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Published in the Tulsa World and The Oklahoma Eagle:
April 30, May 3, 4, 5, 6, and 7, 2021

NOTICE TO BIDDERS
SEALED BIDS FOR
PROJECT NO. 2036D0001Z & TMUA-W 20-16
ARTERIAL STREET REHABILITATION MLK BLVD &
RECONCILIATION WAY

Notice is hereby given that pursuant to an order by the
Mayor of the City of Tulsa, Oklahoma, sealed bids will be
received in Room 260 of the Office of the City Clerk, City of
Tulsa, 175 E. 2™ Street, Tulsa, Oklahoma 74103 until 8:30
a.m. the 4" day of June, 2021 for furnishing all tools,
materials and labor and performing the work necessary to
be done in the construction of the following:

PROJECT NO. 2036D0001Z & TMUA-W 20-16

The entire cost of the improvement shall be paid from
Account No.

2036D0002Z.Streets. CBDSA.4281.42813122-541106;
2036D0005Z.Streets. CBDSA.4281.42813122-541106;
144309.5treets.5453104.6329.42713122-541106

A MANDATORY Pre-Bid Conference is scheduled for
Monday, May 17, 2021 at 9:00 a.m. and will be held
through video conferencing with Microsoft Teams,
invitation presented on the City of Tulsa’s website at this
link:
https://www.cityoftulsa.org/government/departments/engin
eering-services/construction-bids/ 2036D0001Z & TMUA-
W 20-16 ARTERIAL STREET REHABILITATION MLK
BLVD & RECONCILIATION WAY

Attendance at the Pre-Bid Conference is MANDATORY.
Bids will not be received from contractors who did not
attend the Pre-Bid Conference.

Bids will be accepted by the City Clerk from the holders of
valid pre-qualifications certificates from the City of Tulsa in
one or more of the following classifications: A or C

Drawings, specifications and contract documents for
construction of said public improvements of the said
project have been adopted by the Mayor of said City.
Copies of same may be obtained at the Office of the
Director of Engineering Services at the City of Tulsa
Engineering Services, 2317 South Jackson, Room 103,
North Building, for a non-refundable fee in the amount of
$50.00 made payable to the City of Tulsa by check or
money order.
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Contract requirements shall include compliance as
required by law pertaining to the practice of non-
discrimination in employment.

The overall aspirational Small Business Enterprise
utilization goal for this project is ten (10) percent.

Attention is called to Resolution No. 18145 of August 23,
1988, requiring bidders to commit to the goal of employing
on the project at least fifty percent bona fide residents of
the City of Tulsa and/or MSA in each employment
classification.

Attention is called to Resolution 7404 of November 8,
2006, requiring bidders, their subcontractors and their
lower-tier subcontractors to hire only citizens of the United
States.

The City of Tulsa itself is exempt from the payment of any
sales or use taxes, and pursuant to Title 68 O.S. Section
1356(10), direct vendors to the City are also exempt from
those taxes. A bidder may exclude from his bid
appropriate sales taxes, which he will not have to pay while
acting for and on behalf of the City of Tulsa.

A Certified or Cashier's Check or Bidders Surety Bond, in
the sum of 5% of the amount of the bid will be required
from each bidder to be retained as liquidated damages in
the event the successful bidder fails, neglects or refuses to
enter into said contract for the construction of said public
improvements for said project and furnish the necessary
bonds within thirty days from and after the date the award
is made.

The bidder to whom a contract is awarded will be required
to furnish public liability and workmen’s compensation
insurance; Performance, Statutory, and Maintenance
bonds acceptable to the City of Tulsa, in conformity with
the requirements of the proposed contract documents.
The Performance, Statutory, and Maintenance bonds shall
be for one hundred percent (100%) of the contract price.

All bids will be opened and considered by the Bid
Committee of said City at a meeting of said Committee to
be held in the City Council Room of City Hall in said City at
9:00 a.m. on the 4th day of June 2021.

Dated at Tulsa, Oklahoma, this 30" day of April 2021.

(SEAL)
Christina Chappell
City Clerk
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INSTRUCTIONS TO BIDDERS

B-1. BIDS

Each bid Proposal shall be completed electronically on the electronic media
provided, then printed, signed and submitted along with the electronic media and
the complete bound copy of the contract documents. In the event of a
discrepancy between the pricing on the electronic media and hard copy of a
Proposal, the hard copy pricing will govern. If electronic media is not provided
and the bid Proposal is manual, the bid Proposal shall be submitted in ink. The
written words shall govern over the figures if there is a difference between the
two. No alterations, additions, or erasures shall be made on the Proposal.
Erroneous entries shall be lined out, initialed by the bidder, and the correct entry
inserted. The unit price bid must cover all expense for furnishing the labor,
materials, tools, equipment, and apparatus of every description to construct,
erect, and furnish all work required by and in conformance with the Drawings and
Specifications.

Each bid shall be enclosed in a sealed envelope addressed to the City of Tulsa,
175 E. 2" Street, Room 260, City Hall, Tulsa, Oklahoma, identified on the
outside with the words:

PROJECT NO. 2036D0001Z & TMUA-W 20-16
ARTERIAL STREET REHABILITATION MLK BLVD & RECONCILIATION WAY

Pre-qualification Certificate Number

And shali be filed with the City Clerk in Room 260, City Hall.

All addenda to the contract documents, properly signed by the bidder, shall
accompany the bid when submitted.

B-2. BID SECURITY

Each bid shall be accompanied by a cashier's check, a certified check, or
bidder’s bond, in the amount of five percent (5%) of the total amount bid.

The bid security shall be made payable, without condition, to the City of Tulsa,
Oklahoma. The bid security may be retained by and shall be forfeited to the City
as liquidated damages if the bid is accepted, a contract based thereon is
awarded, and the bidder fails to enter into a contract in the form prescribed, with
legally responsible sureties, within thirty (30) days after such award is made by
the City.
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B-3 RETURN OF BID SECURITY

The bid security of each unsuccessful bidder will be returned when his bid is
rejected. The bid security of the bidder to whom the contract is awarded will be
returned when he executes a contract and files satisfactory bonds. The bid
security of the second lowest responsible bidder may be retained for a period of
time not to exceed sixty (60) days pending the execution of the contract and
bonds by the successful bidder.

B-4 WITHDRAWAL OF BIDS

No bidder may withdraw his bid for sixty (60) days after the date and hour set for
the opening. A bidder may withdraw his bid any time prior to expiration of the
period during which bids may be submitted by making a written request signed in
the same manner and by the same person who signed the Proposal.

B-5 REJECTION OF BIDS

Bids received more than ninety-six (96) hours before the time set for opening
bids, excluding Saturdays, Sundays, and holidays, as well as bids received after
the time set for opening bids, will not be considered and will be returned
unopened. ‘

The City of Tulsa reserves the right to reject any and all bids when such rejection
is in the best interest of the City of Tulsa. All bids are received subject to this
stipulation and the City reserves the right to decide which bidder shall be deemed
lowest responsible bidder.

A violation of any of the following provisions by the bidder shall be sufficient
reason for rejecting his bid, or shall make any contract between the City of Tulsa
and the Contractor that is based on his bid, null and void: divulging the
information in said bid before the bids have been opened; submission of a bid
which is incomplete, unbalanced, obscure, incorrect, or which has conditional
clauses, additions, or irregularities of any kind not in the original proposal form, or
which is not in compliance with the Instruction to Bidders and published Notice to
Bidders, or which is made in collusion with another bidder. The City shall have
the right to waive any immaterial defects or irregularities in any bid received.

B-6 DISQUALIFICATION OF BIDDERS

No contract will be awarded to any person or persons, firm, partnership,
company, or corporation which is in arrears to the City upon any debt of contract,
or in default as surety or otherwise upon any obligation to the City.

B-7 SIGNATURE OF BIDDERS

Each bid shall be properly signed with the full name of the company or individual
submitting the bid, the bidder's address, and the name and title of all persons
signing printed below their signature lines. Bids by partnerships shall be signed
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with the partnership name followed by the signature and title of one of the
partners. Bids by corporations shall be signed with the name of the corporation
followed by the signature and title of the president, vice president, chairman, or
vice chairman of the Board of Directors with attestation by the corporate
secretary or assistant corporate secretary. Resolution must be dated no more
than 30 days prior to date of signature of the contract/ bond etc. Bids by
joint ventures shall be signed by each participant in the joint venture. Bids by
limited liability companies shall be signed with the name of the limited liability
company followed by the signature and title of the Manager or Managing
Member. Bid by limited partnerships shall be signed with the name of the limited
partnership followed by the signature of

the general partner. Note: The signature requirements listed above are for
Oklahoma entities; entities organized in other states must follow the law of the
state in which they are organized.

A bid by a person who affixes to his signature the word “President”, “Manager”,
‘General Partner”, “Agent”, or other title, without disclosing the name of the
company for which he is signing, may be held to be the bid of the individual
signing.

B-8 INTERPRETATION OF CONTRACT DOCUMENTS

If any person who contemplates submitting a bid is in doubt as to the true
meaning of any part of the drawing, specifications, or other proposed contract
documents, he may submit to the Engineer a written request for interpretation
thereof. The person submitting the request shall be responsible for its prompt
delivery. Interpretation of the proposed contract documents will be made only by
addendum. A copy of each addendum will be mailed or delivered to each person
obtaining a set of contract documents from the Engineer. The City will not be
responsible for any other explanations or interpretations of the proposed contract
documents.

B-9 LOCAL CONDITIONS AFFECTING WORK

Each bidder shall visit the site of the work and shall completely inform himself
relative to construction hazards and procedure, labor, and all other conditions
and factors, local and otherwise, which would affect prosecution and completion
of the work and its cost. Such considerations shall include the arrangement and
condition of existing structures and facilities, the procedure necessary for
maintenance of uninterrupted operation of existing structures and facilities, the
availability and cost for labor, and facilities for transportation, handling, and
storage of materials and equipment. All such factors shall be properly
investigated and considered in the preparation of the bid. There will be no
subsequent financial adjustment for lack of such prior information.

B-10 TIME OF COMPLETION

The time of completion is an essential part of the contract and it will be necessary
for each bidder to satisfy the City of his ability to complete the work within the
allowable time set forth in the Bid Form. In this connection, attention is directed
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05/24/14
to the provisions of the General Conditions and Special Conditions relative to
delays, extension of time, and liquidated damages.

B-11 QUALIFICATION OF BIDDERS

No bid will be received and filed by the City Clerk of the City of Tulsa unless the
person submitting the bid has been pre-qualified as provided by ordinance, and
is the holder of a current certificate of Pre-qualification in force and effect on the
date such bid is to be submitted and filed.

B-12 TAXES AND PERMITS

Attention is directed to the requirements of the General Conditions regarding
payment of taxes and obtaining permits. Contractor shall comply with all zoning
ordinances of the City, as provided in the Tulsa Zoning Code, Title 42 Tulsa
Revised Ordinances and conform with all zoning requirements established by the
Tulsa Metropolitan Area Planning Commission and the Board of Adjustment.
Contractor can call the Indian Nations Council of Governments (INCOG) at (918)
584-7526, to determine if any zoning requirements must be met.

B-13 OKLAHOMA LEGAL REQUIREMENTS

The Contractor must comply with the Oklahoma Scaffolding Law, 40 Oklahoma
Statues, Sections 174 - 177, which cover erection and use of scaffolds, hoists,
cranes, stays, ladders, supports, or other mechanical contrivances.

In accordance with Oklahoma Statutes, Title 68, Section 1701-1707, before
commencing any work pursuant to this contract, any nonresident contractor shall
give written notice by certified mail, return receipt requested, to the Oklahoma
Tax Commission, the Oklahoma Employment Security Commission, the Workers
Compensation Court, and the county assessor of each county in which work will
be performed. The notices shall comply with the requirements set forth in said
statute.

B-14 BONDS

The bidder to whom a contract is awarded will be required to furnish bonds as
follows:
a. Performance Bond — A Performance Bond to the City in an
amount equal to one hundred percent (100%) of the
Contract price.
b. Statutory Bond — A Statutory Bond to the State of Oklahoma
in an amount equal to one hundred percent (100%) of the
contract price.

C. Maintenance Bond — A Maintenance Bond to the City in an
amount equal to one hundred percent (100%) of the contract
price.

The bonds shall be executed on the forms included in the contract documents by
a surety company authorized to do business in the State of Oklahoma and
acceptable as Surety to the City of Tulsa.
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Accompanying the bonds shall be a “Power-of-Attorney” authorizing the attorney-

in-fact to bind the Surety Company and certified to include the dates of the
bonds.

B-15 BOUND COPY OF CONTRACT DOCUMENTS

The Bid Form or other pages shall not be removed from the bound copy of
contract documents. The copy of contract documents filed with each bid shall be
complete and shall include all items in the Table of Contents and all addenda.

B-16 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS

Each bidder agrees to comply with the terms of Title 5, Chapter 1, Section 111,
of the Tulsa Revised Ordinances relating to Non-Discrimination.

B-17 BASIS FOR AWARD OF CONTRACT

The basis for award of a contract shall be the total base bid submitted by the
lowest responsible bidder unless otherwise directed in the form of proposal. The
City of Tulsa reserves the right to withhold the awarding of a contract for a
reasonable period of time from the date of opening of bids. The awarding of a
contract upon a successful bid shall give the bidder no right or action or claim
against the City of Tulsa upon such contract until the same shall have been
reduced to writing and duly signed by the contracting parties. The award of a
contract will not be completed until the contract is duly executed and the
necessary bonds and insurance approved.

B-18 TIME FOR AWARDING OF CONTRACT

The awarding of a contract to the lowest responsible bidder will be made within
thirty (30) days after the opening of bids unless the City of Tulsa by formal
recorded action and for good cause shown, provides for a reasonable extension
to that period, which extension period shall not in any event exceed fifteen (15)
days where only state or local funds are involved, or not to exceed ninety (90)
days on any award of contract for the construction of public improvements where
funds are utilized which are furnished by an agency of the federal government.

B-19 SAFETY AND HEALTH REGULATIONS

Bidders should note that they are subject to “Safety and Health Regulations for
Construction”, Chapter XVII of Title 29, CFR, Part 1926 and that compliance,
review and enforcement are the responsibility of the U.S. Department of Labor.

The Contractor is fully responsible for the safety of the work site and is expected
to train their employees in all applicable safety issues. This should include but
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not be limited to: trench safety, confined space entry, head protection, etc. In
accordance with construction contracts with the City, Authority, Board, or
Commission, all applicable Labor and OSHA safety regulations must be
followed.

Work sites must be monitored by the Contractor and safety provisions enforced.

Contractors are asked to ensure that all employees are properly informed and
trained in construction, work site safety.

B-20 VENDORS AND SUBCONTRACTOR IDENTIFICATION

Where Vendor and Subcontractor ldentification Questionnaires are included in
the bid documents, each bidder shall submit the Questionnaire directly to the
Engineer no later than 5:00 p.m. on the first working day following the bid
opening. Failure to submit the questionnaire may render the bid unresponsive
and not eligible for award. The award of the Contract will be subject to the
acceptability of the vendors and subcontractors listed. If an award is made, the
vendors and subcontractors listed on the questionnaire shall be used on the
project. No changes in the vendor and subcontractor list will be permitted unless
prior consent is obtained from the Engineer.

B-21 _U.S. ENVIRONMENTAL PROTECTION AGENCY NPDES
REQUIREMENTS FOR STORMWATER DISCHARGES

The bidder’s attention is directed to U.S. Environmental Protection Agency (EPA)
NPDES requirements for stormwater discharges. The Contractor shall be
responsible for filing a Notice of Intent and development and implementation of a
Stormwater Pollution Prevention Plan (PPP).

B-22 AMERICANS WITH DISABILITIES ACT

The Contractor shall take the necessary actions to ensure its facilities are in
compliance with the requirements of the Americans with Disabilities Act (ADA). It
is understood that the program of the Contractor is not a program or activity of
the City of Tulsa. The Contractor agrees that its program or activity will comply
with the requirements of the ADA. Any costs of such compliance will be the
responsibility of the Contractor. Under no circumstances will the Contractor
conduct any activity, which it deems non-compliant with the ADA.
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RESOLUTION NO. 18145

A RESOLUTION REQUIRING THE INCLUSION IN PLANS AND SPECIFICATIONS FOR PUBLIC
IMPROVEMENT CONTRACTS OF PROVISIONS PROVIDING FOR THE EMPLOYMENT OF BONA
FIDE RESIDENTS OF THE CITY OF TULSA; AND/OR THE MSA; ALSO PROVIDING THAT AT LEAST
OF FIFTY PERCENT (50%) OF EACH CLASS OF EMPLOYEES USED ON A PROJECT BE BONA FIDE
RESIDENTS OF THE CITY OF TULSA AND/OR THE MSA; THAT THE DIRECTOR OF THE
DEPARTMENT OF HUMAN RIGHTS IS CHARGED WITH ENSURING THAT ALL BIDS FOR PUBLIC
CONSTRUCTION CONTRACTS COMPLY WITH THIS RESOLUTION; AND DECLARING AN
EMERGENCY.

WHEREAS, City of Tulsa, Oklahoma, desires to achieve a goal of full employment.

WHEREAS, it is necessary for the protection of the health, safety and welfare of all residents of
the City of Tulsa, Oklahoma, to accomplish this goal.

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COMMISSIONERS OF THE CITY
OF TULSA, OKLAHOMA:

SECTION 1. The City of Tulsa is committed to the policy of achieving full employment of its
citizens by encouraging the employment of bona fide Tulsa and MSA residents in public improvement
contracts.

SECTION 2. Definitions. The definitions of certain terms used in this resolution are as follows:

a. "Bidding Documents" or "Bid" means the bid notice, plans and specifications, bidding form,
bidding instructions, special provisions and all other written instruments prepared by or on behalf
of an awarding public agency for use by prospective bidders on a public construction contract.

b. (i) "Bona Fide Residents" shall include only those persons who are either registered to vote in
the City of Tulsa or who have resided within the city limits for at least six months, or who have
purchased a permanent residence within the city limits or who have leased a residence for at least
a six month term. Residency may be further determined by a valid Oklahoma driver's license, a
current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker. (ii) Bona fide
residents of MSA shall include only those persons who are registered to vote in outlying MSA
areas or who have resided within the outlying MSA area for at least six months, or who have
purchased a permanent residence within the outlying MSA areas or who have leased a residence
for at least a six month term. Residency may be further determined by a valid Oklahoma driver's
license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker.

c. "Public Construction Contract" or "Contract” means any contract exceeding Seven Thousand
Five Hundred Dollars ($7,500.00) in amount, awarded by the City of Tulsa for the purpose of
making any public improvements or constructing any public building or making repairs to the
same.

d. "Public Improvement" means any beneficial or valuable change or addition, betterment,
enhancement or amelioration of or upon any real property, or interest therein, belonging to the
City of Tulsa, intended to enhance its value, beauty or utility or to adapt it to new or further
purposes. The term does not include the direct purchase of materials, equipment or supplies by
the City of Tulsa.
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e. "MSA". All of the land areas composed of Creek County, Osage County, Rogers County,
Tulsa County and Wagoner County.

SECTION 3. Residency Requirements of Contractor's Employees. Every employee and/or agent of the
City of Tulsa, Oklahoma, charged or involved with the preparation of plans and specifications for any
public impvement funded in whole or in part with funds of the City of Tulsa, is hereby charged to include in
said plans and specifications the following provisions which shall be binding upon the successful bidders:

a. Each bid shall be accompanied by a sworn statement that the bidder is committed to the goal
of employing at least 50% bona fide residents of the City of Tulsa and/or the MSA in each
classification as determined by the Oklahoma Commissioner of Labor.

b. The successful bidder will be responsible for having like requirements placed upon any
subcontractor.

c. The successful bidder will submit to the Director or his designated representative of the
Department of Human Rights any compliance reports involving the bidder and its subcontractors
required by Title 31, Chapter 1, Section 9, of the Tulsa Revised Ordinances. The reports shall
include information about the residence of each employee in each laboring and trade class
applicable to any City project.

SECTION 4. Unresponsive Bids. The failure to submit the documents required by Section 3 shall
render a bid unresponsive. Said documents must be submitted prior to the opening of the bids. The
Director of the Department of Human Rights Section of City Development is charged with ensuring that all
bids comply with Section 3 prior to the bid opening date.

SECTION 5. Duty of Employees and/or Agents of the City of Tulsa. Any employee and/or agent
of the City of Tulsa who fails to include the goals for residency requirements found in Section 3 in the
plans and specifications for any public improvement may be subject to disciplinary action, including
dismissal.

SECTION 6. Severability. The invalidity of any section, subsection, provision or clause or portion
of this chapter, or the invalidity of the application thereof to any person or circumstance shall not affect the
validity of the remainder of this chapter or the validity of its application to other persons or circumstances.

SECTION 7. Effect Date. This resolution shall take effect as of July 1, 1988.

SECTION 8. Emergency Clause. That an emergency exists for the preservation of the public
peace, health and safety, by reason whereof this resolution shall take effect immediately upon its
passage, approval and publication.

PASSED, with the emergency clause ruled upon separately and approved this 23™ day of August, 1988.

APPROVED, this 23 day of August, 1988.
Rodger Randle

\W

Mayor

ATTEST: Philip W. Wood

City An o

APPROVED: Neal E. McNeil

o E Qe Rolen

City Attorney
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- APPROVED, this 2% day of ., 1988.

7N

Mayor

PASSED, with the emergency clause ruled upon
separately and approved this 22 day of @:_?w} . 198B.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

01.23.18
POLICY STATEMENT

The City of Tulsa (hereinafter City) is committed to implementing the City of Tulsa Small Business
Enterprise (SBE) Program of the City of Tulsa, hereinafter referred to as SBE Program. The stated
objectives of the programs are:

To ensure the employment of SBE(s) in the award and administration of City agreements and
contracts;

To create a level playing field on which SBE firms can compete fairly for City contracts;

To ensure that only firms that fully meet the eligibility standards are permitted to participate as
SBE participants;

To help remove barriers to participation in City contracts;

To assist in the development of SBE firms so that they may graduate from the SBE Program and
ultimately compete successfully in the marketplace.

GOALS BY BUSINESS CATEGORY — SBE

There are seven (7) Business Categories for the City of Tulsa: Construction Contractors (Prime and
Subcontractor), Architecture / Engineering (Consultant and Subconsultant), Professional Services,
Other Services, and Goods and Supplies. A general description of each category follows:

Construction

General building contractors engaged primarily in the construction of commercial buildings.
Heavy construction such as airport runways, bridges, plants, grading and drainage, roadways,
and other municipal infrastructure.

Light maintenance construction services such as carpentry work; electrical work; installation of
carpeting; air-conditioning repair, maintenance, and installation; plumbing; and renovation.
Other related services such as water and sewer lines and maintenance, asbestos abatement,
drainage, dredging, grading, hauling, landscaping (for large construction projects such as
boulevards and highways), paving, roofing, and toxic waste clean-up.

Architecture and Engineering

Licensed Architect

Landscape Architect

Professional Engineer

Professional Land Surveyor

Construction observation

Other professional design / construction related services
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Professional Services
e Financial Services
Legal services
Medical services
Educational services
Real Estate services
Planning services.
e Other professional services

Other Services
¢ Janitorial and maintenance services
Uniformed guard services
Computer services
Certain job shop services
Graphics, photographic services
Landscaping
Other non-technical professional services

Good and Supplies
o Office goods
¢ Medical supplies
¢ Miscellaneous building materials
¢ Computers

The goals are to reflect resource availability and capability. The City of Tulsa’s goal is to mitigate and
close the disparity between the availability/capability versus actual utilization of SBE firms in Creek,
Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties in Oklahoma.

The City enters various agreements and contracts with the private sector for services, goods and
supplies, and construction activities. The agreements or contracts may have a specific or primary
deliverable associated with one of the Business Categories. However, supplementary efforts may
exist to fulfill the agreement or contract. Therefore, the table below is provided to show goals for all
Business Categories. Good faith efforts shall first be focused on the Business Category or Categories
that relate directly to the deliverables. Additional good faith efforts shall be in supplementary efforts
from other categories to assist in meeting the overall project goal.

The project goals will be monitored and periodically adjusted to address the disparity between the
available / capable / willing SBE firms versus actual utilization of SBE firms. The overall project goal
is 10%.

SBE firms identified for utilization in an agreement or contract must be paid from the proceeds from
that agreement or contract.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Business Category SBE Goal (%)
Construction (Prime Contractors) 10
Construction (Subcontractors) 10
Architecture / Engineering (Consultant) 10
Architecture / Engineering 10
(Subconsultant)

Professional Services 10
Other Services 10
Goods and Supplies 10

BIDDER’S ACTIONS

When the City has established SBE contract goals (hereinafter referred to as “goals”), the City will
award a contract only to a bidder who makes good faith efforts to meet the goals. The following
summary outlines the procedures

Summary:

1. RECORD OF SOLICITATION FOR SBE form:
These forms MUST be submitted with the bid documents. These documents establish the initial
good faith, outreach efforts. In the event the bidder submitted the lowest bid, the SBE firms
identified on these forms submitted with the bid are the only SBE firms that will be considered for
establishing the bidder’s projected utilization percentages for consideration of the award of bid.

2. LETTER OF INTENT TO CONTRACT WITH SBE form:

The bidder that submits the apparent lowest bid will be notified by City staff no later than the
Monday following bid opening. The apparent low bidder MUST submit these forms and the

associated attachments by close of business on Thursday following bid opening. Only SBE firms
documented on the RECORD(s) OF SOLICITATION FOR SBE forms submitted with the bid will
be considered for establishing the bidder’s projected utilization percentages for consideration of
the award of bid. If Letters of Intent are not submitted, the projected utilization will be 0% and the
apparent lowest bidder is subject to being deemed non-responsive.

3. ADMINISTRATIVE RECONSIDERATION:

If the City determines that a bidder failed to meet the requirements above, City staff will contact the
bidder by phone to define the issue and clarify any miscommunications and/or inadvertent actions.
If issue was not due to miscommunication and/or inadvertent actions, the bidder will be notified per

the Administrative Reconsideration process defined below. If the apparent low bidder is deemed
non- responsive, City staff will notify the next lowest bidder to submit their LETTERS OF INTENT
TO CONTRACT WITH SBE by close of business of the 6" day following notification or may
exercise its right to reject any and all bids.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

4. CITY OF TULSA SBE UTILIZATION form:
This form is completed by the contractor (successful bidder) and submitted as part of the contract
to perform the project. This form documents the “projected” utilization for the project. At the end
of the project, this form is submitted with the final pay request documenting the “actual” utilization.
The “actual’ utilization must meet or exceed the “projected” utilization. Any change in the
“projected” utilization must be documented, submitted to the City on the CHANGE REQUEST FOR
SBE PARTICIPATION form, and approved by the City. Approval of the change must occur at the
time of the change. If the change is a reduction and not submitted and approved per the
instructions, the amount will be deducted from the contractor’s final pay request.

5. CHANGE REQUEST FOR SBE PARTICIPATION form:
This form documents any change to the “projected” utilization for the project. Change in utilization
includes reduction, substitution, and/or increase. Ultilization shall be checked with the submission
of partial pay requests, but not longer than 30 day intervals throughout the project. The
contractor's acknowledgement that they have verified changes in his/her utilization is required as
part of partial pay request documents. Reductions in utilization not approved prior to the final pay
request will result in pay reduction to the contractor. If, at the completion of the project, the
contractor has failed to meet the SBE contract goals, does not have an approved change request,
and has not demonstrated good faith efforts to meet the contract goal, the contractor will be
assessed liquidated damages for the difference between the contract goal and the actual SBE
participation achieved.

Record of Solicitation

All bidders shall, with the submissions of their bids, show their RECORD(s) OF SOLICITATION
FOR SBE that demonstrates the good faith outreach effort to meet or exceed the SBE goals
established for the project.

If bidders cannot meet the established SBE goals, the bidders shall document and submit with their
bid proposal, justification stating why they could not meet the established SBE goals. To demonstrate
good faith efforts to meet the SBE goals, the bidders shall document their efforts to obtain SBE
participation. City will review and determine that the information is complete, accurate and adequately
documents the bidder’s good faith efforts before committing to the award of the contract to the bidder.
In the event that the City awards a contract to a bidder who cannot meet the established SBE goals,
the findings of the City’s review shall be in written form and shall be incorporated into and become part
of the contract documents.

If the bidder to whom City proposes to award the contract is able to demonstrate good faith efforts,
City may accept the bidder’'s proposed goal. Acceptance by the City of the bidder’s proposed goal
does not release the bidder from its contractual obligation to continue to make efforts throughout the
duration of the project to utilize SBE firms on the project.

All bidders shall submit with their bid the completed and signed RECORD OF SOLICITATION FOR
SBE form.

07 SBE BID Utilization Instructions 20180123.docx Page 4 of 11






CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Letter of Intent

The bidder must submit to the Engineering Contract Coordinator written confirmation from the SBE
firms on the form LETTER OF INTENT TO CONTRACT WITH SBE that it is participating in the
contract as provided in the contractor’s bid commitment. This may be submitted with the bid, but not
later than the City’s close of business of the Thursday following the bid opening. The signed forms will
define the contractor’s final proposed utilization and will be the basis of a final evaluation. If
inadequate utilization is proposed, the bid shall be considered non-responsive.

The SBE firms submitted on the LETTER OF INTENT TO CONTRACT WITH SBE forms shall be
considered binding and changes of committed SBE firms may only be made after the contract is fully

executed, and may only be changed through the submission, review and approval of form CHANGE
REQUEST FOR SBE PARTICIPATION.

Failure to make the written assurance (City form LETTER OF INTENT TO CONTRACT WITH SBE),
which includes the names of the SBE firms to be used, the work they will perform, and the price for the
work, or failure to demonstrate good faith efforts that is deemed acceptable to the City to meet or
exceed the SBE goals, shall render a bid non-responsive.

It is the contractor’s responsibility to submit the information necessary for the City to ascertain
compliance with the good faith efforts requirement. Extra cost involved in finding and utilizing SBE
firms shall not be deemed adequate reason for the bidder’s failure to meet the project SBE goals
unless such costs are grossly excessive.

In instances where a successful bidder's SBE commitment exceeds the actual SBE contract goals, the
submitted goals of the bidder become the contractual obligation.

In instances where a successful bidder's SBE commitment is below the SBE contract goals, the
submitted utilization goals become the contractual obligation.

Good Faith Efforts

The steps taken by the bidder to obtain SBE participation shall be documented in writing and shall
include, but are not limited to, the following good faith efforts:

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices) in the interest of all certified SBE firms capable to perform the work
of the contract. The bidder must solicit this interest within sufficient time to allow the SBE firms to
respond to the solicitation. The bidder must determine with certainty if the SBE firms are interested by
taking appropriate steps to follow-up on the initial solicitation.

B. Selecting portions of the work to be performed by SBE firms in order to increase the likelihood that
the SBE goals will be achieved. This includes, where appropriate, breaking out contract work items
into economically feasible units to facilitate SBE participation, even when the contractor might
otherwise prefer to perform these work items with its own forces.
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CITY OF TULSA, OKLAHOMA

SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS

BID OPENING AND AWARD SYSTEM

C. Providing interested SBE firms with adequate information about the plans, specifications and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

D. Negotiating in good faith with interested SBE firms:

(1) It is the bidder’'s responsibility to make a portion of the work available to SBE
subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available SBE subcontractors and suppliers, to facilitate SBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of SBE
firms that were considered; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for SBE firms to perform the work. RECORD OF
SOLICITATION FOR SBE form will be submitted.

(2) A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including available SBE subcontractors, and would take a firm’s price and
capabilities as well as contract goals into consideration. However, the fact that there may be
some additional costs involved in finding and using SBE firms is not sufficient justification for a
bidder’s failure to meet the contract SBE goals, as long as such costs are reasonable. Also,
the ability or desire of a contractor to perform the work of a contract with its own organization
does not relieve the bidder of the responsibility to make good faith efforts. Contractors are not,
however, required to accept higher quotes from SBE firms to fulfill the SBE contract
requirements if the price difference is excessive or unreasonable. Documentation of quotes
shall be submitted to the City with the bid as part of the bidder’s record of solicitation.

E. Thoroughly analyzing the capabilities of SBE firms before determining a firm’s qualification for a
project. The following shall not be legitimate causes for the rejection or non-solicitation of SBE quotes
in the efforts of the contractor to meet the project goal: (1) the subcontractor’s standing, unrelated to
job performance, within the industry; (2) membership in specific groups or organizations; or, (3)
association with certain political and/or social organizations.

Administrative Reconsideration

If City determines that a bidder fails to meet the requirements stated above, the bidder will be provided
an opportunity for administrative reconsideration. City staff will contact the bidder by phone to define
the issue and clarify any miscommunications or inadvertent actions. If issue was not due to
miscommunication and/or inadvertent actions, the following process will be followed:

1.

2.

The bidder will be notified by fax/email within ten working days following the bid opening.

The bidder will have 2 working days from time of notification to schedule a meeting for the purpose
of administrative reconsideration with a City of Tulsa Attorney. Reconsideration meetings will
generally be held within 7 days of notification of a bidder being determined non-responsive.

07 SBE BID Utilization Instructions 20180123.docx Page 6 Of 1 1







CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

As part of this administrative reconsideration, the bidder will have the opportunity to meet in
person with a City of Tulsa Attorney to present arguments concerning whether it met the goal or
made adequate good faith efforts to do so. Submittal of additional information documenting
solicitation, which was due with the original bid submission, will not be accepted or considered.

3. The decision on reconsideration will be made by a City of Tulsa Attorney who did not take part in
the original determination that the bidder failed to meet the goal or make adequate good faith
efforts to do so.

4. No awards will be made until all administrative reconsiderations as outlined herein are complete.
A City of Tulsa Attorney will provide a written decision on reconsideration to the bidder. This
decision will explain the basis for finding that the bidder did or did not meet the goal or make
adequate good faith efforts to do so. The determination is copied to the Contract Administrator,
City Engineer, and the Director of Human Rights.

CONTRACTOR ACTIONS AFTER AWARD OF THE CONTRACT:

Counting SBE Participation Toward the Goal

When a SBE participates in a contract, only the value of the work actually performed by the SBE is
counted toward the contract goal.

The entire amount of that portion of a contract that is performed by the SBE firm’s own forces is
counted, including the cost of supplies and materials obtained by the SBE for the work on the contract,
including supplies purchased or equipment leased by the SBE (except supplies and equipment the
SBE purchases or leases from their Prime Contractor).

When a SBE performs as a participant in a joint venture, the portion of the total dollar value of the
contract equal to the clearly defined portion of the work that the SBE performs with its own forces may
be counted toward the goal.

Only expenditures to a SBE contractor who performs a commercially useful function may be counted
toward a SBE goal.

Commercially Useful Function

A SBE performs a commercially useful function when it is responsible for the execution of the work of
its contract and is carrying out its responsibilities by actually performing, managing and supervising
the work involved. The SBE must be responsible, with respect to materials and supplies used on the
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contract, for negotiating price, determining quality and quantity, ordering the material, and installing
(where applicable) and paying for the material itself.

To determine whether a SBE is performing a commercially useful function, City will evaluate the
amount of work subcontracted, industry practices, whether the amount the firm is to be paid is
commensurate with the work it is actually performing and the SBE credit claimed, and other relevant
factors.

A SBE does not perform a commercially useful function if its role is limited to that of an extra
participant in a transaction through which funds are passed in order to obtain the appearance of SBE
participation. In determining whether a SBE is acting as a pass-through, City will examine similar
transactions, particularly those in which SBE firms do not participate.

Manufacturers and Material Suppliers

If the materials or supplies are obtained from a certified SBE manufacturer, 100 percent of the cost of
the materials or supplies will be counted toward the SBE goals. A manufacturer is a firm that operates
or maintains a factory or establishment that produces, on the premises, the materials required under
the contract as described by the specifications.

If the materials or supplies are purchased from a certified SBE regular dealer, 100 percent of the cost
of the materials or supplies will be counted toward the SBE goals. A regular dealer is a firm that
owns, operates or maintains a store, warehouse, or other establishment in which the materials,
supplies, articles, or equipment described by the specification and required under the contract are
bought, kept in stock, and regularly sold or leased to the public in the usual course of business.

To be a regular dealer, the firm must be an established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or lease of the products in question. A
person may be a regular dealer in such bulk items as petroleum products, steel, cement, gravel,
stone, or asphalt without owning, operating or maintaining a place of business as provided for in the
above paragraph if the person both owns and operates distribution equipment for the products. Any
supplementing of regular dealers’ own distribution equipment shall be by a long-term lease agreement
and not on an ad-hoc or contract-by-contract basis.

In order for a firm to qualify as a SBE supplier of metal and/or concrete pipe, the firm must also
fabricate the pipe. Metal or concrete pipe is specialty pipe which is project specific and is inspected
during the manufacturing process. This arrangement provides for no warehousing of metal or
concrete pipe and essentially requires the manufacturer to be the supplier. Merely ordering pipe from
the fabricator and in turn selling it to contractors is not consistent with normal industry practice.
Contractors normally purchase pipe directly from the manufacturer, thus eliminating the middleman.
Supplying metal or concrete pipe is viewed as brokering and is considered inconsistent with SBE
program requirements.

Change Request for SBE Participation

07 SBE BID Utilization Instructions 20180123 docx Page 8 of 11






CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Substitution or replacement of a SBE firms will only be permitted or allowed after award and execution
of the City contract.

A contractor may not terminate for convenience a SBE listed in their contract (or an approved
substitute SBE firm) and then perform the work of the terminated subcontract with its own forces or
those of an affiliate, without City’s prior written consent.

When a SBE is terminated, or fails to complete the work of the contract for any reason, the contractor
must make good faith efforts to find another SBE to substitute for the original SBE. These good faith
efforts shall be directed at finding another SBE to perform at least the same amount of work (not
necessarily the same work) under the contract as the SBE that was terminated, to the extent needed
to meet the SBE goals established in the contract.

When the contractor obtains a substitute SBE, the contractor shall provide the Engineering Contract
Coordinator with copies of the CHANGE REQUEST FOR SBE PARTICIPATION form and supporting
documentation.

If the contractor is unable to replace the SBE with another SBE, then the contractor must provide City
with evidence in writing that they have made a good faith effort. The contractor must submit to the

Engineering Contract Coordinator a CHANGE REQUEST FOR SBE PARTICIPATION form along with
documentation to support they have made a good faith effort. City may adjust the goal as appropriate.

In the case where a contractor cannot meet the SBE goals of a contract, he or she should request a
change of that portion of the SBE goal, which cannot be met. The request will be subject to the
following:

¢ A written request for change will be initiated by the contractor at the time he or she reasonably
knows that despite good faith efforts the contract goal cannot be achieved. The request will be
included on the CHANGE REQUEST FOR SBE PARTICIPATION form and will contain written
document all good faith efforts made to meet the goal as well as the reason for the change.

¢ The request for change, CHANGE REQUEST FOR SBE PARTICIPATION form, will be submitted
for review to the Engineering Contract Coordinator. The City will make the decision on the
approval or denial of the change request and inform the contractor.

o If, at the completion of the project, the contractor has failed to meet the SBE contract goals, does
not have an approved change request, and has not demonstrated good faith efforts to meet the
contract goal, the contractor will be assessed liquidated damages for the difference between the
contract goal and the actual SBE participation achieved. The City shall deduct the liquidated
damages from the final payment. In the event insufficient earnings remain for the reduction of
liquidated damages, the City may claim against the contractor’s bond, suspend the contractor
under performance suspension, withhold further proposals, suspend prequalification and/or other
remedies available under the law.
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* Inthose instances when the goal is not met due to a change in quantity, which occurs through no
fault of the contractor, but due to City and/or changed site conditions, a change request will be
recommended by Field Engineering at the time the change becomes known, but not later than the
next progressive payment application from the contractor which covers the work identified for the
SBE firm. The change request will include the statement of quantity change(s). The contractor
shall endeavor, with good faith efforts, to mitigate underruns by utilizing other SBE firms.

Change in utilization includes reduction, substitution, and/or increase. Utilization shall be checked
with the submission of each partial pay request, but not longer than 30 day intervals throughout the
project. The contractor’'s acknowledgement that they have verified changes in his/her utilization is
required as part of partial pay request documents. Reductions in utilization not approved prior to the
final pay request, will result in pay reduction to the contractor.

If a contractor fails to comply with this section, appropriate administrative remedies may be taken
including, but not limited to:

No additional progressive payments may be processed
Refusal to issue proposals

Liquidated damages

Suspension of work on the project

Suspension of prequalification

Termination of the contract

Prompt Payments

To ensure that contractors’ obligations under City contracts are met, the contractor shall endeavor to
pay all subcontractors for satisfactory performance of their contracts no later than fifteen (15) calendar
days after receipt of each progressive payment from City. The contractor must further endeavor to
make prompt release of retainage held to the SBE within thirty days after the work is satisfactorily
completed, whether the contractor’s work is complete or not. The term “satisfactorily completed” is
defined as when; 1) City finds the work completed in accordance with the Plans and Specifications; 2)
any required paperwork, including material certification, payrolls, etc., have been received and
approved by City; 3) Field Engineering has determined the final quantities on the subcontractor’s
portion of the work; and 4) Contractor has received progressive payments from City which includes
subcontractors’ work.

In an effort to accelerate payments to subcontractors, the City may pay the Contractor for acceptable
material stockpiled or delivered to the project, at other approved or designated locations, or at a plant
site required for Contractor’s operations as approved by the City. This is governed by Oklahoma
Department of Transportation Standard Specifications for Highway Construction 2009 or latest edition.

Contractor shall endeavor to include invoices from SBE for materials on hand, partially completed

work, or complete work on the earliest partial payment request submitted to the City. It is incumbent
on the SBE to submit invoices to the Contractor in a timely manner.
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Failure to comply with the prompt payment and return of retainage provisions of the contract may
result in sanctions under the contract, as listed below:

Refusal to issue proposals

Liquidated damages

Suspension of work on the project

No additional progressive payments may be processed
Suspension of prequalification

Any delay or postponement of payment among the parties may take place only for good cause, with
City written approval. The explanation from the contractor must be made in writing to the City.

Record Keeping Requirements

The contractor shall keep such records as are necessary to determine compliance with the SBE
contract obligations. The records kept by the contractor will indicate:

1. The name(s) of SBE firms or other subcontractors, the type of work being performed, and payment
for work, services and business.

2. Documentation of correspondence, verbal contracts, telephone calls, etc., to obtain services of
SBE firms on the project.

Upon request, the contractor shall submit all subcontracts, purchase orders, contracts, agreements,
and financial transactions, including canceled checks, executed with SBE firms with the reference to
records referred to in this provision, in such form, manner, content prescribed by City.

The contractor should list all SBE firms in the contract and summarize total amounts paid to SBE firms
and the project goal amount for each SBE firm.

Reciprocity
The City will grant reciprocity of membership in the SBE program to certified Oklahoma Department of

Transportation Disadvantaged Business Enterprises which are located in the Tulsa Metropolitan
Statistical Area.

07 SBE BID Utilization instructions 20180123.docx Page 11 of 11






(Must be submitted with Bid)

CITY OF TULSA
BIDDER'S AFFIDAVIT FOR
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION GOALS
STATE OF )
) ss:
COUNTY OF )

, of lawful age, being first duly sworn, says that s(he) is the
agent authorized by the bidder to submit the attached bid. Aftiant further states that the bidder
agrees to fully comply with the City of Tulsa's Resolution requiring that a good faith effort be
made to utilize small business enterprises as subcontractors.

Affiant further states that s(he) will document on pages SBE-2BID, -3BID, -4BID, and -5BID
for public record, his/her good faith efforts in solicitation.

Affiant further states that s(he) is responsible for having like requirements placed upon any
subcontractor of said bidder.

Affiant further states that s(he) has read and agrees to the current CITY OF TULSA,
OKLAHOMA SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
FOR BID OPENING AND AWARD SYSTEMS.

BIDDER (Company Name)
SIGNED
TITLE
SUBSCRIBED and SWORN to before me this day of , 20
NOTARY PUBLIC

MY COMMISSION EXPIRES:

SBE-1BID
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A New Kind of Energy.

RECORD OF SOLICITATION FOR SMALL BUSINESS ENTERPRISE (SBE)
(MUST BE SUBMITTED WITH BID)

Project Name:

Project Number:

Prime Contractor:

Prime Contractor Representative:

Consultants, Subcontractors, Service, Regular Dealers, Material Suppliers, & Fabricators:

Contact Date(s):

Name of Company:

Address (Street, City, County, State):

City of Tulsa SBE: [ Yes I No

City of Tulsa SBE Certificate Number:

Other SBE Certificate Number(s):

Company Contact Person:

- Phone No.: Email:

- Description of Work:

- Contract Documents provided to and/or reviewed by Company: O Yes I No
- Will City of Tulsa SBE be utilized? [ Yes [ No

If Yes, Estimated Agreement Amount: $

If No, description of reasons why agreement could not be reached for City of Tulsa SBE to perform
work:

SBE - 2BID
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LETTER OF INTENT

TO CONTRACT WITH SMALL BUSINESS ENTERPRISE (SBE)
(Must be submitted by close of business on Thursday following bid opening)

Engineering Services Department, Attn: Contract Administration
CITY OF TULSA

2317 South Jackson, N-103

Tulsa, Oklahoma 74107

Ph.: 918.596.9637

Fax: 918.596.1299

Project Name:

Project Number:

Submittal Date:

Prime Contractor

HEREBY, intends to subcontract items of work generally described as

to:

SMALL BUSINESS ENTERPRISE
Total amount of participation by City of Tulsa SBE: $

(City of Tulsa SBE, quote must be attached)

City of Tulsa SBE: [0 Yes [ No

City of Tulsa SBE Certificate Number:
Other SBE Certificate Number(s):

SMALL BUSINESS ENTERPRISE PRIME CONTRACTOR
Signature: Signature:

Title: Title:

Date: Date:

Signatures of Authorized representatives of the Prime Contractor and the City of Tulsa SBE firm above represent the written
commitment by the Prime Contractor to subcontract with the City of Tulsa SBE firm and a written commitment by the City
of Tulsa SBE firm to subcontract for work as described in the attached quote.

This form, along with the City of Tulsa SBE firm’s quote must be submitted to the City with the executed Contract
documents. If this form is not received, the proposed utilization will NOT be counted as part of the Prime Contractor’s
agreement. This may cause the agreement to be considered non-compliant and be rejected by the City of Tulsa.

SBE - 3BID
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CHANGE REQUEST
FOR SMALL BUSINESS ENTERPRISE (SBE) PARTICIPATION

Project Name:

Project Number:

Prime Contractor:

CHANGE: From/ To (fill in both sides) OR ADD: To (fill in this side only)
FROM: TO:

Name: Name:

City of Tulsa SBE: O Yes [ No . City of Tulsa SBE: [0 Yes [ No
City of Tulsa SBE Certificate Number: City of Tulsa SBE Certificate Number:
Other SBE Certificate Number(s): Other SBE Certificate Number(s):

Change in service to be performed:

Change in amount of participation by City of Tulsa SBE: $

Reason for Change:

NOTE: Attach a copy of the Letter of Intent for the original City of Tulsa SBE and a new Letter of Intent for the proposed
City of Tulsa SBE.

PRIME CONTRACTOR SBE SUBCONTRACTOR
Signature: Signature:

Date: Date:

Title: Title:

Approved / Disapproved: Date:

Engineering Services, Manager
(Planning, Design, or Field)

Approved / Disapproved: Date:

Engineering Services / Contract Admin.

Distribution: Mayor’s Office of Economic Development
Engineering Services Department Division (Planning, Design, or Field)

SBE — 4BID
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(Must be submitted at time of Bid)
CITY OF TULSA
RESOLUTION NO. 7404
AFFIDAVIT OF COMPLIANCE

, of lawful age, being first duly sworn, states that
s(he) is the authorized agent of the Company set forth below.

Affiant further states that the Company, in compliance with City of Tulsa Resolution No.
7404, shall not hire or knowingly allow any of its subcontractors or lower tier
subcontractors to hire anyone who is not a United States citizen or legal immigrant or
anyone who does not have legal status as a temporary worker to perform work on any
project which is the subject of a contract between the Company and the City of Tulsa.

Affiant further states that the Company shall not fail to comply with and shall not
knowingly allow any of its subcontractors or lower tier subcontractors to fail to comply
with all applicable laws including, but not limited to, labor, employment and taxation
laws, in the performance of any work on any project which is the subject of a contract
between the Company and the City of Tulsa.

Affiant further states that the Company shall make available to the City of Tulsa, at the
City’s request, sufficient information and/or affirmations to allow the City to confirm
Company’s compliance with Resolution No. 7404 relating to the performance of any
contract between the Company and the City of Tulsa.

Company:
Signed:
Title
SUBSCRIBED and SWORN to before me, this day of ,20
NOTARY PUBLIC
MY COMMISSION EXPIRES:
COMMISSION NO.:

Resolution No. 7404
RAC-1
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(Must be submitted at time of Bid)
CITY OF TULSA
50% RESIDENT RESOLUTION
AFFIDAVIT FOR BID

STATE OF )
) ss:
COUNTY OF )

, of lawful age, being first duly sworn,
states that s(he) is the agent authorized by the bidder to submit the attached bid.
Affiant further states that the bidder, in compliance with City of Tulsa Resolution
No. 18145, is committed to the goal of employing at least 50% bona fide
residents of the City of Tulsa and/or the Metropolitan Statistical Area (composed
of Creek, Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties).

Affiant further states that bidder is responsible for having like requirements
placed upon any of its subcontractors.

BIDDER (Company Name) SIGNED
Title
SUBSCRIBED and SWORN to before me this day of , 20
NOTARY PUBLIC

MY COMISSION EXPIRES:

COMMISSION NO.:

RRA-1






02/01/19

(Must be submitted at time of bid)
NON-COLLUSION AFFIDAVIT

STATE OF )
) ss:
COUNTY OF )

, of lawful age, being first duly sworn, says that:

| am the duly authorized agent of the bidder submitting the competitive bid associated with
this sworn statement for the purpose of certifying facts pertaining to the existence of
collusion among bidders and between bidders and municipal officers or employees, as well
as facts pertaining to the giving or offering of things of value to governmental personnel in
return for special consideration in the letting of any contract pursuant to the bid;

| am fully aware of the facts and circumstances surrounding the making of the bid and have
been personally and directly involved in the proceedings leading to the submission of such
bid;

Neither the bidder nor anyone subject to the bidder's direction or control has been a party:

a. to any collusion among bidders in restraint of freedom of competition by agreement
to bid at a fixed price or to refrain from bidding;

b. to any collusion with any municipal official or employee as to quantity, quality or price
in the prospective contract, or as to any other terms of such prospective contract; nor

C. in any discussions between bidders and any municipal official concerning exchange
of money or other things of value for special consideration in the letting of a contract.

If awarded the contract, neither the bidder nor anyone subject to the bidder’s direction or
control has paid, given or donated or agreed to pay, give or donate to any officer or
employee of the City of Tulsa or of any public trust where the City of Tulsa is a beneficiary,
any money or other thing of value, either directly or indirectly, in procuring the contract for
which the bid is submitted.

BIDDER (Company Name) Signed

Title

SUBSCRIBED and SWORN to before me this day of , 20

NOTARY PUBLIC

MY COMMISSION EXPIRES:

COMMISSION NO.:

NA-1
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(Must be submitted at time of bid)
BUSINESS RELATIONSHIP AFFIDAVIT

STATE OF )
) SS:
COUNTY OF )

, of lawful age, being first duly sworn, says that
s(he) is the agent authorized by the bidder to submit the attached bid. Affiant further
states that the nature of any partnership, joint venture or other business relationship
presently in effect or which existed within one (1) year prior to the date of this statement
with the architect, engineer, or other party to the project is as follows:

Affiant further states that any such business relationship presently in effect or which
existed within one (1) year prior to the date of this statement between any officer or
director of the bidding company and any officer or director of the architectural or
engineering firm or other party to the project is as follows:

Affiant further states that the names of all persons having any such business
relationships and the positions they hold with their respective companies or firms are as
follows:

(If none of the business relationships herein above mentioned exist, affiant should so
state.)

Signed:
BIDDER (Company Name)
Title:
SUBSCRIBED and SWORN to before me this day of , 20
NOTARY PUBLIC

MY COMMISSION EXPIRES:

COMMISSION NO.:

BR-1






INTEREST AFFIDAVIT

STATE OF )
)ss.
COUNTY OF )
I, , of lawful age, being first duly sworn, state that I am the

agent authorized by Contractor, Engineer, Architect or provider of professional service
[“Services Provider”] to submit the attached Agreement. Affiant further states that no officer or
employee of the City of Tulsa either directly or indirectly owns a five percent (5%) interest or
more in the Services Provider’s business or such a percentage that constitutes a controlling
interest. Affiant further states that the following officers and/or employees of the City of Tulsa
own an interest in the Services Provider’s business which is less than a controlling interest, either
direct or indirect.

By
Signature
Title
Subscribed and sworn to before me this day of , 20

Notary Public

My Commission Expires:

Notary Commission Number:

County & State Where Notarized:

| The Affidavit must be signed by an authorized agent and notarized. |
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ELECTRONIC BID PROPOSAL INSTRUCTIONS - EXCEL SPREADSHEET
M.L.K. BLVD FROM ARCHER ST. TO 1-244
RECONCILIATION WAY FROM M.L.K. BLVD. TO ELGIN AVE.
DETROIT AVE FROM ARCHER ST. TO CAMERON ST.
PROJECT NOS. 2036D0001Z & TMUA-W 20-16

P ad the following instructions carafully,

1. After npemng this file re-save it as your company’s name.

2. Open the BID FORM Sheet from the tabs below.

3. Input the unit price of the apprapriate pay item in the cells highiighted in blue

4. Review all data input and check calculations 1o ensure accuracy of Bid.

5. Pent Thardcopy of he "PROPOSAL tab, BID FORM and the "SIGNATURE PAGE" tab

6. Complete and sign lhe “Signature Page” document.

6. Bubmit hardcopy and electronic disk with Conlract Documents and Specfications for Bid opering date,

AGREEMENT FOR USING ELECTRONIC BID PROPOSAL

Byand Between: Poe & Associates, Inc., (ENGINEER) and RECIPIENT. The enclosed electronic media is provided pursuant 1o your request and is for your limited use in connection with
‘your submittal of Bid Proposal for PROJECT NOS. 2036000012 & TMUA-W 20-16, Arterial Street Rehabilitation, M.L.K. BLVD FROM ARCHER ST. TO I-244,
RECONCILIATION WAY FROM M.L.K. BLVD. TO ELGIN AVE. & DETROIT AVE FROM ARCHER ST. TO CAMERON ST. In no event shall the information be used for any
other purpose or be released to Ihird partes wilhout the written consent of the ENGINEER. In the event of a discrepancy between the hard copy and this elecironic media at delivery or in the

future, the hard copy shail govem. ENGINEER hereby and all fiability for from use of| media and makes no warmanty or guarantee of acCUraCy.
REGIPIENT shall assume full responsibility for the uses and consequences of e electronic media. It is agreed that ENGINEER has and retaing owr\ersmp oune electronic media. ENGINEER
does not warmant or guarantee Lnat the electronic data is compalible with RECIPIENT'S compuler hardware or software, is limited to

replacement of defective media for a period of thirty (30) days afler Gelivery 1o RECIPIENT. 11l By opening and using lh\s FILE You AGREE ts hess TERMS AND CONDIIONST!
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PROPOSAL
PROJECT NOS. 2036D0001Z & TMUA-W 20-16
Arterial Street Rehabilitation
M.L.K. BLVD FROM ARCHER ST. TO 1-244
RECONCILIATION WAY FROM M.L.K. BLVD. TO ELGIN AVE.
DETROIT AVE FROM ARCHER ST. TO CAMERON ST.

TO: HONORABLE MAYOR
CITY OF TULSA, OKLAHOMA

THE UNDERSIGNED BIDDER, having carefully examined the drawings, specifications, and other
Contract Documents of the above project presently on file in the City Clerk, City of Tulsa Oklahoma:

CERTIFIES THAT he has inspected the site of the proposed work and has full knowledge of the extent
and character of the work involved, construction difficulties that may be encountered, and materials
necessary for construction, class and type of excavation, and all other factors affecting or which may be
affected by the specified work; and

CERTIFIES THAT he has not entered into collusion with any other bidder or prospective bidder relative
to the project and/or bid: and

HEREBY PROPOSES: to enter into a contract to provide all necessary labor, materials, equipment and
tools to completely construct and finish all the work required by the Contract Documents referred to
therein; to complete said work within 150 calendar days after the work order is issued; and to accept in
full payment therefore the amount set forth below for all work actually performed as computed by the
Engineers as set forth in the Contract.

Basis of Award
IT SHOULD BE NOTED THAT THE LOWEST RESPONSIBLE BID SHALL BE
DETERMINED BY THE TOTAL BASE BID.

Note: - Item numbers omitted are not a part of the Contract.
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PROPOSAL FOR

PROJECT NOS. 2036D0001Z & TMUA-W 20-16

ITEM SPEC DATA INPUT
NUMBER NUMBER ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT
1 202(A) __|UNCLASSIFED EXCAVATION TY 1474
2 220 SWPPP DOCUMENTATION AND MANAGEMENT LS 1
3 221(D) _ |[TEMPORARY SEDIMENT FILTER EA 19
4 Z30(A) __|SOLID SLAB SODDING SY 250
5 303(A) |AGGREGATE BASE, TYPE A CY 1684
6 310(B)  |SUBGRADE METHOD B SY 5085
7 325 SEPARATOR FABRIC SY 6251
8 409 FABRIC REINFORCEMENT (MIRAFI PGM-G4) SY 4104
9 411(C)__ [SUPERPAVE, TYPE S4 (PG 70-28 OK) INSOLUBLE TON 460
10 411(D) _ [SUPERPAVE, TYPE S5(PG 70-28 OK) TON 86
11 412 COLD MILLING PAVEMENT (2") SY 4104
12 414(B) _ |DOWEL JOINTED P.C.C. PAVT. (PLACEMENT) SY 4939
13 414(G) __|P.C. CONCRETE PAVEMENT (9") CY 1235
14 511(A) __ |REINFORCING STEEL LB 10670
15 COT 608 |GROUND SIGN SY 130
16 COT 608 [1-1/2" SIGN_POST LF 7
17 COT 608 [1-3/4" SIGN_POST LF 264
18 COT 608 12" SIGN POST LF 78
19 609(B) _ |2-2" COMBINED CURB AND GUTTER (8" BARRIER) LF 218
20 610(A) _ |4" CONCRETE SIDEWALK SY 187
21 610(B)  [6" CONCRETE DRIVEWAY (H.E.S.) SY 63
22 610()  |TACTILE WARNING DEVICE SF 30
23 611(A) |5 MANHOLE, COMPLETE IN PLACE EA 8
24 611(A) |6 MANHOLE, COMPLETE IN PLACE EA 3
25 611(B) _|ADDITIONAL DEPTH IN MANHOLE (SANITARY SEWER) VF 15
26 611(G) __ |{CICI INLET DESIGN NO. 3, COMPLETE IN PLACE EA 1
27 611(M) __|REPLACEMENT OF CAST IRON HOOD EA 2
28 612(A) |MANHOLE ADJUSTED TO GRADE (PUBLIC) EA 8
29 612(C) INLET ADJUSTED TO GRADE EA 1
30 612(E) _|VALVE BOXES ADJUSTED TO GRADE EA 14
31 619(A)  |REMOVAL OF STRUCTURES AND OBSTRUCTIONS LS 1
32 619(B)  |REMOVAL OF EXISTING CONCRETE DRIVEWAYS SY 72
33 619(B) |REMOVAL OF CURB & GUTTER LF 212
34 619(B) |REMOVAL OF EXISTING CONCRETE SIDEWALK SY 107
35 619(B) |REMOVAL OF CURB RAMP EA 3
36 619(B) |REMOVAL OF EXISTING APC PAVEMENT SY 3842
37 619(B) _ |REMOVAL OF EXISTING PCC PAVEMENT SY 1275
38 619(B) _ |REMOVAL OF INLET EA 1
39 619(B) |REMOVAL OF MANHOLE EA 11
40 619(B) [REMOVAL OF CONCRETE HOODS EA 7
41 619(C)  |SAWING PAVEMENT LF 50
42 641 MOBILIZATION EA 1
43 642 CONSTRUCTION STAKING EA 1
44 855(A) | TRAFFIC STRIPE(PLASTIC)(4” WIDE) LF 3657
45 855(A) _ |TRAFFIC STRIPE(PLASTIG)(8" WIDE) LF 7066
46 855(A)  |TRAFFIC STRIPE(PLASTIC)(24" WIDE) LF 3480
47 855(B) | TRAFFIC STRIPE(PLASTIC)(SYMBOLS, WORDS, ETC) EA 42
48 857(C) _ |REMOVABLE PAVEMENT MARKING TAPE LF 10000
49 857(E) |CONSTRUCTION ZONE PAVEMENT MARKERS (FLEX TABS) TYPE 2-2 EA 500
50 857(F) _ |PAVEMENT MARKING REMOVAL LF 10000
51 880(A) |ARROW DISPLAY SD 240
52 880(B) _ |SIGNS 0.00 TO 6.25 SF SD 750
53 880(B)  |SIGNS 6.26 TO 15.99 SF SD 1500
54 880(B)  [SIGNS 16.00 AND UP SD 1500
55 880(C) _ |BARRICADES (TYPE Ill) SD 1500
56 880(E) _ |TYPE "A" WARNING LIGHT SD 4500
57 880(E) _ |TYPE "C” WARNING LIGHT SD 5000
58 880(F) |DRUMS SD 5000
59 880(G) _ [TUBE CHANNELIZERS SD 5000
60 880() FLAGGER FD 60
61 882(B)  |(PL) REMOTE CONTROLLED CHANGEABLE MESSAGE SIGN SD 240
62 SPECIAL  [PROJECT SIGN (CITY OF TULSA) EA 2
63 SPECIAL__[CONSTRUCT CURB RAMP EA 3
64 SPECIAL _|URBAN RIGHT-OF-WAY RESTORATION EA 1
65 SPECIAL _[TYPE | APC PATCH-ARTERIAL SY 544
66 SPECIAL | OWNER ALLOWANCE ALLOW 1 $20,000.00 $20,000.00
67 SPECIAL _ [SIGNAGE FOR LOCAL BUSINESS ACCESS (BAS-1) SD 180
68 (SP) COT 202 |QUICK SET FLOWABLE FILL CY 100
69 (SP) COT 643 |CONTRACTOR'S QUALITY CONTROL EA 1
69A 611(0) {6’ JUNCTION BOX, COMPLETE IN PLACE EA 2
698 SPECIAL __[CONSTRUCTION AS-BUILTS LS 1
SUBTOTAL PAVING & DRAINAGE $20,000.00
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70 COT 601 |PULL BOX SIZE EA 7
71 COT 601 |PULL BOX SIZE EA p)
72 COT 602 |2" PVC SCH. 40 PLASTIC CONDUIT F 175

{TRENGHED)
73 COT 602 |2" PVC SCH. 40 PLASTIC CONDUIT F 10
(DIRECTIONAL BORE)
74 COT 602 |3" PVC SCH. 40 PLASTIC CONDUIT F 110
(TRENCHED)
75 COT 602 |3" HDPE SCH. 40 CONTINUOUS CONDUIT F 1510
(DIRECTIONAL BORE) (INSIDE IDL)
76 COT 603 |24" PEDESTAL FOOTING F-1 EA 15
77 COT 607 |PEDESTAL SERVICE INSTALLATION EA 2
78 COT 608 |GROUND SIGN SF 3
75 COT 611 |GREEN #12 THHN ELECTRICAL g 1530
CONDUCTOR
80 COT 611 |4%14 TRAFFIC SIGNAL ELECTRICAL F 340
CABLE
81 COT 611 _|7#14 TRAFFIC SIGNAL ELECTRICAL F 45
CABLE
82 COT 611 |16#14 TRAFFIC SIGNAL ELECTRICAL F 1530
CABLE
83 COT 611 |GREEN #6 THHN ELECTRICAL F 695
CONDUCTOR
84 COT 611 |24 AWG FILLED BJFA, BJFC, PE-39, F 10
6 PAIR
&5 COT611 |24 AWG FILLED BJFA, BJFC, PE-39, F 1270
12 PAIR
86 COT 614 |LED 3 SECTION TRAFFIC SIGNAL EA 20
HEAD (#36)
&7 COT 614 |LED ICC PEDESTRIAN HEAD EA 6
(#33)
88 COT 617 |10 PEDESTAL POLE EA 18
89 COT 619 [TEMP SIGNAL SPAN EA 7
90 COT 619 [TEMP SIGNAL POLE EA 7
91 COT 619 |TEMP SIGNAL CABINET EA 1
52 COT 619 [TEMP SIGNAL SERVICE EA 1
93 COT 624 |REMOVE AND RESET EXIST. TRAFFIC EA P
SIGNAL CONTROLLER ASSEMBLY
54 COT 625 |REMOVAL OF TRAFFIC [TEMS EA 3
%5 COT 626 |TRAFFIC SIGNAL MAINTENANCE HR 7
9% COT 626 [SIGNAL MODIFICATIONS FOR LANE CLOSURE EA 7
(PER SIGNALIZED INTERSEGTION)
97 610 (A) |4 CONCRETE SIDEWALK SY 190
98 610 (1) | TACTILE WARNING DEVICE - NEW SF 0
99 619 (B) |REMOVAL OF SIDEWALK SY 150
100 SPECIAL | TEMPORARY SIGNAL COMMUNICATIONS EA 3
T00A SPECIAL _|TRAFFIC SIGNAGE AND APPURTENANCES ALLOWANGE S 1 $15,000.00 $15,000.00
SUBTOTAL TRAFFIC SIGNAL $15,000.00
101 SPECIAL__[CONSTRUGTION AS-BUILT EA 1
102 SPECIAL _|OWNER ALLOWANCE ALLOW 1 $5,000.00 $5,000.00
103 COT 301 |RIGHT-OF-WAY CLEARING AND RESTORING, COMPLETE IN PLACE SY 162
104 COT 302 |EXCAVATION AND BACKFILL, UNGLASSIFIED CY 324
105 COT 304 |CONSTRUCTION STAKING EA 7
106 COT 307(A) |6" DIP, CL 51 POLYETHYLENE WRAPPED F 185
107 COT 307(8) |6° DIP, CL 51 POLYETHYLENE WRAPPED, (RJ) F 300
108 COT 312(A) |6° X 6" D.I. TEE (RJ) EA 2
109 COT 312(8)_|6° 45° D.I. BEND (RJ) EA 6
110 COT 312(C) |6" D.I. SLEEVE (RJ) EA 2
11 COT 315(A) |1" WATER SERVICE CONNECTION (SHORT), IN PLACE EA 2
112 COT 317(A) |6" GATE VALVE (RJ) EA 3
113 COT 317(B) |3-WAY FIRE HYDRANT, IN PLACE EA 2
114 COT 318(A) |[VALVE BOX EA 3
115 COT 318(B) |VALVE BOX EXTENSION VF 3
116 COT 329(A) |REMOVE AND REPLACE CURB AND GUTTER F 18
17 COT 329(B) |REMOVE AND REPLACE SIDEWALK 5% 7
118 COT 329(C) |PAVEMENT, REMOVAL AND REPLACEMENT (9" P.C.C. PAVEMENT) SY 18
119 COT 329(D) [SAWCUT F 167
120 COT 315(8) |1" WATER METER CAN, LID & RIM EA Z
SUBTOTAL WATER LINE $5,000.00
TOTAL BASE BID $40,000.00
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TOTAL BASE BID $40,000.00
Figures

Enclosed is a ( ) Bidder's Surety Bond, ( ) Certified Check, ( ) Cashier's Check for

Dollars  (§ )
Figures

which the City of Tulsa may retain or recover as liquidated damages in the event that the undersigned fails to enter into
contract for the work covered by this proposal., provided the Contract is awarded to the undersigned within thirty (30)
days, or within ninety (90) days if Federal funds are utilized, from the date fixed for opening of bids and the undersigned
fails to execute said Contract and furnish the required bonds and other requirements as called for in these Contract
Documents within thirty (30) days after award of Contract.

Dated at Tulsa, Oklahoma, this day of ,20

Respectfully submitted,

(Complete legal name of company)

(State of Organization)

By: ATTEST:
Title: Title: Corporate Secretary
Printed Name: Printed Name:
(SEAL)
Address:
Telephone Number: Fax Number:

By signing above bidder acknowledges receipt of the following Addenda (give number and date of each):
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This form is made available for example purposes only and is not intended to be legal advice nor intended to be relied
upon in lieu of consultation with an attorney.

Certificate of Secretary

The undersigned (Assistant) Secretary of
, a corporation, (the “Corporation”)
hereby certifies that the following is a true and correct copy of a Resolution duly adopted
by the Board of Directors of the Corporation on the day of , 20
RESOLVED, that is

authorized to execute and enter into bids, contracts, bonds,
affidavits and any ancillary documents, on behalf %{he
Corporation.

2,
%,
%

7

.
The undersigned further certifies that this Resolution is in full 16 e a}/d//e/‘f’f@ct as of the
date of this Certificate and has not been amended, modified, revoke ‘Zgr//réscinded.%
A @ |
IN WITNESS WHEREOF, I have executed this Qea/é{fi”ﬁcate this day///{éf/}%; / ,
20 . //////////// . W7
- 2
7 %@gnatuné) //// /
) Y 7 /
/// % 7
U Printéd:Name
% //@ssistant%é’l’é//retary
Y, 7

~

™
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[SAMPLE CONSENT OF MEMBERS]
[NAME OF COMPANY], LLC
Consent of Members
The undersigned, being all of the Members of [Name of Company], LLC, an

Oklahoma Limited Liability Company, hereby authorize, consent to, approve and ratify
the execution by on behalf of [Name of Company], LLC of bid

proposals, contracts, affidavits and related documents in connectmn “with [Name of

Project] of the City of Tulsa.

Nameé préint’ég:

Name Printed:

[ADD ADDITIONAL LINES FOR ADDITIONAL MEMBERS]

Disclaimer Statement: This form is made available for example purposes only and is not intended to be legal advice nor intended to be
relied upon in lieu of consultation with an attorney."

CM-1
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Date

Contractor

RE: City of Tulsa Project No. 2036D0001Z & TMUA-W 20-16
Arterial Street Rehabilitation MLK Blvd & Reconciliation Way

TO WHOM IT MAY CONCERN:

Please be advised that the City of Tulsa, Oklahoma, a municipal corporation, has
contracted for the construction of a public improvement project as referenced above,
and that pursuant to Title 68 § Section 1356 (10), sales on tangible personal property or
services to be wholly consumed in the performance of such projects are exempt from
Oklahoma and City of Tulsa Sales Tax when:

“...Any person making purchases on behalf of such subdivision or agency
of the state shall certify, in writing, on the copy of the invoice or sales
ticket to be retained by the vendor that the purchases are made for and on
behalf of such subdivision or agency of this state and set out the name of
such public subdivision or agency.”

This letter of authorization expires.

A photostatic copy of this letter may be considered as the original.

CITY OF TULSA

Paul D. Zachary, P.E.
City Engineer

cc. Ryan McKaskle

HAS:AT:
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EXTENSION OF TIME REQUEST
(to be submitted with eack partial payment application)

DATE:

CONTRACTOR:

ADDRESS:

CONTRACT NO.:

PROJECT NO.:

DESCRIPTION:

ARE THERE ANY CHANGES TO YOUR SBE UTILIZATION? YES NO

IF YES, GIVE REASON AND ATTACH CHANGE REQUEST FORM (SBE-4):

EXTENSION OF CONTRACT TIME REQUIRED: YES NO

TOTAL OF EXTENSION TIME REQUESTED:

IF YES GIVE REASON:

SIGNATURE - CONTRACTOR

CONSULTING ENGINEER OR DEPARTMENT OF PUBLIC WORKS STAFF RECOMMENDATIONS

REJECTED:

APPROVED:

REASON:

SIGNATURE

DATE
ACTION WILL BE TAKEN WITHIN 30 DAYS FROM RECEIPT OF REQUEST

ETR-1
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10/23/20

CONTRACT FOR CONSTRUCTION OF PUBLIC IMPROVEMENTS
TULSA, OKLAHOMA

THIS CONTRACT made and entered into the day of , 2021, by
and between___an (list state) (Corporation or Limited Liability Company)
of , Oklahoma, hereinafter called the "CONTRACTOR", and the CITY OF

TULSA - TULSA, OKLAHOMA, a Municipal Corporation, herein called the "CITY."
WITNESSETH:

WHEREAS, the City has caused to be prepared the necessary Drawings,
Specifications, and other Contract Documents for the public improvements herein
described, and has invited bids for the construction thereof in accordance with the
terms of this Contract, all of which is hereby designated as:

PROJECT NO. 2036D0001Z & TMUA-W 20-16
ARTERIAL STREET REHABILITATION MLK BLVD & RECONCILIATION WAY

WHEREAS, the Contractor, in response to the Advertisement, has submitted to
the City, in the manner and at the time specified, a sealed bid in accordance with
the terms of this Contract; and,

WHEREAS, the City, in the manner prescribed by law, has publicly opened,
examined, and canvassed the bids submitted, and has determined the above named
Contractor to be the lowest responsible bidder for the work and has duly awarded
to the said Contractor therefore, for the sum or sums named in the Contractor's bid,
a copy of the Bid Form being attached to and made a part of this Contract;

NOW, THEREFORE, in consideration of the compensation to be paid to the
Contractor and of the mutual agreements and covenants herein contained, the
parties to this Contract have agreed and hereby agree, as follows:

ARTICLE |I. That the Contractor shall (a) furnish all tools, equipment, supplies,
superintendent, transportation, and other construction accessories, services, and
facilities; (b) furnish all materials, supplies, and equipment specified and required
to be incorporated in and form a permanent part of the completed work; (c)
provide and perform all necessary labor; and (d) in a good, substantial, and
workmanlike manner and in accordance with the requirements, stipulations,
provisions, and conditions of the Contract as defined in the attached General
Provisions, sometimes referred to as General Conditions in the Contract Documents,
said documents forming the Contract and being as fully a part thereof as if repeated
verbatim herein, perform, execute, construct, and complete all work included in
and covered by the City's official award of this Contract to the said Contractor,
such award being based on the acceptance by the City of the Contractor's bid, or
part thereof, as follows:
C-1






10/23/20

PROJECT NO. 2036D0001Z & TMUA-W 20-16
ARTERIAL STREET REHABILITATION MLK BLVD & RECONCILIATION WAY

ARTICLE 1ll. That the City shall pay to the Contractor for performance of the work
embraced in this Contract, and the Contractor will accept as full compensation therefor,
the sum (subject to adjustment as provided by the Contract) of AND
/100 Dollars ($ ) for all work covered by and included in the Contract
award and designated in the foregoing Article |; payments therefore to be made in cash
or its equivalent, in the manner provided in the General Provisions.

ARTICLE lll. That the Contractor shall start work within ten (10) days following the date
stipulated in a written order from the City to proceed with the work to be performed
hereunder, and shall complete the work within the number of consecutive calendar days
after the authorized starting date, as stipulated below:

All Work Completed: 150 calendar days

ARTICLE IV. The sworn, notarized statement below shall be sighed and notarized before
this Contract will become effective.

ARTICLE V. Prior to submitting a final payment request, the Contractor shall furnish a
lien waiver certifying that all subcontractors and suppliers have been paid.

IN WITNESS WHEREOQOF, the parties have hereto set their hands and seals,

this day of , 2021.
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10/23/20

CITY OF TULSA, OKLAHOMA
a municipal corporation

By:

ATTEST: (SEAL)

Date:

Date:

Mayor

APPROVED:

Date:

City Clerk

APPROVED:

Date:

City Attorney

CONTRACTOR

By:

Printed Name

City Engineer

Date:

Title

ATTEST:

Date:

Corporate Secretary

(SEAL)

Title
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16/23/20

AFFIDAVIT

STATE OF )
)ss
COUNTY OF )

, of lawful age, being first duly
sworn, on oath says that (s)he is the agent authorized by the Contractor to submit
the above Contract to the CITY OF TULSA, Tulsa, Oklahoma.

Signature

Subscribed and sworn to before me this day of , 2021

NOTARY PUBLIC

My Commission Expires:

C-4






06/13/06

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That we, the undersigned,

, (hereinafter called the Contractor"),
duly authorized by law to do business as a construction contractor in the State of
Oklahoma, and

(hereinafter called the "Surety"), a corporation organized under the laws of the
State of , and authorized to transact business in the State of
Oklahoma, as Surety, are hereby held and firmly bound unto the City of Tulsa,
Tulsa, Oklahoma (hereinafter called the "City"), in the penal sum of

Dollars (full amount of the Contract), ($ ) lawful money of the
United States, for the payment of which, well and truly to be made unto the said
City, we bind ourselves, our heirs, executors, administrators, successors, and
assigns, jointly and severally, firmly by these presents, as follows:

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT,
WHEREAS, the Contractorhasonthe  day of
entered into a written contract with the Clty of Tulsa, Tulsa, Oklahoma, for

furnishing all materials, labor, tools, equipment, and transportation necessary for:

PROJECT NO. 2036D0001Z & TMUA-W 20-16
ARTERIAL STREET REHABILITATION MLK BLVD & RECONCILIATION WAY

NOW, THEREFORE, if said Contractor shall well and truly perform and complete
said project in accordance with said Contract, Advertisement for Bids, General
Conditions, Instructions to Bidders, Bid Form, Plans and Specifications, and
related documents, shall comply with all the requirements of the laws of the State
of Oklahoma; shall pay as they become due all just claims for work or labor
performed and materials furnished in connection with said contract, and shall
defend, indemnify and save harmless said City against any and all liens,
encumbrances, damages, claims, demands, expenses, costs and charges of
every kind, including patent infringement claims except as otherwise provided in
said specifications and other contract documents, arising out of or in relation to the
performance of said work and the provisions of said Contract, then these presents
shall be void; otherwise, they shall remain in full force and effect.

This obligation is made for the use of said City and also for the use and benefit of
all persons who may perform work or labor, or furnish any material in the
execution of said Contract, and may be sued on thereby in the name of the City.

The Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the Contract, or to the work
to be performed thereunder, or the specifications accompanying same, shall in
any way affect its obligation on this bond; and it does hereby waive notice of any
such change, extension of time, alteration or addition of the terms of the Contract,

PB -1






06/13/06
or to the work or to the specifications.

IN WITNESS WHEREOF, the said Principal has caused these presents to be
executed in its name and its corporate seal to be hereunto affixed by its duly
authorized officers, and the said Surety has caused these presents to be executed
in its name and its corporate seal to be hereunto affixed by its attorney-in-fact,
duly authorized so to do, the day and year first above written.

CONTRACTOR (Principal)

BY: ATTEST: (SEAL)
Date: Date:
Title: Title:
Date: Date:
Attorney In Fact > Surety ( SEAL)

**This date shall match the notarized certificate on the Power-of-Attorney

(Accompany this Bond with Power Of Attorney)

APPROVED AS TO FORM:

Date:

City Attorney

Date:

City Clerk
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STATUTORY BOND

WHEREAS, the undersigned
has entered into a certain contract dated the day of , , designated
as Project No. 2036D00017Z & TMUA-W 20-16, for the construction of certain public
improvements Consisting of Arterial Street Rehabilitation MLK Blvd & Reconciliation
Way to be situated and constructed on and through the property described in said Contract,
including all of the work mentioned and described in said Contract, and to be performed by
the undersigned strictly and punctually in accordance with the terms, conditions, drawings
and specifications thereof, on file in the office of the office of the City Clerk.

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS: That
, as Principal, and

, a Corporation organized under the laws of the State
of , and authorized to transact business in the State of Oklahoma, as
Surety, are held and firmly bound unto the State of Oklahoma in the penal sum of

Dollars (Full Amount of Contract) ($ ), lawful money of the United States, for
the payment of which sum well and truly to be made, we bind ourselves, our successors, and
assigns, jointly and severally firmly by these presents.

NOW, THEREFORE, if the said Principal shall fail or neglect to pay all indebtedness incurred
by Principal or sub-contractors of said principal who perform work in the performance of such
contract, for labor and materials and repairs to and parts for equipment used and consumed in
the performance of said contract within thirty (30) days after the same becomes due and
payable, the person, firm or corporation entitled thereto may sue and recover on this bond the
amount so due and unpaid.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration, or addition to the terms of the contract or to the work to be performed thereunder,
or the specifications accompanying the same, shall in any way affect its obligation on this
bond, and it does hereby waive notice of any such change, extension of time, alteration, or
addition to the terms of the contract or to the specifications.
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IN WITNESS WHEREOF, the said Principal has caused these presents to be executed in its
name and its corporate seal to be hereunto affixed by its duly authorized officers, and the said
Surety has caused these presents to be executed in its name and its corporate seal to be
hereunto affixed by its attorney-in-fact, duly authorized so to do, the day and year first above
written.

CONTRACTOR (Principal)
BY: ATTEST: (SEAL)
Date: Date:
Title: Title:
Date: Date:
Attorney-In-Fact *x Surety ( SEAL )

**This date shall match the date of the notarized certificate on the Power-of- Attorney.

(Accompany this Bond with Power-Of-Attorney)

APPROVED AS TO FORM:
Date:
City Attorney
Date:
City Clerk
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MAINTENANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That , as Principal, and
,a
corporation organized under the laws of the State of and authorized to transact

business in the State of Oklahoma, as Surety, are held and firmly bound unto the City of Tulsa in
the Penal sum of

Dollars (full amount of Contract) ($ ) in lawful money of the United States of
America for the payment of which, well and truly to be made, we bind ourselves and each of us,
our heirs executors, administrators, trustees, successors, and assigns, jointly and severally, firmly
by these presents.

The condition of this obligation is such that:

WHEREAS, said Principal entered into a written contract with the City of Tulsa, Oklahoma
dated , , for

Project No. 2036D00017 & TMUA-W 20-16 Arterial Street Rehabilitation
MLK Blvd & Reconciliation Way

all in compliance with the drawings and specifications therefore, made a part of said Contract
and on file in the office of the City Clerk, Tulsa, Oklahoma.

NOW, THEREFORE, if said Principal shall pay or cause to be paid to the City of Tulsa,
Oklahoma, all damage, loss, and expense which may result by reason of defective materials
and/or workmanship in connection with said work, occurring within a period of one (1) year for
all projects, from and after acceptance of said project by the City of Tulsa, Oklahoma; and if
Principal shall pay or cause to be paid all labor and materials, including the prime contractor and
all subcontractors; and if principal shall save and hold the City of Tulsa, Oklahoma, harmless
from all damages, loss, and expense occasioned by or resulting from any failure whatsoever of
said Principal, then this obligation shall be null and void, otherwise to be and remain in full force
and effect.

It is further expressly agreed and understood by the parties hereto that no changes or alterations

in said Contract and no deviations from the plan or mode of procedure herein fixed shall have the
effect of releasing the sureties, or any of them, from the obligation of this Bond.
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IN WITNESS WHEREOF, the said Principal has caused these presents to be executed in its
name and its corporate seal to be hereunto affixed by its duly authorized officers, and the said
Surety has caused these presents to be executed in its name and its corporate seal to be hereunto
affixed by its attorney-in-fact, duly authorized so to do, the day and year first above written.

CONTRACTOR (Principal)
BY: ATTEST: (SEAL)
Date: Date:
Title: Title:
Date: Date:

Attorney-In-Fact

¥  Surety (SEAL )

** This date shall match the date of the notarized certificate on the Power of Attorney

(Accompany this Bond with Power-Of-Attorney)

APPROVED AS TO FORM:
Date:
City Attorney
Date:
City Clerk
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AFFIDAVIT OF CLAIMANT

STATE OF

COUNTY OF

The undersigned, of lawful age, being first duly sworn, on oath says that this contract is true and correct.
Affiant further states that the work, services or materials will be completed or supplied in accordance with
the contract, plans, specifications, orders or requests furnished the affiant. Affiant further states that
(s)he has made no payment directly or indirectly of money or any other thing of value to any elected
official, officer or employee of the City of Tulsa or any public trust of which the City is a beneficiary to
obtain or procure the contract or purchase order.

By:
Signature

Name:

Company:

Title:
Subscribed and sworn to before me this day of , 20
Notary Public
My Commission Expires:
Notary Commission Number:

AC-1
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(Published in the Tulsa World,

W 30 ,2015)

OrdmanceNo 63349\7

AN ORDINANCE AMENDING TITLE 11, TULSA REVISED ORDINANCES
ENTITLED “PUBLIC WORKS DEPARTMENT” BY AMENDING CHAPTER
10 ENTITLED “STANDARD SPECIFICATIONS FOR HIGHWAY
CONSTRUCTION,” AMENDING SECTION 1001, TO REVISE STANDARD
SPECIFICATIONS SET FORTH IN PARTS 411.04N AND 414.04.R; AND
PROVIDING FOR SEVERABILITY; AND PROVIDING FOR REPEAL OF
CONFLICTING ORDINANCES.

BE IT ORDAINED BY THE CITY OF TULSA:

Section I That Title 11, Chapter 10, Tulsa Revised Ordinances, be and the same is
hereby amended and shall read as follows:

“CHAPTER 10. STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION

Section 1000. Adoption of State Standard Specifications.
Section 1001. Additions, Revisions, Deletions and Exceptions

SECTION 1000. ADOPTION OF STATE STANDARD SPECIFICATIONS.

Those certain documents, three (3) copies of which have been filed in the Office of the City
Clerk of the City of Tulsa, being marked and designated as Standard Specifications for Highway

Construction, 2009 Edition, as published by the Oklahoma Department of Transportation, are.

hereby adopted as the standard specifications for public improvement projects for the City with
the exceptions given in SECTION 1001.

SECTION 1001. ADDITIONS, REVISIONS, DELETIONS AND EXCEPTIONS.

1001.A. The following terms, listed as numbered in the 2009 Edition of the Standard
Specifications for Highway Construction, are hereby revised for all sections of this chapter:

101.05. Definitions.
101.05.A. Acceptance Date. Delete

101.05.P. Bond. All references to the “Department” shall mean “City of Tulsa,” a municipal
corporation.
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101.05.V. Commission. All references to the “Commission” shall mean “The City of Tulsa,
Oklahoma, a municipal corporation acting by and through its duly authorized officers and
agents.”

101.05.Y. Contract. Replace definition with the following: “The written agreement between
the City and the Contractor setting forth obligations of the parties thereunder, including, but not
limited to, the performance of the work, the furnishing of labor and materials, and the basis of
payment.”

The Contract includes the Notice to Bidders, Proposal, Contract Form, all Contract Bonds,
Specifications, Special Specifications, Special Provisions, all Plans, Work Orders and Change
Orders that are required to complete the construction of the work in an acceptable manner,
including authorized extensions.

101.05.AG. Department. Replace definition with the following: “Engineering Services
Department of the City of Tulsa, Oklahoma.”

101.05.AL. Director. Replace definition with the following: “The Director of the Engineering
Services Department of the City of Tulsa.”

101.05.AL. Engineer. Replace definition with the following: “The City Engineer of the City of
Tulsa or his designee.”

101.05.AT. Holiday. Replace definition with the following: “Those days declared to be
holidays for regular Civil Service employees of the City of Tulsa.”

101.05.AV. Inspector. Replace definition with the following: “The City of Tulsa’s Engineering
Services Department authorized representative assigned to make inspections of the work.”

101.05.AX. Letter of Credit. All references to the “State” shall mean “The City of Tulsa,
Oklahoma, a municipal corporation acting by and through its duly authorized officers and

agents.

101.05.BF. Materials Division. Replace definition with the following: “The Director of the
Engineering Services Department of the City of Tulsa.”

101.05.BG. Materials Engineer. Replace definition with the following: “The City Engineer of
the City of Tulsa or his designee”.

101.05.BZ. Resident Engineer. Replace definition with “The direct representative of the
Engineering Services Department of the City of Tulsa for the oversight of construction projects
with authority for oversight of all aspects of the construction project.”

101.05.CC. Right-of-Way. Replace definition with the following: “Right-of~-Way or ROW

shall mean the surface, the airspace above ground, and the area below the surface of any public
street, highway, parkway, lane, path, alley, sidewalk, boulevard, drive, bridge, tunnel,
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stormwater drainage system, easement, park, or similar property in which the City now or
hereafter holds a property interest and/or a maintenance responsibility which, consistent with the
purposes for which it was granted or dedicated, may be used to install, operate and maintain
Facilities.

101.05.CH. State. All references to the “State” shall mean the “The City of Tulsa, Oklahoma, a
municipal corporation acting by and through its duly authorized officers and agents.”

101.05.CP. Supplemental Agreement. Delete

1001.B. City of Tulsa exceptions to the following provisions,'listed as numbered in the 2009
Edition of the Standard Specifications for Highway Construction, are hereby described as
follows:

102.01. Pre-Qualification. Replace section with “The City of Tulsa requires General / Prime
Contractors to be Prequalified according to Title 11 Chapter 11 of the City of Tulsa Ordinances.”

102.06. Examination of Plans, Specifications, Special Provisions, and the Work Site.
Replace the fourth paragraph with, “If the City has boring logs and subsurface investigation
results, bidders may contact the Contract Administrator at the following address during normal
business hours:

City of Tulsa

Engineering Services Department
2317 S. Jackson Ave,

Tulsa, OK 74107~

102.10. Delivery of Proposal. Replace section with the following: “Each bid Proposal shall be
completed electronically on the electronic media provided, then printed, signed and submitted
along with the electronic media and the complete bound copy of the contract documents or as
instructed in the Notice to Bidders. In the event of a discrepancy between the pricing on the
electronic media and the hard copy of a Proposal, the hard copy pricing will govern. If an
electronic media is not provided and the bid Proposal is manual, the bid Proposal shall be
submitted in ink. The written words shall govern over the figures. Erroneous entries shall be
lined out, initialed by the bidder, and the correct entry inserted. The unit price bid must cover all
expense for furnishing the labor, materials, tools, equipment, and apparatus of every description
to construct, erect, and furnish all work required by and in conformance with the Plans and
Specifications.

Each bid shall be enclosed in a sealed envelope addressed to the:

City Clerk’s Office

The City of Tulsa

One Technology Center
175 E. 2" Street, Suite 260
Tulsa, Oklahoma 74103
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or as otherwise instructed in the Notice to Bidders, and identified on the outside with the words:
PROJECT NO.

Pre-qualification Certificate Number

All addenda to the contract documents shall accompany the bid when submitted. Any bid turned
in prior to 96 hours before opening is non-responsive.”

102.13. Public Opening of Proposals. Replace section with the following: “Proposals shall be
publicly opened and read on the date and at the hour and place set forth in the advertisement and
Notice to Bidders in the manner established by the City.”

102.16. Non-Collusive Bidding Certification. Replace ODOT form and replace with the form
provided in the Bid Documents.

103.08. Approval of Contract. Replace section with the following: “The Contract shall not be
binding upon the City until it has been executed and approved in the manner set forth in the
Tulsa City Charter.”

105.17.C. Final Acceptance. Replace definition with the following: “The date on which the
Request for Action (RFA) for final payment has been signed by the Mayor of the City of Tulsa.”

105.18. Claims for Adjustment. Delete section.
106.03. Samples, Tests and Cited Specifications. Insert the following after the second
sentence: “FAST Guide shall mean current City of Tulsa testing guidance as shown in the

Special Provisions.”

106.04.D. Distribution of Certifications. Replace section with the following: “The Contractor
shall submit certifications to the Engineer with another copy mailed to:

Construction Engineer
City of Tulsa
Engineering Services Department
2317 S. Jackson Ave.
Tulsa, OK 74107~
106.05. Plant Inspections. In this section, “Oklahoma City” shall mean “Tulsa.”

106.11. Guarantees and Warranties. In this paragraph replace “six month” with “twelve
month.”

107.14. No Waiver of Legal Rights. Delete section.
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107.19. Regulated Floodways. Add the sentence, “The Contractors shall also follow the
requirements of Title 11A of the City ordinances.”

107.20. Stormwater Management. Insert after the first sentence, “The Contractors shall also
follow the requirements of Title 11A of the City ordinances.”

108.02. Notice to Proceed and Preconstruction Conference. Modify the second paragraph to
read: “After the Contractor and Resident Engineer hold a preconstruction conference, the
Contractor shall receive a Notice to Proceed, before the start of construction.”

108.07.B. Calendar Day Contract. Delete the second paragraph and replace with the
following: “There are fifteen (15) working days in every month of the year.”

108.08. Incentive/Disincentive for Early/Late Completion. Delete section.
108.09. Failure to Complete on Time. Delete Table 108:1.

109.04.B. Submitting a Claim. Delete Sections 1 through 4. Insert the following after the first
paragraph: “Change Orders to be processed according to City policy.”

109.06. Progress Payments. In the second paragraph delete language regarding “semi-monthly
progressive estimates.”

109.08. Final Payment. Delete last paragraph of the section and replace with the following:
“Contractor shall submit final payment within 90 days of completion of job unless otherwise
approved by the City.”

109.10.A. Recoverable Costs. Delete section.
109.11. Payment to Subcontractors. Delete last paragraph of the section.

220.04.C. Contractor Responsibilities for SWPPP. Delete the first sentence of the second
paragraph and replace with the following: *“A Contractor Certification statement for
subcontractors is “required.”

401.04.A. Tolerances. Delete entire section and replace with the City of Tulsa Special
Provision for Pavement and Bridge Deck Smoothness provided in the contract documents.

411.04.N. (2) Acceptance. Replace this section with the following: “ODOT pay factors for
average lot density, asphalt cement content, and air voids shall not be used for this project.
Failure to reach average lot density of 92% to 97%, asphalt cement content of +/- 0.40 of job mix
formula, or air voids greater than 1.5 deviation from target will result in rejection of the work. In
addition the thickness of the asphalt must be equal to or greater than what is specified.”

414.02 Materials. Delete Fly Ash. Fly Ash is not allowed in any concrete mixture unless
specifically specified in the Special Provisions / Plans.
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414.03.B. Placing and Finishing Equipment. In the first paragraph add the sentence, “If
paving is not performed by a slip form paver a hand vibrator shall be required.”

414.04.R. Acceptance of Pavement. Replace this section with the following: “ODOT pay
factors for strength and thickness shall not be used on this project. Failure to reach less than 300
psi of the target strength from the mix design will result in rejection of the work. In addition, the
thickness of the Portland Cement Concrete Pavement must be equal to or greater than what is
specified.”

509.06. Basis of Payment. Delete pay factors for air content.

516.06. Basis of Payment. Delete the Obstructions pay item.

701.01.B. Cement Substitution. Delete Fly Ash. Fly Ash is not allowed in any concrete
mixture unless specifically specified in the Special Provisions / Plans.

702.01. Fly Ash. Delete Fly Ash. Fly Ash is not allowed in any concrete mixture unless
specifically specified in the Special Provisions / Plans.

801.02. Materials. Replace Department's Traffic Engineering Division Qualified Products
List (QPL) with the City of Tulsa Traffic Engineering's Approved Products List (APL).

801.04.B. Bonding and Diagram. Delete and replace section with the following:

“Provide mechanically and electrically secure conduit, poles, and highway lighting cabinets
to form a continuous system.

Provide No. 8 AWG copper wire for grounding traffic signal cabinet.

Provide at least No. 6 AWG THHN green stranded copper wire for bond and ground jumpers
for all other equipment.

Provide at least No. 6 AWG THHN green stranded copper wire for ground poles, securely
attached to the pole and the ground rod, as shown on Plans.

All identified neutrals shall be white.”

802. Electrical Conduit. Delete section and refer to City of Tulsa Specification 602, Electrical
Conduit.

803. Pull Boxes and Ground Boxes. Delete section and refer to City of Tulsa Specification
601, Pull Boxes.

804. Concrete Footings. Delete section and refer to City of Tulsa Specification 603, Signal Pole
Footings.
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805.01. Description. Delete section and replace with the following: "This work consists of the
removal and delivery of traffic signal and highway lighting items, to the City of Tulsa Operations
facility, which equipment shall remain the property of the City of Tulsa: Traffic signal poles,
signal heads, pedestrian heads, backplates, controller cabinet assembly, cabinet guard, mast arm
signs, astro-brackets, span wire equipment and any other traffic signal equipment removed
except for the pull boxes, conduit and wire which shall become the property of the contractor.
Work to include the removal of all footings below ground or a directed by the engineer.
Footings shall become the property of the contractor.”

805.04. Construction Methods. Replace the second paragraph with the following: "Do not
damage traffic signal equipment during removal and storage. Remove all footings to below
ground level or as directed by the engineer. Footings, pull boxes, conduit and wire shall become
property of the contractor.”

806. Poles and Mast Arms. Delete section and refer to City of Tulsa Specification 617, Poles
and Mast Arms.

810. Power Supplies. Delete section and refer to City of Tulsa Specification 607, Power
Supplies.

811. Electrical Conductors Highway Lighting. Delete section and refer to City of Tulsa
specification 621, Electrical Conductors Highway Lighting.

825. Traffic Signal Controller Assembly. Delete section and refer to City of Tulsa
specification 610, Traffic Signal Controller Assembly.

828. Vehicle Loop Detector and Loop Detector Wire. Delete section and refer to City of
Tulsa specification 604, Detector Wire.

830. Pedestrian Push Button. Delete section and refer to City of Tulsa specification 613,
Pedestrian Push Button.

831. Traffic Signal Heads. Delete section and refer to City of Tulsa specification 614, Traffic
Signal Heads.

832. Optically Programmed Adjustable Traffic Signal Heads.
Delete section.

833. Traffic Signal Backplanes. Delete section.

834. Electrical Conductors for Traffic Signals. Delete section and refer to City of Tulsa
specification 611, Electrical Conductors for Traffic Signals.
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Section 2. SEVERABILITY. If any section, subsection, paragraph, subparagraph,
sentence, clause or phrase of this Ordinance shall be declared invalid for any reason
whatsoever, such decision shall not affect the remaining portions of this Ordinance, which shall
remain in full force and effect, and to this end the provisions of this Ordinance are hereby
declared to be severable.

ADOPTED by the Council: JAN 1 4 2016

Chairman of the Council
OFFICE OF THE MAYOR
Received by the Mayor: at

Date Time

Dewey F. Bartlett, Jr.

By:
Secretary
APPROVED by the Mayor of the City of Tulsa, Oklahoma: JAN 2 2 016
Date
at
Time
Mayor
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Rev. 03/03/16

SPECIFICATIONS

Oklahoma Department of Transportation Standard
Specifications for Highway Construction, 2009 Edition, shall be
used on this project including Section 100-General Provisions,
as modified by Ordinance No. 23427

City of Tulsa, Engineering Services Department Construction
Specifications — October 2013 are incorporated herein as if
fully set forth and are on file, including all revisions posted on
internet prior to bid opening, with the Engineering Services
Department, Engineering Design Division, 2317 S. Jackson
Ave. Tulsa, Oklahoma or access on the internet at:
http://www.cityoftulsa.org/government/departments/engineerin
g-servicess/specification-checklists-and-details
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SPECIAL PROVISION
SUPPLEMENTAL CONTRACT REQUIREMENTS
PROJECT NO. 2036D0001Z & TMUA-W 20-16 ARTERIAL STREET
REHABILITATION - MLK BLVD AND RECONCILIATION WAY

Successful Contractor shall return fully executed contract documents
(including bonds and insurance) to the City of Tulsa, Contract
Administration Section, Room N-103, 2317 South Jackson Avenue
no later than two weeks following the bid opening.

If the successful Contractor can provide proper bonds and insurance and
the contract is executed, the Pre-Construction Conference for this project
will be held no later than 8 weeks following the bid opening. This
project must start/ moblize no later than September 1, 2021.
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SPECIAL PROVISIONS
INSURANCE REQUIREMENTS

In reference to Ordinance No. 23427 Adoption of State Specification for Highway Construction, Section
107.12 shall be modified as follows:

The CONTRACTOR (and any subcontractors) shall carry and keep in force during this Contract, policies
of insurance issued by an insurer authorized to transact business in Oklahoma in minimum amounts as set
forth below or as required by the laws of the State of Oklahoma. The CONTRACTOR shall also furnish
an Owner’s Protective Policy in the same amounts naming the City of Tulsa as the assured, issued by the
same insurance company as the CONTRACTOR'’S liability coverage and indemnifying the City of Tulsa
against any and all actions, claims, judgments or demands arising from injuries of any kind and character
sustained by any person or persons because of work performed by the CONTRACTOR.

General Liability Insurance with a bodily injury and property damage combined single limit of not less
than $1,000,000.00 for each occurrence.

Employer’s Liability and Workmen’s Compensation in the amounts as required by law.
The CONTRACTOR shall provide proof of such coverage:
(a) By providing Certificate(s) of Insurance prior to the execution of this contract; and

(b) By submitting updated Certificate(s) of Insurance with each and every subsequent request for
payment. The Certificate(s) should show that the policies are current and should be dated within 30 days
of payment request.

The CONTRACTOR shall not cause any required insurance policy to be cancelled or permit it to lapse. If
the CONTRACTOR cancels, allows to lapse, fails to renew or in any way fails to keep any required
insurance policy in effect, the City will suspend all progress and/or final payments for the project until the
required insurance is obtained. Further, a CONTRACTOR who fails to keep required insurance policies
in effect may be deemed by the City to be in breach of contract, ineligible to bid on future projects, and/or
ineligible to engage in any new contracts.

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers, mechanics, and
material men in a sum equal to one hundred percent (100%) of the contract price.

The Contractor shall execute and furnish a Performance Bond in a sum equal to one hundred percent
(100%) of the contract price.

The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one hundred percent
(100%) of the contract price.

Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which shall certify that any
damage caused by blasting is within the coverage of the Contractor’s liability insurance to the full limits
thereof.

All bonds and insurance must be executed by a company licensed to do business in the State of Oklahoma
and must be acceptable to the City.

IR-1






02/08/16

1.

SPECIAL PROVISIONS GENERAL

Work Days: All work to be completed within 150 calendar days for the Base
Bid. Contractor shall coordinate all work with the onsite contractor thatis
constructing the WPX office building.

No work shall be done between the hours of 7:00 p.m. and 7:00 a.m., nor on
Saturday, Sunday, or legal holidays without the prior written approval or
permission of the Engineer in each case, except such work as may be necessary
for the proper care, maintenance, and protection or work already done, or of
equipment, or in the case of an emergency.

Traffic Control: All work shall be done in cooperation with the City to establish,
install, maintain and operate complete, adequate and safe traffic control during
the entire construction period. Barricades, signs, lights, flags and all other traffic
control devices shall meet the requirements and specifications of the Standard
Drawings entitled “Typical Applications of Traffic Control Devices”, and shall be
approved by the Traffic Engineer of the City of Tulsa. Two-way traffic shall be
maintained at all times, unless otherwise approved by the Engineer. All
contractors shall contact the City of Tulsa Traffic Engineering Section before
removing or replacing traffic devices, detector loops and street signs. A traffic
plan must be submitted for any temporary street closure at least 2 working days
prior to planned closing.

Contractor shall provide an acceptable 10’ straightedge for this Project. All
transverse joints shall be straight edged and approved by the Engineer. Surface
elevations will meet ODOT 401.04 and all other contract requirements.

The Engineer may do quality assurance testing in addition to that performed by
the Contractor. The Engineer or a testing laboratory designated by the Engineer
will do any testing for quality assurance. The City will pay all costs of quality
assurance.

Full depth sawing of patches is required. This area to be removed shall be
marked by the Contractor under the direction of the Engineer. The Contractor
will provide personnel and equipment for marking of the patches as directed by
the Engineer. Cost of full depth sawing shall be included in bid item for patching
areas.

Areas to be patched shall be delineated in a straight-line geometric pattern.
When completed, the patch shall be level and provide a smooth riding surface.
Portland Cement Concrete patches will be protected from all traffic for a
minimum period of 24 hours before removal of protective devices. No open
excavations will be left overnight.

All asphalt patch work will require that asphalt rollers and an asphalt laydown
machine be available for use on the job as directed by the Engineer.
G-1
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9.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

Contractor will be required to employ the use of an Automatic Grade Referencing
System. The equipment shall be capable of accurately and automatically
establishing grades along each edge of the machine by referencing the existing
pavement by means of a ski or joint matching shoe, or from an independent
grade control. Minimum length of ski shall be 40’.

Prior to application of tack coat, the street shall be blown clean with compressed
air to the satisfaction of the Engineer.

The tack coat must be uniformly distributed and adequately cured prior to
beginning the overlay.

Contractor shall be responsible for cleanup and/or removal of any excessive over
spray of any tack coat material to the satisfaction of the Engineer.

Debris from routing of cracks and cold milling shall be swept and vacuumed from
the street to the satisfaction of the Engineer.

Contractor will be responsible for preparation and distribution of a written notice
to residents within 48 hours of beginning milling and overlay operations. Costs
associated with this requirement will be included in other items of work.

Contractor shall provide a continuous work effort towards total completion of the
work in an area prior to moving to a different location.

All full depth asphalt patches will be made only after milling is complete, if milling
is required, and prior to overlay.

No masonry structures shall be used in street right of way. Either precast or
cast-in-place structures shall be used.

No lifting holes will be allowed in any reinforced concrete pipes or reinforced
concrete boxes.

No fly ash is allowed to be used on this project.

The Contractor certifies that it and all of its Subcontractors to be used in the
performance of the Contract are in compliance with 25 O.S. Sec. 1313 and
participate in the Status Verification System. The Status Verification System is
defined in 25 O. S. Sec. 1312 and includes but is not limited to the free Employee
Verification Program (E-Verify) available at www.dhs.gov/E-Verify.

Driveways. Access to properties and businesses adjacent to the right of way
must be provided and maintained at all times unless otherwise directed/approved
by the Engineer. The Contractor will contact the business or property owner at
least 5 days in advance of any driveway closure. Driveways and patches in front
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22.

23.

24.

25.

26.

27.

of driveways, which are removed, shall not be left unusable overnight. If
concrete cannot be placed the same day as removal, the Contractor shall furnish
screening or other suitable aggregate material to maintain temporary access until
concrete can be placed. The cost of placing and removing the material for
temporary access shall be included in the pay item for Concrete Driveway (High
Early Strength). Failure to leave any driveway usable will subject the
Contractor to a $1000.00 per day fine for each and every calendar day that
the driveway remains non-useable. The only exception for a driveway to be
non-useable is to allow for curing time for concrete. Cure time will not exceed 48
hours.

Driveways in excess of 18-feet in width shall be constructed in half-sections and
access shall be maintained at all times.

Contractor shall prepare and present a schedule and plan for lane and driveway
closures throughout the project. The Contractor shall include in the plan,
driveway signage for local business access. Payment for signs will be included
under the pay item “Signage for Local Business Access” and will be paid for
by the square foot. Coordination with the City of Tulsa and local business
operators shall be required before a driveway schedule and plan is approved.

Contractor shall coordinate with the City of Tulsa and local business operators to
identify opportunities to perform weekend or “after business hours” construction
on driveways to minimize impacts to the area.

Local and through traffic shall be maintained at all times through the project
unless otherwise permitted by the Engineer. All public and private streets shall
be accessible at all times. All detours, horizontal traffic movements, etc. are
directly related to the sequence of work; therefore, the Contractor shall proceed
with his construction operation in conformity with the details shown on the plans
and as required by this special provision.

Traffic must be handled appropriately through the entire project during
construction and it shall be the responsibility of the Contractor to provide for the
safety and comfort of the traveling public at all times. The Contractor shall be
required to give the traveling public at least 48 hours advance notice of any lane
and/or street closures.

The Contractor may propose/recommend modifications to the sequence of work
for consideration by the Engineer. Any major recommended modification by the
contractor shall include any changes to the various pay items, impact to traffic,
and effect of overall project in time and cost, etc. The Contractor shall not
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proceed with any construction operations based on a revised phase/sequence
until the Contractor obtains written approval from the Engineer.

28. Two lanes shall remain open to traffic, one in each direction, throughout all
phases of construction, unless otherwise approved/directed by the
Engineer. Left turn lanes shall remain open to traffic throughout all phases of
construction, unless otherwise approved/directed by the Engineer. Transitions
from pavement elevations through construction areas to access driveways or
intersections shall be the Contractor's responsibility. Contractor shall maintain
signs and markings on a continuous basis.
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SPECIAL PROVISIONS
TIME FOR COMPLETION

1. The work shall commence within ten days from and after the date of a written
work order from the City. The Contractor agrees that the work shall be
prosecuted regularly, diligently and uninterruptedly at a uniform rate of progress
so as to ensure completion within the number of days after the day on which the
work order is issued. If the Contractor shall fail to complete all work within the
time specified, then the Contractor agrees to pay the City, not as a penalty, but
as liquidated damages for Breach of Contract, the Sum of Two Thousand Five
Hundred Dollars ($2,500.00) for each and every calendar day for failure to
complete all work within the time specified. The said amount is fixed and agreed
upon because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damages the City would in such event sustain. It is
expressly understood and agreed that the said time for completion of the work
described herein is a reasonable time for the completion of same.

2. If the Contractor shall fail to complete reconstruction of a segment of roadway
within thirty (30) days of beginning the reconstruction operation, then the
Contractor agrees to pay the City, not as a penalty, but as liquidated damages for
such breach of contract, the sum of Two Thousand Five Hundred Dollars
($2,500.00) for each and every calendar day of failure to complete the work after
the specified time. The said amount is fixed and agreed upon because of the
impracticability and extreme difficulty of fixing and ascertaining the actual
damages the City would in such event sustain. This time constraint applies only
to roadways to be reconstructed and includes all subsidiary work items required
to complete the reconstruction. Subsidiary items not required to complete the
reconstruction are not subject to this time constraint.

3. If the Contractor shall fail to complete overlaying of any separately milled
segment of roadway within twenty (20) days of beginning the milling operation,
then the Contractor agrees to pay the City, not as a penalty, but as liquidated
damages for such breach of contract, the sum of Two Thousand Five Hundred
Dollars ($2,500.00) for each and every calendar day of failure to complete the
work after the specified time. The said amount is fixed and agreed upon because
of the impracticability and extreme difficulty of fixing and ascertaining the actual
damages the City would in such event sustain. The City will authorize when
milling is to be done based on weather conditions. This time constraint applies
only to segments to be milled and includes all subsidiary work items required to
complete the overlay. Subsidiary items not required to complete the overlay are
not subject to this time constraint.

4, The Contractor shall commence work within 24 hours of traffic control devices
being established at the project location. If the Contractor shall fail to commence
work within 24 hours of traffic control devices being established at the project
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location, then the Contractor agrees to pay the City, not as a penalty, but as
liquidated damages for such breach of contract, the sum of One Thousand
Dollars ($1,000.00) per lane for each day of failure to commence work after the
specified time set forth. The amount is fixed and agreed upon because of the
impracticability and extreme difficulty of fixing and ascertaining the actual
damage the City would in such event sustain.

5. Within 14 days after Bid Opening and prior to Award of Bid the successful
Contractor will be required to furnish the Engineer with a progress schedule, in a
format approved by the Engineer, setting forth in detail the procedure he
proposes to follow, and giving the dates on which he expects to start and to
complete separate portions of the work. If at any time, in the opinion of the
Engineer, proper progress is not being maintained, such changes shall be made
in the schedule of operations, which will satisfy the Engineer that the work will be
completed within the period stated in the Proposal. Monthly progress meetings
will be conducted to maintain coordination between all project entities.

6. The Contractor will be required to provide a full-time, onsite English speaking
superintendent for this Project for direct contact with City and coordination of
subcontractors. A working foreman is not acceptable as a project superintendent.
The superintendent shall be required to be present at the work site whenever the
Contractor or subcontractors are performing work. The superintendent shall be a
representative of the Contractor with the authority to make decision. If the
Contractor shall fail to provide a non-working superintendent on a day when work
is being performed, then the Contractor agrees to pay the City, not as a penalty,
but as liquidated damages for such breach of contract, the sum of One
Thousand Dollars ($1,000.00) for each and every calendar day of failure to
provide a non-working superintendent at the work site. The said amount is fixed
and agreed upon because of the impracticability and extreme difficulty of fixing
and ascertaining the actual damages the City would in such event sustain.

7. It is further agreed that time is of the essence of each and every portion of this
Contract and the specifications wherein a definite and certain time is fixed for the
performance of any act whatsoever; and where under the contract an allowance
of additional time for completion of any work is made, the new time fixed by such
extension shall be of the essence of this Contract.

8. Should the Contractor be delayed in the final completion of the work by any act
or neglect of the City of Tulsa, or of any employees of either, or by strikes,
injunctions, fire or other cause or causes outside of and beyond the control of the
Contractor and which, in the opinion of the Engineer, could have been neither
anticipated or avoided, then an extension of time sufficient to compensate for the
delay as determined by the Engineer, shall be granted by the City, provided
however, that the Contractor shall give the City and the Engineer notice in writing
of the cause of the delay in each case on the Extension of Time Request Form
enclosed in these documents, and agrees that any such claim shall be fully
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10.

1.

12.

13.

compensated for by an extension of time to complete performance of the work
included herein.

The Contractor shall submit the Extension of Time Request Form with each
partial payment application. Failure to submit the Extension of Time Request
with a partial payment application shall constitute a complete waiver of any claim
for time extension for the period covered by the partial payment.

Extension of time may be granted for delays caused by unsuitable weather.
Extension of time will not be granted for delays caused by ground condition,
inadequate construction force, or the failure of the Contractor to place orders for
equipment or materials a sufficient time in advance to ensure delivery when
needed. Any extension of time by the City shall not release the Contractor and
surety herein from the payment of liquidated damages for a period of time not
included in the original contract or the time extension as herein provided.

Failure to complete project within specified time, as set forth in the Contract, may
be grounds for disqualification for future consideration for contracts with the City
of Tulsa.

Final Acceptance of the Project will be in strict accordance with ODOT
Specification 105.17—- Project Completion and Acceptance and ODOT
Specification 104.10— Final Cleaning Up and defined as “The date on which the
Request for Action (RFA) for final payment has been signed by the Mayor of the
City of Tulsa.”

Contract Evaluation forms will be compiled by City staff upon completion of this

Project to provide a record of the Contractor’s performance for use in subsequent
projects.

TC-3






02/08/16
SPECIAL PROVISIONS
FOR ADJUSTMENT OF ROADWAY UTILITIES

1. Contractor is to remove the rings and covers of manholes and water valves and
the frames and grates of single grate drop inlets and double grate drop inlets. If
these items are to be reused, the Contractor is to mark, store and protect these
materials for later placement in the exact orientation existing at the beginning of
the Project. After removal of these obstructions, the Contractor shall place over
each hole 5/8” thick steel plate cut to the proper size as directed by the Engineer.
After placement of steel plate, the hole shall be filled with compacted asphalt to
the established street grade. It shall be the Contractor's responsibility to make
the necessary measurements to ensure that all utilities can be easily located
after overlay. After the overlay the Contractor shall raise the utilities to the new
grade.

2. Manholes and inlet basins shall be raised or lowered as required by using a solid,
continuous layer of bricks and mortar. The upper portion of manhole or basin
shall be removed as required for correct raising or lowering adjustment. If
existing basin or manhole walls are concrete, the Contractor may dowel apron
into wall in lieu of removing the upper portion of wall. Dowels shall be #4, at 1" —
0" O.C. grade 60 steel.

3. All existing I-beams on double or triple grate frames shall be re-established under
grates.
4, Where basins or manholes are covered for construction or other purposes, curbs

shall be marked with green paint.

5. Silicone construction joint material per Public Works Standards shall be used
where concrete aprons meet existing or new concrete pavement. Bituminous
construction joint material per Public Works Standards shall be used where
concrete aprons meet existing or new asphalt pavement.

6. The Contractor shall place a minimum %% thick flexible gasket bitumastic sealant
material in two concentric rings, along the inside and outside edge of the top of
the manhole prior to reinstalling the frame. The gasket shall be E-Z STIK Butyl
Rubber Sealant, PRO-STIK Performed Joint Sealant or equal. The material shall
be able to withstand hydrogen sulfide and other corrosive gasses. After the frame
has been set, a normal %2 coat of trowelable bitumastic joint sealant shall be
applied to the entire outside circumference of the manhole. The sealant shall be
applied from the top of the lower flange down a minimum of 6” below the frame
connection. It shall then be wrapped with a 6 mil plastic to protect against
damage from backfill. The trowelable material shall be Joint Mastic Sewer Joint
Compound or equal. The cost of the material and labor associated with installing
it shall be included in the price bid for manholes, adjust to grade.
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SPECIAL PROVISIONS
FOR BIKE PATH MARKINGS

This work shall consist of the construction of bike path symbols in reasonably close
conformity with the Plan Details for “Bike Path Symbol’, “Bike Path Callout”, or as
established by the Engineer.

Materials shall be 3M, Series 380 High Performance Tape and Epoxy, Stamark Contact
Cement E-44-T. Methods of Construction shall meet ODOT specifications 711.05,
711.07, and 858.04 of the standard specifications.
Construction of bike path symbols will be measured by each complete symbol and shall
be paid at the Contract unit price for:

BIKE PATH MARKINGS EA
Which will be full compensation for performing the work specified and the furnishing of

all materials, labor, tools, equipment, and incidentals necessary to complete the work as
specified.
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SPECIAL PROVISIONS
FOR COLD MILLING BITUMINOUS PAVEMENT

1. Contractor will perform milling operation in accordance with ODOT Specifications
as stated in Section 417.

2. Contractor will be required to perform the following as a minimum:
A. Milling of Asphalt Pavement per Specifications and Special Provision.
B. Provide all Traffic Control per Specifications and Special Provision.

C. Clean-up Milling Operation as directed by Engineer. This will include removal
of unbonded asphalt overlays and sweeping.

3. All streets designated for milling shall be milled as shown on typical sections. If
street is full depth Asphalt the depth of cut shall be as specified for each
segment. If street is concrete with an Asphalt Overlay then all existing asphalt
shall be removed. Boring logs are included as Appendix A. No payment will be
made for any additional passes necessary to remove asphalt to the required
cross section. Care should be exercised not to mill into the underlying concrete
pavement. The Contractor will be responsible for damage to concrete caused by
excessive milling.

4. The Contractor shall provide a power operated milling machine capable of
planing a minimum depth of three inches in a single pass. The equipment shall
be self-propelled with sufficient power, traction and stability to maintain accurate
depth of cut and slope. The equipment shall be capable of accurately and
automatically establishing profile grades along each edge of the machine by
referencing the existing pavement by means of a ski, or matching shoe or from
an independent grade control, and shall have an automatic system for controlling
cross slope at a given rate. The machine shall be equipped with an integral
loading means to remove the material being cut from the pavement surface and
to discharge the cuttings into a truck, all in a single operation.

5. Milled material to remain the property of the contractor.

6. The Contractor shall provide butt joints as directed by the Engineer. Wherever
the planned overlay of an asphalt street meets existing pavement, or at the end
of a paving run, butt joints shall be provided to a depth matching the planned
overlay thickness. The transition shall extend a minimum of 10 feet longitudinally
from the joint for residential streets and a sufficient length to provide a smooth
riding surface for arterial streets. Butt joints will not be paid for directly, but the
cost shall be included in the price bid for milling.
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7.

Entrance and Exit Areas to projects:

After an entrance or exit area has been milled, the Contractor shall construct
access ramps. These ramps shall be a minimum of 20’ in length and shall be
placed across full width of street. These ramps shall be maintained by
Contractor and shall remain in place until lanes are closed for overlay. Ramps
will be provided at driveways and non-arterial streets as needed to maintain a
smooth transition for abutting properties during construction. Ramps will not be
paid for directly, but the cost shall be included in the price bid for milling.

The existing pavement shall be uniformly milled to provide a uniform texture, true
to line, grade and cross section; it shall have no deviations in excess of 3/16 inch
in ten feet. Any portion of the planed surface not meeting this requirement shall
be corrected in a manner approved by the Engineer.
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SPECIAL PROVISIONS
FOR
CONTRACTOR’S QUALITY CONTROL

The units for this project will be those specified in the project plans.

643.01. DESCRIPTION.

Furnish Quality Control of materials and construction in accordance with the Standard
Specifications, Plans and Special Provisions. This includes, but is not limited to preparing and
following a Quality Control Plan (See Part 643 Tables 1-7).. Obtain samples and perform tests for
Quality Control, provide inspection, and exercise management control to produce materials and
workmanship that conforms to contract requirements. Unless otherwise noted in the plans, all
pavements and bridges (except culverts) will be subject to requirements of any or all of the
Special Provisions which are included in this contract. City of Tulsa will provide Quality
Assurance testing at their discretion.

643.02. MATERIALS.

Meet materials quality requirements.

643.03. EQUIPMENT.

Provide equipment at own expense, unless otherwise specified. All equipment and supplies shall
conform with Standards and applicable Specifications. Certify the calibration of all equipment.

643.04. CONSTRUCTION.

a)

General. Provide quality of all construction covered in the contract.

b) Quality Control Personnel Qualifications. All personnel directly involved in sampling and/or

testing materials for either control or acceptance purposes shall be certified in the appropriate
area(s) by the Oklahoma Highway Construction Materials Technician Certification Board.
Manager certification for material sampling and testing is not required unless he or she is directly
involved in sampling and/or testing materials.

Contractor’s Quality Control Plan. Submit a written Quality Control Plan at least one week prior to
the pre-work conference. Include the following in the plan:

1. Sources of principal materials including names of suppliers and locations.
Names and resumes of key Quality Control personnel.

3. Duties, responsibilities, and authorities (to suspend production, alter mixtures, etc.) granted to
key Quality Control personnel.

4. Description of testing laboratories, including qualifications, key equipment and locations.

5. Description of start-up operations, including but not limited to:

a. Review of submittal requirements and all other Contract requirements with the
performance of the work.

b. Examine the work area to ascertain that all preliminary work has been completed.

c. Verify all field dimensions and advise the Engineer of any discrepancies.

6. Detailed testing schedule based on production.

7. Control, verification, and acceptance testing procedures for each specific test to include the
test name, specification requiring the test, feature of work to be tested, and person responsible
for each test.

8. Procedures for tracking construction deficiencies from identification through acceptable
corrective action. These procedures will establish verification that identified deficiencies
have been corrected.
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d)

g)

h)

Sampling and Testing. Perform sampling and testing according to the accepted Quality Control
plan using personnel certified in appropriate areas and laboratories approved by the Engineer. Keep
laboratory facilities clean and maintain all equipment in proper working condition.

Inspection. Provide inspection necessary to ensure compliance with applicable standards and
specifications.

Records. Maintain complete testing and inspection records and make them accessible to the
Engineer.

1. Test Results. Maintain control charts that identify the project number, contract item, test
number, each test parameter, the upper and/or lower specification limit applicable to each
test parameter, and the test results. Use the control charts as part of the Quality Control system
to document process variability, to identify production and equipment problems, to make
necessary corrections, and to identify potential pay factor adjustments.

i.  Post control charts in an accessible location, keep them up to date, and make them
available to the Engineer upon request. Make corrections to the process when
problems are evident, including ceasing production if necessary.

2. Inspection Results. For each day of work, prepare an “Inspector’s Daily Record of
Construction Operations” on an approved form. Include the following certification signed by
the person with overall responsibility for the inspection system:

i.  “It is hereby certified that the information contained in this record is accurate,
and that all work documented herein complies with the requirements of the
contract. Any exceptions to this certification are documented as a part of this
record.”

3. Submit the record and certification to the Engineer within two working days of the work being
performed. If the record is incomplete, in error, or otherwise misleading, a copy of the
record will be returned with corrections noted. When chronic errors or omissions occur,
correct the procedures by which the records are produced.

Use of Contractor Test Results for Acceptance Purposes. Abbreviated test procedures are allowed
for Contractor use. The Quality Control Plan shall list all abbreviated test procedures, describe all
deviations from standard procedures for each, and note their intended purpose. Test results from
abbreviated procedures will not be used for any purpose by the City of Tulsa. It is the Engineer’s
discretion to use or not use any of the Contractor’s test results for acceptance purposes.

Changes. Submit, in writing, all proposed changes in key Quality Control personnel, equipment or
procedures from those previously approved by the Engineer. Submit written changes at least one
week prior to the proposed action.

643.05. METHOD OF MEASUREMENT.

Payment for Contractor’s Quality Control will be measured on a lump sum basis.
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643.06. BASIS OF PAYMENT.
Accepted Contractor’s Quality Control measured for payment as prescribed above will be paid for

at the Contract unit price for:

CONTRACTOR’S QUALITY CONTROL .......cccooveiiircriennens LUMP SUM

This payment will be full compensation for furnishing all materials, facilities, equipment, labor
and incidentals to complete the work.

Subject to acceptable performance, payment for Contractor’s Quality Control will be made in
accordance with the following schedule:

25% on the next estimate after the Engineer’s approval of the Contractor’s Quality
Control Plan and other required initial documentation

plus  25%  when 50% of the work subject to Quality Control requirements is complete
plus  25%  when 75% of the work subject to Quality Control requirements is complete

plus  25%  when all test results and records related to Quality Control work have been
furnished to and accepted in writing by the Engineer

As stated above, this payment is based upon acceptable performance. Payment will be
reduced for unacceptable portions of the Quality Control work. Serious deficiencies in Quality

Control work may result in the project being shut down.
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PART 643 TABLE 1

BITUMINOUS MIXTURES
ODOT/COT MATERIAL TYPE OF TEST(S) SAMPLING MINIMUM SAMPLING/TESTING
SUPPLEMENTS REQUIRED POINT FREQUENCY
Volumetrics, Marshall,
Rice Hot Plant or One Per Day's Production.
) ) Roadway
& Air Voids
Asphalt Concrete Oil Content Hot Plant or One Per 350 Tons or Fraction Thereof.
Pavement {Nuclear/Ignition) Roadway Minimum One Sample Per Day.
411, 708 . .
. One Per 300 Linear Feet For Each Lift And
Compaction {Core}) Roadway ]
Lane Pass Or Fraction Thereof.
When Days Production Exceeds 300 Tons:
Cold Feed Gradation Hot Plant One Prior to First Day of Production and
One Per 500 Tons Thereafter.
Remarks:

Asphalt deficient in oil content and/or density shall be cored 50' maximum on both sides of failed section when deemed necessary
by the City of Tulsa. The results of the 2 cores shall be averaged with the previous test results.

Minimum sampling and testing is required for each mix and supplier.

City of Tulsa reserves the right to modify sampling and testing requirements as needed to ensure quality of materials.
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PART 643 TABLE 2

CEMENTITIOUS MIXTURES

0DOT/COT TI'TEZ; 2F SAMPLING SAMII\’nl.llll\\lll('i\n':'JE“S,‘TlNG
SUPPLEMENTS MATERIAL () POINT /
REQUIRED FREQUENCY
Compressive At Discharge One Set Of Six Cyllnfjers Per 50 Cubic
Portland Cement Strength Yards Or Fraction Thereof.
414, 701 Concrete
(Flatwork) | . . .
Slump, Time & At Discharge One Per Set Of Cylinders.
Temperature
C . One Set Of Six Cylinders Per Type of
ompressive ,
At Discharge Structure, Per 50 Cubic Yards, or
Portland Cement Strength Davs Production
509, 701 Concrete Y
Structures i
( ) Slump, Time & At Discharge One Per Set Of Cylinders.
Temperature

501, 701, 703

Controlled Low
Strength Material

Compressive
Strength

At Discharge

One Set of Two Cylinders Per Shift.

Compressive

At Discharge

One Set of Four Prisms When
Required By Engineer or Their

Strength R )
425, 623,701, 733 Grout epresentative.
Slump, Time & At Discharge One Per Set of Prisms.
Temperature
) One Set of Four Cylinders When
521,701 733, 737 Mortar Compressive At Batch Site Required by Engineer or Their
Strength Representative.
Compressive One Panel Per 50 Cubic Yards or
Project Plans & Specifications Shotcrete P One Per Mixture, Nozzleman and

Strength

At Discharge

Shift (Whichever is Greater).

Remarks:

Concrete specifications: Time is 90 minutes max; Temperature is 90 degrees Fahrenheit max.

If in the opinion of the Engineer or his/her representative, there is sufficient cause to question the quality of the mortar or

grout being utilized, random field sampling and testing may be required.

Shotcrete test panel forms should be wood or steal and a minimum of 24" x 24" x 4", generally shot in a vertical position.

Minimum sampling and testing is required for each mix design and supplier.

City of Tulsa reserves the right to modify sampling and testing requirements as needed to ensure quality of materials.
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PART 643 TABLE 3

SOIL
ODOT/COT TYPE OF TEST(S
/ MATERIAL ) SAMPLING POINT| MINIMUM SAMPLING FREQUENCY
SUPPLEMENTS REQUIRED
Proctor Density, .
In-PI One P .
Trench Backfill Gradation & P.1. n-rlace ne Per Soil Type
202, 613 (including lateral
trenches) Compaction & In-Place One Per 8" Lift For Every 100 Linear Feet, Per|
Moisture Content Pipe Run, or Day's Production.
Proctor Density, .
In-PI One P | Type.
Gradation & P.I. n-race ne Per Soil Type
310 Subgrade
Cc.Jmpactlon & In-Place Every 100 Linear Feet Or Day's Production.
Moisture Content
Proctor Density, .
In-PI One Per Soil Type.
Gradation & P.I. nrace er-ottype
202,501 Structure Backfill
C tion &
?mpac on In-Place One Per 8" Lift Per Structure
Moisture Content
Proctor Density, In-Place One Per Soil Type.
Roadway Fill & Gradation & P.l.
202
Embankments Compaction & In-Place One Per 8" Lift For Every 100 Linear Feet Or
Moisture Content Day's Production.
Proctor Density, [Import Site or On-Site .
One Per Soil Type.
Gradation & P.1. Stockpile nerer>otl lype
202 Import
Compaction & In-Place One Per 8" Lift For Every 100 Linear Feet
Moisture Content Or Day's Production.
Remarks:

For Infrastructure Development Projects (IDP) only. Testing Frequencies as follows:

Sewer & Water Services (30%) Driveways, Aprons and ADA ramps (50%) Valley Gutters (100%)

Dry Utility, Fire Hydrant, Fire Line and Storm Drain (100%)

Import material shall be Select Borrow in accordance with Section 202 and 705. All fill materials shall be placed at +/- 2% of the

optimum moisture content.

The nuclear density gauge is to be correlated with a sand cone for every 10 tests taken, or 1 per day, whichever is greater.

City of Tulsa reserves the right to modify sampling and testing requirements as needed to ensure quality of materials.
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PART 643 TABLE 4
AGGREGATE BASE

ODOT/COT MATERIAL | ' EOF TESTS) | SAMPLING | 0, MUM SAMPLING FREQUENCY
SUPPLEMENTS REQUIRED POINT

303, 703, 708

Aggregate Base (AB)

Proctor Density

Roadway

Stockpile, Windrow,

At Start of Production and as Material
Changes per Supplier and/or Plant

Compaction &
Moisture Content

Roadway, Pipe
Bedding, Initial
Backfill

One per 100' per Lift or One per Lane Pass
or Days Production

Gradation, Pl {(Wet
Prep)

Stockpile, Windrow,
Roadway

One per Project, or One per 1000 Tons or
Fraction Thereof

Specific Gravity

Stockpile, Windrow,
Roadway

At Start of Production and as Material
Changes per Supplier and/or Plant

Remarks:

Millings must meet all ASTM C-33 requirements.

If asphalt millings are used for bedding, they shall meet the requirements of virgin Aggregate Base per ODOT.

Millings cannot be placed until the material has been certified by ODOT/COT approved testing lab.

City of Tulsa reserves the right to modify sampling and testing requirements as needed to ensure quality of materials.

Specifications

Tests

PART 643 TABLE 5
'REINFORCEMENT
ODOT/COT TYPE OF TEST(S)
MATERIAL SAMPLING POINT
SUPPLEMENTS REQUIRED MINIMUM SAMPLING FREQUENCY
. Certificate and/or . One Sample For. Each Size, Grade & Heat
724 Steel Reinforcement Tests Project Number Per Shipment & Manufacturer.
Certificate Required.
517, Project Plans & Post-Tensioned Certificate and/or . One Sample For. Each Size, Grade & Heat
e Project Number Per Shipment & Manufacturer.
Specifications Steel Tests
Certificate Required.
. - . One Sample For Each Size, Grade & Heat
503, Project Plans & Pre-Stressed Steel Certificate and/or Project Or

Fabrication Plant

Number Per Shipment & Manufacturer.

Certificate Required.

|Remarks:

All steel and iron incorporated into Federal-Aid projects must conform to requirements of "Buy America" per 23 CFR 635.410.

City of Tulsa reserves the right to modify sampling and testing requirements as needed to ensure quality of materials.
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PART 643 TABLE 6
ELASTOMERIC BEARING PADS

ODOT/COT
/ MATERIAL TYPE OF TEST(S) SAMPLING POINT| MINIMUM SAMPLING FREQUENCY
SUPPLEMENTS REQUIRED
Two Sample Bearing Pads Selected at
Elastomeric Bearing . Random by Engineer from every 100 Bearing
733.06 Pad (Grade 2) AASHTO M 251 Project Pads or Portion Thereof. Minimum of One
Sample per Lot
Remarks:

Two sample bearing pads may be needed to complete the specified testing for smaller bearing pads.

Bearing pads will be selected at random by the Engineer at the project site for testing.

Bearing pads marked or otherwise presented as test bearing pads will not be tested.

Bearing pads must be made available for testing at least four weeks in advance of intended use.

Each bearing pad is to be marked in indelible ink or flexible paint. The marking shall consist of the order number, lot number,
bearing identification number, and elastomer type and grade number. The marking shall be on the face that is visible after

erection of the bridge.

City of Tulsa reserves the right to modify sampling and testing requirements as needed to ensure quality of materials.
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PART 643 TABLE 7A
MINIMUM TEST SCHEDULE & FINAL REPORT

Minimum Testing Schedule:

A Minimum Testing Schedule is to be created and submitted to the City of Tulsa Field Engineering within 10 business days of project|
assignment. Testing frequencies are to be calculated using an approved set of plans in conjunction with the bid tab items to create
an accurate representation of the minimum testing needed for the project. Any notes, comments, special circumstances and/or]
assumptions made for quantity calculations should be listed at the bottom of the page.

Final Report Should Include the Following:

All laboratories must submit a Final Report after the completion of each project. Laboratories will be notified by the City of Tulsa
Field Engineering, via email, that the project is complete and all lab results for soils, concrete & asphalt will be attached. A CD and 3
hard copy of the Final Report must be delivered to the City of Tulsa Field Engineering within 5 business days from the date of this
email.

Final Reports are to include all field and lab tests/results, daily reports and samples taken for the entire project.

All Final Reports must be stamped and signed by a registered professional engineer and shall verify that all materials, sampled and
tested, were found to be in compliance with the latest City of Tulsa Standards and Specifications.

Construction materials that fail to meet specification requirements, but were incorporated in the project, must be summarized in
the final report with a detailed explanation listing corrective actions or justification for acceptance.

, PART 643 TABLE 7B
INFRASTRUCTURE DEVELOPMENT PROJECTS (IDP) ONLY
MINIMUM TEST SCHEDULE & FINAL REPORT

Minimum Testing Schedule:

A Minimum Testing Schedule shall be created and submitted to the City of Tulsa IPD inspector, during the pre-construction meeting.
Testing frequencies are to be calculated using an approved set of plans, in conjunction with the bid tab items, to create an accurate
representation of the minimum testing needed for the project. Any notes, comments, special circumstances and/or assumptions
made for quantity calculations, should be listed at the bottom of the page.

Final Report:

All laboratories must submit a Final Report at the completion of each project. A spiral bound copy of the Final Report must be
delivered to the City of Tulsa IDP Inspector along with final record drawings of the project.

Final Reports shall include all field and lab tests/results {including any acceptance/deficiency test results), daily reports and samples
taken for the entire project.

All Final Reports must be stamped and signed by a registered professional engineer and shall verify that all materials, sampled and
tested, were found to be in compliance with the latest City of Tulsa Standards and Specifications. Construction materials that fail to
meet specification requirements, but were incorporated in the project, must be summarized in the final report with a detailed
explanation listing corrective actions or justification for acceptance.
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INSPECTION/TESTING SCHEDULE

Service

Minimum
Notice (Hours)

Notes

Density testing must be complete prior to stringline.

Aggregate Base: 48 Obtain samples for proctor/acceptance testing prior to scheduling density
Aggregate Base Thickness: 48 Per Plans & Specifications
Aggregate Base Sampling: 48 Material must be from a City of Tulsa approved plant.
Asphalt: a8 Contractor/Inspector must call the City of Tulsa Field Engineering for scheduling.
P ) Material must be from an ODOT approved plant.
Backfill: 48 Obtain samples for proctor/acceptance prior to scheduling density testing.
Concrete: 48 Material must be from an ODOT approved plant.
Coring: 48 Allow time to schedule and set up traffic control if required.
Crack Seal: 48
Footing Inspection: 24
Grout: 24
Import: 24 Material must be approved by the City of Field Engineering prior to
placement.
Mortar: 24
Post Tension Pre-Pour a8
Inspection:
Post Tension Stressing a8
Inspection:
Post Tension Sampling: 48
Reinforcing Steel (Inspection): 48
Reinforcing Steel (Sampling): 48
Shotcrete: 48 Contractor shall provide 16" x 16" x 4" sampling panel.
Sidewalk Slope Inspection: 24
Slurry (CLSM): 24
Slurry Seal: 48
Soil Sampling: 24
Stringline: 24
Subgrade: 24 Density testir.wg mujst be complet'e priort? stringline. Obtain samples for
proctor/acceptance testing prior to scheduling density
Weld Inspection: 48

Inspection/Testing schedule time listed above has been considered in contract time. No additional time will be given.

SECTION END
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02/08/16

SPECIAL PROVISIONS
FOR COLD WEATHER CONCRETE CURING

Placement of asphalt on street cut repair sections of cold weather concrete or opening
of street cut repair sections of cold weather concrete to traffic shall be allowed when the
concrete achieves a compressive strength of 3,000 pounds per square inch (psi).
Construction equipment loads shall not be applied to the concrete repair section until
the 3,000 psi compressive strength is achieved.
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SPECIAL PROVISIONS
FOR COLD WEATHER CONCRETE PLACEMENT

1. When early traffic placement on a repair is required, the following guidelines are
provided as a minimum to assure required strength during cold weather. The
Contractor is responsible for the protection and quality of concrete placed during
all weather conditions. If circumstances occur which preclude following these
guidelines, lower early strength may result in delays in opening areas to traffic as
desired.

2. Ice, snow, and frost must be removed from the cut prior to placement of
concrete. Concrete should not be placed on frozen subgrade. Removal of
frozen subgrade will be paid as unclassified excavation.

3. Fresh concrete temperatures shall be a minimum of 65°F and a maximum of
90°F at time of placement. Hot mix water and preheated aggregate may be
necessary to accomplish the minimum temperature during extremely cold
weather. The minimum ambient temperature at time of placement should be at
least 30°F.

4, Insulated blankets should be placed immediately when average daily
temperatures are below 50°F or when minimum ambient temperatures are
anticipated below 40°F during the curing period and left in place until opening to
traffic. Insulated blankets shall be MA KA closed cell insulated blankets or
approved equal. The insulated blankets shall have a minimum R-value of 2.
Cost of insulated blankets shall be included in the price bid for the concrete
where they are used.

5. Strict compliance with mix design slumps must be achieved to reach early
strengths. "Drying out" of excessive slump mixes will not be allowed to reduce
the slump.

0. All cold weather practices also apply to cementitious backfill material, except that

blankets will not be required.
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02/08/16
SPECIAL PROVISIONS
FOR CRACK SEALING OF AC STREETS
WITH RUBBERIZED ASPHALT

All cracks from 4" wide to 1” wide shall be routed, blown and filled with rubberized
asphalt by use of a melter-applicator as described in ASTM D3405 Xl.I. [f the
manufacturer of the sealant has specifications that exceed those of ASTM D3405, then
the manufacturer’s specifications will be used.

Fill cracks to within 1/8 inch below pavement surface and blot any excess with approved
material (no ridges).

Sealant material shall meet the requirements of ODOT 701.08 “Joint Fillers and
Sealers” and meet or exceed ASTM D3405-78.

Asphalt crack seal will be measured by the linear feet of cracks that are sealed,
excluding the areas that are patched.

The accepted quantities measured as provided above will be paid for at the Contract
unit price as asphalt crack seal by the linear feet of cracks that are sealed, excluding the
areas that are patched, which shall be full compensation for furnishing all materials,
equipment, labor and incidentals to complete the work specified.

Approval of Joints: At the City of Tulsa’s request, a representative of the sealant
supplier will be on site at the beginning of the final cleaning and sealing of the joint to
demonstrate to the Contractor and to Inspection the acceptable standard for installation
of the sealant. No sealing shall commence until the manufacturer’s representative has
approved the joints. Failure of the sealant to bond to the joint/crack surfaces will be
cause for rejection and repair shall be at the Contractor's expense.

Submittals: No work shall begin until the Contractor has submitted the following to the
City as a minimum:

A. Manufacturer's Material Specifications
B. Manufacturer’s Installation Specifications
C. Manufacturer’s Joint/Crack Dimension Specifications.

Concrete curb: Concrete curb and combined curb and gutter to be removed and
replaced shall receive joints per ODOT Specification 609.04(e) and be sealed with
silicone. Costs for joints and sealer to be included in the unit price bid for either
concrete curb or combined curb and gutter.

All sawing necessary for sealing shall be included in the cost of the sealant where used.
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SPECIAL PROVISIONS
FOR SPECIAL SPECIFICATION
OF HANDICAP RAMP

This work shall consist of the construction of concrete handicap ramps in reasonable
close conformity with the location, lines and grades shown on the Standard Drawing for
"Typical Curb Ramp" or established by the Engineer.

Materials and Methods of Construction shall meet ODOT specification 610.02 and
610.04 of the standard specifications.

The subgrade for ramps shall be compacted to a density of 90% standard density for
depth of 6".

The minimum thickness of concrete on any portion of the ramp shall be 6" except in that
portion of the ramp which extends over the pavement, which shall be 8".

The handicap ramp shall be flush where it meets the street. This will supersede the
standard drawing.

The handicap ramps shall be installed according to City of Tulsa Standard Drawing No.
790—Standard Sidewalk Ramp.

Construction of handicap ramps will be measured by each ramp and shall be paid for at
the contract unit price for:

HANDICAP RAMP EA.

Which shall be full compensation for performing the work specified and the furnishing of
all materials, labor, tools, equipment and incidental necessary to complete the work as
specified. Aggregate base, truncated domes and pipe railing, if necessary, shall be paid
for separately.
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SPECIAL PROVISIONS
FOR SPECIAL SPECIFICATION
OF HIGH EARLY STRENGTH CONCRETE

DESCRIPTION

This work shall consist of furnishing and placing, High Early Strength Concrete.
MATERIALS

High Early Strength Concrete shall conform to Section 701, Portland Cement Concrete,
of the Oklahoma Department of Transportation (ODOT) Standard Specification for
Highway Construction, Current Edition, with the following modifications:

Air Content - 5-7 percent
Maximum Water - Cement Ratio - 0.41
Slump - 1-3 inches

Batching shall measure the weights of each material required within a tolerance of one
percent for cement and two percent for aggregates (account for moisture content). The
quantity of water used shall be within plus or minus one percent of that required by the
design. Water may be measured either by volume or by weight. All materials shall be
used in strict accordance with the manufacturer's recommendations.

Submittals shall be delivered to the City of Tulsa at a date set by the Engineer.
Submittals shall include the items outlined in ODOT Specification 701.03.

CONSTRUCTION METHODS

The concrete shall be mixed between 70 to 100 revolutions of the ready-mix truck.
Mixing shall be in a mechanical mixer capable of combining the aggregates, cement,
and water into a thoroughly mixed and uniform mass within the manufacturer's specified
mixing period. There shall be no water in the mixing drum prior to adding the
aggregates.
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TESTING
Following are the testing requirements for the High Early Strength Concrete mix:

Compressive Strength:’ 2,500 pounds per square inch (psi) — 12 hours
3,000 psi— 24 hours

Slump: 1 inch minimum
3 inches maximum

Air Content; 5-7 percent

1 During cool weather (less than 50 degrees Fahrenheit), specimens shall be cured in a fully insulated closed box.

During moderate weather (between 50°F and 80°F), specimens shall be cured in both open and fully insulated closed
boxes with compressive strength tests performed on specimens from each curing box.

During warm weather (greater than 80°F), specimens shall be cured in a closed box placed in a shaded area.
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SPECIAL PROVISIONS
FOR HOT MIX ASPHALT

DESCRIPTION
This work shall consist of furnishing and placing Hot Mix Asphalt.
MATERIALS

Hot Mix Asphalt shall conform to Section 708, Plant Mix Bituminous Bases and
Surfaces, of the Oklahoma Department of Transportation (ODOT) Standard
Specification for Highway Construction, Current Edition, with the following modifications
to Table 708:6

S3 S4 S5
Asphalt Cement 5.0 6.0 6.0
% of mix mass
(greater than or equal to )

Submittals shall be delivered to the City of Tulsa at a date set by the Engineer.

Submittals shall include the test results of the physical properties of the aggregate and
asphalt cement as outlined in ODOT Specification 708.
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SPECIAL PROVISIONS

FOR JOINT / CRACK SEAL OF PCC STREETS WITH SILICONE

All joints from 2" wide to 1" wide shall be sawed, blown and filled with silicone in
accordance with ODOT Specifications 419. All random cracks shall be cleaned by
suitable tools (no routing), blown and filled with silicone that meets ODOT specification

701.08G.

Sealing
Instructions:

Joint Shape
Requirements:

Sealant Material:

Method of
Measurement:

Basis of Payment:

All aspects of the material application shall as a minimum meet the

specifications of ODOT 701.08G. When material covered by that
specification is used for maintenance or resealing of joints that
have previously contained either similar or dissimilar sealing
material, it is required that the joint be dry, cleaned thoroughly with
a plow, wire brush, concrete saw, or other suitable tool or tools that
are designed for the purpose of neatly cleaning pavement joints.
Loose material shall be blown out. The sidewalls of the joint space
to be sealed shall be thoroughly sandblasted, blown free of loose
sand with high-pressure air and then sealed with sealant. If the
manufacturer of the sealant has specifications that exceed those of
ODOT 701.08G, then the manufacturer's specifications will be
used.

Specifications for the dimensions of joints and cracks shall be the
same as those recommended by the sealant manufacturer.

The construction of concrete joint rehabilitation shall meet the
requirements of ODOT 701.08. “Joint Fillers and Sealers”, except
that the sealant material for concrete joint/crack rehabilitation shall
meet or exceed the requirements of ODOT 701.08G.

Concrete joint rehabilitation and concrete crack seal will be
measured by the linear feet of joints/cracks that are sealed,
excluding the areas that are patched.

The accepted quantities measured as provided above will be paid
for at the Contract unit price for Crack and Joint Sealer by the linear
feet of joints/cracks that are sealed, excluding the areas that are
patched, which shall be full compensation for furnishing all
materials, equipment, labor and incidentals to complete the work
specified. All sawing necessary for sealing shall be included in the
cost of the sealant where used.
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Approval of Joints: At the City of Tulsa’s request, a representative of the sealant

Concrete Curb:

Submittals:

supplier will be on site at the beginning of the final cleaning and
sealing of the joint to demonstrate to the Contractor and to
Inspection the acceptable standard for installation of the sealant.
No sealing shall commence until the manufacturer’s representative
has approved the joints. Failure of the sealant to bond to the
joint/crack surfaces will be cause for rejection and repair shall be at
the Contractor’s expense.

Concrete curb and combined curb and gutter to be removed and
replaced shall receive joints per ODOT specification 609.04(e) and
be sealed with silicone. Costs for joints and sealer to be included in
the unit price bid for concrete curb and gutter. The sealant for the
curbs shall meet the requirements of ODOT 701.08F.

No work shall begin until the Contractor has submitted the following
to the City as a minimum:

A. Manufacturer's Material Specifications

B. Manufacturer’s Installation Specifications

C. Manufacturer's Joint/Crack Dimension Specifications
D. A 3 Year History of Sealing Projects
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SPECIAL PROVISION
MINIMUM ASPHALT RETAINED STRENGTH

This Special Provision revises, amends, and where in conflict, supersedes applicable
sections of the 2009_Oklahoma Department of Transportation Standard Specifications
for Highway Construction, (ODOT).

The “% Retained Strength, min.” for asphalt as listed in ODOT Section 708 TABLE 6A
‘PROPERTIES OF LABORATORY MOLDED SPECIMENS” shall be 80%.
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SPECIAL PROVISIONS
OWNER ALLOWANCE

The “Owner Allowance” may be used for various work and miscellaneous items not
specifically identified in the Contract Documents with the following provisions:

A. The allowance shall be used for cost of design and construction, including all
materials, labor, equipment, profit and overhead, of work items not specifically
identified in the Construction Documents, or included in original pay items bid for
the contract.

B. The allowance shall be utilized only at the discretion of the City of Tulsa. Any
balance remaining at the completion of the Project will be retained by the City of
Tulsa.

C. The Contractor shall provide, to the City of Tulsa, a written request for the use of
any allowance, including a schedule of values and associated backup
information, including validity of need, materials, labor, equipment, and time
required to perform the associated work.

Contractor shall proceed with the allowance work only after receiving written permission

from the City of Tulsa. Proceeding with associated allowance work without written
permission from the City of Tulsa will be at the Contractor’s sole expense.
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SPECIAL PROVISIONS
FOR PATCHING OF CONCRETE AND ASPHALT STREETS

The City of Tulsa Standards for street cut and repair shall be followed for materials and
procedures except as modified here.

Patching

Instructions: Portland Cement concrete patches will be protected from all traffic for a
period of 24 hours before removal of protective devices. Sawing of the patches
is required. The area to be removed shall be marked by the Contractor under the
direction of the Resident Inspector. The Contractor will provide personnel and
equipment for making of patches as directed by Resident Inspector. When
completed, the patch shall be level and provide a smooth riding surface. All
asphalt patch work will require that asphalt rollers and an asphalt laydown
machine be available for use on the job as directed by the engineer. The
minimum size of any patch shall be 3’ x 3.

Testing of
Materials: The frequency of testing shall be as follows:

Subgrade Compaction: A minimum of one (1) density test of the subgrade
shall be done per patch.

Concrete:  Three cylinders shall be taken from every 50 cubic yards of
concrete and tested for compressive strength.

Asphalt: Compaction and extraction tests shall be taken a minimum of every
50 tons of asphalt.
Weather

Limitations: The minimum temperature of the foundation course on which asphalt
concrete may be laid shall be as shown in the following table:

Compacted Lift Thickness (inches) Surface Temperature (minimum)
3 or more 40° F
1%1t03 45°F
less than 1 7% 50° F

Asphalt
Materials: All asphaltic concrete used for this Project shall meet the specifications of
ODOT Section 708. Under the paragraph, “Course Aggregates”, the
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following sentence shall be added: When tested for soundness, the number
of cycles shall be five (5), the solution shall be Na2 SO, the maximum loss
shall be 10%.

Type | Patch

Subgrade

Replacement: Shall consist of the removal of subgrade material as measured from the

bottom of the existing pavement. The removed subgrade material shall be
replaced with separator fabric meeting the requirement of ODOT Section
325 and aggregate material meeting the requirement of ODOT Section
703.01 Type “A”. The existing subgrade shall be compacted to 95%
standard proctor density per AASHTO T-99 and the aggregate material
shall be compacted to 98% modified proctor density per AASHTO T-180-
86 Method as measured by the Nuclear Density Method. Compaction
shall be done with a roller or vibratory hand tamper. Certain situations
may require substitution of Quick-set Fill Concrete for aggregate material.
Fill concrete specifications are shown on the Standards for Pavement Cut
and Repair.  Separator fabric shall be used at all full depth pavement
patches where aggregate base is required, as directed by the Engineer.
The fabric shall be cut or overlapped to fit the size of the patch. These
items will be paid separately from the bid item for patching.

Type A Aggregate

Base:

Type | Patch
in PCC
Pavement:

This material shall have the following gradation, which is ODOT
Section
703-01 Type “A”.

Sieve  (mm) % Passing
1% in. (37.5) 100

% in. (19.0) 40 -100
3/8 in. (9.5) 30-75
No. 4 (4.75) 25-60
No. 10 (2.00) 20-43
No. 40 (0.425) 8—-26

No. 200 (0.075) 4-12

When the patch is made in PCC, the pavement shall be cut with a
concrete saw full depth before removal of existing pavement. The area to
be patched shall be delineated in a straight-line geometric pattern.
Placement of the subgrade stabilization material shall be in accordance
with the paragraph; “Type | Patch Subgrade Replacement”. After
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Type | Patch

in Asphalt
Pavement:

Type |

Patch in APC

placement of the subgrade stabilization, the pavement shall be replaced
with Class A High Early Strength concrete containing 4 to 6 percent air
entrainment. The concrete shall have a maximum 3” slump. The concrete
shall be placed in accordance with the detail in the drawings titled “Type |
PCC Patch”. The new concrete shall have a flat finish and match the
grade of the adjacent pavement.

Existing joint patterns shall be reestablished and sealed as specified. The
concrete shall be sprayed with curing compound and protected from traffic
a minimum of 24 hours. Cold Joints around the perimeter of the patch
shall be sawed and sealed with silicone in accordance with ODOT
specification 701.08(E). All sawing, pavement removal, and sealing costs
shall be included in the bid item for patching, H.E.S. concrete.

When the patch is made in asphalt, the pavement shall be cut with a
concrete saw full depth before removal of existing pavement. The area to
be patched shall be delineated in a straight-line geometric pattern.
Placement of the subgrade stabilization material shall be in accordance
with the paragraph; “Type | Patch Subgrade Replacement”. After
placement of the subgrade stabilization material, the pavement shall be
replaced in accordance with the detail in the drawings titled “Type | AC
Patch”, a minimum of 8” or existing paving thickness, whichever is greater.
All asphalt materials shall meet the specifications of ODOT 708 Plant Mix
Bituminous Bases and Surface. The asphalt shall be placed and
compacted in maximum 3" lifts. The edges of the patch shall be tacked
prior to the placement of asphalt. The asphalt shall be compacted to 92%
minimum density as determined by AASHTO T-209 Method. The patch
shall be stringlined as required and all areas not matching the adjacent
grade shall be immediately corrected. Cold joints around the perimeter of
the patch shall be sawed and sealed with rubberized asphalt. All sawing,
pavement removal, replacement, and sealing costs shall be included in
the bid item for patching, AC.

Pavements: Patching of PCC pavements with an asphalt overlay shall be performed as

follows: Placement of the asphalt portion of the patch shall be in
accordance with the paragraph “Type | Patch in Asphalt Pavements”.
Placement of the PCC portion of the patch shall be in accordance with the
paragraph “Type | Patch in PCC Pavements”. Placement of the subgrade
stabilization material shall be in accordance with the paragraph “Type |
Patch Subgrade Replacement”.  After placement of the subgrade
stabilization material, the pavement shall be replaced in accordance with
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the detail in the drawings titled “Type | APC Patch”. Payment will be made
separately for each of the three materials: Type “S4” AC, H.E.S. PCC and
Aggregate Base. Initial sawing, pavement removal and sealing costs shall
be included in the bid items for patching as listed above. Additional
sawing required to go from a Type “llI’ to a Type “I” patch shall be
included in the bid items for H.E.S. PCC.

Type Il Patch

In APC

Pavement: The asphalt overlay shall be removed prior to sawing through the PCC
Pavement to determine if only the asphalt needs to be patched. Sawing of
The asphalt is required, but should not penetrate the PCC pavement. If
the PCC pavement needs to be replaced, a Type “I” APC patch shall be
made.
Payment will be made for Type “S4” or Type “S5” AC only. If only the
asphalt is removed, initial sawing, pavement removal, and sealing costs
shall be included in the bid items for asphalt concrete.

PCAS - 4






02/08/16
SPECIAL PROVISION
FOR
PAVEMENT AND BRIDGE DECK SMOOTHNESS
(ENGLISH)

These Special Provisions amend and where in conflict, supersede applicable sections
of ODOT’s 2009 _Standard Specifications for Highway Construction, English and Metric.
Units of measurement are provided in the subsections in both English and Metric
equivalents. The units for this provision will be those English equivalents.

These Special Provisions apply to all types of Portland cement and asphalt concrete
pavements as well as bridge decks constructed as part of this contract or as specified
on the Plans.

430.01. DESCRIPTION.
This section establishes procedures for determining acceptability as it relates to
smoothness requirements of pavements and bridge decks. The equipment and
testing applicable to this Section shall be provided and/or operated by the party or
parties designated by the City.

430.03. EQUIPMENT AND PERSONNEL.
Smoothness measurement equipment to be used for control and for acceptance
testing shall include either The California Profilograph or The Lightweight
Profilometer as described below. Such equipment shall be certified by the
Department.

a) Profilograph. A California type profilograph produces a smoothness profilogram
(or profile trace) of the surface tested. The equipment used shall be supported
on multiple wheels having no common axle. The wheels shall be arranged in a
staggered pattern such that no two wheels cross the same bump simultaneously.
The profile is recorded from the vertical movement of a sensing wheel attached
to the frame at the midpoint and is in reference to the mean elevation of the
twelve points of contact with the road surface established by the support wheels.

The strip chart recorder shall be mounted on a lightweight frame 25 feet long.
The relative smoothness/roughness of the pavement or bridge deck shall be
measured by recording the vertical movement of a 6-inch or a larger diameter-
sensing wheel attached to the midpoint of the frame.

The recorded graphical traces of the profile (termed the "profilogram") shall be on
a scale of 1-inch equals 1 inch for the vertical motion of the sensing wheel. The
profilogram shall be driven by the chart drive on a scale of 1 inch of chart paper
equal to 25 feet of longitudinal movement of the profilograph.

b) Lightweight Profilometer. The profilometer equipment shall be mounted on a
lightweight, motorized vehicle such as an All-Terrain Vehicle (ATV), Golf Cart, or
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other approved vehicle. The vehicle profilometer equipment, and operator shall
be capable of running on “green” concrete without causing damage. The
profilometer equipment shall include an onboard, precision accelerometer which
measures movement of the light weight and a non-contact vertical distance
sensor mounted on the vehicle. The vertical distance sensor may be either
infrared or laser type. The profilometer shall be capable of making all of the
measurements and providing the information required in 430.04(b) “Evaluation”
of this special provision. Additionally, the profilometer shall measure the road
profile in accordance with ASTM E950-98, Class I.

c) Calibration. The profilograph or profilometer shall be calibrated within the
following limits. Horizontal measurements shall be within £5 feet per 1,000 feet
of distance tested. Vertical measurements shall be the same as those of the
calibration blocks measured. A profilograph and profilometer Calibration Report
shall be submitted to the Engineer each time the calibration is performed. The
calibration shall be performed no more than one week prior to collection of
smoothness data and repeated at the Engineer's direction at any time during the
Project.

d) Profilograph or profilometer Operator. The City shall provide a profilograph or
profilometer operator, certified by the Oklahoma Highway Construction Materials
Technical Certification Board to perform all profilograph or profilometer
measurements as well as interpreting and analyzing produced profilograms at no
cost to the Contractor.

430.04. CONSTRUCTION.

a) Surface Testing. The Contractor shall provide traffic control as necessary for all
smoothness measurements regardless of who provides and/or operates the
equipment. The surface will be tested as soon as possible after completion of
the work. For overlay projects when milling is not required, the surface will be
tested immediately before construction and as soon as possible after completion
of the work in order to determine the percent reduction in the profile index.
Profilometer readings or profilograph traces are to be collected from 25 feet prior
to the beginning point of a project, including any exception areas, and run
continuously through all bridges and changes in the pavement types to a point 25
feet beyond the ending point of a project, including any exception areas.

Testing shall include all mainline paving and bridge decks. Smoothness
deviations occurring at construction and expansion joints will be considered in
calculations of profile index and in identification of bumps.

All objects and foreign material on the surface shall be removed by the
Contractor prior to testing. Protective covers, if used, shall be removed prior to
testing and will be properly replaced by the Contractor after testing. Testing for
smoothness shall produce a final trace; a second trace shall be made on
segments on which allowable surface corrections have been made.
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The profilograph shall be propelled at a speed not to exceed 3 miles per hour.
Data shall be gathered at lower speeds if the pavement or bridge deck is rough
or profilograms are not being produced clearly.

The profilometer shall be operated at a constant speed as recommended by the
manufacturer. The sequence of position of the pavement or bridge deck to be
tested will be one pass per driving lane in the wheel path farthest from the edge
of a pavement or bridge deck.

Additional profiles will be taken only to define the limits of an out-of-tolerance
surface variation. The evaluations shall include graphical traces of the profiles
and the disks from which they were derived. The testing and evaluation will be
done by a trained and certified operator and the evaluation will be so certified.
The City reserves the right to verify the testing and/or evaluation. In case of
differences the City's results shall be considered final. If the Contractor’s results
are found to be significantly in error, the City may assess the cost of the
verification efforts.

b) Evaluation.

1. Profile Index. Unless otherwise specified in Special Provision 431-3QA, a
profile index shall be calculated from the profilogram for a pavement or bridge
deck on 528 feet extents or entire lengths of bridges (including approach
slabs) whichever is less. The index shall be calculated using a computerized
profilogram reduction system. It is understood that stations reflected by
automated profilogram interpretation systems are approximate and a further
survey in the field may be required to establish bump locations. The index is
calculated by summing the vertical deviations outside a 0.2-inch blanking
band as indicated on the profile trace. The units of this measure (inches) will
be converted into inches per mile. An extent is defined as the amount of
pavement or bridge deck in a 528 feet or the entire bridge deck plus both
approaches in length, whichever is less. When the quantity represented is
less than a full extent in length, it will be combined with an adjacent extent or
treated as a separate extent, at the option of the Contractor.

2. Bumps. Bumps will appear as high points on the profile trace and correspond
to high points on the pavement or bridge deck surfaces. Unacceptable
bumps are defined as those with vertical deviations in excess of 0.60 inch
(without using a blanking band) in a 25-foot span.

3. The following will not be excluded from the smoothness requirements:
(a) Shoulders
(b) Ramps

(c) Turn Lanes
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(c)

(d) Acceleration, deceleration and climbing lanes less than 528 feet full width.

(e) Pavement with horizontal centerline curves with radii of less than 1000
feet and the super elevation transitions of such curves.

(f) In overlays only, areas in roadway within a 10 foot radius of existing inlets
and utility covers. (This exception does not apply to full depth
pavements.)

(g) Short isolated pavement areas, which by normal industry practice would
require handwork.

Examples include driveway blockouts, phased intersection work with
variable cross slope, etc.

For the above exceptions, the profile index and adjustments calculations
corrections specified in this Special Provision, will not apply. However, the
requirements for mandatory correction of bumps as defined in this Special
Provision and tolerances defined in subsection 401.04 of the Standard
Specification for Highway construction will remain in effect.

4. Special Evaluation Requirements. Bridge approach slabs will be evaluated in
accordance with bridge deck smoothness requirements. New pavements and
overlays within 25 feet of bridges or their approach slabs, 25 feet of beginning
and ending stations of the Project, or 25 feet of changes from portland
cement concrete to asphalt concrete or vice versa will not be excluded from
profile index calculation. However, the requirements for mandatory correction
of bumps as defined in this Special Provision and tolerances defined in
subsection 401.04 of the Standard Specification for Highway Construction will
remain in effect.

Surface Correction. Unless otherwise permitted by the Engineer, in writing, all
new pavements, overlaid pavements (with or without prior cold milling) and
bridge deck surfaces having profile indices in excess of the acceptable limits of
13.0 in/mile for all streets and 27.0 in/mile for all bridges or having individual
bumps with deviations in excess of 0.60 inch in a 25 foot span shall be corrected
by the Contractor at no additional cost to the City. Such corrective actions shall
NOT include any grinding of metal expansion joints, themselves, but may include
grinding of concrete in the vicinity of the joints.

All corrective action, including the identification and correction of bumps, shall be
in accordance with the requirements of the Standard Specifications and shall be
subject to the approval of the Engineer. The surfaces of ground asphalt
pavements shall be fog sealed. The surfaces of corrected areas shall be
retextured to be similar to that of the adjacent sections of pavement or bridge
deck and shall exhibit good workmanship and be neat in appearance. Cores for
thickness determinations and measurement of cover of reinforcement steel will
be taken subsequently to all corrective work.
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SPECIAL PROVISIONS
FOR PAVING OPERATIONS

1. If the width of a street is such that it exceeds the paver’s ability to pave one-half
the street width another paver will be required and shall be operated so as to lay
asphalt on at least one-half of the street width at a time.

2. The longitudinal joint shall run parallel to the approximate center of the street.
Transverse joints shall be kept to a minimum. If it becomes necessary to stop
the paving operation short of the end of the job then the two transverse joints
shall be no farther apart than 6'.

3. If for any reason the Contractor is unable to pave one-half the width of the street
with one paver, paving operations shall cease.

4. A paving plan, indicting sequence of paving passes, pass widths, pass thickness,
and requested temporary street closures, will be submitted prior to paving.

5. Once paving begins the Contractor should have sufficient trucks available to
deliver asphalt materials in a continuous operation.

6. Adequate transitions to side streets and driveways must be provided. In general,
paving shall extend to the returns of all side streets. Special consideration
should be given to preventing ponding in side street intersections.

7. The contractor shall provide butt joints as directed by the Engineer. Wherever
the planned overlay of an existing street meets existing pavement, or at the end
of a paving run, butt joints shall be provided to a depth matching the planned
overlay thickness. The transition shall extend a minimum of 10 feet longitudinally
from the joint to provide a smooth riding surface. Butt joints will not be paid for
directly but the cost shall be included in the cost of the paving operations where
they are used.

8. Contractor shall not drive empty or loaded trucks or equipment across newly
paved areas for the construction period.

9. A leveling or “wedge” course may be required to establish the required to cross-

slope for the finished overlay. This item of work will be paid for separately under
the bid item designated as Asphalt Concrete Type “S5” in tons.
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PART 609 - PAVEMENT MARKINGS

609.1

DESCRIPTION

This work shall consist of furnishing materials and installing the pavement
markings in accordance with these specifications and in reasonably close
conformity with the location and dimensions shown on the Plans or established by
the Traffic Engineer.

609.2

MATERIALS

609.2.1 Approved Products List. All materials provided shall be supplied per the
approved materials listed on the City of Tulsa Operations Approved Products List
(APL).

609.2.2 General.

1)

2)

3)

4)

5)
6)

All materials suppliecpshall be new, unused, and undamaged. All materials shall
meet the requirements of ODOT Specifications, Section 711 and the Manual on
Uniform Traffic Control Devices (MUTCD), unless otherwise indicated in this
specification. Thermoplastic markings shall meet the latest requirements of
ODOT Specifications, Section 855. Multi-Polymer pavement marking materials
shall meet the latest requirements of ODOT Specifications, Section 856.

All bicycle markings shall include traction resistance in order to minimize the loss
of traction for bicyclists and shall be retroreflective, unless otherwise directed by
the Traffic Engineer. Where green is required, the materials shall meet the latest
requirements as set by the Federal Highway Administration (FHWA) for bike lane
markings and materials. All application shall be completed according to
manufacturer specifications for the pre-formed markings.

All Pre-formed bike lane crossing markings shall be 24” deep green bars (similar
to continental style crosswalk markings) with varying widths to match the width of
the bike lanes. Pre-formed bike lane panel markings shall include a green box
sized appropriately to meet MUTCD standards and the bike lane width (typically
6-7 LF long and 4 LF wide), with a white bicycle symbol centered inside. Pre-
formed bike lane panel markings with arrow shall include a green box sized
appropriately to meet MUTCD standards and the bike lane width (typically 10 LF
long and 4 LF wide), with a white bicycle symbol and arrow centered inside. Pre-
formed bike boxes (to facilitate left turns for bicycles) shall include a green box
typically be the width of the lane and 10 LF long with a standard white bike
symbol centered in the area, or as directed by the Traffic Engineer. Pre-formed
bike lane detector pavement markings shall meet the requirements of the
MUTCD and shall be white.

Bidders shall provide submittals for approval to the City of Tulsa for all materials
prior to use on projects.

Mechanically applied preformed plastic tape (“cold tape”) will not be accepted.

All pavement markings shall contain glass beads in accordance with ODOT
specification section 711.05 and shall be retroreflective. Pavement markings
shall have a minimum skid resistance value of 35 British Pendulum Number in
accordance with ASTM E 303. Pavement markings shall be weather and
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609.3
T

2)

609.4
1)

2)

609.5
1)

2)
3)

609.6
1)

chemical resistant and shall not fade, discolor, lift, tear, roll back, or shrink
throughout the marking life. Existing pavement markings and any markings that
conflict with the new markings shall be removed prior to installation of new
pavement markings.

SPECIFICATIONS AND STANDARDS

All materials provided, and services performed shall be in accordance with
applicable Federal, State, and Local law and environmental regulations.

Unless otherwise noted in this specification, all material and labor provided shall
meet the applicable requirements of the latest City of Tulsa Standards and
Specifications and Oklahoma Department of Transportation (ODOT) Standards
and Specifications; or as otherwise directed by the Traffic Engineer. ODOT
specifications and standards shall apply where City standards are silent. All
pavement marking layouts shall conform to the City of Tulsa requirements as
detailed in this specification with applicable Manual on Uniform Traffic Control
Devices (MUTCD) and Federal Highway Administration (FHWA) requirements,
unless otherwise directed by the Traffic Engineer.

REMOVAL OF EXISTING MARKINGS

When removal of existing pavement markings is required, remove existing
pavement markings in accordance with the appropriate ODOT specifications for
the material to be applied as listed in the materials section above. Remove loose
particles, dirt, tar, grease, residue or prior pavement markings and other
deleterious material from the surfaces to be marked. Remove all vegetation
growing in the curb joints and remove all soil and gravel in gutter blocking curb
face prior to painting of curbs. All removal shall take place the same day the new
pavement markings are applied, unless otherwise approved by the City Traffic
Engineer and appropriate warning signage is used.

Removal of existing pavement markings shall conform to the latest ODOT
Standard Specifications for Highway Construction and Special Provision 857-2
(Latest Revision). Use equipment for removing pavement markings that will not
damage the pavement surface or pavement texture.

INSTALLATION

Thermoplastic pavement markings shall only be applied when the surface
temperature of the pavement marking exceeds 55 degrees Fahrenheit for a
minimum of 6 hours directly prior to installation. Thermoplastic pavement
markings shall not be installed when wind gusts exceed 15mph.

Pre-formed thermoplastic shall be applied in accordance with manufacturer’'s
specifications.

All thermoplastic markings shall be 0.120” in thickness, unless otherwise
specified by the Traffic Engineer.

WARRANTY

All short-life pavement markings (paint) installed under this contract shall be
under warranty for three (3) months from date of acceptance by the City for any
defects other than normal fading, discoloration, or wear and tear by traffic found
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2)

609.7
1)

2)

3)

4)

5)

6)

7)

in the markings or retro-reflectivity. The bidder shall be responsible for full
removal and replacement of the defective pavement markings.

All long-life pavement markings (thermoplastic and pre-formed) installed under
this contract shall be under warranty for one (1) year from date of acceptance by
the City to cover any defects other than normal fading, discoloration, or wear and
tear by traffic found in the markings or retro-reflectivity. The bidder shall be
responsible for full removal and replacement of the defective pavement
markings.

METHOD OF MEASUREMENT

All pavement marking symbols shall be measured per each by each whole
symbol.

ADA parking symbols shall include the international symbol of accessibility
parking space marking, in accordance with the MUTCD, and as designated by
the Traffic Engineer.

Railroad Symbols shall include all items to form a complete advance railroad
warning symbol including “X,” “R”s, and transverse lines.

Pre-formed bike lane crossing markings shall be 24-inch green bars and shall be
paid per LF to accommodate varying widths of bike lanes. Pre-formed bike lane
panel markings shall include the white bike lane symbol as required by the Traffic
Engineer and shall be paid per SF to accommodate varying bike lane widths.
Pre-formed bike lane panel markings with arrow shall include the white bike lane
symbol and/or arrows as required by the Traffic Engineer and shall be paid per
SF to accommodate varying bike lane widths. Pre-formed bike box markings
shall be paid per SF to accommodate for varying widths of vehicle lanes. Pre-
formed bike lane detector pavement markings shall be white and measured per
each.

All pavement markings for Traffic Stripes shall be measured by the linear foot of
four (4) inch wide material, or if wider, the multiplier equivalent of the respective
material applied.

Curb painting shall be measured per linear foot of curb face or top painted. One
linear foot equals approximately 0.93 square feet of area on a six (6) inch barrier
curb.

All pavement marking removal for striping shall be paid by the linear foot (LF) of
removal of a 4” stripe of any type of material (plastic, polymer, or thermoplastic)
or if wider, the multiplier equivalent of the material removed.

8) All pavement marking removal for symbols shall be paid per each for the removal

of the entire symbol of any type of material.
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SPECIAL PROVISIONS
PERMANENT TRAFFIC SIGNS

PART 608 - TRAFFIC SIGNS
608.1 GENERAL

608.1.1 This work shall consist of furnishing materials and installing traffic
signs in accordance with these specifications and in reasonably close
conformity with the location and dimensions shown on the Standards,
Plans or established by the Engineer.

608.1.2 Signs shall be designed in accordance with the 2009 Manual on
Uniform Traffic Control Devices (MUTCD) with revisions and the 2004
FHWA Standard Highway Signs (2012 Supplement to the 2009
MUTCD).

608.1.3 Street name sign proofs shall be submitted to the Traffic Engineer for
review and approval prior to fabrication.

608.2 MATERIALS
608.2.1 General

Signs shall be composed of aluminum metal sheeting overlaid with cut-
out film and a reflective sheeting material. Mounting shall be with posts,
hardware and brackets as specified.

608.2.2 Sheet Aluminum

Provide 0.080-ga sheet aluminum signs in accordance with ASTM B
209, alloy 6061-T6 or alloy 5052-H38 with mill finish. Use the
dimensions, filleted corners, and hole sizes and locations as shown on
the sign standards. Ensure panels are flat and straight within commercial
tolerances. Treat sheet aluminum signs with a chromate type chemical
conversion coating in accordance with ASTM B 449, Class Il.

608.2.3 Reflective Sheeting

Post-Mounted Signs: Sheeting shall be High Intensity Prismatic meeting
ASTM D4956 Type HlI / 1V (3M 3930 or approved equal).

Mast-Arm Mounted Signs: Sheeting shall be Diamond Grade meeting
ASTM D4956 Type Xl (3M DG? or approved equal).

All sheeting shall have a Class | adhesive backing.
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608.2.4

608.2.5

608.2.6

608.3

608.3.1

608.4.1

608.4.2

Overlay

Electronic cuttable sign film designed for use with electronic sign plotters
(3M ElectroCut Series 1170 Film, or approved equal).

Mounting Hardware

Bolts, nuts, washers, brackets, and all other hardware needed for
mounting shall be suitable for long-term outdoor use

A) Bolts: 5/16” x 3”, hex head
B) Nuts: flanged, self-locking, size as needed
C) Washers: %” O.D., maximum

D) Brackets: for mast-arm mounting, use a prefabricated mounting
system (Pelco Structural Astro-Brac® or approved equal). See COT
Standard 616.

Posts

Sign posts shall be perforated square tube (Telespar®or approved
equal). Signs shall be composed of new hot-rolled carbon sheet steel,
structural quality, ASTM A 1101. Provide a finish that is in-line, hot-dip
galvanized zinc coating in accordance with AASHTO M120, followed
by a chromate conversion coating, and a clear organic exterior coating.
Provide posts with %-in. (x '/16-in.) diameter holes spaced 1-in. on center
along the center of each of the four sides.

CONSTRUCTION METHODS

General

Construction methods shall involve fabrication and mounting of the sign
to the appropriate type mount.

608.4

METHOD OF MEASUREMENT

Signs of the size and type specified will be measured by the square
foot of area of the vertical front face with no deduction for rounded
corners or bolt holes.

Posts of the size specified will be measured by the linear foot between
the ends of the installed post.
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608.5 BASIS OF PAYMENT

608.5.1 Accepted signs, measured as provided above, will be paid for at the
contract unit price as follows:

608.5.2 SIGNS
GROUND SIGN ... SF
OVERHEAD SIGN ..o SF

Such payment shall be full compensation for furnishing all materials,
equipment, labor and incidentals required to complete the work as specified.

608.5.3 POSTS

1-1/2" SIGN POST ... LF
1-3/4" SIGN POST ... LF
2"SIGN POST ..o, LF

Such payment shall be full compensation for furnishing all materials,
equipment, labor and incidentals required to complete the work as specified.
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SPECIAL PROVISIONS
FOR
PRICE ADJUSTMENT FOR ASPHALT BINDER

These Special Provisions revise, amend, and where in conflict, supersede applicable sections of
the 2009 Oklahoma Department of Transportation Standard Specifications for Highway
Construction. Units of measurements are provided in the subsections in both English and
metric equivalents. The units for this project shall be those specified in the project plans.

(add the following:)

109.12 PRICE ADJUSTMENT FOR ASPHALT BINDER.

A price adjustment clause is included in this contract to provide additional compensation to the
Contractor or a credit to the City of Tulsa for fluctuations in asphalt binder process. This price
adjustment is dependant upon a change in the average price of asphalt binder which results in
an increase or decrease in the price of products utilized on this project.

a) Payment will be made to the contractor for monthly fluctuation in the cost of asphalt
binder used in performing the applicable items of Asphalt Concrete work as listed in the
table below when the asphalt binder cost fluctuates by more then 3% from the base
price defined below. Payments may be positive, negative, or nonexistent depending on
the circumstances. Payments or deductions will only be calculated on that portion of the
asphalt binder cost fluctuation that exceeds the 3% specified above. Payments or
deductions for the asphalt binder cost adjustment will be included in the contractor’s
progressive estimates; and the payments or deduction authorized for each estimate will
be based upon the algebraic difference between the quantities for applicable items of
work.

b) The Asphalt Binder Cost Adjustment (ACA) for the current estimate will be computed
according to the following formula:

ACA=QxFxD

Where
ACA = Asphalt binder cost adjustment, in dollars;
Q = The algebraic difference between the quantities for the
applicable items on the current estimate and the quantities shown
on the previous estimate, in tons of mix;
F = The Asphalt Binder Use Factor for the applicable items of work

subject to this price adjustment, as listed in the following table,
are:
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. . ASPHALT BINDER USE FACTOR PER
ITEM OF WORK SPEI%IJI;I/I%;EON UNIT
(metric and U.S. Customary units)
Aspalt Concrete, Type S5 411 0.060 ton of binder per ton of mix
Aspalt Concrete, Type S4 411 0.060 ton of binder per ton of mix
Aspalt Concrete, Type S3 411 0.050 ton of binder per ton of mix

Note: When the units of measure in the contract for the ltems of Work listed in the table do not
correspond with the units shown in the table (i.e. Asphalt Concrete paid by the square yard,
etc.), those Items will not be subject to the terms of this special provision or any asphalt binder
price adjustment.

D = Allowable price differential, in dollars;

The allowable price differential, “D” for the current estimate will be computed according
to the following formulas:

When the current price, P, is greater than the base price, P,).

D = P —[1.03 x Pg)], but not less than zero.

When the current price, P, is less than the base price, P).

D = P —[0.97 x P)], but not greater than zero.
In either case, Py, shall be the base asphalt binder price, in dollars per ton (mton), defined as
the average of the minimum and maximum prices for performance-graded binder using the
Selling Price of PG64-22 paving grade, F.O.B. manufacturer's terminal, as listed under
“‘Midwest/Mid-Continent Market — Tulsa, Oklahoma/Southern Kansas area” as published in the

last issue of Asphalt Weekly Monitor® furnished be Poten & Partners, Inc. for the month prior to
the month in which the bids for the work were received.

In either case, P, shall be the current asphalt binder price, in dollars per ton (mton), as defined
above for the base asphalt binder price. The publication used will be the last issue published in
the month prior to the month in which the progressive estimate is generated.

c) Items included in the contract that are listed in the table above are subject to the
adjustment in accordance with this provision, regardiess of any amount of overrun to the
plan quantity. Any new items of work added to the contract by supplemental agreement
that are listed in the table above, will be subject to the asphalt binder price adjustments
in accordance with this provision. The base asphalt binder price, Py, for any newly
added eligible items will be the same Py, as the eligible items in the contract and the
new unit price established by supplemental agreement shall be determined accordingly.
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SPECIAL PROVISIONS
REMOVAL OF CASTINGS

All water, sanitary sewer, and storm sewer manhole castings, lids, frames, curb hoods,
grates, hydrants, valves, and other fittings removed as part of any construction project
are property of the City of Tulsa. Contractor will not take ownership.

All storm sewer and sanitary sewer castings shall be salvaged and delivered by the
contractor to the Underground Collections North Sewer Base Stockyard at 9319 East
42 Street North. Contractor will coordinate the return of such items with the Stockyard
personnel at 918-669-6130.

All hydrants, valves, and other fittings from abandoned water mains shall be salvaged
and delivered by the contractor to the South Yard at 2317 South Jackson Avenue.
Contractor will coordinate the return of such items with the South Yard personnel at
918-596-9401.

RC1






02/08/16
SPECIAL PROVISIONS
TACTILE MARKERS TRUNCATED DOMES

DESCRIPTION. This work shall consist of installing Truncated Domes.

MATERIAL. The Truncated Domes shall be pre-case concrete pavers with a nominal
thickness of 7/8 inch to 2 inches. They shall be constructed with a minimum of 4000 psi
concrete. They shall be yellow in color and meet all ADA requirements for color
contrast and dimensions.

CONSTRUCTION METHODS. The panels shall be installed according to the
manufacturer’'s recommendations and in accordance with City of Tulsa Standard
Drawing No. 790—Standard Sidewalk Ramp.

METHOD OF MEASUREMENT. The Truncated Domes will be measured by the
square foot of panel area.

BASIS OF PAYMENT. Accepted panels, measured as provided above, will be paid for
at the contract unit price as follows:

TRUNCATED DOMES SQUARE FOOT

Such payment shall be full compensation for furnishing all materials, equipment, labor
and incidentals to complete the work as specified.
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SPECIAL PROVISIONS
FOR SPECIAL SPECIFICATION
OF TYPE | MONUMENT PAYMENTS

Under this item, the Contractor shall furnish and place for the payment requested for
each monument, all materials, labor, equipment, and incidentals necessary to complete
the work as shown on the sketch on the following page. The brass marker shall be
provided by the City. The 5/8 inch rebar shall be a minimum of 36 inches in length. The
locations will be as ordered by the Engineer.

Materials will be in accordance with Section 626.02 of ODOT's Standard Specifications

for Highway Construction, current addition, with Accelerated High Early Strength
Concrete substituted for Portland Cement Concrete.
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SPECIAL PROVISIONS

URBAN RIGHT OF WAY RESTORATION

DESCRIPTION:

The work under this item shall consist of restoring Rights-of-Way. Contractor shall be
responsible for the removal and replacement of mailboxes, drains, traffic signs, and curb street
address number, sprinkler system or any other improvement within the right of way that is not
paid for in other items of work.

CONSTRUCTION REQUIREMENTS:

All existing improvements as called for in this special provision to be replaced or reconstructed
shall be restored to substantially the same condition as existed prior to the construction.
Contractor shall document by photographing all obstructions and improvements prior to the start
of construction.

As the work progresses, all streets shall be thoroughly cleaned of all rubbish, excess earth, rock,
and other debris resulting from such work. All clean-up operations at the location of such work
shall be accomplished at the expense of the contractor and shall be completed to the satisfaction
of the engineer.

IRRIGATION SYSTEMS

DESCRIPTION:

The work shall consist of repairing any irrigation systems inside or outside the street Right of
Ways as a result of damages or adjustments needed during the course of the construction to the
satisfaction of the engineer.

CONSTRUCTION REQUIREMENT:

Contractor shall repair irrigation systems using like materials and shall include all materials
necessary for the proper installation and function of the system. Materials such as valves,
controllers, pop up spray and rotary heads, risers, seals, backflow preventer and main line pipe
damaged during the course of the construction shall be re installed to its original condition.
Excavation, placement, testing, back filling and compacting shall be done as required by the city
of Tulsa standard specifications.

STREET ADDRESS AT CURB

DESCRIPTION:

The street address of the building, structure or lot served by the reconstructed driveway shall be
painted on the curb of the driveway. Location to be approved by the Engineer. The street
address shall face traffic flow.

CONSTRUCTION REQUIREMENTS:
The Street Address to be painted shall conform to city specifications as to size and form, and the
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quality of paint to be used, as determined by the City of Tulsa Public Works Department.

Street Address placed on the curb shall be done using a vinyl numbers stencils; letters shall be in
black paint in figures of the size of three inches in height, and impressed upon a white
background of the size of five by eleven inches. Standard stencil lettering with height, color
and style shall be as approved by the engineer or in accordance with the most current City of
Tulsa Standards.

MAILBOX REMOVAL AND RELOCATION

DESCRIPTION:
Contractor shall remove, reset and/or reconstruct any and all mailboxes within the street right of
way.

CONSTRUCTION REQUIREMENTS:

The removal, resetting and/or reconstruction of mail boxes in street right of way shall be
coordinated with the local postmaster as required. Mailboxes shall be located no closer than I'
behind the face of curb to face of box.

Where Special mailboxes such as Stone, masonry brick, or non standard mail boxes exist,
contractor shall replace all mailboxes in like kind. The kind and quality of materials in which
mailboxes shall be reconstructed shall be to the satisfaction of the property owner and approved
by the engineer.

The replaced mailbox shall be capable of withstanding wind loading and lateral load associated
with the delivery of the mail.

DRAINS

DESCRIPTION:
Contractor shall reestablish drains, roof drains, and other drainage through the curb.

CONSTRUCTION REQUIREMENTS:
Removal, replacement, salvage of drains in street right of way shall be done during road
construction phase.

Contractor shall replace all drains in like kind. The kind and quality of materials in which drains
shall be reconstructed shall be to the satisfaction of the property owner and approved by the

engineer.

All re-established drains shall include a storm water curb opening as described in City of Tulsa
Standard Drawing 758.
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TRAFFIC SIGNS

DESCRIPTION:

Unless otherwise directed by the plans and specifications, this item shall consist of removing,
storing, and resetting all existing traffic signs. Contractor shall remove, store, and reset all traftic
signage as required for construction of this project.

CONSTRUCTION REQUIREMENTS:

Roadside signs shall be placed at locations shown on the plans or at existing locations and shall
be installed in compliance with the latest edition of the Manual on Uniform Traffic Control
Devices (MUTCD).

METHOD OF MEASUREMENT:
Irrigation Systems, Street Address at the Curb, Mailbox Removal and Relocation, Drains, and
Traffic Signs will be measured by EACH for the project.

PAYMENT:

Special (C) Urban Right-Of Way Restoration (measured as provided above) will be paid for at
the contract unit price by EACH. Such payment shall be full compensation for all equipment,
tools, labor, and incidentals necessary to complete the work as specified.

Special (C) Urban Right-Of-Way Restoration ....................ooo. EACH
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STORM WATER CURB OPENING

ATTACH DRAIN FROM HOUSE WITH
COUPLER AND WATER TIGHT BAND CLAMP
PER MFGR RECOMMENDATION.

SECTION A-A

From House

RESIDENTIAL CURB INLET

1. CONTRACTOR SHALL RECONNECT ANY SIDE
DRAINS FROM ADJACENT PROPERTY
THROUGH THE CURB.

2. INSTALL R-3262-3 SERIES HEAVY DUTY
STORM WATER CURB OPENING
BY NEENAH OR APPROVED EQUAL.

3. FIELD VERIFY SIZE AND LOCATION
PRIOR TO PAVING OPERATIONS.

g—ireef 4. CONTRACTOR SHALL CAST INLETS IN

PLACE DURING CURB PRODUCTION

"CUT IN” NOT ACCEPTED.

>

RESIDENTIAL STORM WATER
CURB OPENING

CITY OF TULSA, OKLAHOMA
PUBLIC WORKS DEPARTMENT
ENGINEERING SERVICES DIVISION

DRAWN BY: JAB. APPROVED
CHECKED BY:
DATE:  OCT. 2011

NOT TO SCALE STANDARD NO. 758
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SPECIAL PROVISION
FOR UTILITY RELOCATIONS
AND DESIGN ISSUES

It is the intent of this specification to provide no more than seventy-five (75) calendar
days due to delays caused by required utility relocations and required design
clarifications. Should the Contractor be delayed in the final completion of work by any
utility relocation or design issue, additional days as determined by the Engineer shall be
granted by the City. However, the Contractor shall give the Engineer notice in writing of
the cause of the delay in each case on the Extension of Time Request Form enclosed in
these documents, and agrees that any claim shall be fully compensated for by the
provisions of this specification to complete performance of the work. An adjustment will
not be made to the contract time bid for incentive purposes.

Any time granted for utility relocations or design issues up to seventy-five (75) calendar

days will be in addition to the number of days shown in the proposal for computation of
disincentive and liquidated damages.
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PATH:

Ro. XXXXX-X

(WY

——>TI<——2'

8'-3" MINIMUM

2'-0"

| — 2"
)

4’0" MINIMUM
7'~0" MAXIMUM

2 1/2" 12 GAUGE
PERFORATED TUBING,
7/16" HOLE, 1" C/C\

NON-PERFORATED
ANCHOR TUBE SHALL HAVE
TWO 7/16" DIAMETER HOLES

SPACED 1" ON CENTERS
ALONG THE CENTERLINE OF
EACH OF THE FOUR SIDES

NOTE:

1. CAPITAL PROGRAM LOGO
- VISION TULSA
- IMPROVE OUT TULSA

2. PROJECT NUMBER
FONT: HELVETICA BOLD
SIZE: 2.5 INCHES
ALIGNMENT: CENTER
COLOR: WHITE

3. GENERAL PROJECT TITLE
FONT: HELVETICA BOLD
SIZE: 4,72 INCHES
AL IGMENT: LEFT
COLOR: CITY BLUE
GENERAL 1 ZED
~ STREET REPLACEMENT
~ STREET REHABILITATION
- STREET WIDENING
~ STREET RESURFACING
- BRIDGE REPLACEMENT
- BRIDGE REHABILITATION

4. TARGET COMPLETION
FONT: HELVETICA REGULAR AND BOLD
SIZE: 2.5 INCHES
AL IGNMENT: LEFT
COLOR: CITY BLUE AND BLACK

$. PROJECT PROGRESS BAR
SIZE: 2" TALL X 66" WIDE
OOLOR: GREEN
MATERIAL: 2" GREEN, INDUSTRIAL DUCT TAPE CUT
AT 1/4 SEGMENTS SHOULD BE USED TO INDICATE
PROJECT PROGRESS/ADVANCEMENTS IN THE
PROGRESS BAR. PAINT SHOULD ONLY BE USED
IN THE EVENT THAT TAPE IS NOT AVAILABLE OR
UNABLE TO REMAIN AFFIXED OVER A LONGER
CONSTRUCTION PERIOD.

6. CONTACT INFORMATION
OPTIONS: 311 AND CORRESPONDING URL
FONT: HELVETICA REGULAR AND BOLD
SIZE: 2.5 INCHES
AL IGNMENT : LEFT
COLOR: CITY BLUE AND BLACK

7. CITY OF TULSA LOGO
SIZE: 10" WIDE
AL IGNMENT: OUTER RIGHT MARGIN EDGE AND TO
THE BASEL INE OF THE GENERAL PROJECT TITLE.
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— l"— APPLY DUCT TAPE/ T~ CONGRETE | '1._0'. | CITY OF TULSA, OKLAHOMA
3 10 PREVENT CONCRETE FROM ENGINEERING SERVICES DEPARTMENI
ENTERING ANCHOR TUBE ORANN BY: APPROVED
‘ CHECKED BY: “4 W//
ASSEMBLY OF PLYWOOD SIGN DATE: AUGUST 2017 /
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NOT TO SCALE STANDARD N/ /02
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