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Published in the Tulsa World and The Oklahoma Eagle:
February 24, 27, 28, March 1, 2 and 3, 2023

NOTICE TO BIDDERS
SEALED BIDS FOR
PROJECT NO. SW-2020-01-06-02

Notice is hereby given that pursuant to an order by the
Mayor of the City of Tulsa, Oklahoma, sealed bids will be
received in Room 260 of the Office of the City Clerk, City of
Tulsa, 175 E. 2™ Street, Tulsa, Oklahoma 74103 until
8:30 a.m. the 24th day of March, 2023 for furnishing all
tools, materials and labor and performing the work
necessary to be done in the construction of the following:

PROJECT NOQ. SW-2020-01-06-02 Towne Center Detention
Pond Design

The entire cost of the improvement shall be paid from
Account No.

2131F0007Z .StmwtrPond.Flood 5600.56003122-541101
2331F00005.StmwtrPond.Flood . 5600.56003122-541101
2231F00009.StmwtrPond.Flood. 5600.56003122-541101

A MANDATORY Pre-Bid Conference is scheduled for
Tuesday, March 7, 2023 at 9:30 a.m. and will be held
through video conferencing with Microsoft Teams,
invitation presented on the City of Tulsa's website at this
link:

hitps /iwww cityoftulsa orgigovernmentidepartmentsiengin

eering-services/construct on-bids’

Attendance at the Pre-Bid Conference is
MANDATORY. Bids will not be received from
contractors who did not attend the Pre-Bid
Conference.

Bids will be accepted by the City Clerk from the holders of
valid pre-qualifications certificates from the City of Tulsa in
one or more of the following classifications: A or D

Drawings. specifications and contract documents for
construction of said public improvements of the said
project have been adopted by the Mayor of said City.
Copies of same may be obtained at the Office of the
Director of Engineering Services at the City of Tulsa
Engineering Services, 2317 South Jackson, Room 103,
North Building. for a non-refundable fee in the amount of
$50.00 made payable to the City of Tulsa by check or
money order.

Contract requirements shall include compliance as
required by law pertaining to the practice of non-
discrimination in employment.
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The overall aspirational Small Business Enterprise
utilization goal for this project is ten (10) percent.

Attention is called to Resolution No. 18145 of August 23,
1988, requiring bidders to commit to the goal of employing
on the project at least fifty percent bona fide residents of
the City of Tulsa and/or MSA in each employment
classification.

Attention is called to Resolution 7404 of November 8,
2006, requiring bidders. their subcontractors and their
lower-tier subcontractors to hire only citizens of the United
States.

The City of Tulsa itself is exempt from the payment of any
sales or use taxes, and pursuant to Title 68 O.S. Section
1356(10), direct vendors to the City are also exempt from
those taxes. A bidder may exclude from his bid
appropriate sales taxes, which he will not have to pay while
acting for and on behalf of the City of Tulsa.

A Certified or Cashier's Check or Bidders Surety Bond, in
the sum of 5% of the amount of the bid will be required
from each bidder to be retained as liguidated damages in
the event the successful bidder fails, neglects or refuses to
enter into said contract for the construction of said public
improvements for said project and furnish the necessary
bonds within thirty days from and after the date the award
is made.

The bidder to whom a contract is awarded will be required
to furnish public liability and workmen's compensation
insurance; Performance, Statutory, and Maintenance
bonds acceptable to the City of Tulsa, in conformity with
the requirements of the proposed contract documents.
The Performance, Statutory, and Maintenance bonds shall
be for one hundred percent (100%) of the contract price.

Al bids will be opened and considered by the Bid
Committee of said City at a meeting of said Committee to
be held in the City Council Room of City Hall in said City at
9:00 a.m. on the 24th day of March 2023.

Dated at Tulsa, Oklahoma, this 24th day of February 2023.

(SEAL)
Christina Chappel!
City Clerk

NIB- 2
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INSTRUCTIONS TO BIDDERS

Each bid Proposal shall be completed electronically on the electronic media
provided, then printed, signed and submitted along with the electronic media and
the complete bound copy of the contract documents. in the event of a
discrepancy between the pricing on the electronic media and hard copy of a
Proposal, the hard copy pricing will govern. If electronic media is not provided
and the bid Proposal is manual, the bid Proposal shall be submitted in ink. The
written words shall govern over the figures if there is a difference between the
two. No alterations, additions, or erasures shall be made on the Proposal.
Erroneous entries shall be lined out, initialed by the bidder, and the correct entry
inserted. The unit price bid must cover all expense for furnishing the iabor,
materials, tools, equipment, and apparatus of every description to construct,
erect, and furnish all work required by and in conformance with the Drawings and
Specifications.

Each bid shall be enclosed in a sealed envelope addressed to the City of Tulsa,
175 E. 2" Street, Room 260, City Hall. Tulsa, Oklahoma, identified on the
outside with the words:

PROJECT NO. SW-2020-01-06-02 TOWNE CENTER DETENTION POND
DESIGN

Pre-qualification Certificate Number

And shall be filed with the City Clerk in Room 260, City Hall.

All addenda to the contract documents, properly signed by the bidder, shall
accompany the bid when submitted.

B-2. BID SECURITY

Each bid shall be accompanied by a cashier's check, a certified check, or
bidder's bond, in the amount of five percent (5%} of the total amount bid.

The bid security shall be made payable, without condition, to the City of Tulsa,
Oklahoma. The bid security may be retained by and shall be forfeited to the City
as liquidated damages if the bid is accepted, a contract based thereon is
awarded, and the bidder fails to enter into a contract in the form prescribed. with
legally responsible sureties, within thirty (30) days after such award is made by
the City.

B-3 RETURN OF BID SECURITY

The bid security of each unsuccessful bidder will be returned when his bid is
rejected. The bid security of the bidder to whom the contract is awarded will be

IB- 1 -
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returned when he executes a contract and files satisfactory bonds. The bid
security of the second lowest responsible bidder may be retained for a period of
time not to exceed sixty (60) days pending the execution of the contract and
bonds by the successful bidder.

B-4 WITHDRAWAL OF BIDS

No bidder may withdraw his bid for sixty (60) days after the date and hour set for
the opening. A bidder may withdraw his bid any time prior to expiration of the
period during which bids may be submitted by making a written request signed in
the same manner and by the same person who signed the Proposal.

B-5 REJECTION OF BIDS

Bids received more than ninety-six (96) hours before the time set for opening
bids, excluding Saturdays, Sundays, and holidays, as well as bids received after
the time set for opening bids, will not be considered and will be returned
unopened.

The City of Tulsa reserves the right to reject any and all bids when such rejection
is in the best interest of the City of Tulsa. All bids are received subject to this
stipulation and the City reserves the right to decide which bidder shall be deemed
lowest responsible bidder.

A violation of any of the following provisions by the bidder shall be sufficient
reason for rejecting his bid, or shall make any contract between the City of Tulsa
and the Contractor that is based on his bid, null and void: divulging the
information in said bid before the bids have been opened; submission of a bid
which is incomplete, unbalanced, obscure, incorrect, or which has conditional
clauses, additions, or irregularities of any kind not in the original proposal form, or
which is not in compliance with the Instruction to Bidders and published Notice to
Bidders, or which is made in collusion with another bidder. The City shall have
the right to waive any immaterial defects or irregularities in any bid received.

B-6 DISQUALIFICATION OF BIDDERS

No contract will be awarded to any person or persens, firm, partnership,
company, or corporation which is in arrears to the City upon any debt of contract,
or in default as surety or otherwise upon any obligation to the City.

B-7 SIGNATURE OF BIDDERS

Each bid shall be properly signed with the full name of the company or individual
submitting the bid, the bidder's address, and the name and title of all persons
signing printed below their signature lines. Bids by partnerships shall be signed
with the partnership name followed by the signature and title of one of the
partners. Bids by corporations shall be signed with the name of the corporation
followed by the signature and title of the president, vice president, chairman, or
vice chairman of the Board of Directors with attestation by the corporate
secretary or assistant corporate secretary. Resolution must be dated no more

IB- 2 -
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than 30 days prior to date of signature of the contract/ bond etc. Bids by
joint ventures shall be signed by each participant in the joint venture. Bids by
limited liability companies shall be signed with the name of the limited liability
company followed by the signature and title of the Manager or Managing
Member. Bid by limited partnerships shall be signed with the name of the limited
partnership followed by the signature of

the general partner. Note: The signature requirements listed above are for
Okiahoma entities; entities organized in other states must follow the law of the
state in which they are organized.

A bid by a person who affixes to his signature the word "President”, "Manager”,
"General Partner’, “Agent”, or other title, without disclosing the name of the
company for which he is signing, may be held to be the bid of the individual
signing.

B-8 INTERPRETATION OF CONTRACT DOCUMENTS

If any person who contemplates submitting a bid is in doubt as to the true
meaning of any part of the drawing, specifications, or other proposed contract
documents, he may submit to the Engineer a written request for interpretation
thereof. The person submitting the request shall be responsible for its prompt
delivery. Interpretation of the proposed contract documents will be made only by
addendum. A copy of each addendum will be mailed or delivered to each person
obtaining a set of contract documents from the Engineer. The City will not be
responsible for any other explanations or interpretations of the proposed contract
documents.

B-9 LOCAL CONDITIONS AFFECTING WORK

Each bidder shall visit the site of the work and shall completely inform himself
relative to construction hazards and procedure, labor, and all other conditions
and factors, local and otherwise, which would affect prosecution and completion
of the work and its cost. Such considerations shall include the arrangement and
condition of existing structures and facilities, the procedure necessary for
maintenance of uninterrupted operation of existing structures and facilities, the
availability and cost for labor, and facilities for transportation, handling, and
storage of materials and equipment. All such factors shall be properly
investigated and considered in the preparation of the bid. There will be no
subsequent financial adjustment for lack of such prior information.

B-10 TIME OF COMPLETION

The time of completion is an essential part of the contract and it will be necessary
for each bidder to satisfy the City of his ability to complete the work within the
allowable time set forth in the Bid Form. In this connection, attention is directed
to the provisions of the General Conditions and Special Conditions relative to
delays, extension of time, and liquidated damages.

B-11 QUALIFICATION OF BIDDERS

8- 3 -
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No bid will be received and filed by the City Clerk of the City of Tulsa unless the
person submitting the bid has been pre-qualified as provided by ordinance, and
is the holder of a current certificate of Pre-qualification in force and effect on the
date such bid is to be submitted and filed.

B-12 TAXES AND PERMITS

Attention is directed to the requirements of the General Conditions regarding
payment of taxes and obtaining permits. Contractor shall comply with all zoning
ordinances of the City, as provided in the Tulsa Zoning Code, Title 42 Tulsa
Revised Ordinances and conform with all zoning requirements established by the
Tulsa Metropolitan Area Planning Commission and the Board of Adjustment.
Contractor can call the Indian Nations Council of Governments (INCOG) at (918)
584-7526, to determine iIf any zoning requirements must be met.

B-13 OKLAHOMA LEGAL REQUIREMENTS

The Contractor must comply with the Oklahoma Scaffolding Law, 40 Oklahoma
Statues, Sections 174 - 177, which cover erection and use of scaffolds, hoists,
cranes, stays, ladders, supports, or other mechanical contrivances.

In accordance with Oklahoma Statutes, Title 68, Section 1701-1707, before
commencing any work pursuant to this contract, any nonresident contractor shall
give written notice by certified mail, return receipt requested, to the Oklahoma
Tax Commission, the Oklahoma Employment Security Commission, the Workers
Compensation Court, and the county assessor of each county in which work will
be performed. The notices shall comply with the requirements set forth in said
statute.

B-14 BONDS

The bidder to whom a contract is awarded will be required to furnish bonds as
follows:
a. Performance Bond — A Performance Bond to the City in an
amount equal to one hundred percent (100%) of the
Contract price.
b. Statutory Bond - A Statutory Bond to the State of Oklahoma
in an amount equal to one hundred percent {(100%) of the
contract price.

C. Maintenance Bond ~ A Maintenance Bond to the City in an
amount equal to one hundred percent (100%) of the contract
price.

The bonds shali be executed on the forms included in the contract documents by
a surety company authorized to do business in the State of Oklahoma and
acceptable as Surety to the City of Tulsa.

Accompanying the bonds shall be a “Power-of-Attorney” authorizing the attorney-

in-fact to bind the Surety Company and certified to include the dates of the
bonds.

B-4 -
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B-15 BOUND COPY OF CONTRACT DOCUMENTS

The Bid Form or other pages shall not be removed from the bound copy of
contract documents. The copy of contract documents filed with each bid shall be
complete and shall include all items in the Table of Contents and all addenda.

B-16 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS

Each bidder agrees to comply with the terms of Title 5, Chapter 1, Section 111,
of the Tulsa Revised Ordinances relating to Non-Discrimination.

B-17 BASIS FOR AWARD OF CONTRACT

The basis for award of a contract shall be the total base bid submitted by the
lowest responsible bidder unless otherwise directed in the form of proposal. The
City of Tulsa reserves the right to withhold the awarding of a contract for a
reasonable period of time from the date of opening of bids. The awarding of a
contract upon a successful bid shall give the bidder no right or action or claim
against the City of Tulsa upon such contract until the same shall have been
reduced to writing and duly signed by the contracting parties. The award of a
contract will not be completed until the contract is duly executed and the
necessary bonds and insurance approved.

B-18 TIME FOR AWARDING OF CONTRACT

The awarding of a contract to the lowest responsible bidder will be made within
thity (30) days after the opening of bids unless the City of Tulsa by formal
recorded action and for good cause shown, provides for a reasonable extension
to that period, which extension period shall not in any event exceed fifteen (15)
days where only state or local funds are involved, or not to exceed ninety (90)
days on any award of contract for the construction of public improvements where
funds are utilized which are furnished by an agency of the federal government.

B-19 SAFETY AND HEALTH REGULATIONS

Bidders should note that they are subject to “Safety and Health Regulations for
Construction”, Chapter XVII of Title 29, CFR, Part 1926 and that compliance,
review and enforcement are the responsibility of the U.S. Department of Labor.

The Contractor is fully responsible for the safety of the work site and is expected
to train their employees in all applicable safety issues. This should include but
not be limited to: trench safety, confined space entry, head protection, etc. In
accordance with construction contracts with the City, Authority, Board, or
Commission, all applicable Labor and OSHA safety regulations must be
followed.

B- 5 -
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Work sites must be monitored by the Contractor and safety provisions enforced.
Contractors are asked to ensure that all employees are properly informed and
trained in construction, work site safety.

B-20 VENDORS AND SUBCONTRACTOR IDENTIFICATION

Where Vendor and Subcontractor Identification Questionnaires are included in
the bid documents, each bidder shall submit the Questionnaire directly to the
Engineer no later than 5:00 p.m. on the first working day following the bid
opening. Failure to submit the questionnaire may render the bid unresponsive
and not eligible for award. The award of the Contract will be subject to the
acceptability of the vendors and subcontractors listed. If an award is made, the
vendors and subcontractors listed on the questionnaire shall be used on the
project. No changes in the vendor and subcontractor list will be permitted unless
prior consent is obtained from the Engineer.

B-21 _U.S. ENVIRONMENTAL PROTECTION AGENCY NPDES
REQUIREMENTS FOR STORMWATER DISCHARGES

The bidder’s attention is directed to U.S. Environmental Protection Agency (EPA)
NPDES requirements for stormwater discharges. The Contractor shall be
responsible for filing a Notice of Intent and development and implementation of a
Stormwater Pollution Prevention Plan (PPP).

B-22 AMERICANS WITH DISABILITIES ACT

The Contractor shall take the necessary actions to ensure its facilities are in
compliance with the requirements of the Americans with Disabilities Act (ADA). It
is understood that the program of the Contractor is not a program or activity of
the City of Tulsa. The Contractor agrees that its program or activity will comply
with the requirements of the ADA. Any costs of such compliance will be the
responsibility of the Contractor. Under no circumstances will the Contractor
conduct any activity, which it deems non-compliant with the ADA.

iB- 6 -



RESOLUTION NO, 18145

A RESOLUTION REQUIRING THE INCLUSION IN PLANS AND SPECIFICATIONS FOR PUBLIC
IMPROVEMENT CONTRACTS OF PROVISIONS PROVIDING FOR THE EMPLOYMENT OF BONA
FIDE RESIDENTS OF THE CITY OF TULSA: AND/OR THE MSA; ALSO PROVIDING THAT AT LEAST
OF FIFTY PERCENT (50%) OF EACH CLASS OF EMPLOYEES USED ON A PROJECT BE BONA
FIDE RESIDENTS OF THE CITY OF TULSA AND/OR THE MSA; THAT THE DIRECTOR OF THE
DEPARTMENT OF HUMAN RIGHTS IS CHARGED WITH ENSURING THAT ALL BIDS FOR PUBLIC
CONSTRUCTION CONTRACTS COMPLY WITH THIS RESOLUTION: AND DECLARING AN
EMERGENCY.

WHEREAS, City of Tulsa. Oklahoma, desires to achieve a goat of full employment

WHEREAS, it is necessary for the protection of the health, safety and welfare of all residents of
the City of Tulsa, Oklahoma. to accomplish this goal.

NOW, THEREFORE. BE IT RESOLVED BY THE BOARD OF COMMISSIONERS OF THE CITY
OF TULSA, OKLAHOMA

SECTION 1. The City of Tulsa is committed to the policy of achieving full employment of its
citizens by encouraging the employment of bona fide Tulsa and MSA residents in public improvement
contfracts.

SECTION 2. Definitions. The definitions of certain terms used in this resolution are as follows:

a. "Bidding Documents” or "Bid" means the bid notice, ptans and specifications, bidding form,
bidding instructions. special provisions and all other written instruments prepared by or on behalf
of an awarding public agency for use by prospective bidders on a public construction contract.

b. (i) "Bona Fide Residents" shall include only those persons who are either registered to vote in
the City of Tulsa or who have resided within the city limits for at least six months. or who have
purchased a permanent residence within the city limits or who have leased a residence for at
least a six month term. Residency may be further determined by a valid Oklahoma driver's
license. a current Oklahoma license tag. and a valid Oklahoma automobile inspection sticker (it}
Bonra fide residents of MSA shall include only those persons who are registered to vote in outlying
MSA areas or who have resided within the outlying MSA area for at least six months, or who have
purchased a permanent residence within the outlying MSA areas or who have leased a residence
for at least a six month term. Residency may be further determined by a valid Oklahoma driver's
license, a current Oklahoma license tag. and a valid Okiahoma automobile inspection sticker.

¢. "Public Construction Contract” or "Contract” means any contract exceeding Seven Thousand
Five Hundred Dollars ($7.500.00) in amount, awarded by the City of Tulsa for the purpose of
making any public improvements or censtructing any public buitding or making repairs to the
same.

d. "Public Improvement’ means any beneficial or valuable change or addition. betterment.
enhancement or amelioration of or upon any real property. or interest therein. belonging to the
City of Tulsa. intended to enhance its value, beauty or utility or to adapt it to new or further
purposes. The term does not include the direct purchase of materials, equipment or supplies by
the City of Tulsa
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e. "MSA" All of the land areas composed of Creek County. Osage County. Rogers County,
Tulsa County and Wagoner County.

SECTION 3. Residency Requirements of Contractor's Employees. Every employee and/or agent of the
City of Tulsa. Oklahoma. charged or involved with the preparation of plans and specifications for any
public impvement funded in whole or in part with funds of the City of Tulsa. is hereby charged to include
in said plans and specifications the following provisions which shall be binding upon the successful
bidders:

a  Each bid shall be accompanied by a sworn statement that the bidder is committed to the goal
of employing at least 50% bona fide residents of the City of Tulsa and/or the MSA in each
classification as determined by the Oklahoma Commissioner of Labor,

h. The successful bidder will be responsible for having like requirements placed upon any
subcontractor.

¢. The successful bidder will submit to the Director or his designated representative of the
Department of Human Rights any compliance reports involving the bidder and its subcontractors
required by Title 31, Chapter 1, Section 9, of the Tulsa Revised Ordinances. The reports shall
include information about the residence of each employee in each laboring and trade class
applicable to any City project.

SECTION 4. Unresponsive Bids. The failure to submit the documents required by Section 3
shall render a bid unresponsive. Said documents must be submitted prior to the opening of the bids. The
Director of the Department of Human Rights Section of Gity Development is charged with ensuring that all
bids comply with Section 3 prior to the bid opening date.

SECTION 5. Duty of Employees and/or Agents of the City of Tulsa. Any employee and/or agent
of the City of Tulsa who fails to include the goals for residency requirements found in Section 3 in the
plans and specifications for any public improvement may be subject to disciplinary action. including
dismissal.

SECTION 6. Severability. The invalidity of any section, subsection, provision or clause or portion
of this chapter. or the invalidity of the application thereof to any person or circumstance shall not affect
the validity of the remainder of this chapter or the validity of its application to other persons or
circumstances.

SECTION 7. Effect Date. This resolution shall take effect as of July 1. 1988.

SECTION 8. Emergency Clause That an emergency exists for the preservation of the public
peace, health and safety, by reason whereof this resolution shall take effect immediately upon its
passage, approval and publication.

PASSED, with the emergency clause ruled upon separately and approved this 23 day of August, 1988

APPROVED, this 234 day of August. 1988,
Raodger Randle
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

1.22
ICY STATEMENT

City of Tulsa (hereinafter City) is committed to implementing the City of Tulsa Small Business

Enterprise (SBE) Program of the City of Tulsa. hereinafter referred to as SBE Program. The stated
objectives of the programs are:

To ensure the employment of SBE(s) in the award and administration of City agreements and
contracts;

To create a level playing field on which SBE firms can compete fairly for City contracts;

To ensure that only firms that fully meet the eligibility standards are permitted to participate as
SBE participants;

To help remove barriers to participation in City contracts;

To assist in the development of SBE firms so that they may graduate from the SBE Program and

ultimately compete successfully in the marketplace.

GOALS BY BUSINESS CATEGORY - SBE

There are seven (7} Business Categories for the City of Tulsa: Construction Contractors (Prime and
Subcontractor), Architecture / Engineering {Consultant and Subconsultant). Professional Services,
Other Services, and Goods and Supplies. A general description of each category follows:

Construction

L]

Arch

General building contractors engaged primarily in the construction of commercial buildings.

Heavy construction such as airport runways, bridges. plants, grading and drainage, roadways.
and other municipal infrastructure.

Light maintenance construction services such as carpentry work; electrical work: installation of

carpeting; air-conditioning repair, maintenance, and installation; plumbing; and renovation.
Other related services such as water and sewer lines and maintenance, asbestos abatement,
drainage, dredging, grading, hauling, landscaping (for large construction projects such as
boulevards and highways). paving, roofing, and toxic waste clean-up.

itecture and Engineering

e COT

l.icensed Architect

Landscape Architect

Professional Engineer

Professional Land Surveyor

Construction observation

Other professional design / construction related services

SBE BIC Unhzaten: msuurdons 20220221 Page 1 of 11



CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Professional Services
+ Financial Services
Legal services
Medical services
Educational services
Real Estate services
Planning services.
s Other professional services

Other Services
+ Janitorial and maintenance services
Uniformed guard services
Computer services
Certain job shop services
Graphics. photographic services
| andscaping
Other non-technical professional services

Good and Supplies
+ Office goods
+ Medical supplies
+ Miscellaneous building materials
«  Computers

The goals are to reflect resource availability and capability. The City of Tulsa’s goal is to mitigate and
close the disparity between the availability/capability versus actual utilization of SBE firms in CreeX,
Okmulgee. Osage, Pawnee, Rogers, Tulsa, and Wagoner counties in Oklahoma.

The City enters various agreements and contracts with the private sector for services. goods and
supplies, and construction activities. The agreements or contracts may have a specific or primary
deliverable associated with one of the Business Categories. However, supplementary efforts may
exist to fulfill the agreement or contract. Therefore, the table below is provided to show goals for all
Business Categories. Good faith efforts shall first be focused on the Business Category or Categories
that relate directly to the deliverables. Additional good faith efforts shall be in supplementary efforts
from other categories to assist in meeting the overall project goal.

The project goals will be monitored and periodically adjusted to address the disparity between the
available / capable / willing SBE firms versus actual utilization of SBE firms. The overall project goal
is 10%.

SBE firms identified for utilization in an agreement or contract must be paid from the proceeds from
that agreement or contract.

06 COT SBE BID Uuhzaton It struciors 20220221 Page 2 of 11



CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Business Category SBE Goal (%)
Construction (Prime Contractors) 10
_Construction (Subcontractors) 10
Architecture / Engineering {(Consultant) 10
Architecture / Engineering 10
(Subconsultant) - 7 -
Professional Services - 10

Other Services 10
Goods and Supplies 10

BIDDER'S ACTIONS

For a:

A

GENERAL / PRIME CONTRACTOR Contract: When the City has established SBE contract goals
(hereinafter referred to as “goals”). the City will award a contract only to a bidder who makes good
faith efforts to meet the goals.

CONSTRUCTION MANAGEMENT AT-RISK (CMAR) Contract: When the City has established
SBE contract goals (hereinafter referred to as “goals”), the City will recommend award to the
Construction Management (CM) firm the bidder who makes good faith efforts to meet the goals.
However, Bidder{s) who are SBE(s) are not required to solicit other SBE firms but are
encouraged.

The following summary outlines the procedures

Summary:

1.

RECORD OF SOLICITATION FOR SBE form:

These forms MUST be submitted with the bid documents. These documents establish the initial
good faith, outreach efforts. In the event the bidder submitted the lowest bid, the SBE firms
identified on these forms submitted with the bid are the only SBE firms that will be considered for
establishing the bidder's projected utilization percentages for consideration of the award of bid.

LETTER OF INTENT TO CONTRACT WITH SBE form:

The bidder that submits the apparent towest bid will be notified by City staff no later than the
Monday following bid opening. The apparent low bidder MUST submit these forms and the
associated attachments by close of business on Thursday following bid opening. Only SBE firms
documented on the RECORD(s} OF SOLICITATION FOR SBE forms submitted with the bid will
be considered for establishing the bidder’'s projected utilization percentages for consideration of
the award of bid. If Letters of Intent are not submitted, the projected utilization will be 0% and the
apparent lowest bidder is subject to being deemed non-responsive.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

3. ADMINISTRATIVE RECONSIDERATION:
If the City determines that a bidder failed to meet the requirements above, City staff will contact the
bidder by phone to define the issue and clarify any miscommunications and/or inadvertent actions.
If issue was not due to miscommunication and/or inadvertent actions, the bidder will be notified per
the Administrative Reconsideration process defined below. If the apparent low bidder is deemed
non- responsive, City staff will notify the next lowest bidder to submit their LETTERS OF INTENT
TO CONTRACT WITH SBE by close of business of the 8" day following notification or may
exercise its right to reject any and all bids.

4. CITY OF TULSA SBE UTILIZATION form:
This form is completed by the contractor (successful bidder) and submitted as part of the contract
to perform the project. This form documents the “projected” utilization for the project. At the end
of the project, this form is submitted with the final pay request documenting the “actual” utilization.
The “actual” utilization must meet or exceed the “projected” utilization. Any change in the
“projected” utilization must be documented, submitted to the City on the CHANGE REQUEST FOR
SBE PARTICIPATION form. and approved by the City. Approval of the change must occur at the
time of the change. If the change is a reducticn and not submitted and approved per the
instructions. the amount will be deducted from the contractor’s final pay request.

5. CHANGE REQUEST FOR SBE PARTICIPATION form:
This form documents any change to the “projected” utilization for the project. Change in utilization
includes reduction, substitution, and/or increase. Utilization shall be checked with the submission
of partial pay requests, but not longer than 30 day intervals throughout the project. The
contractor's acknowledgement that they have verified changes in his/her utilization is required as
part of partial pay request documents. Reductions in utilization not approved prior to the final pay
request will result in pay reduction to the contractor. If, at the completion of the project, the
contractor has failed to meet the SBE contract goals, does not have an approved change request.
and has not demonstrated good faith efforts to meet the contract goal, the contractor will be
assessed liquidated damages for the difference between the contract goal and the actual SBE
participation achieved.

Record of Solicitation

All bidders shall, with the submissions of their bids, show their RECORD(s) OF SOLICITATION
FOR SBE that demonstrates the good faith outreach effort to meet or exceed the SBE goals
established for the project.

If bidders cannot meet the established SBE goals, the bidders shall document and submit with their
bid proposal, justification stating why they could not meet the established SBE goals. To demonstrate
aood faith efforts to meet the SBE goals, the bidders shall document their efforts to obtain SBE
participation. City wili review and determine that the information is complete. accurate and adequately
documents the bidder's good faith efforts before committing to the award of the contract to the bidder.
In the event that the City awards a contract to a bidder who cannot meet the established SBE goals,
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

the findings of the City’s review shall be in written form and shall be incorporated into and become part
of the contract documents.

If the bidder to whom City proposes to award the contract is able to demonstrate good faith efforts,
City may accept the bidder's proposed goal. Acceptance by the City of the bidder's proposed goal
does not release the bidder from its contractual obligation to continue to make efforts throughout the
duration of the project to utilize SBE firms on the project.

All bidders shall submit with their bid the completed and signed RECORD OF SOLICITATION FOR
SBE form.
Letter of Intent

The bidder must submit to the Engineering Contract Coordinator written confirmation from the SBE
firms on the form LETTER OF INTENT TO CONTRACT WITH SBE that it is participating in the
contract as provided in the contractor's bid commitment. This may be submitted with the bid, but not
later than the City’s close of business of the Thursday following the bid opening. The signed forms will
define the contractor's final proposed utilization and will be the basis of a final evaluation. If
inadequate utilization is proposed, the bid shall be considered non-responsive.

The SBE firms submitted on the LETTER OF INTENT TO CONTRACT WITH SBE forms shall be
considered binding and changes of committed SBE firms may only be made after the contract is fully
executed, and may only be changed through the submission, review and approval of form CHANGE
REQUEST FOR SBE PARTICIPATION.

Failure to make the written assurance (City form LETTER OF INTENT TO CONTRACT WITH SBE).
which includes the names of the SBE firms to be used, the work they will perform, and the price for the
work, or failure to demonstrate good faith efforts that is deemed acceptable to the City to meet or
exceed the SBE goals, shall render a bid non-responsive.

It is the contractor's responsibility to submit the information necessary for the City to ascertain
compliance with the good faith efforts requirement. Extra cost involved in finding and utilizing SBE
firms shall not be deemed adequate reason for the bidder's failure to meet the project SBE goals
unless such costs are grossly excessive.

In instances where a successful bidder's SBE commitment exceeds the actual SBE contract goals, the
submitted goals of the bidder become the contractual obligation.

In instances where a successful bidder's SBE commitment is below the SBE contract goals. the
submitted utilization goals become the contractual obligation.

Good Faith Efforts

The steps taken by the bidder to obtain SBE participation shall be documented in writing and shall
include. but are not limited to, the following good faith efforts:
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,

advertising and/or written notices) in the interest of all certified SBE firms capable to perform the work

of the contract. The bidder must solicit this interest within sufficient time to allow the SBE firms to

respond to the solicitation. The bidder must determine with certainty if the SBE firms are interested by

taking appropriate steps to follow-up on the initial solicitation.

B. Selecting portions of the work to be performed by SBE firms in order to increase the likelihood that
the SBE goals will be achieved. This includes, where appropriate, breaking out contract work items

into economically feasible units to facilitate SBE participation, even when the contractor might
otherwise prefer to perform these work items with its own forces.

C. Providing interested SBE firms with adequate information about the plans. specifications and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

D. Negotiating in good faith with interested SBE firms:

(1) It is the bidder's responsibility to make a portion of the work availabie to SBE
subcontractors and suppliers and to select those portions of the work or material needs

consistent with the available SBE subcontractors and suppliers, to facilitate SBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of SBE
firms that were considered; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for SBE firms to perform the work. RECORD OF
SOLICITATION FOR SBE form will be submitted.

(2) A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including available SBE subcontractors, and would take a firm’s price and
capabilities as well as contract goals into consideration. However, the fact that there may be
some additional costs involved in finding and using SBE firms is not sufficient justification for a
pidder’s failure to meet the contract SBE goals, as long as such costs are reasonable. Also.
the ability or desire of a contractor to perform the work of a contract with its own organization
does not relieve the bidder of the responsibility to make good faith efforts. Contractors are not,
however, required to accept higher quotes from SBE firms to fulfill the SBE contract
requirements if the price difference is excessive or unreasonable. Documentation of quotes
shall be submitted to the City with the bid as part of the bidder's record of solicitation.

E. Thoroughly analyzing the capabilities of SBE firms before determining a firm's qualification for a
project. The following shall not be legitimate causes for the rejection or non-solicitation of SBE quotes
in the efforts of the contractor to meet the project goal: (1) the subcontractor's standing. unrelated to

job performance. within the industry; (2) membership in specific groups or organizations; or, (3)
association with certain political and/or social organizations.

Administrative Reconsideration
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

If City determines that a bidder fails to meet the requirements stated above, the bidder will be provided
an opportunity for administrative reconsideration. City staff will contact the bidder by phone to define
the issue and dlarify any miscommunications or inadvertent actions. If issue was not due to
miscommunication and/or inadvertent actions, the following process will be followed:

1. The bidder will be notified by fax/emaif within ten working days following the bid opening.

2. The bidder will have 2 working days from time of notification to schedule a meeting for the purpose
of administrative reconsideration with a City of Tulsa Attorney. Reconsideration meetings will
generally be held within 7 days of notification of a bidder being determined non-responsive.

As part of this administrative reconsideration, the bidder will have the opportunity to meet in
person with a City of Tulsa Attorney to present arguments concerning whether it met the goal or
made adequate good faith efforts to do so. Submittal of additional infermation documenting
solicitation. which was due with the original bid submission, will not be accepted or considered.

3. The decision on reconsideration wiil be made by a City of Tulsa Attorney who did not take part in
the original determination that the bidder failed to meet the goal or make adequate good faith
efforts to do so.

4. No awards will be made until all administrative reconsiderations as outlined herein are complete.
A City of Tulsa Attorney will provide a written decision on reconsideration to the bidder. This
decision will explain the basis for finding that the bidder did or did not meet the goal or make
adequate good faith efforts to do so. The determination is copied to the Contract Administrator,
City Engineer, and the Director of Human Rights.

CONTRACTOR ACTIONS AFTER AWARD OF THE CONTRACT:

Counting SBE Participation Toward the Goal

When a SBE participates in a contract, only the value of the work actually performed by the SBE is
counted toward the contract goal.

The entire amount of that portion of a contract that is performed by the SBE firm’s own forces is
counted, including the cost of supplies and materials obtained by the SBE for the work on the contract,
including supplies purchased or equipment leased by the SBE (except supplies and equipment the
SBE purchases or leases from their Prime Contractor).

When a SBE performs as a participant in a joint venture, the portion of the total dollar value of the

contract equal to the clearly defined portion of the work that the SBE performs with its own forces may
be counted toward the goal.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Only expenditures to a SBE contractor who performs a commercially usefut function may be counted
toward a SBE goal.

Commercially Useful Function

A SBE performs a commercially useful function when it is responsible for the execution of the work of
its contract and is carrying out its responsibilities by actually performing. managing and supervising
the work involved. The SBE must be responsible, with respect to materials and supplies used on the
contract, for negotiating price, determining quality and quantity, ordering the material, and installing
(where applicable) and paying for the material itself.

To determine whether a SBE is performing a commercially useful function, City will evaluate the
amount of work subcontracted, industry practices, whether the amount the firm is to be paid is
commensurate with the work it is actually performing and the SBE credit claimed, and other relevant
factors.

A SBE does not perform a commercially useful function if its role is limited to that of an extra
participant in a transaction through which funds are passed in order to obtain the appearance of SBE
participation. In determining whether a SBE is acting as a pass-through. City will examine similar
transactions, particularly those in which SBE firms do not participate.

Manufacturers and Material Suppliers

If the materials or supplies are obtained from a certified SBE manufacturer. 100 percent of the cost of
the materials or supplies will be counted toward the SBE goals. A manufacturer is a firm that operates
or maintains a factory or establishment that produces, on the premises, the materials required under
the contract as described by the specifications.

If the materials or supplies are purchased from a certified SBE regular dealer. 100 percent of the cost
of the materials or supplies will be counted toward the SBE goals. A regular dealer is a firm that
owns, operates or maintains a store, warehouse, or other establishment in which the materials,
supplies, articles. or equipment described by the specification and required under the contract are
bought, kept in stock, and regularly sold or leased to the public in the usual course of business.

To be a regular dealer, the firm must be an established, regular business that engages. as its principal
business and under its own name, in the purchase and sale or lease of the products in question. A
person may be a regular dealer in such bulk items as petroleum products, steel, cement, gravel,
stone, or asphalt without owning. operating or maintaining a place of business as provided for in the
above paragraph if the person both owns and operates distribution equipment for the products. Any
supplementing of regular dealers’ own distribution equipment shall be by a long-term lease agreement
and not on an ad-hoc or contract-by-contract basis.

In order for a firm to qualify as a SBE supplier of metal and/or concrete pipe, the firm must also
fabricate the pipe. Metal or concrete pipe is specialty pipe which is project specific and is inspected
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

during the manufacturing process. This arrangement provides for no warehousing of metal or
concrete pipe and essentially requires the manufacturer to be the supplier. Merely ordering pipe from
the fabricator and in turn selling it to contractors is not consistent with normal industry practice.
Contractors normally purchase pipe directly from the manufacturer, thus eliminating the middieman.
Supplying metal or concrete pipe is viewed as brokering and is considered inconsistent with SBE
program requirements.

Change Request for SBE Participation

Substitution or repiacement of a SBE firms will only be permitted or allowed after award and execution
of the City contract.

A contractor may not terminate for convenience a SBE listed in their contract (or an approved
substitute SBE firm) and then perform the work of the terminated subcontract with its own forces or
those of an affiliate, without City's prior written consent.

When a SBE is terminated, or fails to complete the work of the contract for any reason, the contractor
must make good faith efforts to find another SBE to substitute for the original SBE. These good faith
efforts shall be directed at finding another SBE to perform at least the same amount of work (not
necessarily the same work) under the contract as the SBE that was terminated, to the extent needed
to meet the SBE goals established in the contract.

When the contractor obtains a substitute SBE, the contractor shall provide the Engineering Contract
Coordinator with copies of the CHANGE REQUEST FOR SBE PARTICIPATION form and supporting
documentation.

If the contractor is unable to replace the SBE with another SBE, then the contractor must provide City
with evidence in writing that they have made a good faith effort. The contractor must submit to the

Engineering Contract Coordinator a CHANGE REQUEST FOR SBE PARTICIPATION form along with
documentation to support they have made a good faith effort. City may adjust the goal as appropriate.

In the case where a contractor cannot meet the SBE goals of a contract, he or she should request a
change of that portion of the SBE goal, which cannot be met. The request will be subject to the
following:

« A written request for change will be initiated by the contractor at the time he or she reasonably
knows that despite good faith efforts the contract goal cannot be achieved. The request will be
included on the CHANGE REQUEST FOR SBE PARTICIPATION form and will contain written
document all good faith efforts made to meet the goal as well as the reason for the change.

o The request for change, CHANGE REQUEST FOR SBE PARTICIPATION form, will be submitted

for review to the Engineering Contract Coordinator. The City will make the decision on the
approval or denial of the change request and inform the contractor.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

e If, at the completion of the project, the contractor has failed to meet the SBE contract goals, does
not have an approved change request, and has not demonstrated good faith efforts to meet the
contract goal, the contractor will be assessed liquidated damages for the difference between the
contract goal and the actual SBE participation achieved. The City shall deduct the liquidated
damages from the final payment. In the event insufficient earnings remain for the reduction of
liquidated damages, the City may claim against the contractor’s bond, suspend the contractor
under performance suspension, withhold further proposals, suspend prequalification and/or other
remedies available under the law.

e In those instances when the goal is not met due to a change in quantity, which occurs through no
fault of the contractor, but due to City and/or changed site conditions, a change request will be
recommended by Field Engineering at the time the change becomes known, but not later than the
next progressive payment application from the contractor which covers the work identified for the
SBE firm. The change request will include the statement of quantity change(s). The contractor
shall endeavor, with good faith efforts, to mitigate underruns by utilizing other SBE firms.

Change in utilization includes reduction, substitution, and/or increase. Utilization shall be checked
with the submission of each partial pay request, but not longer than 30 day intervals throughout the
project. The contractor's acknowledgement that they have verified changes in his/her utilization is
required as part of partial pay request documents. Reductions in utilization not approved prior to the
final pay request, will resuit in pay reduction to the contractor.

If a contractor fails to comply with this section, appropriate administrative remedies may be taken
including, but not limited to:

* No additional progressive payments may be processed
o Refusal to issue proposals

¢ laguidated damages

¢ Suspension of work on the project

e« Suspension of prequalification

«  Termination of the contract

Prompt Payments

To ensure that contractors’ obligations under City contracts are met, the contractor shall endeavor to
pay all subcontractors for satisfactory performance of their contracts no later than fifteen (15) calendar
days after receipt of each progressive payment from City. The contractor must further endeavor to
make prompt release of retainage held to the SBE within thirty days after the work is satisfactorily
completed. whether the contractor’s work is complete or not. The term “satisfactorily completed” is
defined as when; 1) City finds the work completed in accordance with the Plans and Specifications; 2}
any required paperwork, including material certification, payrolls, etc., have been received and
approved by City; 3) Field Engineering has determined the final quantities on the subcontractor’s
portion of the work; and 4) Contractor has received progressive payments from City which includes
subcontractors’ work.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

In an effort to accelerate payments to subcontractors, the City may pay the Contractor for acceptable
material stockpiled or delivered to the project, at other approved or designated locations, or at a plant
site required for Contractor's operations as approved by the City. This is governed by Oklahoma
Department of Transportation Standard Specifications for Highway Construction 2009 or latest edition.

Contractor shall endeavor to include invoices from SBE for materials on hand, partiatly completed
work. or complete work on the earliest partial payment request submitted to the City. It is incumbent
on the SBE to submit invoices to the Contractor in a timely manner.

Failure to comply with the prompt payment and return of retainage provisions of the contract may
result in sanctions under the contract, as listed below:

Refusal to issue proposals

Liguidated damages

Suspension of work on the project

No additional progressive payments may be processed
Suspension of prequalification

Any delay or postponement of payment among the parties may take place only for good cause, with
City written approval The explanation from the contractor must be made in writing to the City.

Record Keeping Requirements

The contractor shall keep such records as are necessary to determine compliance with the SBE
contract obligations. The records kept by the contractor will indicate:

1. The name(s) of SBE firms or other subcontractors, the type of work being performed, and payment
for work, services and business.

2. Documentation of correspondence, verbal contracts, telephone calls, etc.. to obtain services of
SBE firms on the project.

Upon request. the contractor shall submit all subcontracts, purchase orders. contracts, agreements,
and financial transactions, including canceled checks, executed with SBE firms with the reference to
records referred to in this provision, in such form, manner, content prescribed by City.

The contractor should list ali SBE firms in the contract and summarize total amounts paid to SBE firms
and the project goal amount for each SBE firm.

Reciprocity
The City will grant reciprocity of membership in the SBE program to certified Oklahoma Department of

Transportation Disadvantaged Business Enterprises which are located in the Tulsa Metropolitan
Statistical Area.
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{Must be submitted with Bid)

CITY OF TULSA
BIDDER'S AFFIDAVIT FOR
SMALL BUSINESS ENTERPRISFE (SBE) UTILIZATION GOALS

STATE OF )
) ss:

COUNTY OF )

. of lawful age. being first duly sworn. savs that s(he) is the
agent authorized by the bidder to submit the attached bid. Alfiant further states that the bidder
agrees to fully comply with the City of Tulsa's Resolution requiring that a good faith effort be
made to utilize small business enterprises as subcontractors.

Alfiant further states that sthe) will document on pages SBE-2BID. -3BID. -4BID. and -5BID
for public record. his’her good faith etforts in solicitation.

Affiant further states that sthe) is responsible for having like requirements placed upon any
subcontractor of said bidder.

Affiant further states that sthe) has read and agrees to the current CITY OF TULSA.
OKLANOMA SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
FOR BID OPENING AND AWARD SYSTEMS.

BIDDER (Company Name)

SIGNLED

TITLLE

SUBSCRIBED and SWORN to belore me this day of L

NOTARY PUBLIC

MY COMNMISSION EXPIRES:

SBLE-TBID

U8 Aot Besoluton SBERID 20080123



9 [ulsa

A New hind of £rergy

RECORD OF SOLICITATION FOR SMALL BUSINESS ENTERPRISE (SBL)
(MUST BE SUBMITTED WITH BID)

- Project Name: |

- ProjectNumber:
- Prime Contractor:

- Prime Contractor Representative:

_Consultants, Subcontractors, Service, Regular Dealers, Material Suppliers, & Fabricators:

- Contact Datets):

— Name of Company:
- /\ddn.ss(%lml (1[\ (num\ \tdlk}

- CiyolTulsa$BE: Oves  ONo

- Ciny of Tulsa SBI: Certificate Number:

- Other SBL Certificate Number(s):

- Company Contact Person:

- Phone No.: s

; - Description of Work:

- Contract Documents provided to and’or reviewed by Company: O Yes O Noo
- Will City of Tulsa SBE be utilized? O Yes O No

- If Yes. Bstimated Agreement Amount: $ :
- I No. dL\LII]‘)[lUH of reasons swhy mumu.m could not be reached for C 11\ of Tulsa SBE 1o putmm
work: :

SBE - 2BID

07 Record of Selicitation for SBE B 20180123
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A New Nind of £ncrgy

LETTER OF INTENT
TO CONTRACT WITH SMALL BUSINESS ENTERPRISE (SBE)

{Must be submitted by close of business on Thursday fellowing bid epening)

Fngineering Services Department. Attn: Contract Administration
CITY OF TULSA

2317 South Jackson. N-103

Tulsa. Oklahoma 74107

Ph.: 918.396.90637

IFax: 918.396.1299

Project Name:

Project Number:

Submitial Date:

Frime Ceontractor

HEREBY. intends to subcontract items of work generally described as

TAN

SMALE BUSINESS ENTERPRISE

Total amount of participation by City of Tulsa SBL: §

(i of Tulsa SBE. quaote mist he attached)

Citvof Tulsa SBI:: T Yes O No
City of Tulsa SBE Certificate Number:

Other SBE Certificate Number(s):

SMALL BUSINESS ENTERPRISE PRIME CONTRACTOR
Signature: Stgnature:

Title: Thtle:

Date: Date:

Signatures of Authorized representatives of the Prime Contractor and the City of Tulsa SBL firm above represent the v ritien
commitment by the Prime Contractor to subeontract with the City of Tulsa SBI firm and a written commitment by the City
of Tulsa SBE firm o subcontract tor work as deseribed in the attached quote,

This torm. along with the City of Tulse SBE firm’s gquote must be submitied o the Ciiy with the executed Contract
documents. I this form is not received. the proposed wilization will NOT be ceunted as part of the Prime Contractor’s
agreement. his may cause the agreement to be considered non-compliant and be rejected by the City ot Tulsa.

SBE - 381D
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ANCw hind of Frergy.

CHANGE REQUEST
FOR SMALL BUSINESS ENTERPRISE (SBE) PARTICIPATION

Project Name:

Project Number:

Prime Contractor:

CHANGE: trom  To (6il1in both sides) OR ADD: o0l in this side only)
FROM: TO:

Name: Name:

Citn ol Tulsa SBE: O Yes O No Citv of Tubsa SBL: O Yes [ No
City of Tulsa SBE Certificate Number: Citv of Tulsa SBE Certificate Number:
Other SBE Certificate Number(s): Other SBE Certificate Number(s);

Change in serviee to be performed:

Change in amount ol participation by City of Tulsa SBI2 $

Reason for Change:

NOTE: Attach a copy of the [etter of Intent for the ariginat City of Tulsa SBI and anew Letter of Intent for the proposed
City of Tulsa SBE.

PREIME CONTRACTOR SBE SUBCONTRACTOR
Signature: Signhature:

Date: Daie:

Tide: Title:

Approved  Disapproved: Date:

[ngineering Services, Manager
(Planning. Design. or Field)

Approved 7 Disapproved: Date:
Fogineering Services  Contract Admin,

Distribution: Tutsa Authority for Economic Opportunity
Fogineering Services Department Division (Planning. Desivn. or Ficid)

SBE - 4BID

T Change Reguest Tor SBE B 20200704
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(Must be submitted at time of Bid)
CITY OF TULSA
RESOLUTION NO, 7404
AFFIDAVIT OF COMPLIANCL

L .ol lawlul age. being first duly sworn. states that
s(he) is the authorized agent of the Company set forth below.

Affiant further states that the Company. in comphiance with City of Tulsa Resolution No.
7404 shall not hire or knowinglhy allow any ol its subcontractors or lower tier
subcontractors to hire anvone who is not a United States citizen or legal immigrant or
anyone who does not have legal status as a temporary worker to perform work on any
praject which is the subject of a contract between the Company and the City of Tulsa.

Affiant turther states that the Company shall not fail to comply with and shall not
knowingly allow any of its subcontractors or lower tier subcontractors to fail to comply
with all apphicable taws including. but not limited 1o, fabor. emiployment and taxation
laws. in the performance of any work on any project which is the subject of a contract
between the Company and the City of Tulsa.

Affiant further states that the Company shall make avaitable to the City of Tulsa. at the
City's request. sulTicient information and/or alfirmations to allow the City to contirm
Company”’s compliance with Resolution No. 7404 relating to the performance of any
contract between the Company and the City of Tulsa.

Company:

Signed:

Title

SUBSCRIBED and SWORN to before me. this dayof 20

NOTARY PUBLIC

MY COMMISSION EXPIRES:

COMMISSION NOv:

Resolution No. 7404
RAC-I



07/05!17

(Must be submitted at time of Bid)
CITY OF TULSA
50% RESIDENT RESOLUTION
AFFIDAVIT FOR BID

STATE CF )
) s8°
COUNTY OF }

. of lawful age, being first duly sworn,
states that s(he) is the agent authorized by the bidder to submit the attached bid.
Affiant further states that the bidder, in compliance with City of Tulsa Resolution
No. 18145, is committed to the goal of employing at least 50% bona fide
residents of the City of Tulsa and/or the Metropolitan Statistical Area (composed
of Creek, Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties).

Affiant further states that bidder is responsible for having like requirements
placed upon any of its subcontractors.

BIDDER {Company Name) SIGNED
Title
SUBSCRIBED and SWORN to before me this day of .20

NOTARY PUBLIC

MY COMISSION EXPIRES:

COMMISSION NO.

RRA-1



02/0119

(Must be submitted at time of bid)
NON-COLLUSION AFFIDAVIT

STATE OF )
) 88!
COUNTY OF )

, of lawful age, being first duly sworn. says that:

| am the duly authorized agent of the bidder submitting the competitive bid associated with
this sworn statement for the purpose of certifying facts pertaining to the existence of
collusion among bidders and between bidders and municipal officers or employees, as well
as facts pertaining to the giving or offering of things of value to governmental personnel in
return for special consideration in the letting of any contract pursuant to the bid;

{am fully aware of the facts and circumstances surrounding the making of the bid and have
been personally and directly involved in the proceedings leading to the submission of such
bid;

Neither the bidder nor anyone subject to the bidder's direction or control has been a party:

a to any collusion among bidders in restraint of freedom of competition by agreement
to bid at a fixed price or to refrain from bidding;

b. to any coliusion with any municipal official or employee as to quantity, quality or
price in the prospective contract. or as to any other terms of such prospective contract;
nor

C. in any discussions between bidders and any municipal official concerning exchange
of money or other things of value for special consideration in the letting of a contract.

If awarded the contract, neither the bidder nor anyone subject to the bidder’s direction or
control has paid, given or donated or agreed to pay. give or donate to any officer or
employee of the City of Tulsa or of any public trust where the City of Tulsa is a beneficiary.
any money or other thing of value, either directly or indirectly, in procuring the contract for
which the bid is submitted.

BIDDER (Company Name) Signed

SUBSCRIBED and SWORN to before me this day of , 20

Title

NOTARY PUBLIC

MY COMMISSION EXPIRES:

COMMISSION NO.:

NA-1
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(Must be submitted at time of bid)
BUSINESS RELATIONSHIP AFFIDAVIT

STATE OF )
) SS!
COUNTY OF )

. of lawful age, being first duly sworn, says that
s(he) is the agent authorized by the bidder to submit the attached bid. Affiant further
states that the nature of any partnership, joint venture or other business relationship
presently in effect or which existed within one (1) year prior to the date of this statement
with the architect, engineer. or other party to the project is as follows:

Affiant further states that any such business relationship presently in effect or which
existed within one (1) year prior to the date of this statement between any officer or
director of the bidding company and any officer or director of the architectural or
engineering firm or other party to the project is as follows:

Affiant further states that the names of all persons having any such business
relationships and the positions they hold with their respective companies or firms are as
follows:

(If none of the business relationships herein above mentioned exist, affiant should so
state.)

Signed:

BIDDER (Company Name)
Title:

SUBSCRIBED and SWORN to before me this day of .20

NOTARY PUBLIC
MY COMMISSION EXPIRES:

COMMISSION NO.:

BR-1



INTEREST AFFIDAVIT

STATE Ol o )
)58,
COUNTY OF )
. - ot lawlul age. being tirst duly sworn. state that T am the

agent authorized by Contractor. Engineer. Architect or provider of protesstonal service
[Services Provider™| to submit the attached Agreement. Atfiant further states that no otficer or
employee of the City of Tulsa either directly or indirectly ovwns a five percent (3%) terest or
more in the Services Provider’s business or such a percentage that constitutes a controlling
interest. Affiant further states that the following officers and‘or employees of the City of Tulsa
own an intterest in the Services Provider's business which is less than a controlling interest. cither
direct or indirect,

By
Signature
Title
Subscribed and sworn to before me this . davot 20

Notary Public
My Commmssion Expires:.

Notary Commission Number:

County & State Where Notarized:

| The Affidavit must be signed by an authorized agent and notarized. l

1A-1]




ELECTRONIC BID PROPOSAL INSTRUCTIONS - EXCEL SPREADSHEET
PROJECT NO. SW-2020-01-06-02
TOWNE CENTER DETENTION POND DESIGN

Piease read the following insiructions carefully
T Afler opening Ihis litg re-save w as your COMPANY's Name
Open ibe BID FORM Sheet frinn the 1ahs below

Inprat the vt price of the appropriate pay dem in the celis lighaghded ir blue

(AR

N

Review all data nput and check calutations (o ensure accuracy of Bid
Prrt Thardcopy of the "PROPOSAL™ tau, BID TORK and the "SIGNATUKE PAGE™ tal
Complete and sign the "Signature Pa

™

" duturnent

& Submithargoepy and etectrons disk vatn Contract Documents anc Specihedatior

ar B opening date

LEGEND

& 1 U Cels Requitng Data Input
3 700 kternal Date Fransfer

& 200 Catoulated Results

AGREEMENT FOR USING ELECTRONIC BID PROPOSAL

By anc Between: hlesheh & Assoziates LLC (ENGINEER) and RECIPIENT  The: encinsed elecliong media s provided pursuant 1o your request and m fof QMBI Wi Yl
s of Bad Proposal e Project Mo SW-2020-01-06-07 1 no event shall the mformabon be used for any oiher purpuse or be released [0 tid parlies without the woilen consent of the
ENGINEER Ir lhe eventof a discrepency between the hard copy anc this electroone media at oe'ieery on e the luiure the hard copy shali govern ENGINEER hereby disclaims any and aif babahty
for the consequences rom use o the electonic media and makes no warranty of guarantes of acceracy RECIPIENT shall assume fufi responsibibty fur the uses and consequences of the
elertrome methd 11s agresd 1hat ENGINEER has and relamns ownerstup of 1ne elecirome metha ENGINEER does nol warean or guardantee that tie eieclronic dats s compatitle swith
RECIPIENTS compuaer hardware o software, and ENGINEER'S responsitiity for the electran.d media s hnted koo replacemert of osfer
RECIPIENT. " By operung and usmiz this FILE. You AGREE 10 these TERMS AND CONDITIONS!"

live Media for & penad of trarty (30; days after delvery o



PROPOSAL
PROJECT NO. SW-2020-01-06-02
TOWNE CENTER DETENTION POND DESIGN

TO: HONORABEL MAYOR
CITY OF TULSA. OKLATTOMA

THE UNDERSIGNED BIDDER. havine carefully examined the drawings. specifications, and other
Contract Documents of the above preject presently on file in the City Clerk, City of Tulsa Oklahoma:

CERTIFILS THAT he has inspected the site of the proposed swork and has full knowledge of the extent
and character of the work involved. construction diftficulties that may be encountered. and materials
necessary for construction, ¢liass and tvpe of excavation. and all other factors atfecting or which may be
aftected by the specified work: and

CERTEFIFS THAT he has not entered into collusion with any other bidder or prospective bidder relative
to the project and or bid: and

HEREBY PROPOSES: 1o enter into a contract to provide all necessary labor. materials. equipment and
tools o completels construct and inish all the work required by the Contract Documents reterred to
therein: to complete said work within 120 calendar days after the work vrder is issued: and to accept in
full pavment therefore the amount set forth below Tor all work actuaally performed as computed by the
Engineers as set forth i the Contract,

Basis of Avward

I'TSHOULD BE NOTERD THAT T LOWEST RESPONSIBLE BID SHALL BE DETFERNMINED BY
THE TOTAL BASE BID.

Note: - Mem numbers omitted are not a part of the Contract.

02:1313 p-2



PROPOSAL FOR
PROJECT NO. SW-2020-01-06-02
TOWNE CENTER DETENTION POND DESIGN

ITEM SPEC
NUMBER|  NUMBER ITEM DESCRIPTION UNIT |QUANTITY| UNIT PRICE
1 201(A) CLEARING AND GRUBBING LSUM 1 S
2 202(A) UNCLASSIFIED EXCAVATION cvY 6260 S B
3 205(A) TYPE A-SALVAGED TOPSOIL [ 4042 s
4 0 SWFPFP DOCUMENTATION AND LSUM 7 $
5 221(C) TEMPORARY SILT FENCE LF 2037 s -
6 221(F) TEMPORARY SILT DIKE LE 528 3
7 221(H) {(PL) TEMPORARY INLET SEDIMENT FILTER | EA 1 5
8 230(A) SOLID SLAB SODDING SY 25098 5
9 303A) AGGREGATE BASE TYPE A cY 17 5
10 3108) SUBGRADE METHOD "B" SY 575 s |
11 325 SEPARATOR FABRIC | sy 749 s -
12 411(B) SUPERPAVE, TYPE 53 (PG 64-22) TON 118 5 -
13 411(C) SUPERPAVE, TYPE S4 (PG 64-22) TON 59 5
14 509(A) CLASS AA CONCRETE CY 53 $
18 509(D) CLASS C CONCRETE cY 128 s
16 511(A) REINFORCING STEEL LB 3003 5 -
17 _801(B) TYPE I-A PLAIN RIPRAP TON 363 3
18 601(C) TYPE I-A FILTER BLANKET TON 51 s -
19 601(1) FILTER FABRIC (RIPRAP) SY 233 3 -
20 609(B) COMBINED CURB & GUTTER LF 20 _ g
21 §13(N) TYPE A4 SLOPED CONCRETE END | EA 3 S
22 619(B) REMOVAL OF CURB AND GUTTER F | 2o S ]
73 616(B} REMOVAL OF EXISTING FIPE LF a 5
24 619(B) REMOVAL OF CONCRETE APRON SY 74 B -
25 61%B) REMOVAL OF CONCRETE DITCH LINER SY 666 g -
26 619(8) REMOVAL OF CONCRETE SLOPE SY 1108 I
27 619(8) REMOVAL OF FENCE LF 90 5
28 619(B) REMOVAL OF ASPHALT PAVEMENT SY 524 5 -
29 624(E) FENCE-STYLE CLF (G HIGH. CLASS A) LF 50 s -
30 641 MOBILIZATION __EA 1 g ]
31 542 CONSTRUCTION STAKING LEVEL | EA 1 i s
32 SPECIAL __ |OUTLET STRUCTURE EA i 5 -
33 SPECIAL  |OWNER ALLOWANCE ‘ ALLOW I E 50.000 001 S 50,000.00
34 SPECIAL  |PROJECT SIGN (CITY GF TULSA) EA 1 5 -
35 (8F) COT 202 |QUICKSET FLOWABLE FiLL cY 10 5
36 | (5P) COT 334 3 |CONSTRUCTION AS BUILT EA 1 5
a7 (5P) COT 643 |CONTRACTOR'S QUALITY CONTROL LSUM 1 5 -
TOWNE CENTER DETENTION POND GRAND TOTAL §  50,000.00



TOTAL BASE BID $50.000 00

Figures

IFinclosed v g ) Bidder's Surets Bond. ( ) Certilied Cheek. ( FCashicr's Cheek Tor

Dollars (% )

I"tpures

which the Cits of Tulsa mas retain or recover as liguidated damages in e event that the undersigaed fuils 1o enter inte
contrat for the work coverad by this proposal . provided the Contract is anwarded to the undersigned within (hrty (3)
dunx. o within ninets (90 days i Federal fnds are wtitized. from the date fixed for apening of bids and the undersigned
fails 1o execunte said Contract and furnish the required bonds and other requirements as called for in these Centract

Documents within thirty (300 days abier avard ol Contrat
Dated at Talsae Oklashoma, this dovot o RRL1 I

Respetiully submined.

VComplete Tegal name of compiny )

tState of Organization)

By ATTEST:
Tithe: Title Corporate Secretary
Printed Name Printed Name
{SEALY
Address: o
Telephone Namber: . . lay Number: - .

I3x sipning above bidder acknowledges receipt of the tollowing Addenda (give number and date of cach):

P-4



[sis form is masde available Ter example purposes onls and is not intended 1o be Jegal advice nor intended 1o be relied
upon in lico of consulugion with an altornges

Certificate of Secretary

The undersigned e {Assistant) Seeretary ol

- o S ” corporation. (the “Corporation’)

hereby certifies that the following is a true and correct copy of a Resolution duly adopted

by the Board of Directors of the Corporation on the Cday of 200
RIESOLVED.  that Es

authorized 1o execute and enter into bids. contracts. bonds.
affidavits and anv ancillary documents. on behalf of the
Corporation.

The undersigned further certifies that this Resolution is in full force and cftect as ot the
date of this Certificate and has not been amended. modificd. revoked or rescinded.

IN WITNESS WHEREOF. 1 have exceuted this Certificate this
20

dayeof

{Signature)

Printed Name




[SAMPLE CONSENT OF MEMBERS|
[INAME OF COMPANY . L1.C
Consent ol Members

The undersigned. being all of the Members of [Name of Company|. LLC. an
Oklahoma Limited Liability Company. hereby authorize. consent to. approve and ratify
the execution by o on behalt of [Name of Company]. LLC of bid
proposals. contracts. affidavits and related documents in connection with [Name ol
Project] of the City of Tulsa.

DATED.this  davoel U200 .

Name printed:

Name Printed:

[ADD ADDITIONAL LINES FOR ADDITIONAL MEMBLRN]

Disclainwr Stawement. This form s made available for esample purposes only and s notimtendad webe fegal advice nor intended 1o be
relicd upon m hew ol consultaton with an attorney ™

M-

17 e !



‘5 IUISa ENGINEERING SERVECES DEPARTAMENT
&

ANew hind of fnergny

Date

Contractor

RE: City of Tulsa Projeet No. SW-2020-0106-02 Towne Center Detention Pond Design

TO WHOM T MAY CONCERN:
Please be advised that the City of Tulsa. Oklahoma. a municipal corporation. has contracted for
the construction of a public improvement project as referenced above. and that pursuant w Title
68 § Seetion F336 (10). sales on tangible personal property or services to be wholly consumed in
the performance of such projects are exempt from Oklahoma and City of Tulsa Sales Tax when:
= Any person making purchases on behall of such subdivision or ageney ol the
state shall certifv. in writing. on the copy of the invoice or sales tickel to be
retained by the vendor that the purchases are made for and on behall” ol such
subdivision or ageney of this state and set out the name of such public subdivision
oragency.”
This letter ol authorization expires.

A photostatic copy of this letter may be considered as the original.

CITY OF FULSA

Paul . Zachary. P.E.
City Engincer

ce: Ryvan Mekaskle

HASKT:

STED-1



EXTENSION OF TIME REQUEST
{to be submitted with eack partial payment application}

DATE:

CONTRACTOR:

ADDRESS:

CONTRACT NO.:

PROJECT NO.:

DESCRIPTION:

ARE THERE ANY CHANGES TO YOUR SBE UTILIZATION? YES NO

IF YES, GIVE REASON AND ATTACH CHANGE REQUEST FORM (SBE-4):

EXTENSION OF CONTRACT TIME REQUIRED: YES NO

TOTAL OF EXTENSION TIME REQUESTED:

IF YES GIVE REASON:

SIGNATURE - CONTRACTOR

CONSULTING ENGINEER OR DEPARTMENT OF PUBLIC WORKS STAFF RECOMMENDATIONS

APPROVED: REJECTED:

REASON:

SIGNATURE

DATE
ACTION WILL BE TAKEN WITHIN 30 DAYS FROM RECEIPT OF REQUEST

ETR-1



CONTRACT FOR CONSTRUCTION OF PUBLIC IMPROVEMENTS
TULSA, OKLAHOMA

THIS CONTRACT made and entered into the day of , 2023, by
and between___ an (list state} {Corporation or Limited Liability Company)
of . Oklahoma, hereinafter called the "CONTRACTOR", and the CITY OF

TULSA - TULSA, OKLAHOMA, a Municipal Corporation, herein called the "CITY."

WITNESSETH:

WHEREAS, the City has caused to be prepared the necessary Drawings,
Specifications, and other Contract Documents for the public improvements herein
described, and has invited bids for the construction thereof in accordance with the
terms of this Contract, all of which is hereby designated as:

PROJECT NO. SW-2020-01-06-02 TOWNE CENTER DETENTION POND DESIGN

WHEREAS, the Contractor, in response to the Advertisement, has submitted to
the City, in the manner and at the time specified, a sealed bid in accordance with
the terms of this Contract; and,

WHEREAS, the City, in the manner prescribed by law, has publicly opened,
examined, and canvassed the bids submitted, and has determined the above named
Contractor to be the lowest responsible bidder for the work and has duly awarded
to the said Contractor therefore, for the sum or sums named in the Contractor's bid,
a copy of the Bid Form being attached to and made a part of this Contract;

NOW., THEREFORE, in consideration of the compensation to be paid to the
Contractor and of the mutual agreements and covenants herein contained, the
parties to this Contract have agreed and hereby agree, as follows:

ARTICLE |. That the Contractor shali (a) furnish all tools, equipment, supplies,
superintendent, transportation, and other construction accessories, services, and
facilities; (b) furnish all materials, supplies, and equipment specified and required
to be incorporated in and form a permanent part of the completed work; (c)
provide and perform all necessary labor; and (d) in a good, substantial, and
workmanlike manner and in accordance with the requirements, stipulations,
provisions, and conditions of the Contract as defined in the attached General
Provisions, sometimes referred to as General Conditions in the Contract Documents,
said documents forming the Contract and being as fuily a part thereof as if repeated
verbatim herein, perform, execute, construct, and complete all work included in
and covered by the City's official award of this Contract to the said Contractor,
such award being based on the acceptance by the City of the Contractor's bid, or
part thereof, as follows:
C-1



PRODUCT NO. SW-2020-01-06-02 TOWNE CETNER DETENTION POND DESIGN

ARTICLE II. That the City shall pay to the Contractor for performance of the work
embraced in this Contract, and the Contractor will accept as full compensation therefor,
the sum (subject to adjustment as provided by the Contract) of AND
/100 Dollars  ($ ) for all work covered by and included in the Contract
award and designated in the foregoing Article |; payments therefore to be made in cash
or its equivalent, in the manner provided in the General Provisions.

ARTICLE [ll. That the Contractor shall start work within ten (10) days following the date
stipulated in a written order from the City to proceed with the work to be performed
hereunder, and shall complete the work within the number of consecutive calendar days
after the authorized starting date, as stipulated below:

All Work Completed: 120 calendar days

ARTICLE IV. The sworn, notarized statement below shall be signed and notarized before
this Contract will become effective.

ARTICLE V. Prior to submitting a final payment request, the Contractor shall furnish a
lien waiver certifying that all subcontractors and suppliers have been paid.

IN WITNESS WHEREQF, the parties have hereto set their hands and seals,

this day of ,2023.

C-2



CITY OF TULSA, OKLAHOMA
a municipal corporation

Date:

ATTEST:

Date:

(SEAL)

Mayor

APPROVED:

Date:

City Clerk

APPROVED:

Date:

City Attorney

CONTRACTOR

By:

Printed Name

City Engineer

Date:

Title

ATTEST:

Date:

Corporate Secretary

(SEAL)

Title

C-3



AFFIDAVIT

STATE OF )
)S8
COUNTY OF )

of lawful age. being first duly
sworn, on oath says that (s)he is the agent authorized by the Contractor to submit
the above Contract to the CITY OF TULSA, Tuisa, Oklahoma.

Signature

Subscribed and sworn to before me this day of , 2023.

NOTARY PUBLIC

My Commission Expires:

C-4



5/30/06

STATUTORY BOND

WIEREAS. the undersigned k _

has entered into a certain contract dated the dd\ of . . designated
as Projeet No. SW-2020-01-06-02. tor the construction of certain puhln. IMProvements
Consisting of Towne Center Detention Pond Design 1o be situated and constructed on and
through the property described in said Contract. including all of the work mentioned and
deseribed in said Contract. and to be performed by the undersigned strictly and punctually in
accordance with the terms. conditions. drawings and specitications thereol. on file in the

office of the office of the City Clerk.

NOW.  TIHERFFORLE.  KNOW  ALL  MEN  BY  THESE  PRESENTS: That
- as Principal. and

. a Corporation organized under the laws of the State of
..md aulhm ized to transact business in the State of Oklahoma. as Surety.

are held and lnml\ bound unto the State of Oklahoma in the penal sum of

Dollars {1ull Amount of C ommal) (‘E 77) lawfut money of the United States. for

the payment of which sum well and lllll}' to be made. we bind ourschves. our suceessors. and
assiens. jointy and severally firmly by these presents.

NOW. THEREFORL. i the said Principal shall fail or neglect to pay all indebtedness incurred
by Principal or sub-contractors of said prineipal who perform work in the performance of such
contract. for fabor and materiats and repairs to and parts lor equipment used and consumed in
the performance ol said contract within thirty (30} days after the same becomes due and
pavable. the person. firm or corporation entitled thereto may sue and recover on this bond the
amount so due and unpaid.

The Surety. for value received. hereby stipulates and agrees that no change. extension ol time.
alteration. or addition to the terms of the contract or to the work to be performed thereunder. or
the specifications accompanying the same. shall in any way affect its obligation on this bond.
and it does hereby waive notice of any such change. extension ol time. alteration. or addition to
the terms of the contract or to the specifications.

SB-1



5/30/06

IN WITNESS WHEREOF. the said Principal has caused these presents o be executed inits
name and its corporate seal 1o be hereunto atfixed by its duly authorized officers. and the said
Surety has caused these presents to be exeeuted in its name and its corporate seal to be hereunto
altixed by its attorney-in-fact. duly authorized so to do. the day and yvear first above written.

CONTRACTOR (Principal)

BY: ATTEST: { SEAL D
7 CDate: o Date:
Title: Title:

B Date: e Dater
Attornev-In-Fact o Surcty  ( SEAL)D

##This date shall match the date of the notarized certificate on the Power-ol- Attorney.

{Accompany this Bond with Power-Of-Attorney)

APPROVED AS TO FORM:

Ciy Attorney

City Clerk

SB-2



06/13/06

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That we, the undersigned,

. {(hereinafter called the Contractor”),
duly authorized by law to do business as a construction contractor in the State of
Oklahoma, and

(hereinafter called the "Surety"), a corporation organized under the laws of the
State of . and authorized to transact business in the State of
Oklahoma, as Surety, are hereby held and firmly bound unto the City of Tulsa,
Tulsa, Oklahoma (hereinafter called the "City"), in the penal sum of

Dollars (full amount of the Contract), ($ ) lawful money of the
United States, for the payment of which, well and truly to be made unto the said
City, we bind ourselves, our heirs, executors, administrators, successors, and
assigns, jointly and severally, firmly by these presents, as follows:

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT,
WHEREAS, the Contractor has onthe _ day of
entered into a written contract with the Clty of Tulsa, Tulsa, Oklahoma, for

furnishing all materials, labor, tools, equipment, and transportation necessary for:

PROJECT NO. SW-2020-01-06-02 TOWNE CETNER
DETENTION POND DESIGN

NOW, THEREFORE, if said Contractor shall well and truly perform and complete
said project in accordance with said Contract, Advertisement for Bids, General
Conditions, Instructions to Bidders, Bid Form, Plans and Specifications, and
related documents, shall comply with all the requirements of the laws of the State
of Oklahoma; shalt pay as they become due all just claims for work or labor
performed and materials furnished in connection with said contract, and shall
defend, indemnify and save harmless said City against any and all liens,
encumbrances, damages, claims, demands, expenses, costs and charges of
every kind, including patent infringement claims except as otherwise provided in
said specifications and other contract documents, arising out of or in relation to the
performance of said work and the provisions of said Contract, then these presents
shall be void; otherwise, they shall remain in full force and effect.

This obligation is made for the use of said City and also for the use and benefit of
all persons who may perform work or labor, or furnish any material in the
execution of said Contract, and may be sued on thereby in the name of the City.

The Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the Contract, or to the work
to be performed thereunder, or the specifications accompanying same, shall in
any way affect its obligation on this bond; and it does hereby waive notice of any
such change, extension of time, alteration or addition of the terms of the Contract,
or to the work or to the specifications.

PB -1



06/13/06

IN WITNESS WHEREOF, the said Principal has caused these presents to be
executed in its name and its corporate seal to be hereunto affixed by its duly
authorized officers, and the said Surety has caused these presents to be executed
in its name and its corporate seal to be hereunto affixed by its attorney-in-fact,
duly authorized so to do, the day and year first above written.

CONTRACTOR {(Principal)

BY: ATTEST: ( SEAL)
Date: Date:
Title: Title:
Date: Date:
Attorney In Fact > Surety ( SEAL )

“This date shall match the notarized certificate on the Power-of-Attorney

(Accompany this Bond with Power Of Attorney)

APPROVED AS TO FORM:

Date:

City Attorney

Date:

City Clerk

PB -2



MAINTENANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

Thay - .as Principal. and

. d

corporation organized under the laws of the State of . and authorized to transact
business in the State of Oklahoma. as Surety. are held and firmly bound unto the City of Tulsa in
the Penal sumot

Dollars (full amount of Contract) (5 i lawful money of the United States ol
America for the pavment of which. well and truly to be made. we bind ourselves and cach of us.
our heirs exceutors. administrators. trustees. successors. and assigns, jointly and severally. firmly
by these presents.

The condition of this obligation s such that:

WIH-REAS. said Principal entered into a written contract with the City ol Tulsa. Oklihoma
dated . ~tor

Projeet No. SW-2020-01-06-02 Towne Center Detention Pond Design

all in compliance with the drawings and specifications therefore. made a part ol said Contract
and on {1le in the office of the City Clerk. Tulsa. Oklahoma.

NOW, THEREFORE. it said Principal shall pay or cause to be paid to the Ciny ol Tulsa.
Oklahoma. all damage. loss. and expense which may result by reason of defective materials
and‘or workmanship in connection with said work. oceurving within a period of one (1) year for
all projects. trom and after acceptance of said project by the City of Tulsa. Oklahoma: and i
Principal shall pay or cause o be paid all Tabor and materials. including the prime contractor and
all subcontractors: and it principal shall save and hold the City of Tulsa. Oklahoma. harmless
from all damages. foss. and expense occasioned by or resulting trom any failure whatsoever of
said Principal. then this obligation shall be null and void. otherwise o be and remain in full force
and eftect.

It is turther expresshv agreed and understood by the parties hereto that no changes or alterations

in said Contract and no deviations from the plan or mode of procedure herein fixed shall have the
ofTeet of releasing the sureties. or any of them. from the obligation of this Bond.

MB-1



[N WITNESS WHERFOL. the said Principal has caused these presents to be exccuted i its
name and its corporate seal to be hereunto affixed by its duly authorized officers. and the said
Surety has caused these presents to be exceuted i its name and its corporate seal to be hereunto
affixed by its attorney-in-fact. duly authorized so o do. the day and year first above written.

~ CONTRACTOR (Principal)

BY: ATTEST: ( SEAL )
_ Date: - 1Jale; .
Title: Title:
: CDater L _Date:
Attorney-In-lact #E Surety ( SEAL)

“F This date shall mateh the date ot the netarized certificate on the Power of Attorney

{Accompany this Bond with Power-Of-Automey)

APPROVIED AS TO FORM:

[Jate;

City Atorney

Date:

E‘“i"l_\ Clerk

NMB-2



AFFIDAVIT OF CLAIMANT

STATE Of

COUNTY OF

The undersigned, of lawful age, being first duly sworn, on cath says that this contract is true and correct.
Affiant further states that the work, services or materials will be completed or supplied in accordance with
the contract, plans, specifications, orders or requests furnished the affiant. Affiant further states that
(s)he has made no payment directly or indirectly of money or any other thing of value to any elected
official, officer or employee of the City of Tulsa or any public trust of which the City is a beneficiary to
obtain or procure the contract or purchase order.

By:
Signature

Name:

Company:

Title:
Subscribed and sworn to before me this __ day of , 20
Notary Public
My Commission Expires:
Notary Commission Number:

AC-1
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SPECIFICATIONS



{(Published in the Tulsa Workd

LY L 2021)

Ordinance No. 2 £4 C) o 8

AN ORDINANCE  AMENDING  TITLE 11, TULSA REVISED
ORDIENANCES. ENTITLED “PUBLIC WORKS DEPARTMENT™ BY
AMENDING CHAPFTER 10, ENTITLED “STANDARD SPECIFICATIONS
FOR HIGHWAY CONSTRUCTTON" BY AMENDING SECTION 1000 AND
SECTION 1001 PROVEDING FOR SEVERABILITY; REPEALING ALL
ORDINANCES ORPARTS OF ORDINANCES INCONFLICT HEREWITH
AND ESTABLISHING AN EFFECTIVE DATE.

BE T ORDAINED BY THE CITY OF TULSA:
Section 1. Amendment of Tide 11, Chapter 10, That Litle 11 Chaprer 10, Tulva Revised

Ordincnces. entitled " Standard Specificattons for Highway Construction ™ be and the same s
herehy amended and hall recite biite entivety as folloes:

“"CHAPTER 10, STANDARD SPECIFICATIONS FOR HIGEEWAY CONSTRUCTION

Section TODO. Adeption of State Standard Specifications,
Section FOOE . Addinons, Revistons, Deletions and Bxceptions.

SECTION 1006, ADOPTION OF STATE STANDARD SPECIFECATIONS,

Ihat certaim document. o bound copy and electronic copy of which has been filed i the Offiee of
the City Clerh of the City ol Talsas being marked and designated as Standard Specitivations for
Highway  Construction. 2009 Tdition. as puhlished by the Oklahoma Departiment of

[ransportation. is hereby adopted as the standird specitications for public improvement projects
for the Cine of Talsa with the additions. vevisions, deletions wid exceptions as set forth in
SEOTION TORT of this chapter,

SECTION 1001, ADDITIONS, REVISIONS, DELETIONS AND EXCEPTHINS,
1001.A. The following definitions, listed as numbered in the 2019 Edition of the Standard

specifications for Highway Construction, are hereby revised and amended forall sections of
this chapter as follows:

101,03, Abbrevistions and Acronvms, In Table 1011 add the tollowinge abbreviabions and
CNPIeSEIONS

o A - American with Disabilities Aot excluding Chaprer So0

o ADA Adpusted Daily Average. when used i Chapter 300

o ADAANG - American with Disabilits Act Accessibility Guidelimes

o COL -y of Tulsa



. PROW AG - Public Righl\-nl;\\';i_\ ;\L'CL‘,\\ihiH[} Guidelines
10§05, Definttions. Add the Tollowing subsections:

o LOLOSCY, City of Tulsa (COT). The Ciny of Tulsia, OKlthon, somumicipal corporittion
acting byl throughoits duby authorized oificers and agents ™

o CLOLOACZ. Non-Collusive Bidding  Certificate. Replace ol veferences o "Non-
Collusive Bidding Certificate” with “Non-Collusions Affidavit™”

o CTOLOADA. Qualificd Products List (QPLY. All relerences o "ODOT Traghe
Fngineering Division Qualiticd Prodocts Tast ¢QPEY or TQPET shall mean “the City of
Tulsas Trattie Fngineering Division Approved Products st

o 101.05.D8B. state Construction Engineer. Fhe Ciny Fngineer of the Cits ol Tulsa o
authorized desienee ™

LS A Acceptance Date. Delete section

LSV Commission. Replace definiion with ~The Ciny of Tulsas ORlahomas o municpal
corparation acting by and through its duly authorized olficers and aeents.”

101,05y, Contract. Replace detinition swith = Fhe writien agreement between the Csiv o Tubsa
and the Contractos setting Torth oblizations ot the parties thereander. includimg. but not Tinted o,
the perfoermance of the work. the Turnishing of Labor and materials, and the basis of payviment.

The Contract includes the Notice o Bidders. I'I'n[\n\;!l‘ Contract Porm all Contract Bonds,
Spectfications. Special Specilications. Speviad Provisions, all Plans. Work Ovders and Change
Orders that are requited v complete the constraction of the work inan aveeptable manner.
e luding autharrzed extensions ™

I01.03,AG. Department. Replace definition with ~The Cuy o bulsas Okfabomae o manicipal
corporation acting by and threugh s duly authorized oflicers and agents”

10105 AL Director. Replace deflnition with > 1he Director of the Fiemeenng Services
Department or the Director of any suceessor depariment which has the responsibifity Tor veneral
cncincering servives for the City of Tulsal”

101,05 AL, Engincer. Rephace definttion with =~ The City Engimeer ol the Gy of Talsa o
authorized designee

10505 AG, FAST Guide Replace defimition and all references i TEAS T Guonde™ wath Ol of
Fubsa Acceptance Sampling Testing Standard Specitications”

10105, AT, Holidav. Replace delinition swith =Dhavs declared o be hobiday s dor regubar Civl
Serviee emplovees ol the Cigy ol Tulsa”

FOLOS AN, Inspector. Replace detimition with = The Cin of Tudsa’™s authorized representative
assiened o inspect the work”



10105 BEF. Materials Division. Replace detinition aith ©The Director ol the Engineering
Services Depariment or the Director of any suceessor depariment which has the responsibility 1o
veneral engineermg seevices torthe Cits of Tulsa”

IHLOSBG. Materials Engineer. Replice definiGon with = 1he Oty Fsemeer olthe Cits of Tulsa

ar authorized designee ™

HLOS.CC, Right-of-Way, Replace definition with “Right-ol-Way or RON shall mean the
surace. the airspace above graund, and the arca below the surtace of any public street. highway.
parkwan . lane. path. alles s sidewalk. boulevard.  drive. bridge. twnnel stormawater drainage
svstem. caserment. park. or similar properss i which the Ciy ol Tulsi now or hereatier holds a
prepetty mterestand ora maimtenance responsibilits swhich, consistent with the parposes forwhich
it vranted or dedicated. may be used te install operate and naintan facilities”

101L03.CD16). Stdewalk/Bicy cle Path. Add the followinge sentence we the existing detinition:
“Reler w the Resised Ordinanees of the Ciy of Tulsa, Bide 37 - lalsa Tralfic Code, Chapter |
and Chapter T for definition of biesele”

101.05.CH, State. Replace definition with = Hie Gy ol Tulsas Oklahomas a0 municipal
corporation acting by and throwghots duls authotized officers and agents

HOLOS.CS, Traffic Engineering Division. Replace definition with 7 The Oty of Fubsa Trattic
fngineering Division or any successor division which has the responsibilus for walTic engineering
services Tor the ity of Talsa”

HOO1L.B. City of Tulsa exeeptions and amendments to the following provisions, listed as
numbered in the 2019 Edition of the Standard Specifications for Highway Construction. are
hereby revised, amended and deseribed as Tollovws:

1201 Pre-Qualification. Delete tent ol section. and replace with 7 Hie Ciiy of Tula requires
General  Poome Contractors 1o he Prequalilicd according o Litte T Chapier T of the Revised
Ordinances ol the Cits ot Tulsal”

102.04, Refusat of Proposals. At the end o the balleted Tist adid the following bulleied listien
1 he idder s Tanled o unmpl_\ with Soadl Business l]lcl'|‘ﬂ'iw‘ |'a.~qui|c|ncnl\ ol a pres TRINES ('il.\
ot Tulsa contraet”

102.06. Examination of Plans, Specifications, Special Provisions, amd the Waork Site,
Replace the Tourth paraeraph with ™ Fhe Cine of Tulsa may have horimg Togs aind subsurtace
reports used iy determining design eriterie Bidders may requestio inspect these documents,
retesant to the currently advertised project. by contacting the Contragi Admiinistrator at the
Folloaving address during normal busiess hours:

Cuv ool Tulsa
Fngimeermy Servives Depaiment

at



2317 S Jacksan Ane
lulsa, Ok 7-4H07T

102.08. Nonresponsive Proposals. At the end of the bulleted list add the following hulteted
statement: = The bidder does not properly comply with Small Business Baterprise regquirements i

accordance with the Proposal Forms”

102,10, Delivery of Proposal. Delete text of section. and replace with the following.

“Fach bid Proposal shall be completed electronically on the electronic media provided. then
printed. signed and submitted along with the cleetronic media and the complete bound copy ot
the contraet documents or as instructed in the Notice o Bidders: Tn the event ol a discrepancs
between the pricing an the electronic media and the hard copy ot a Proposal. the hard cops
pricing will govern. [Fan electronic media is not provided. and the bid Proposal is manual. the
hidd Proposal shall he submitted i ink. The written wards shall govern over the ligures.
Frroneous entries shall be lined out, inialed by the bidder. and the correct entry anserted, The
unit price bid must cover all expense Tor furnishing the abor materials. tools, cquipment. and
apparatus of every description to construct. erect. and furnish all work required by and in
conlormance with the Plans and Specifications,
I-aich bid shalbhe enclosed ina seaded eonelope addressed 1o

City Clerk™s Olhee

[he Cits of Tulsa

One Technology Center

751,27 Street. Suite 260

Tuabsa. Oklahoma 74105

ot as ullters ise instructed in the Notice 1o Bidders. and identilicd on the outside sith the words:

PROJCING

Pre-qualitication Certlicate Number
Alladdenda o the contract documents shalb accompany the bid swhen submitied.
Am bid received more than nincty-six (96 hours excluding Saturday s, Sundays and holidays

before the time set for the opening of bids. or any hid received atter the time set for opening
of bids. shall be considered “non-respensive”™ and shall be returned unopened to the bidder.”

102.13. Public Opening of Proposals. Delete text of section. and eeplace with “Proposals shall
be publicly apened and read on the date and at the Towr and place st forthoin the advertisenens
and Notice to Bidders inthe manner established by the Cits ol Talse”

102.160. Nou-Cotlusive Bidding Certification.

o Replace the Non-Collusion Bidding Certification fora wath the Tollowing €y ol Tulsa
Non-Collusion Affdavit form:



NON-COLLUSION AFFIDAVIT

STATE OF )
)88
GCOUNTY OF )

. of tawtul age, being first duly sworn says that

1 1 am the duly authorized agenl of the bidder submitting the competilive bid assoctaled with
tris sworn statement for the purpose of cerblying facts perfaiming to the existence of
co'lusion among bidders and betwean bidders and muniopal off.cers or empioyees. as well
as facls pertaning to the gring of olfanng of things of value Lo go Jernmaental personne’ i
return lor spacial considerauon in the lett ng of any contract pursuant to the bid

2 lam fuly aware cf the facts and cireumstances surrpunding the making of the bid and have
been personally and duectly imvolved in the proceedings leading to Ihe subrission of such
brd,

3 Methe: the bidder nor anyone subject to the bidder s duechon o” control has been a parly

a to any calluston among bidders in restraint of freedom o' competition by agreement
to bid a1 a ixed price or tc refrain from id3ing.

b 10 any coliusicn wath any municipal official of emp'oyee asto quantity. qualily or price
i the prospective contract, or as to any other lerms of such prospective cantracl nor

4 in any discussions betveen brdders and anyg municipal oficial concerning exchange

of money or other things of value for special considerslion n the leting of a contract

4 If awarded the contract, neither Ihe bidder nor anyone subsect lo the bidde’s direchan of
conlro' has pad, given or danated cr ag-eed Ic pay gve ¢ gonale to any ofiicer of
employee of 1ne Cily of Tulsa o of any public trust where the Cty of Tulsa s 8 benetciary
any money or other thing of value, ether direclly or indrecify 11 procuning the contract for
wh ch [he bid 15 subrrilted

BIDDER (Company Name) Sgned

Tille

SUBSCRIBED and S\WORN 15 befere me this day of 20

NOTARY PUBLIC
MY COMMISSION EXPIRES

COMM:SSION NO

o In the fourth paragraph, revise the phrase proceeding the bubleted List to recite. “he
Fallowing do not constitute collusion within the scope ol the Non-Colluston Athdavit”

103.07. Exccation of Contract, Revise the first paragraph as Tolloss:

o Revise the st seneace to recite 7 1he Contract shatl be stened in black or blae ink by the
individual, all members pariners of o eencral partnership or joint senture, o general partner
ol bimited partnership. a duly authorized officer ol the corporation. or a duly authorized
manager. managing member er authorized officer of the limited Tiability company. (o
whom the Contract was anwarded.

e I the last sentence delete " The Department will execute the Contract™ and replace with
“The Department will endeas or e eseente the Contract in proper form.”



308, Approval of Contract. Delete test ol seetion, and replace with = The Contract shall not
be bindmg upen the Cits of Tulsa until ithas beer executed and approved in the manner set forth
n the Tulsa Ciy Charter.”

1401, Purpose of Contract, After the fimt two (2) sentences. detete the rest of the section.

104.07. Maintenance of Traffic, Revise the Dist sentence to recite "Keep all roads sidewalks,
and bicyele paths open to all traltic as shown on the plans.”

10517, Project Completion and Acceptance. ALthe beginning ol the section add. “Hhis section
does not apply to Infrastructwe Development Projects (1PDs). For IDPs relen 1o Title 35 of the

Revised Ordinances of the Uity of Tolsa”

105178, Project Completion. In the (st sentence of the Tast paragraph. replace “The Residen
Fogineer sl sith “The Resident BFngineer mas

105.17.C. Final Acceptance. Delete text of section. and replice with ® Final Aceeptance is the

date onwhieh the Reguest for Action (REAY Tor fnat pasment has been signed by the Mavor of

the Cits ol Tulal”

10601 A. Material Acceptance. At the end of this secton add the tolloswing paraeraphs 7 or
conllicts among QDO T Stndard Specilications. ODO L Standard Materiads Test Methads, and
City ol Tulsa Acceptance Sampling Tesing Stndard Speailicationsthe ity of Tulsa Aceeptancee
sapnpling Festing Standard Specitications shall take precedence ™

16,018, Buy America. Delete Section

HI6.04.D. Distribution of Certifications. Delete text ol sectionsand replace with 7 Fhe Contracion
shall subimit certifications to the T ngineer with another copy mailed (o:

Freld Fogineering

City of Lulsa

Pngmeering Services Depaniment

21T S Biehson e

[ulsa. OR 741077

106.05. Plant Tnspeetion. fn thes section, replace all references to Ol lalioma Caits 7 sith 7 Tulsa ™

106.1 1. Guarantees and Warranties, [n the st paragraph replace 7siv months with “teche

months and “six-nmonth” with owelve-month ™.

10701, Laws, Rules, and Regulations to be Observed. At the end ot this section adid the
[allowmy

“he contractor shall corats thatitand all ol its Subcontractors o he used iy the perfonmance

ol the Contraci tre incomplionee witly 23 00N sees Fabs and participate i the Status
Veniiaton Sysen The Status Vertivation Syatentis detined i 25 O Sec T2 and



mchudes but s not limited 1o the free Employee Verification ProgramcE-Vertly pinatlable an
wanwdhs oy E=Verity,

e Contractor shall tihe the necessan actions o ensure it facilities are in complianee with
the requirements of the Americans With Disabilities ActcAD A Tois understood that the
Contractor’s mtermad ADA progrant is nota program or actisity of the City ol Falsae The
Contractor agrees that its program or activaiy will comply swith the requirements of the ADA.
Any conts of such complisnee witl be the responsibility of the Contractor. Under no
ciraumstances will Contsactor conductany activity which s not i comphanee with the

ADANT

107.06. Barriers, Barricades, and Warning Signs. Belore the tiest paragraph. add “hn this
section. the term rallic” includes sehicular, pedestrin and Bicvele vallic”

[07.14. No Waiver of Eegal Rights. Delete section,

10719, Regulated Floodways, At the end ol the section. add ~The Contractor shall also tallow
the requirements of Title THA ol the Revised Ordinances of the City of Talsa”

107.20. Stormwater Management. Al the At sentence, add 7 The Contractor shall also
fottow the requirements of Title TEA of the Revised Ordinances of the City of Tubsa”

108,01, Subletting of Contract. Delete the bistsentence ol the Tust paragraph.

[08.02. Natice to Proceed and Preconstraction Conference. Delete the st sentenwee m the
second paragraph, and replace with “ATer the Contractor and Resident Fngmeer hold
|1rcunn,\l('u(liun conference. the Contractor shall receive a Notice te Proveed hetore the st of

comtruction.”

108.07.B.(1) Extensions for Adverse Weather, Alter the 1iest sentence in the second paragraph.
add L vtensions of Contract Fime will not be granted i conditions existsuch that the Contracto
could work ot least 4 hoars ™

108.07.B.(3. Winter Time Suspension. Delete section,
108,08, Encentive Disineentive for Farhv/Late Completion. Delete section

108,09, Failure to Complete on Time,
o I othe st sentence. delete 7 accondanee woth Table 1081 “Schedule ol ] iqllid.licd
Branages.™”
e Dclete Table Lo

1094 B.(3). Equipment,

o S lirst paragraphs delete the Last oo sentences. and replace with die tollowime:

e Department will determine the maximum atloswable rate as Tisted i the mosteunment
cdition of the Heavy Constrpctions Conves wdy RS Veans data, published by The Gordian



Group. The Department will caleulate the hourls rental rate i accerdinee with the
following equation

o iMAN Ry 176] - O
Where

1= Hourly rental rate.

Mo Aonthly rental e,

R o= iy costindex 100, and

O = Hourls aperating cosl.

o Inthe second paragraph. delete the Tast two sentences.

109.04.B.(h(h). Employee Fringe Benefits, Delete wext of section. and replace sith 7 Hhe Ciy of

Tulsa sill not pas for the additional costs o emplosee fringe benetits ieurred by the Contraclor
for Libor during the period the disputed work ssas in progress.”

109,00, Progress Payments, Revise the first sentence of the second paragraph o recite “Hhe
Restdent Fngineer soll make monthly progressive estimates.”

L0908, Final Payment. Delete Tast paragraph. and replace swoith Tt the Congractor does not sign
and return the Fiat Tsumate within 90 days of recant. the Eagineer may start action 1o
adminstrativels close the prn]u'l."

09104, Recoverable Coasts, Delete section.
200040, Clearing. Delete the fourth sertence el the Bst paragraph. and replace with “Remave
branches that oy erhany the roadsway to at least 20 11 [6 m| above the road surface and at least 33 11

[1 1T mvhabove the road surlace ac traftie sienals.”

20106, Busis of Pavment. In this secton. delete ali velerences o bamp sum™ and replace with
Ssguare Yard [Square Neter]

202.04, Construction Methods. Inthe seeond paragraph delete, 10 she contract reguires pround
disturbance greater than one avre total”

2020402, Mandatory Sources Designated on the Plans, Delete sentence, and replace wath
SIE e Plans show the source of selective subgrade oppine. excanate the material at the specitied
sonrey, haul o the specitied location, and place.”

202,050, Unclassificd Excavation. Delete the second sontence of the Dirst paragraph.

200,04, Construction Methods, AU the end of the second paraiaphe add the Tolfowine: “Clean
idet and eutlet channeds within the grghi-ol-way 7



220.04.C. Contractor Responsibilities for SWPPP. En the st sentence of the second paragraph,
replace Treconimended ™ with “required ™

22004.H.43). Earthwork Operations. Delete first paragraph. and veplace with “Protect
excivation or embankment slopes as constriction progresses with placement of temporany (e
seeding. mulchin

Csoilretention blankets, or other approved soil stability ) or penianent ic

ft

seeding, spriceme. or sodding) crosion contrel measures. Obtam approval from the Resident
Engineer in the preconstruction schedule Tor any inerease or deerease - the amwunt of the area
exposed by construction operations. No exposed area shall remain unpretected sithout heing
stahilized. Install emporary or permanent crosion or sedinment contral measures on excavation or
anhankment slopes as work progresses i veitcal increments of ot more than TO 13 mj untess

otherwise directed by the Resident Engimeer”

22003, Methad of Measurement. o the bulleted list. delere the sinth bulleted iem.

221010, Deseription. Inthe Tast sentence replice "OOPDEST with “OPE 87

22002, 2. Temporary Sediment Filter. Revise the (st sentence torecite “Provide Niber log Tor
[vpe T-A and 3-13 sediment filter inaccordance with Subsection 221002 L Temporary Frber Log”
Provide nuterial for Type RO sediment filter in aceordance with Subsection 221020,
Temporary Sl ence.™

22802 Materials, Bor the fiestitem Bsted i the iables delee "N o™

J3LG 1, Description. Delete “Bermuda .

230,02, Materiak, Delete all reterenees to "Bermnda™ Trom this section

23104.0.001 Planting Seasons and Weather Restrictions. 1o the st sentence of the second
paragraph. replace “suspend™ sith “Suspend”

37040, Min Desien and Proportioning. Tn the bulicted Bat insern 7o belore “Compressine
steengthat 7 das s
1704, Aceeptance,

¢ Delete the Vst paragraph,

o Atthe end of the second paragiaph add “Failure 1o reach strength hetween 600 pai L4 S0

L] and 2000 psi | F3 800 KPaj wall result m rejection obthe work ™

31706, Basis of Pavment, Delete due thivd and Toarth parageaphs and Table 317000 Replace with
the folowing: ~ODO T Aceeptance and Strength Pay Factors shalb ot he used s Talure to meet
criteriain Subsection 37001 will result moregection of the worl”

H0L04 A1), Surlace Flevation and Smoothness, Delete puaaziaph. and replace swoith "Reler o
the Cite ol Tulsa Stndard Specitivations for Pavenrent and Bridee Dech Smoothiness ™



403.04.A.(2). Seasonal Limitations. Delete paragraph and Table 030 and replace with “The
Department will evaluate claims for extension of Contract Time i accordance with Subsection
108.07. when temperature and weather limitations i Table J03:2 are not met.”

405.04.G. Spreading and Finishing. 1o the Tast paragraph. replace ODO T Bridge Division™ with
“Department”,

406.04.F, Weather and Scasonal Limitations. Delete the second paragraph.

JLG041. Ageregate Application Rate. Delete the third and fourth sentences, and replace with
“1he Contractor shall overlay the deficient area at no additional cost to the Department.”

41005, Method of Measurement. Delete text of seetion, and replace swith “The Reswdent
Fngineer will measure completed Micro Surfacing by the square yard [square meter |

410,06, Basis of Payment. Delete atl Pay Hems and Pay Units in the table and replace with the
fotlowing Pay Brem and Pay Unic: "MICRO SURFACING. Sqguare Yard [Square Meter]™.

S11.03.C. Pavers. Afier the Niest paragraph add the following paragraph and Table 411.05.071
“PPavers shalb be capable of placing o minimum paying width inone (D) liftas shown in Table
TPEOY.CoL Lengitudinal joints in the surface Taver shall correspond with the locations indicated
m lable 1030017

Fable 411.03.¢ ¢ }
} ~ DMhinimum Paving Widts ‘
Roadway Minimum Paving Width Lucition of i

_ Classification

S B alietetauiyhotalphetl:

. . " H
Longitudinal Juints

Arterials 0 one (D full ane wadih At edues ol traltic Lanes
one-hall ¢y rogd wadd 1 ACcentedine ofvoad
fullwidis of it bike lane | Aredzes of wail bike Tane

1103 F. Material Transfer Vehicle,

o Inthe Tourth paraeraph. replace “Bridge Bivision™ soth “Department™.
o Inthe seventh paragraph, replace “300 ton [430 metric ton] 7 with 7 HH on (9409 mewie ton]

411,04, Construction Methods, At the beginning of this section, add the Tollowing:
“Pror 1o paving eperations, subinit o paving plan mdicating the sequence of paning passes.

patss widths, pass thichnesses,and requested emporany strectelosaies,

'he contractor shatl notdeive empis ar Toaded trucks or equipment aeross newly paved arcas
For the construction period.”

A1 104D, Control Strip Requirements.,
o Diclete the Biest paragraph.
o nthe second pacagraph, replace =300 won [430 metric ond” with 100 ton (Y0 metne ton]

o Drelete the st paravraph. and replace with “H e imtial asphalt control steip produces
failing results, make adiustiments G production and placement procedures. and repean the

10

5%



test process for a second control strip. 11 required. create additional asphalt control strips
on the shoulder until an acceptable mistare is produced ™

A11.04.1 Spreading and Finishing,

o After the second sentence in the fourth paragraph. add ~Onee paving begins the
Contractor should have sulTicient truchs available to deliver asphalt materials ina
continuous operation.”

o Adter the fourth paragraph. add the following paragraph: “A leveling or “wedge™ course
mas be required to establish the required cross-siope for the fintshed overday - Adequate
ransitions to side streets and drivesay s muost be provided. Paving shall extend to the
returns of all side streets. Special consideration should be given to present ponding at

side street intersections.”

411.04.0.(1). General.
o Delete the second paragraph. and replace with the following:

“I'nsure Tongitudinal joings in the surface layer correspond with locations indicated in
Fable 111030110,

Transverse joints shall be kept o a minimum. At a minnum, cach Jane shall be
continuousty Lid without cold joints cither from intersection o intersection or a kength
of S00 1.7

o Delete the st sentence in the Tust paragraph.
41 LO4.K .(2). Acceptance, Delete the second sentence in the thivd paragraph.

LK (2y(a) Lavers At Least 1Y in |38 mm] Thick.

o Inthe second paragraph, delete the first sentences and replace with " Asphalt density tests
for cach forwill be pecformied at randem sample locations”

o Delete Pable 4112 and the last paragraph in the section. and replace wath the foltowing.

“ODOT Pay Adjustments for Lot Density shall not be used. Talure of any sample
within the Tot to reach density within 9200 to 97.0 percent ol the Maximuom

I heoretical Density will result in rejection of the entire lot. The Contractor shadl
remose and replace unaceeptable Tots at no additional cost o the Department.”

$1L04K.2).4b). Lavers Less Than 1% in [4thm] Thick. [n the second paragraph, replace =300
ST 00 ] with 400 v 330 me]

J1LON(21060). Basis of Aceeptance and Payment,
o Inthe st paragraph.
[ the first sentence. delete and pasment™

After the st sentenee. add the Tolloawing: 7 The Resident Engineer may also
consider other characteristies, including but nat Bnuted oo pasement
smoothness.”



o In the sevond paragraph. delete the second through the lastsentence.

e Delete the ilth tirough the last paragraph, and replace with “ODO T pay factors for
density - asphalt coment content. and air voids shall not be wsed Failure o reach densin
ob 97 (010 97 0 percent of the Maximum Theoretical Densits asphalt coment content off
2 00 of job min formulas air vords greater than 13 deviation from targets o specilied
thickness ol asphaltwill resultcm rejection of the entire lot Fhe Contractor shall remove
and replace waeeeptable Tots ar no additional cost wo the Departiment.

JEL04N(2).(h). Resident Engineer's Acceptance Procedures. Delete the second paragraph.
the bubleted histand Table b replace with = The Resident Bngmeer may perlorm vars ing
amounts ol sampling and esting per lotin accordance with the Ciny ol Faisa Aceeptance
sampling Testing Standard Spectlications”

$11.06.B.(2)1 Asphalt Binder Price Adjustment {ABPA)Y Delete the Last paragraph. and replace
with “ODRO T with extablish the Monmthly Asphalt Binder Price Index cach month and post the

mex padt”

41402, Materials,

o Dielere 7T v AshT from Fable,
o Atthe endof the secnon, add the Tollowing:

“Flv Ashis notablowed inamy conerete nuxture unless otherw ise speaitied i the Plans
or Spevial Provisions ™

JE403.8. Placing and Finishing Equipment. Atier the first semence add the Tollovwing: =i

paving is not pecformed by ship forme paversachand vibrator shall be required.”

JI4L04.R Acceptance of Pavement. Delete tent of section. and replace sith the following:
CODOT pay factors shall not be used 1 ailure 1o reach the gradation specificd. air content ot 425"
o 73%0 or target strength of the mis desien will result in rejection of the entire fole Failare to
provide pavement thichness equal toor greater than swhat is specilicd will resoltin rejection of the
entive Lot

JLAD R ). Engineer’s Aceeptance Procedures. Delete teal ol section and Fable 4142,
Rephice svith “Refer o Crey of Falsic Aceeptasiee Samphing Testing Stansdand Specifications.”

41406, Basis of Payment. Delete the Tast sentence m this section

A9.006. Basis of Pavent,

o Delete the second through the £itth paazraph and Table Soe-70 Replace sath the Tollowang:
SODOL pay factors Tor strength and aie conteat shall not be vsed s Fatlure o reach the
specitied strength or the trgetinr contentwithin s devianon ot 1E7awillresultin rejection
of the work Check any oulving concrete exlinder breaks and wir entrainment tests
accordance with ANTNCL 178 Fable T Upper 800 Stmmlcance Level”



o I the sixth paragraph. revise the fiest sentence 1o recite “Iihe conerete is rejected by the
Fnginear. the Contractor may clect to core the represented concrete at no additional cost o
the Departiment.”

S15.04.0C, Sampling and Testing of Bridge Decks and Approaches. Delete the st paragraph
and bulleted Tist. Replace with “Refer to City of Tulsa Acceptinee Samplig Festing Standard
specifications for Tot size”

S15.04.D.02). Bridge Pecks and Approach Skab Surfaces,
¢ Inthe Test paragraph. delete the thind sentence.
¢ Delete sections {ad thyand (o),
o Addithe following:

“Ihe percentage ol absorption fosing test results from OB 139 shalt be Tess than or
cqual to 100 The depth of pencteation qusing test results from OHY 1 A40) shall be
ereater that or equal o S inches, B absorption and penctration requirements e
not met. reapplhy peretrating water repellent at no additional cost (o the Depurtment
untl requirements are met”

516.02.C. Casings.
o I the Tiest sentence ol the third paraeraph. add the werd “licensed ™ alter “Registered
Professionmal Fngmeer™.
o dnthe fourth paragraph. Jdelete the second sentence. and replace with ~1se permanent
interior casines in accordance sWth ASTNTATO and AANSTTHO A 0T

S16.04.C.(7). Concrete Acceptance. Delete the second and third sentence. Replace with the
foliow ing s "ODOT pay Tactors for conerete streneth shafl notbe used. Failwre to reach the specilied
strength st result i regection of the work

o10.04.F. Tactile Warning Device, Pelete tent ol section. and replace swath the followinge:

“Instal] actile warning devices moacceordance with the manutactiret s specifications und the
Ciey ot Tubsa Standard Drawings, Tacule Warning Devices shall consistof Cast-In-Plave

Pactile Pancls i accordance with 735 10 Tacube Warning Device Muterial™

Factile pancls shall be cast into e wet concrete. Surface applicad products shall not be
allosved. The panrels shakl extend the tull swideh of the ramp or landimy area and shall extend
mintmum ol two 12y feet in the disection of pedestrian travel Pancks shall e placed
perpendiculan o the direction of tras el unless speciticaliy noted othenvise orapproved by the
Fngineer prior toanstdlation,

A eonstuction shall meet current AD AACG and PIROW AG Guidehines”
611010, Description, In the tust sentenee, delete . brick nusoan,
611020, General,

L4 Delete l(l.\ Brick™ and “Concrete Brick™ Trom the ble of materials,
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¢ i the second paragraph. delete “brick masonny or™,
611.04.8. Clay Brick or Concrete Brick. Delete sectuion,
615, Sanitary Sewer Pipe Conduits. Delete section.
616, Water Pipe and Fittings. Delete secuon,

623. Guardrail and Fad Treatments. Revise the section tide o recite ~Groardrad. End
[reatments. and Impact Atenuators™

623.01. Deseription,

s In bulicted Jist add the wem. “Guardrail Eapact Atenuators™
o Inthe last sentence of the Tast pavagraph, atier “Fosure the GEF 170 add mand Guardrail
[mpact Attenuaton”,

623.04. Construction Methods. Add the tollowing subsection:
“623.04 1, Guardrail lmpact Attenuators

Ensure experienced workers Tabricate and instal) guardrail impact attenuators as shown on
the Plans.

Constroct guardrail impact attenuators with certified. erash ested hardware. Fnsare
NCHRP 350 T1-2 certification Tor substituted hardware and that the product appears on the
Pealhic Ingineering Division™s Qualified Product st (QPLY. Obtain the Resident
Enginecr's approval of substitutions belore installation.”

623.06. Basis of Payment. Add Pay ltem =) Guardral Tmpact Attenuator™ with a Pay Unit ot

“tach™
624.01. Deseription. [n the balleted Bist add the butteted iten “lence. Other o the Kind). ™

02402, Materials. In the table. add the Maseriat, “Fenee, Other (ke Kindy™ with Section or
Subsection ot 7732107,

624.06. Basis of Pavment. Add Pay hem, (1D Fence Other (Like Kindy™ sithoa Pay Unit of

“Lanear oot [Meter]™.

642.06. Basis of Pavment. In the table. for both Pay Tems, delete the Pay Uit ol “Lump Suin™.
and replace with 1 ach™

701.01.8. Cement Substitution. Delete texi of section. Table 7002 and Lable 701:3 Replave
with Cement substitations shall net be used i concrete mintures.”

701194, General, Controlled Low-Strength Material (CLSM). tn the Tt sentenee. delete
Ty ash”

%



01198, Miy Design. In the talle. delete the Material, “Flv Ash™
T02.01.A. General o the secend paragraph

o Delete the st sentenve, and

o Inthe fast sentence, delete “POC from one souree tpower plant) and™
T02.01.8. Requirements for Portland Cement Conerete Use, Pelete section,
T02.02. Skag Cement. Delete secuon,
702.03, Cement kiln Dust. Delete sectton.

70204, Sitica Fume. Dielete section,

08,04, Composition of Mixtures. In Table 708:6, under ~Other Minture Regquaements™ add
rovs ses lollows:

N2 N3 S4 S5 /RIL S6
Asphalt Cement
f(For Non-Avierial 10 6.0 o0 NA
Pasements only
“o o min mass

OGO Aerylic Emutsion Polvmer. I the second sentence. atter 34 pervent by7odelete
“sweieht fmass] ™ and replace with “total weight of the acrylic emulston polyimer.”

719.04.A. Deseription. In the second sentence. afier ~ype B add = Type IV o Type INT
T19.05.C. Material and Application, In the first sentence. delete “haking sereen enamel or

TIVORE. Tests, b the st sentence rev ise T nsure soreening enanwel stenctl pastes, and process
ks toorecite T osure stencil pastes and process inks”

726.02. Flexible Conduits. In Table 72603 under Nonmetatlic conduits calveris, lor Corrugated
Polypropyiene Pipe deleie the requirement Tor - AASHTO NMAR307 and replace swath 7CO T 2157

732 Materials for Guardra), Guide Posts, Bridge Rail, Miscellancous Railing, and Fences,
Add the Tallowing subsection:
“T32 00 Fenee. Other (Like Kind)

[*ron e Tence, other thke Rindy m aceordance soth contract docaments.”

733 Miseellancous Materials, Add the following subsection:

~73300 Tactile Warning Deviee Material

wil



Provide cast-ineplace tactile panels to be embedded into wet concrete. Surface applicd
products are notallowed. The paneds shall meet the size and spacing requirements shosn in
the plans or the City of Tulsa Standard Drass ings,.

The tactite pancls shall be composed of castiron or vitrified polymer composite material. The
color of the tactile panels shall comply with ADAAG and PROWAG color contrast
requirements. Virrified polymer composite panels shalt be sellow and conlorm to Federal
Color No, 33338, The color shall be homogeneaus throughout the produoct. Any variations in
color shall be approved by the Engineer prior o installanon.

I actile panels shall meet cunent ADAAG and PROWAG Guidelines.”

735.01. Sodding and Sprigging Materials. Within subsections AL Boand O delete the word
“Bermuda™

7330 LB.(1). Solid Slab Sod. At the end of the first paragraph add =Ny fon mesh shall not be
allowed i solid slab sod.”

740.0 1. Materials,
o Delete the fiest three paragraphs,
o i fourth paragraph. delete “aluminum sheet material™. Replace with “louy ered alumimum
backplates™
o Atthe end of the Gitth paragraph. add “Retroreflective sheeting shall be 2 inches wide and
attached o the front perimeter of the backplate. Retroreflective sheeting shall be
Nuorescent sellow.”

74002, Finish. After “Unsure the backplate s add ~Ha

SOLO1. Deseription. Pelete the second paragraph. Replace with the Tollowing:
“1he contractor shall abtamn the necessiary permits tor electrival inspection on all signal and
liching work. Flectacal mspections shall include all electocal equipment. enclosures.
devices, cables. conductars and racewas s as detined by the NEC Eheh or fow voltage shall
e instalted. maintained. connected or removed by o State of Oklabonma Licensed lectrical
contractor. Al work shall meet the requirements of the NFFC The Ciny of Tulsa shall reseive
the vight o define workmanlike manner. Proof ol icense shall be carried on person atall
times and be wvailable o City of Talsa personnel upen request per Title 138 Construction
dustries Board Chapter - 10 Subchapter 1126091 Phe Conractor shall contact Uiy of
Pulsa Traflic Operations o obtiin the address needed to obtam the pernit,”

ROL.04A. General. Replace all reterences to 760-cyvele™ with "ol herts™
8072, Flectrical Conduit, Delete section,
$03. Pall Boves and Ground Boxes. Delete sechion.

804, Concrete Footings, Delete section,
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S05. Remoyal of Traffic Items. Delete section.
8000, Poles and Mast Arms. Delete section

¥O7.02. Materials, In the second sentenee of the secoend paragraph, replace “plastic” with
“hardened. imper-proot™,

807.06. Basis of Payment. In the Last paragraph. replace “plastc” with hardened. sper-prool”
09, Luminaires, Delete section,

ST Power Supplies. Delete section,

$11. Eiectrical Conductors Highway Lighting, Delete section

813,02, Materials. [nthe Hirsttwo sentences of e Dast paragraph. after 02y hardeopies™ add mand
one Dy electrome (pdiy vopy ™

SE3.02.A. Structural Design,

o Inthe second sentence of he firse paraeraph. delete “corroston-resistant tslaimless o
valvanized steel o aduminmn ™ Replace with “aalvanized sweel”
o Inthe cighth paagraph. atter " Provide the following fumimure g stespenstons as reguined
Iy ahe Contract:7. add 1Ok top Tatching sy stems are atlowed )
$13.04. Construction Methods. Ts the st pacagiaph. delete the thind sentence and replice with
“Submit to the Resident Faoginect one 1) electronic (pd D copyand at deist Ove (3 fandeopies pe
project o one (Ercops per device”
825, Tratfic Signal Controller Assembbe Belete section,
§27. Solid-State Flashing Controller, Delete section.
828, Vehiele Loop Deiector amd Loop Detector Wire. Dielete section
530, Pedestrian Push Button, Delete section,
K31 Traffic Sienal Heads. Delete secnon
832 Optically Programmed Adjustable Traffic Signal Heads, Delete section
833 Traffic Signal Backplates, Delete seetnm
834, Fleetrical Conductors for Traffic Signals. Delete section,

=0, .\.i_‘_“l]\. Delete sevtion



831, Galvanized Steel Sign Posts, Delete section.

$55.04.8. Application of Markings, At the end of the first paragraph. add “Remove wemporary
markings and retlective tabs prior to installing permanent markings.”

856. Traffic Stripe (Multi-Polvimer). Delete section.

838.04. Construction Methods. At the end of the second sentence of the fust paragraph. delete
“maker”, and replace with “marker™.

880.02.8.(3), Warning Lights. In the first sentence. delete “01=708 7 and replace with oF 837

$80.05.8. Lump Sum Pay Ttem. At the beginning of the secend paragraph. revise “Hoadditional
and compensation” to recite I additonal compensation™

Section 2. REPEAL OF CONFLICTING ORDINANCES  hat all other ordinances
or paris of irdinances in conflictr herewith he and the same are now exprossh repealed

Section 3. SEVERABHATY 1 any section. subsection. paragraph. subparagraph
watcsee, claiise or plvase of this ordinance shall he declared invalid jorame reason
w it ocver, sucl decision shall nor affect the remaining portions of this ordinance, which shall
remain in full force and cftect aind to this end the provisions of this ordinaee are herehy
decturcd o be weverahle,

Section 4. EFFECTIVE DATE. This ordinance shall be effective on Julv 02020

JUN 0 2 2021

ADOPTLD by the Counal: _

Date o
i,‘l , | L / /
VA IALE. v.:':#i'z.{k:;ﬁﬂg_:” R

Clharr of the Conngil U

OFFICE OF THE MAYOR

Received h} the "\]:l)u[': o R ab o
Date

i

G b Banum. Mas oy

By

Secretir

IN

pl



APPROVED by the Mayor of the Ciny of Tulsas Oklahome:

al

Time

ATTEST:

[ i

[P

APPROVEDY:

iy Auome

DK - TMS

RIS

Date

Rl

I or
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SPECIFICATIONS

A.  Oklahoma Department of Transportation Standard
Specifications for Highway Construction, 2019 Edition, shall be
used on this project including Section 100-General Provisions,
as modified by Ordinance No. 24616

B. City of Tulsa, Engineering Services Department Construction
Specifications — March 2022 are incorporated herein as if fully
set forth and are on file, including all revisions posted on
internet prior to bid opening, with the Engineering Services
Department, Engineering Design Division, 2317 S. Jackson
Ave. Tulsa, Oklahoma or access on the internet at:
http //www . cityoftulsa. org/government/departments/engineerin
g-servicess/specification-checklists-and-details

Rev. 03/03/18



SPECIAL

PROVISIONS



SPECIAL PROVISION
SUPPLEMENTAL CONTRACT REQUIREMENTS
PROJECT NO. SW-2020-01-06-02
TOWNE CENTER DETENTION POND DESIGN

Successful Contractor shall return fully executed contract documents
(including bonds and insurance) to the City of Tulsa, Contract
Administration Section, Room N-103, 2317 South Jackson Avenue
within two (2) weeks after bid opening.

If the successful Contractor can provide proper bonds and insurance and

the contract is executed, the Pre-Construction Conference for this project
will be held within eight (8) weeks after bid opening.
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SPLECIAL PROVISIONS

INSURANCL REQUIREMENTS

In reference to Ordinance No. 24616 Adoption of State Specification for Highway Construction. Section
10712 shall be modified as follows:

The CONTRACTOR (and any subcontractors) shall carry and keep in foree during this Contract. policies
of insurance issued by an insurer authorized to transact business in Oklahoma in minimum amounts as sct
forth below or as required by the laws of the State of Oklahoma, The CONTRACTOR shall also furnish
an Owner’s Protective Policy in the same amounts naming the City of Tulsa as the assured. issued by the
same insurance company as the CONTRACTOR'S liability coverage and indemnitving the City of Tulsa
against any and all actions, claims. judgments or demands arising from injuries of any Kind and character
sustainted by anyv person or persons because of work performed by the CONTRACTOR.

General Liabitity Insurance with a bodily injury and property damage combined single timit of not kess
than $1.000.000.00 for each ocewrrence.

mplover's Liability and Workmen™s Compensation in the amounts as required by Taw.
The CONTRACTOR shall provide proot of such coverage:
() By providing Certificate(s) of Insurance prior to the exceution of this contract: and

{h) By submitting updated Certificatets) of Tnsurance with cach and every subsequent request for
payment. The Certificate(s) should show that the policies are current and should be dated within 30 dayvs
of pasment request.

The CONTRACTOR shall not cause anv required insurance policy to be cancelied or permit it w lapse. It
the CONTRACTOR caneels. altows to lapse. fails to renew or inany way fails to keep any required
insurance policy in effect. the City will suspend all progress and‘or final payments for the project until the
required insurance is obtained. Further. a CONTRACTOR who fails to keep required insurance policics
in effect may be deemed by the City 1o be in breach of contract. ineligible to hid on future projects. and’or
incligible to engage in any new contracts.

The Contractor shall execute and furnish a Statutery Bond for the protection of laborers. mechanics. and
material men in a sum equal 10 one hundred percent (100%) of the contract price.

The Cantractor shall execute and furnish a Perforiance Bond i a sum equal to ane hundred percent
{100%) of the contract price,
The Contractor shall execute and furmnish a Maintenance Bond in a sum equal 1o one hundred pereent

(100%) of the contract price.

Prior to doing blasting. the Contractor shall furish a Certificate of Insurance. which shall certify that any
damage caused by blasting is within the coverage of the Contractor’s liability insurance to the full Timits
thereof.

All bonds and insurance must be exceuted by a company licensed to do business in the State of Oklahoma
and must be acceptable to the City,
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SPECIAL PROVISIONS GENERAL
Work Days: All work to be completed within 120 calendar days for the Base Bid.

No work shall be done between the hours of 8:00 p.m. and 6:00 a.m., nor on
Saturday, Sunday, or legal holidays without the prior written approval or
permission of the Engineer in each case, except such work as may be necessary
for the proper care, maintenance, and protection or work already done, or of
equipment, or in the case of an emergency.

Traffic Control: All work shall be done in cooperation with the City to establish,
install, maintain and operate complete, adequate and safe traffic control during
the entire construction period. Barricades, signs, lights, flags and all other traffic
control devices shall meet the requirements and specifications of the Standard
Drawings entitled “Typical Applications of Traffic Control Devices”, and shall be
approved by the Traffic Engineer of the City of Tulsa. Two-way traffic shall be
maintained at all times, unless otherwise approved by the Engineer. All
contractors shall contact the City of Tulsa Traffic Engineering Section before
removing or replacing traffic devices, detector loops and street signs. A traffic
plan must be submitted for any temporary street closure at least 2 working days
prior to planned closing.

Contractor shall provide an acceptable 10' straightedge for this Project. All
transverse joints shall be straight edged and approved by the Engineer. Surface
elevations will meet ODOT 401.04 and all other contract requirements.

The Engineer may do quality assurance testing in addition to that performed by
the Contractor. The Engineer or a testing laboratory designated by the Engineer
will do any testing for quality assurance. The City will pay all costs of quality
assurance.

Full depth- sawing of patches is required. This area to be removed shall be
marked by the Contractor under the direction of the Engineer. The Contractor
will provide personnel and equipment for marking of the patches as directed by
the Engineer. Cost of full depth sawing shall be included in bid item for patching
areas.

Areas to be patched shall be delineated in a straight-line geometric pattern.
When completed, the patch shall be level and provide a smooth riding surface.
Portland Cement Concrete patches will be protected from all traffic for a
minimum period of 24 hours hefore removal of protective devices. No open
excavations will be left overnight.

All asphalt patch work will require that asphalt rollers and an asphalt laydown
machine be available for use on the job as directed by the Engineer.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

Contractor will be required to employ the use of an Automatic Grade Referencing
System. The equipment shall be capable of accurately and automatically
establishing grades along each edge of the machine by referencing the existing
pavement by means of a ski or joint matching shoe, or from an independent
grade control. Minimum length of ski shail be 40'.

Prior to application of tack coat, the street shall be blown clean with compressed
air to the satisfaction of the Engineer.

The tack coat must be uniformly distributed and adequately cured prior to
beginning the overlay.

Contractor shall be responsible for cleanup and/or removal of any excessive over
spray of any tack coat material to the satisfaction of the Engineer.

Debris from routing of cracks and cold milling shall be swept and vacuumed from
the street to the satisfaction of the Engineer.

Contractor will be responsible for preparation and distribution of a written notice
to residents within 48 hours of beginning milling and overlay operations. Costs
associated with this requirement will be included in other items of work.

Contractor shall provide a continuous work effort towards total completion of the
work in an area prior to moving to a different location.

All full depth asphalt patches will be made only after milling is complete, if milling
is required, and prior to overlay.

No masonry structures shall be used in street right of way. Either precast or
cast-in-place structures shall be used.

No lifting holes will be allowed in any reinforced concrete pipes or reinforced
concrete boxes.

No fly ash is allowed to be used on this project.

The Contractor certifies that it and all of its Subcontractors to be used in the
performance of the Contract are in compliance with 25 O.S. Sec. 1313 and
participate in the Status Verification System. The Status Verification System is
defined in 25 0. S. Sec. 1312 and includes but is not limited to the free Employee
Verification Program (E-Verify) available at www.dhs.gov/E-Verify.

Driveways. Access to properties and businesses adjacent to the right of way
must be provided and maintained at all times unless otherwise directed/approved
by the Engineer. The Contractor will contact the business or property owner at
least 5 days in advance of any driveway closure. Driveways and patches in front
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22.

23.

24,

25.

26.

27.

“of driveways, which are removed, shall not be left unusable overnight. If

concrete cannot be placed the same day as removal, the Contractor shall furnish
screening or other suitable aggregate material to maintain temporary access until
concrete can be placed. The cost of placing and removing the material for
temporary access shall be included in the pay item for Concrete Driveway (High
Farly Strength). Failure to leave any driveway usable will subject the
Contractor to a $1000.00 per day fine for each and every calendar day that
the driveway remains non-useable. The only exception for a driveway to be
non-useable is to allow for curing time for concrete. Cure time will not exceed 48
hours.

Driveways in excess of 18-feet in width shall be constructed in half-sections and
access shall be maintained at all times.

Contractor shall prepare and present a schedule and plan for lane and driveway
closures throughout the project. The Contractor shall include in the plan,
driveway signage for local business access. Payment for signs will be included
under the pay item “Signage for Local Business Access” and will be paid for
by the square foot. Coordination with the City of Tulsa and local business
operators shall be required before a driveway schedule and plan is approved.

Contractor shall coordinate with the City of Tulsa and local business operators to
identify opportunities to perform weekend or “after business hours” construction
on driveways to minimize impacts to the area.

Local and through traffic shall be maintained at all times through the project
unless otherwise permitted by the Engineer. All public and private streets shall
be accessible at all times. All detours, horizontal traffic movements, etc. are
directly related to the sequence of work; therefore, the Contractor shall proceed
with his construction operation in conformity with the details shown on the plans
and as required by this special provision.

Traffic must be handled appropriately through the entire project during
construction and it shall be the responsibility of the Contractor to provide for the
safety and comfort of the traveling public at all times. The Contractor shall be
required to give the traveling public at least 48 hours advance notice of any lane
and/or street closures.

The Contractor may propose/recommend modifications to the sequence of work
for consideration by the Engineer. Any major recommended modification by the
contractor shall include any changes to the various pay items, impact to traffic,
and effect of overall project in time and cost, etc. The Contractor shall not
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28.

proceed with any construction operations based on a revised phase/sequence

until the Contractor obtains written approval from the Engineer.

Two lanes shall remain open to traffic, one in each direction, throughout all
phases of construction, unless otherwise approvedi/directed by the
Engineer. Left turn lanes shall remain open to traffic throughout all phases of
construction, unless otherwise approved/directed by the Engineer. Transitions
from pavement elevations through construction areas to access driveways ofr
intersections shall be the Contractor's responsibility. Contractor shall maintain
signs and markings on a continuous basis.
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SPECIAL PROVISIONS
TIME FOR COMPLETION

The work shall commence within ten days from and after the date of a written
work order from the City. The Contractor agrees that the work shall be
prosecuted regularly, diligently and uninterruptedly at a uniform rate of progress
so as to ensure completion within the number of days after the day on which the
work order is issued. If the Contractor shall fail to complete all work within the
time specified, then the Contractor agrees to pay the City, not as a penaity, but
as liquidated damages for Breach of Contract, the Sum of Two Thousand Five
Hundred Dollars ($2,500.00) for each and every calendar day for failure to
complete all work within the time specified. The said amount is fixed and agreed
upon because of the impracticabilty and extreme difficulty of fixing and
ascertaining the actual damages the City would in such event sustain. It is
expressly understood and agreed that the said time for completion of the work
described herein is a reasonable time for the completion of same.

If the Contractor shall fail to complete reconstruction of a segment of roadway
within thirty (30) days of beginning the reconstruction operation, then the
Contractor agrees to pay the City, not as a penalty, but as liquidated damages for
such breach of contract, the sum of Two Thousand Five Hundred Dollars
($2,500.00) for each and every calendar day of failure to complete the work after
the specified time. The said amount is fixed and agreed upon because of the
impracticability and extreme difficulty of fixing and ascertaining the actual
damages the City would in such event sustain. This time constraint applies only
to roadways to be reconstructed and includes all subsidiary work items required
to complete the reconstruction. Subsidiary items not required to complete the
reconstruction are not subject to this time constraint.

If the Contractor shall fail to complete overlaying of any separately milled
segment of roadway within twenty (20) days of beginning the milling operation,
then the Contractor agrees to pay the City, not as a penalty, but as liquidated
damages for such breach of contract, the sum of Two Thousand Five Hundred
Doilars ($2,500.00) for each and every calendar day of failure to complete the
work after the specified time. The said amount is fixed and agreed upon because
of the impracticability and extreme difficulty of fixing and ascertaining the actual
damages the City would in such event sustain. The City will authorize when
milling is to be done based on weather conditions. This time constraint applies
only to segments to be milled and includes all subsidiary work items required to
complete the overlay. Subsidiary items not required to complete the overlay are
not subject to this time constraint.

The Contractor shall commence work within 24 hours of traffic control devices
being established at the project location. If the Contractor shall fail to commence
work within 24 hours of traffic control devices being established at the project
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location, then the Contractor agrees to pay the City, not as a penalty, but as
liquidated damages for such breach of contract, the sum of One Thousand
Dollars ($1,000.00) per lane for each day of failure to commence work after the
specified time set forth. The amount is fixed and agreed upon because of the
impracticability and extreme difficulty of fixing and ascertaining the actual
damage the City would in such event sustain.

Within 14 days after Bid Opening and prior to Award of Bid the successful
Contractor will be required to furnish the Engineer with a progress schedule, in a
format approved by the Engineer, setting forth in detail the procedure he
proposes to follow, and giving the dates on which he expects to start and to
complete separate portions of the work. If at any time, in the opinion of the
Engineer, proper progress is not being maintained, such changes shall be made
in the schedule of operations, which will satisfy the Engineer that the work will be
completed within the period stated in the Proposal. Monthly progress meetings
will be conducted to maintain coordination between all project entities.

The Contractor will be required to provide a full-time, onsite English speaking
superintendent for this Project for direct contact with City and coordination of
subcontractors. A working foreman is not acceptable as a project superintendent.
The superintendent shall be required to be present at the work site whenever the
Contractor or subcontractors are performing work. The superintendent shall be a
representative of the Contractor with the authority to make decision. If the
Contractor shall fail to provide a non-working superintendent on a day when work
is being performed, then the Contractor agrees to pay the City, not as a penalty,
but as liquidated damages for such breach of contract, the sum of One
Thousand Dotllars ($1,000.00) for each and every calendar day of failure to
provide a non-working superintendent at the work site. The said amount is fixed
and agreed upon because of the impracticability and extreme difficulty of fixing
and ascertaining the actual damages the City would in such event sustain.

It is further agreed that time is of the essence of each and every portion of this
Contract and the specifications wherein a definite and certain time is fixed for the
performance of any act whatsoever; and where under the contract an allowance
of additional time for completion of any work is made, the new time fixed by such
extension shall be of the essence of this Contract.

Should the Contractor be delayed in the final completion of the work by any act
or neglect of the City of Tulsa, or of any employees of either, or by strikes,
injunctions, fire or other cause or causes outside of and beyond the control of the
Contractor and which, in the opinion of the Engineer, could have been neither
anticipated or avoided, then an extension of time sufficient to compensate for the
delay as determined by the Engineer, shall be granted by the City, provided
however, that the Contractor shall give the City and the Engineer notice in writing
of the cause of the delay in each case on the Extension of Time Request Form
enclosed in these documents, and agrees that any such claim shall be fuily
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10.

11.

12.

13.

rcompensated for by an extension of time to complete performance of the work

included herein.

The Contractor shall submit the Extension of Time Request Form with each
partial payment application. Failure to submit the Extension of Time Request
with a partial payment application shall constitute a complete waiver of any claim
for time extension for the period covered by the partial payment.

Extension of time may be granted for delays caused by unsuitable weather.
Extension of time will not be granted for delays caused by ground condition,
inadequate construction force, or the failure of the Contractor to place orders for
equipment or materials a sufficient time in advance to ensure delivery when
needed. Any extension of time by the City shall not release the Contractor and
surety herein from the payment of liquidated damages for a period of time not
included in the original contract or the time extension as herein provided.

Failure to complete projedt within specified time, as set forth in the Contract, may
be grounds for disqualification for future consideration for contracts with the City
of Tulsa.

Final Acceptance of the Project will be in strict accordance with ODOT
Specification 105.17— Project Completion and Acceptance and ODOT
Specification 104.10- Final Cleaning Up and defined as "The date on which the
Request for Action (RFA) for final payment has been signed by the Mayor of the
City of Tulsa.”

Contract Evaluation forms will be compiled by City staff upon completion of this
Project to provide a record of the Contractor's performance for use in subsequent
projects. -
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SPECIAL PROVISIONS
FOR COLD MILLING BITUMINOUS PAVEMENT

Contractor will perform milling operation in accordance with ODOT Specifications
as stated in Section 417.

Contractor will be required to perform the following as a minimum:
A. Milling of Asphalt Pavement per Specifications and Special Provision.
B. Provide all Traffic Control per Specifications and Special Provision.

C. Clean-up Milling Operation as directed by Engineer. This will include removal
of unbonded asphalt overlays and sweeping.

All streets designated for milling shall be milled as shown on typical sections. If
street is full depth Asphalt the depth of cut shall be as specified for each
segment. If street is concrete with an Asphalt Overlay then all existing asphalt
shall be removed. Boring logs are included as Appendix A. No payment will be
made for any additional passes necessary to remove asphalt to the required
cross section. Care should be exercised not to mill into the underlying concrete
pavement. The Contractor will be responsible for damage to concrete caused by
excessive milling.

The Contractor shall provide a power operated milling machine capable of
planing a minimum depth of three inches in a single pass. The equipment shall
be self-propelled with sufficient power, traction and stability to maintain accurate
depth of cut and slope. The equipment shall be capable of accurately and
automatically establishing profile grades along each edge of the machine by
referencing the existing pavement by means of a ski, or matching shoe or from
an independent grade control, and shall have an automatic system for controlling
cross slope at a given rate. The machine shall be equipped with an integral
loading means to remove the material being cut from the pavement surface and
to discharge the cuttings into a truck, all in a single operation.

Milled material to remain the property of the contractor.

The Contractor shall provide butt joints as directed by the Engineer. Wherever
the planned overlay of an asphalt street meets existing pavement, or at the end
of a paving run, butt joints shall be provided to a depth matching the planned
overlay thickness. The transition shall extend a minimum of 10 feet longitudinally
from the joint for residential streets and a sufficient length to provide a smooth
riding surface for arterial streets. Butt joints will not be paid for directly, but the
cost shall be included in the price bid for milling.
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Entrance and Exit Areas to projects:

After an entrance or exit area has been milled, the Contractor shall construct
access ramps. These ramps shall be a minimum of 20" in length and shall be
placed across full width of street. These ramps shall be maintained by
Contractor and shall remain in place until lanes are closed for overlay. Ramps
will be provided at driveways and non-arterial streets as needed to maintain a
smooth transition for abutting properties during construction. Ramps will not be
paid for directly, but the cost shall be included in the price bid for milling.

The existing pavement shall be uniformly milled to provide a uniform texture, true
to line, grade and cross section; it shall have no deviations in excess of 3/16 inch
in ten feet. Any portion of the planed surface not meeting this requirement shall
be corrected in a manner approved by the Engineer.
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SPECTIAL PROVISIONS
FOR
CONTRACTOR™S QUALITY CONTROL

Theunits for this project will be those specitied in the project plans.

643.01. DESCRIPTION.

Furnish Quality Control of materials and construction in accordance  with the  Standard
Specifications. Plans and Special Provisions. This includes. but is not limited to preparing and
following a Quality Control Plan (See Part 643 Tables 1-7).. Obtain samples and perform tests for
Quality Control. provide inspection. and exercise management controb to produce materials and
workmanship that conforms to contract requirements. Unless otherwise noted in the plans. all
pavements and bridges (except culverts) will be subject to requirements of any or alt of the
Special Provisions which are included in this contract. City of Tulsa will provide Quality
Assurance testing at their discretion.

643.02. MATERIALS.

Mect materials gquality requirements.

643.03. EQUIPMENT.

Provide equipment al own expensc. unless otherwise specified,  All equipment and supphics shalt
conform with Standards and applicable Specifications. Certify the calibwation of alf equipment.

643.04. CONSTRUCTION.

a)

b)

General. Provide quality of all construction covered in the contract.

Quality_Cantrol  Personnel  Qualifications.  All personnel directly involved in sampling and/or
testing materials for either control or acceptance purposes shall be certified in the appropriate
area(s) by the Oklahoma Ilighway  Construction Materials  Technician Certification Board.
Manager certification tfor material sampling and testing is not required unless he or she is dircetly
invalved i sampling andfor testing materials.

Contractor’s Quality, Control Plan. Submit a written Quality Control Plan at least one week prior 1o
the pre-work conference. Include the following in the plan:

1. Sources of principal materials including names of suppliers and locations.

2. Names and resumes of key Quality Control personnel.

3. Duties. responsibilities. and authorities (to suspend production. alter mixtures. ete.) granted 1o
kev Quality Control personnel.

1. Description of testing laboratorics. including qualifications. key eguipment and locations.

5. Description of start-up operations. including but not limited 1o

a. Review of submittal requircments and all other Contract requirements with the
performance of the work.

b. Lxamine the work arca to ascertain that all preliminary work has been completed.

¢, Verifv all field dimensions and advise the Engineer of any discrepancies,

6. Detailed testing schedule based on production.

7. Control. verification. and acceptance testing procedures for cach specific test o include the
test name. specification requiring the test. feature of work to be tested. and person responsible
for cach test.

8. Procedures for tracking construction deficiencies from identification through aceeptable
corrective action. These procedures will establish verification that identitied deficiencies
have been corrected.
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1)
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h)

Sampling and Testing.  Perform sampling and testing according to the accepted Qualin Control
plan using personnel certified tn appropriate areas and laboratories approved by the Engincer. Keep
laboratory facilities clean and maintain all equipment in proper working condition.

Inspection. Provide inspection necessary to ensure compliance with applicable standards and
specifications.

Records. Maintain complete testing and inspection records and make theny accessible to the
l:ngincer,

I, Test Results. Maintain control charts that identify the project number. contract item. test
number. cach test parameter. the upper and’or lower specification limit applicable to cach
test parameter. and the test results. Use the control eharts as part of the Quality Control system
to document process variability. to identify production and equipment problems. to make
necessary corrections, and to identify potential pay factor adjusiments,

i.  Post control charts in an accessible location. keep them up te date. and make them
available to the bkngineer upon request. Make corrections to the process when
problems are evident. including ceasing production if necessary.

20 lnspection Results,  For each day of work. prepare an “Inspector’s Daily Record of
Construction Operations” on an approved form. Include the following certification signed by
the person with overall responsibility for the inspection systen:

t. ltis hereby certified that the information contained 1 this record is accurate.
and that all work documented herein complies with the requirements of the
contracl. Any exceptions to this certification are documented as a part of this
record.”

'

Submit the record and certification to the Engineer within two working days of the work being
performed. I the record is incomplete. in error. or otherwise misleading. a copy of the
record will be returned with corrections noted. When chronie errors or omissions occur.
correct the procedures by which the records are produced.

Use of Contractor Test Results {or Acceptance Purposes. Abbreviated test procedures are allowed

for Comtractor use. The Quality Control Plan shall list all abbreviated test procedures. describe all
deviations from standard procedures for each. and note their intended purpose. Test results from
abbreviated procedures will not be used for any purpose by the City of Tulsa. 1t is the Ingineer’s
diseretion to use or not use any of the Contractor™s test results for acceplance purposes.

Changes.  Submit. in writing. all proposed changes in key Quality Control personnel. equipment or
procedures from those previously approved by the Engineer. Submit written changes at least one
week prior to the proposed action,

643.05. METHOD OF MEASUREMENT.

Pavment for Contractor’s Quality Controb will be measured on 2 lump sum basis.
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643.06. BASIS OF PAYMENT.
Aceepted Contractor’s Quality Control measured for pavment as preseribed aboyve will be paid for
at the Contractunit price for:

CONTRACTOR'S QUALTITY CONTROL L LUINMP SUM

This pavment will be full compensation for furnishing all materials. facilities. equipment. labor
and incidentals to complete the work.

Subject 1o aceeptable performance. payment for Contractor’s Quality Control will be made n
accordance with the following schedule:

23%  on the next estimate after the Engineer’s approval of the Contractor’s Quality
Control Plan and other required initial documentation

plus  25%  when 302 of the work subject to Quality Control requirements is complete
plus  23%  when 75% of the work subjeet to Quality Control requirements is complete

plus 259 when all test results and records related to Quality Contrel work have been
furnished to and accepted in writing by the Engineer

As stated above. this pavment is based upon acceptable performance. Payment will be

reduced for unacceptable portions of the Quality Control work. Serious deficiencics m Quality
Control work may result in the project being shut down.
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PART 643 TABLE 1
BITUMINOUS MIXTURES
ODOT/COT MATERIAL TYPE OF TEST(S) SAMPLING MINIMUM SAMPLING/TESTING
SUPPLEMENTS REQUIRED POINT FREQUENCY
Volumetrlr,.‘s, Marshall, Hot Plant or . .
Rice One Per Day's Production.
] Roadway
& Air Voids
Asphalt Concrete Qil Content Hot Plant or One Per 350 Tons or Fraction Thereof.
Pavement (Nuclear/ignition) Roadway Minimum One Sample Per Day.
411, 708 . .
c action (Core) Road One Per 300 Linear Feet For Each Lift And
ompaction d d
b oadway Lane Pass Or Fraction Thereof.
When Days Production Exceeds 300 Tons:
Cold Feed Gradation Hot Plant One Prior to First Day of Production and
One Per 500 Tons Thereafter.
Remarks:
Asphalt deficient in oil content and/or density shal} be cored 50" maximum on both sides of faited section when deemed necessary
by the City of Tulsa. The results of the 2 cores shall be averaged with the previous test results.
Minimum sampling and testing is required for each mix and supplier.
City of Tulsa reserves the right to modify sampling and testing requirements as needed to ensure quality of materials.
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PART 643 TABLE 2
CEMENTITIOUS MIXTURES

TYPE OF MINIMUM
obot/cot TEST(S SAMPLING SAMPLING/TESTING
E
SUPPLEMENTS MATERIAL (5) POINT
RECQUIRED FREQUENCY
Compressive At Discharge One Set Of Six Cylinders Per 50 Cubic
Portland Cement Strength Yards Or Fraction Thereof.
414, 701 Concrete
{Flatwork} 5| ime & ) )
ump, Time At Discharge One Per Set Of Cylinders.
Temperature
. One Set Of Six Cylinders Per Type of
Compressive . )
At Discharge Structure, Per 50 Cubic Yards, or
Portland Cement Strength Davs Production
509, 701 Concrete Y
Structures
( ) S_Iump, time & At Discharge One Per Set Of Cylinders.
lemperature
C ive
501, 701, 703 Controlied Low ompressive At Discharge | One Set of Two Cylinders Per Shift.
Strength Material Strength
. One Set of Four Prisms When
Compressive At Discharge R red By Enai Their
Strength equnreR y ngme-er or Their
475, 623, 701, 733 Grout caresentative.
Slump, Time & At Discharge One Per Set of Prisms.
Temperature
_ One Set of Four Cylinders When
521,701 733,737 Mortar Compressive At Batch Site Required by Engineer or Their
Strength Representative.
Compressive One Panel Per 50 Cubic Yards or
Project Plans & Specifications Shotcrete omp : One Per Mixture, Nozzleman and
Strength At Discharge . . .
Shift {Whichever is Greater).
Remarks:

Concrete specifications: Time is 90 minutes max; Temperature is 90 degrees Fahrenheit max.

if in the opinion of the Engineer or his/her representative, there is sufficient cause to question the quality of the mortar or
grout being utilized, randam field sampling and testing may be required.

Shotcrete test panel forms should be wood or steal and a minimum of 24" x 24" x 4", generally shot in a vertical position.
Minimum sampling and testing is required for each mix design and supplier.

City of Tulsa reserves the right to modify sampling and testing requirements as needed to ensure quality of materials.
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PART 643 TABLE 3
SOIL

Dry Utility, Fire Hydrant, Fire Line and Storm Drain {100%}

For Infrastructure Development Projects {IDP) only. Testing Frequencies as follows:

ODOT/COT TYPE OF TEST(S
MATERIAL (5) SAMPLING POINT| MINIMUM SAMPLING FREQUENCY
SUPPLEMENTS REQUIRED
Proctor Density, .
In-Pla One Per Soil Type.
Trench Backfill Gradation & P.1. rorace vp
202, 613 (including iateral
trenches) Compaction & n-pl One Per 8" Lift For Every 100 Linear Feet, Per
Moisture Content roriate Pipe Run, or Day's Production.
Proctor Density, .
In-Place One Per Soil Type.
Gradation & P.I. P
310 Subgrade
C(?mpactlon & In-Place Every 100 Linear Feet Or Day's Production.
Moisture Content
Proctor Density, .
In-Piac One Per Soil Type.
Gradation & P.I. nrriate YP
202,501 Structure Backfill
C?mpact|on & In-Place One Per 8" Lift Per Structure
Moisture Content
Proctor. Density, In-Place One Per Soil Type.
Roadway Filt & Gradation & P.L.
202
Embankments Compaction & I Place One Per 8" Lift For Every 100 Linear Feet Or
Moisture Content Day's Production.
Proctor_ Density, {mport Site o.r On-Site One Per Soil Type.
Gradation & P.I. Stockpile
202 Import
Compaction & In-Pi One Per 8" Lift For Every 100 Linear Feet
Moisture Content noriace Or Day's Production.
Remarks:

Sewer & Water Services (30%) Driveways, Aprons and ADA ramps (50%} Valley Gutters {100%)

Import material shall be Select Borrow in accordance with Section 202 and 705. All fill materials shall be placed at +/- 2% of the
optimum moisture content.

The nuclear density gauge is to be correlated with a sand cone for every 10 tests taken, or 1 per day, whichever is greater.

City of Tuisa reserves the right to modify sampling and testing requirements as needed to ensure quatity of materials.
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PART 643 TABLE 4
AGGREGATE BASE

Millings must meet all ASTM C-33 requirements.

ODOT/COT TYPE OF TEST(S SAMPLING
/ MATERIAL 5) MINIMUM SAMPLING FREQUENCY
SUPPLEMENTS REQUIRED POINT
Proctor Densit Stockpile, Windrow, At Start of Production and as Material
roctorbensity Roadway Changes per Supplier and/or Plant
) Roadway, Pipe , )
Compaction & . L One per 100" per Lift or One per Lane Pass
i Bedding, Initial .
Moisture Content Backfil or Days Production
ackfi
303, 703, 708 Aggregate Base (AB)
Gradation, Pt {Wet | Stockpile, Windrow,! One per Project, or One per 1000 Tons or
Prep) Roadway Fraction Thereof
Specific Gravit Stockpile, Windrow, At Start of Production and as Material
| .
pectic bravity Roadway Changes per Supplier and/or Plant
Remarks:

If asphalt millings are used for bedding, they shall meet the requirements of virgin Aggregate Base per ODOT.

Millings cannot be placed until the material has been certified by ODOT/COT approved testing lab.

City of Tulsa reserves the right to modify sampling and testing requirements as needed to ensure guality of materials.

PART 643 TABLE 5

Specifications

Tests

REINFORCEMENT
OoDOT/COT TYPE OF TEST(S)
MATERIAL SAMPLING POINT
SUPPLEMENTS REQUIRED MINIMUM SAMPLING FREQUENCY
. Certificate and/or . One Sample For Each Size, Grade & Heat
724 Steel Reinforcement Tests Project Number Per Shipment & Manufacturer.
Certificate Required.
517, Project Plans & | Post-Tensioned | Certificate and/or , One Sample for Each Size, Grade & Heat
A Project Number Per Shipment & Manufacturer.
Specifications Steel Tests i )
Certificate Reguired.
One Sample For Each Size, Grade & Heat
503, Project Plans & Certificate and/or Project Or ne sample For =ath size, Lrace e
Pre-Stressed Steel

Fabrication Plant

Number Per Shipment & Manufacturer.

Certificate Required.

Remarks:

All steel and iron incorporated into Federal-Aid projects must conform to requirements of "Buy America” per 23 CFR 635.410.

City of Tutsa reserves the right to modify sampling and testing requirements as needed to ensure quality of materials.
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PART 643 TABLE 6

ELASTOMERIC BEARING PADS

oDOT/COT
/CO MATERIAL | TYPE OF TEST(s)
SUPPLEMENTS REQUIRED

SAMPLING POINT| MINIMUM SAMPLING FREQUENCY

Two Sample Bearing Pads Selected at
Elastomeric Bearing

733.06
Pad (Grade 2)

AASHTO M 251 Project

Sample per Lot

Random by Engineer from every 100 Bearing
: Pads or Portion Thereof. Minimum of One

Remarks:

Two sample bearing pads may be needed to complete the specified testing for smailer bearing pads.
Bearing pads will be selected at random by the Engineer at the project site for testing.

Bearing pads marked or otherwise presented as test bearing pads will net be tested.

Bearing pads must be made available for testing at least four weeks in advance of intended use,

Each bearing pad is to be marked in indelible ink or flexible paint. The marking shall consist of the order number, lot number,
bearing identification number, and elastomer type and grade number. The marking shall be on the face that is visible after
erection of the bridge.

City of Tulsa reserves the right to modify sampling and testing requirements as needed to ensure quality of materials.
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PART 643 TABLE 7A
MINIMUM TEST SCHEDULE & FINAL REPORT

Minimum Testing Schedule;

A Minimum Testing Schedule is to be created and submitted to the City of Tulsa Field Engineering within 10 business days of project
assignment. Testing frequencies are to be calculated using an approved set of plans in conjunction with the bid tab items to create
an accurate representation of the minimum testing needed for the project. Any notes, comments, special circumstances and/or
assumptions made for quantity calculations should be listed at the bottom of the page.

Final Report Should Include the Following:

All taboratories must submit a Final Report after the completion of each project. Laboratories will be notified by the City of Tulsa
Field Engineering, via email, that the project is complete and all lab results for soils, concrete & asphalt will be attached. A CD and a
hard copy of the Final Report must be delivered to the City of Tulsa Field Engineering within 5 business days from the date of thig
email.

Final Reports are to include all field and lab tests/results, daily reports and samples taken for the entire project.

All Final Reports must be stamped and signed by a registered professional engineer and shall verify that all materials, sampled and
tested, were found to be in compliance with the latest City of Tulsa Standards and Specifications.

Construction materials that fail to meet specification requirements, but were incorporated in the project, must be summarized in
the final report with a detailed explanation listing corrective actions or justification for acceptance.

PART 643 TABLE 7B
INFRASTRUCTURE DEVELOPMENT PROJECTS (IDP) ONLY
MINIMUM TEST SCHEDULE & FINAL REPORT

Minimum Testing Schedule:

A Minimum Testing Schedule shall be created and submitted to the City of Tulsa IPD Inspector, during the pre-construction meeting,
Testing frequencies are to be calculated using an approved set of plans, in conjunction with the bid tab items, to create an accurate
representation of the minimum testing needed for the project. Any notes, comments, special circumstances and/or assumptions
made for quantity calculations, should be listed at the bottom of the page.

Final Report:

All labaoratories must submit a Final Report at the completion of each project. A spiral bound copy of the Final Report must be
delivered to the City of Tulsa IDP Inspector along with final record drawings of the project.

Fina! Reports shall include all field and lab tests/results (including any acceptance/deficiency test results), daily reports and samples
taken for the entire project.

All Final Reports must be stamped and signed by a registered professianal engineer and shalt verify that all materials, sampled and
tested, were found to be in compliance with the latest City of Tulsa Standards and Specifications. Construction materials that fail to
meet specification requirements, but were incorporated in the project, must be summarized in the fina! report with a detailed
explanation listing corrective actions or justification for acceptance.
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INSPECTION/TESTING SCHEDULE

Service

Minimum
Notice (Hours)

Notes

Density testing must be complete prior to stringline.

Aggregate Base: 48 . . .
BBres Obtain samples for proclorfacceptance testing prior Lo scheduling density
Aggregate Base Thickness: a8 PerPians & Specifications
Aggregate Base Sampling: 48 Material must be from a City of Tulsa approved plant,
Asphat: 48 Contractor/Inspector must call the City of Tulsa Field Engulwermgforschedulmg
Material muost be from an ODOT approved plant.
Backfill: 48 Obtain samples for proctor/acceptance prior to scheduling density lesting.
Concrete: 48 Material must be from an ODOT approved plant.
Coring: 48 Allow time to schedule and set up traffic contralif required.
Crack Seal: 48
Footing Inspection: 24
Grout: 24
Import: 22 Material must be approved by the City of Field Engineering priorio
placement,
Mortar: 24
Past Tension Pre-Pour a8
Inspection:
Post Tension Stressing a8
Inspection:
Post Tension Sampling: 48
Reinforcing Steel {Inspection): 48
Reinforcing Steel (Sampling): 48
Shotcrete: 48 Contractor shall pravide 16" x 16" x 4" sampling panel
Sidewalk Slope Inspection: 24
Sturry (CLSM}): 24
Slurry Seal: 48
SoilSampling: 24
Stringline: 24
Density testing must be complete prior to stringline, Obtainsamples for
Subgrade: 24 v '_E l_ mP P . . v
proctor/acceptance testing priorto scheduling density
Weld Inspection: 48

Inspection/Testing schedule time listed above has been considered in contract time. No additional time will be given.

SECTION END
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02/08/16

SPECIAL PROVISIONS
FOR COLD WEATHER CONCRETE CURING

Placement of asphalt on street cut repair sections of cold weather concrete or opening of
street cut repair sections of cold weather concrete to traffic shall be allowed when the
concrete achieves a compressive strength of 3,000 pounds per square inch (psi).
Construction equipment loads shall not be applied to the concrete repair section until the
3,000 psi compressive strength is achieved.
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03/31/22

SPECIAL PROVISIONS
FOR COLD WEATHER CONCRETE PLACEMENT

When early traffic placement on a repair is required, the following guidelines are provided
as a minimum to assure required strength during cold weather. The Contractor is
responsible for the protection and guality of concrete placed during all weather conditions.
if circumstances occur which prectude following these guidelines, lower early strength may
result in delays in opening areas to traffic as desired.

Ice, show, and frost must be removed from the cut prior to placement of concrete.
Concrete should not be placed on frozen subgrade. Removal of frozen subgrade will be
paid as unclassified excavation.

Fresh concrete temperatures shall be a minimum of 50°F and a maximum of 20°F at time
of placement. Hot mix water and preheated aggregate may be necessary to accomplish
the minimum temperature during extremely cold weather. The minimum ambient
temperature at time of placement should be at least 30°F.

Insulated blankets should be placed immediately when average daily temperatures are
below 50°F or when minimum ambient temperatures are anticipated below 40°F during
the curing period and left in place until opening to traffic. Insulated biankets shalt be MA
KA closed cell insulated blankets or approved equal. The insulated blankets shall have a
minimum R-value of 2. Cost of insulated blankets shall be included in the price bid for the
concrete where they are used.

Strict compliance with mix design slumps must be achieved to reach early strengths.
"Drying out" of excessive slump mixes will not be ailowed to reduce the slump.

All cold weather practices also apply to cementitious backfill matenal, except that blankets
will not be required.
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SPECIAL PROVISIONS
FOR HOT MIX ASPHALT

DESCRIPTION
This work shall consist of furnishing and placing Hot Mix Asphalt.
MATERIALS

Hot Mix Asphalt shall conform to Section 708, Plant Mix Bituminous Bases and
Surfaces, of the Oklahoma Department of Transportation (ODOT) Standard
Specification for Highway Construction, Current Edition, with the following modifications
to Table 708:6

53 5S4 S5
Asphalt Cement 5.0 6.0 6.0
% of mix mass
(greater than or equal to )

Submittals shall be delivered to the City of Tulsa at a date set by the Engineer.

Submittals shall include the test results of the physical properties of the aggregate and
asphalt cement as outlined in ODOT Specification 708.
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SPECIAL PROVISION
MINIMUM ASPHALT RETAINED STRENGTH

This Special Provision revises, amends, and where in conflict, supersedes applicable
sections of the 2019 Oklahoma Department of Transportation Standard Specifications
for Highway Construction, (ODOT).

The “% Retained Strength, min.” for asphalt as listed in ODOT Section 708 TABLE 6A
"PROPERTIES OF LABORATORY MOLDED SPECIMENS” shall be 80%.
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SPECIAL PROVISIONS
OWNER ALLOWANCE

The “Owner Allowance” may be used for various work and miscellaneous items
not specifically identified in the Contract Documents with the following provisions:

A. The allowance shall be used for cost of design and construction, including
all materials, labor, equipment, profit and overhead, of work items not
specifically identified in the Construction Documents, or included in
original pay items bid for the contract.

B. The allowance shall be utilized only at the discretion of the City of Tulsa.
Any balance remaining at the completion of the Project will be retained by
the City of Tulsa.

C. The Contractor shall provide, to the City of Tulsa, a written request for the
use of any allowance, including a schedule of values and associated
backup information, including validity of need, materials, labor, equipment,
and time required to perform the associated work.

Contractor shall proceed with the allowance work only after receiving written
permission from the City of Tulsa. Proceeding with associated allowance work
without written permission from the City of Tulsa will be at the Contractor's sole
expense.
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SPECIAL PROVISIONS
FOR PATCHING OF CONCRETE AND ASPHALT STREETS

The City of Tulsa Standards for street cut and repair shall be followed for materials and
procedures except as modified here.

Patching

Instructions: Portland Cement concrete patches will be protected from all traffic for a
period of 24 hours before removal of protective devices. Sawing of the patches
is required. The area to be removed shall be marked by the Contractor under the
direction of the Resident Inspector. The Contractor will provide personnel and
equipment for making of patches as directed by Resident Inspector. When
completed, the patch shall be level and provide a smooth riding surface. All
asphalt patch work will require that asphalt rollers and an asphalt laydown
machine be available for use on the job as directed by the engineer. The
minimum size of any patch shall be 3" x 3",

Testing of
Materials: The frequency of testing shall be as follows:

Subgrade Compaction: A minimum of one (1) density test of the subgrade
shall be done per patch.

Concrete:  Three cylinders shall be taken from every 50 cubic yards of
concrete and tested for compressive strength.

Asphalt: Compaction and extraction tests shall be taken a minimum of every
50 tons of asphalt.

Weather
Limitations: The minimum temperature of the foundation course on which asphalt
concrete may be laid shall be as shown in the following table:

Compacted Lift Thickness (inches) Surface Temperature (minimum)
3 or more 40°F
1%to3 45° F
less than 1 % 50° F

Asphalt
Materials: All asphaltic concrete used for this Project shall meet the specifications of
ODOT Section 708. Under the paragraph, “Course Aggregates”, the
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following sentence shall be added: When tested for soundness, the number
of cycles shall be five (5), the solution shall be Na2 SO, the maximum loss
shall be 10%.

Type | Patch

Subgrade

Replacement: Shall consist of the removal of subgrade material as measured from the

bottom of the existing pavement. The removed subgrade material shall be
replaced with separator fabric meeting the requirement of ODOT Section
325 and aggregate material meeting the requirement of ODOT Section
703.01 Type "A". The existing subgrade shall be compacted to 95%
standard proctor density per AASHTO T-99 and the aggregate material
shall be compacted to 98% modified proctor density per AASHTO T-180-
86 Method as measured by the Nuclear Density Method. Compaction
shall be done with a roller or vibratory hand tamper. Certain situations
may require substitution of Quick-set Fill Concrete for aggregate material.
Fill concrete specifications are shown on the Standards for Pavement Cut
and Repair. Separator fabric shall be used at all full depth pavement
patches where aggregate base is required, as directed by the Engineer.
The fabric shall be cut or overlapped to fit the size of the patch. These
items will be paid separately from the bid item for patching.

Type A Aggregate

Base:

Type | Patch
in PCC
Pavement:

This material shall have the following gradation, which is ODOT
Section

703-01 Type "A",

Sieve  (mm % Passing
1%2in. (37.5) 100

% in. (19.0) 40 - 100
3/8 in. (9.5) 3075
No. 4 (4.75) 25 -60
No. 10 {(2.00) 20-43
No. 40 (0.425) 8- 26

No. 200 (0.075) 4-12

When the patch is made in PCC, the pavement shall be cut with a
concrete saw full depth before removal of existing pavement. The area to
be patched shall be delineated in a straight-line geometric pattern.
Placement of the subgrade stabilization material shall be in accordance
with the paragraph; “Type | Patch Subgrade Replacement”. After
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Type | Patch

in Asphalt
Pavement:

Type |

Patch in APC

placement of the subgrade stabilization, the pavement shall be replaced
with Class A High Early Strength concrete containing 4 to 6 percent air
entrainment. The concrete shall have a maximum 3" slump. The concrete
shall be placed in accordance with the detai! in the drawings titled “Type |
PCC Patch”. The new concrete shall have a flat finish and match the
grade of the adjacent pavement.

Existing joint patterns shall be reestablished and sealed as specified. The
concrete shall be sprayed with curing compound and protected from traffic
a minimum of 24 hours. Cold Joints around the perimeter of the patch
shall be sawed and sealed with silicone in accordance with ODOT
specification 701.08(E). All sawing, pavement removal, and sealing costs
shall be included in the bid item for patching, H.E.S. concrete.

When the patch is made in asphalt, the pavement shall be cut with a
concrete saw full depth before removal of existing pavement. The area to
be patched shall be delineated in a straight-line geometric pattern.
Placement of the subgrade stabilization material shall be in accordance
with the paragraph; “Type | Patch Subgrade Replacement”.  After
placement of the subgrade stabilization material, the pavement shall be
replaced in accordance with the detail in the drawings titled “Type | AC
Patch”, a minimum of 8" or existing paving thickness, whichever is greater.
All asphalt materials shall meet the specifications of ODOT 708 Plant Mix
Bituminous Bases and Surface. The asphalt shall be placed and
compacted in maximum 3" lifts. The edges of the patch shall be tacked
prior to the placement of asphalt. The asphalt shall be compacted to 92%
minimum density as determined by AASHTO T-209 Method. The patch
shall be stringlined as required and all areas not matching the adjacent
grade shall be immediately corrected. Cold joints around the perimeter of
the patch shall be sawed and sealed with rubberized asphalt. All sawing,
pavement removal, replacement, and sealing costs shall be included in
the bid item for patching, AC.

Pavements: Patching of PCC pavements with an asphalt overlay shali be performed as

follows: Placement of the asphalt portion of the patch shall be in
accordance with the paragraph “Type | Patch in Asphalt Pavements’.
Placement of the PCC portion of the patch shall be in accordance with the
paragraph “Type | Patch in PCC Pavements”. Placement of the subgrade
stabilization material shall be in accordance with the paragraph “Type |
Patch Subgrade Replacement”.  After placement of the subgrade
stabilization material, the pavement shall be replaced in accordance with
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Type !l Patch

In APC
Pavement:

the detail in the drawings titled “Type | APC Patch”. Payment will be made
separately for each of the three materials: Type “S4" AC, H.E.S. PCC and
Aggregate Base. initial sawing, pavement removai and sealing costs shall
be included in the bid items for patching as listed above. Additional
sawing required to go from a Type “lil" to a Type “I" patch shall be
included in the bid items for H.E.S. PCC.

The asphalt overlay shall be removed prior to sawing through the PCC
Pavement to determine if only the asphalt needs to be patched. Sawing of
The asphalt is required, but should not penetrate the PCC pavement. If
the PCC pavement needs to be replaced, a Type “I" APC patch shall be
made.

Payment will be made for Type “S4” or Type "S5” AC only. If only the
asphalt is removed, initial sawing, pavement removal, and sealing costs
shall be included in the bid items for asphalt concrete.
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SPECIAL PROVISIONS
FOR TREE REMOVAL

DESCRIPTION. This work shall consist of removing trees where called for on the Plans
and shall include cutting such trees, removing their stumps and roots, and properly
disposing of the material.

CONSTRUCTION METHODS. Trees shall be removed and disposed of in a manner
approved by the Engineer. All stumps and roots shall be removed to a depth of not less
than 12 inches below the finished subgrade elevation.

METHOD OF MEASUREMENT. The size of trees will be determined by the average
diameter of the tree trunk taken at a point measured four feet above the base of the tree
at the ground line. The diameter will be measured to the nearest full inch.

BASIS OF PAYMENT. Trees to be removed under this item will be measured as
provided above and will be paid for at the contract unit price per each tree in
accordance wiih the following schedule of size:

(Ay REMOVING TREES 6-12 INCH IN DIAMETER EA.
(B)  REMOVING TREES 13-18 INCH IN DIAMETER EA.
(C)  REMOVING TREES 19-24 INCH IN DIAMETER EA.
(D)  REMOVING TREES 25 INCH AND MORE IN DIAMETER EA.

which shall be full compensation for furnishing all materials, equipment, labor and
incidentals to complete the work as specified.

Removing trees less than 6 inches in diameter will be considered as incidental work and
will not be paid for directly but the cost will be included in other items.
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SPECIAL PROVISIONS
FOR PAVING OPERATIONS

If the width of a street is such that it exceeds the paver’s ability to pave one-half
the street width another paver will be required and shall be operated so as to lay
asphalt on at least one-half of the street width at a time.

The longitudinal joint shall run parallel to the approximate center of the street.
Transverse joints shall be kept to a minimum. If it becomes necessary to stop
the paving operation short of the end of the job then the two transverse joints
shall be no farther apart than 6.

If for any reason the Contractor is unable to pave one-half the width of the street
with one paver, paving operations shall cease.

A paving plan, indicting sequence of paving passes, pass widths, pass thickness,
and requested temporary street closures, will be submitted prior to paving.

Once paving begins the Contractor should have sufficient trucks available to
deliver asphalt materials in a continuous operation.

Adequate transitions to side streets and driveways must be provided. In general,
paving shall extend to the returns of all side streets. Special consideration
should be given to preventing ponding in side street intersections.

The contractor shall provide butt joints as directed by the Engineer. Wherever
the planned overlay of an existing street meets existing pavement, or at the end
of a paving run, butt joints shall be provided to a depth matching the planned
overlay thickness. The transition shall extend a minimum of 10 feet longitudinally
from the joint to provide a smooth riding surface. Butt joints will not be paid for
directly but the cost shall be included in the cost of the paving operations where
they are used.

Contractor shall not drive empty or loaded trucks or equipment across newly
paved areas for the construction period.

A leveling or "wedge” course may be required to establish the required to cross-

slope for the finished overlay. This item of work will be paid for separately under
the bid item designated as Asphalt Concrete Type "S5” in tons.
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SPECIAL PROVISIONS
FOR
PRICE ADJUSTMENT FOR ASPHALT BINDER

These Special Provisions revise. amend, and where in conflict. supersede applicable sections of
the 2019 Okiahorna Department of Transporation Standard Specifications for Highway
Construction. Units of measurements are provided in the subsections in both Engtlish and
metric equivalents. The units for this project shall be those specified in the project plans.

(add the following:)

109.12 PRICE ADJUSTMENT FOR ASPHALT BINDER.

A price adjustment clause is included in this contract to provide additional compensation to the
Contractor or a credit to the City of Tulsa for fluctuations in asphalt binder process. This price
adjustment is dependant upon a change in the average price of asphalt binder which results in
an increase or decrease in the price of products utilized on this project.

a) Payment will be made to the contractor for monthly fluctuation in the cost of asphait
binder used in performing the appticable items of Asphalt Concrete work as listed in the
table below when the asphalt binder cost fluctuates by more then 3% from the base
price defined below. Payments may be positive, negative, or nonexistent depending on
the circumstances. Payments or deductions will only be calcuiated on that portion of the
asphalt binder cost fluctuation that exceeds the 3% specified above. Payments or
deductions for the asphalt binder cost adjustment will be included in the contractor's
progressive estimates; and the payments or deduction authorized for each estimate will
be based upon the algebraic difference between the quantities for applicable items of
work.

b) The Asphalt Binder Cost Adjustment (ACA) for the current estimate will be computed
according to the following formula:

ACA=QxFxD
Where

ACA = Asphalt binder cost adjustment, in dollars;

Q = The algebraic difference between the quantities for the
applicable items on the current estimate and the quantities shown
on the previous estimate, in tons of mix;

F = The Asphalt Binder Use Factor for the applicable items of work
subject to this price adjustment, as listed in the following table,
are:
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. ASPHALY BINDER USETACEOR PER
: SPECIFICATION
HEM OF WORK . o LINTE
NUMBER ‘ e .
(metne and LS, Customary units)

Aspalt Concrete. Tyvpe S5 411 0.060 1on of binder per ton of mis
Aspalt Congrete. Type 84 411 0.060 10n of binder per ton of mix
Aspalt Conerete. Type 83 411 0.030 10n of binder per ton of mix

Note: When the units of measure in the contract for the ltems of Work listed in the table do not
correspond with the units shown in the table (i.e. Asphalt Concrete paid by the square yard,

etc ). those Items will not be subject to the terms of this special provision or any asphalt binder
price adjustment.

D = Allowabie price differential, in doliars;

The allowable price differential, ‘D" for the current estimate will be computed according
to the following formulas:

When the current price, P, is greater than the base price. Py,
D = P —[1.03 x Py). but not less than zero.

When the current price, P, is less than the base price, P,

D = P —[0.97 x Py, but not greater than zero.

In either case, Py shall be the base asphalt binder price, in dollars per ton {mton), defined as
the average of the minimum and maximum prices for performance-graded binder using the
Selling Price of PG64-22 paving grade, F.O.B. manufacturer's terminal, as listed under
"Midwest/Mid-Continent Market — Tulsa, Oklahoma/Southern Kansas area” as published in the
last issue of Asphalt Weekly Monitor® furnished be Poten & Partners, Inc. for the month prior to
the month in which the bids for the work were received.

In either case, P, shall be the current asphalt binder price, in dollars per ton (mton), as defined
above for the base asphalt binder price. The publication used will be the last issue published in
the month prior to the month in which the progressive estimate is generated.

c) ltems included in the contract that are listed in the table above are subject to the
adjustment in accordance with this provision, regardless of any amount of overrun to the
plan gquantity. Any new items of work added to the contract by supplemental agreement
that are listed in the table above, will be subject to the asphalt binder price adjustments
in accordance with this provision. The base asphalt binder price, Py, for any newly
added eligible items will be the same Py, as the eligible items in the contract and the
new unit price established by supplemental agreement shall be determined accordingly.
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SPECIAL PROVISIONS
REMOVAL OF CASTINGS

All water, sanitary sewer, and storm sewer manhole castings, lids, frames, curb hoods,
grates, hydrants, valves, and other fittings removed as part of any construction project
are property of the City of Tulsa. Contractor will not take ownership.

All storm sewer and sanitary sewer castings shall be salvaged and delivered by the
contractor to the Underground Collections North Sewer Base Stockyard at 9319 East
42" Street North. Contractor will coordinate the return of such items with the Stockyard
personnel at 918-669-6130.

All hydrants, valves, and other fittings from abandoned water mains shall be salvaged
and delivered by the contractor to the South Yard at 2317 South Jackson Avenue.
Contractor will coordinate the return of such items with the South Yard personne! at
918-596-9401.
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SPECIAL PROVISIONS

URBAN RIGHT OF WAY RESTORATION

DESCRIPTION:

The work under this item shall consist of restoring Rights-of=Wav. Contractor shall be
responsible for the removal and replacement of maithoxes, drains. traftic signs. and curb street
address number. sprinkler svstem or any other improvement within the right of way that is not
paid for in other items of work.

CONSTRUCTION REQUIREMENTS:

All existing improvements as called for in this special provision to be replaced or reconstructed
shatl be restored to substantially the samce conditton as existed prior 1o the construction.
Contractor shall document by photographing all obstructions and improvements prior to the start
of construction.

As the work progresses, all streets shall be thoroughly cleaned of all rubbish. excess carth. rock.
and other debnis resulting from such work. All clean-up operations at the location of such work

shall be accomplished at the expense of the contractor and shall be completed o the satisfaction
of the engineer.

IRRIGATION SYNTEMS

DESCRIPTION:

The work shatl consist of repairing any irrigation sy stems inside or outside the street Right of
Ways as a result of damages or adjustments needed during the course of the construction to the
satisfaction of the enaincer.

CONSTRUCTION REQUIREMENT:

Contractor shall repair irrigation sy stems using like materials wid shall include adl materials
necessany for the proper installation and function of the system. Materials such as valves.
controllers. pop up spray and rotary heads. visers. seals. backflow preventer and main line pipe
damaged during the course of the construction shall be re installed (o its original condition.
Excavation. placement. testing. back [iHing and compacting shall be done as required by the ¢ity
of Tulsa standard specifications.

STREET ADDRESS AT CURB
DESCRIPTION;:
The street address of the building. structure or lot served by the reconstructed driveway shall be
painted on the curb of the driveway.  Location o be approved by the Fngineer. The strect

address shall face tratfic low.

CONSTRUCTTON REQUIRENMENTS:

Lhe Strect Address to be painted shall conform to city specilications as to size and form. and the

URWR-1



SPECIAL PROVISION
FOR UTILITY RELOCATIONS
AND DESIGN ISSUES

It is the intent of this specification to provide no more than seventy-five (75) calendar
days due to delays caused by required utility relocations and required design
clarifications. Should the Contractor be delayed in the final completion of work by any
utility relocation or design issue, additional days as determined by the Engineer shall be
granted by the City. However, the Contractor shall give the Engineer notice in writing of
the cause of the delay in each case on the Extension of Time Request Form enclosed in
these documents, and agrees that any claim shall be fully compensated for by the
provisions of this specification to complete performance of the work. An adjustment will
not be made to the contract time bid for incentive purposes.

Any time granted for utility relocations or design issues up to seventy-five (75) calendar

days will be in addition to the number of days shown in the proposal for computation of
disincentive and liguidated damages.
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