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Published in the Tulsa World:
February 14, 17, 18, 19, 20, and 21, 2025.

NOTICE TO BIDDERS
SEALED BIDS FOR
PROJECT NO. CSM 25-001

Notice is hereby given that pursuant to an order by the
Mayor of the City of Tulsa, Oklahoma, sealed bids will be
received in Room 260 of the Office of the City Clerk, City of
Tulsa, 175 E. 2" Street, Tulsa, Oklahoma 74103 until
8:30 a.m. the 21st day of March, 2025 for furnishing all
tools, materials and labor and performing the work
necessary to be done in the construction of the following:

PROJECT NO. CSM 25-001 CONCRETE STREET
MAINTENANCE MZ 9037

The entire cost of the improvement shall be paid from
Account No.

2036N0001Z.Streets. CWARP.4282.42823243-541106
2036N0001Z.Streets. CWARP.4284.42843200-541106

A MANDATORY Pre-Bid Conference is scheduled for
Tuesday, February 25, 2025 at 9:00 a.m. and will be held
through video conferencing with Microsoft Teams,
invitation presented on the City of Tulsa’s website at this
link:
https://www.cityoftulsa.org/government/departments/engin
eering-services/construction-bids/

Attendance at the Pre-Bid Conference is MANDATORY.
Bids will not be received from contractors who did not
attend the Pre-Bid Conference.

Bids will be accepted by the City Clerk from the holders of
valid pre-qualifications certificates from the City of Tulsa in
one or more of the following classifications: A or C.

Drawings, specifications and contract documents for
construction of said public improvements of the said
project have been adopted by the Mayor of said City.
Copies of same may be obtained at the Office of Contract
Administration, 175 E. 2™ St. Ste. 261, Tulsa, OK 74103 for
a non-refundable fee in the amount of $50.00 made
payable to the City of Tulsa by check or money order.

Contract requirements shall include compliance as
required by law pertaining to the practice of non-
discrimination in employment.

The overall aspirational Small Business Enterprise
utilization goal for this project is ten (10) percent.
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Attention is called to Resolution No. 18145 of August 23,
1988, requiring bidders to commit to the goal of employing
on the project at least fifty percent bona fide residents of
the City of Tulsa and/or MSA in each employment
classification.

Attention is called to Resolution 7404 of November 8,
2006, requiring bidders, their subcontractors and their
lower-tier subcontractors to hire only citizens of the United
States.

The City of Tulsa itself is exempt from the payment of any
sales or use taxes, and pursuant to Title 68 O.S. Section
1356(10), direct vendors to the City are also exempt from
those taxes. A bidder may exclude from his bid
appropriate sales taxes, which he will not have to pay while
acting for and on behalf of the City of Tulsa.

A Certified or Cashier's Check or Bidders Surety Bond, in
the sum of 5% of the amount of the bid will be required
from each bidder to be retained as liquidated damages in
the event the successful bidder fails, neglects or refuses to
enter into said contract for the construction of said public
improvements for said project and furnish the necessary
bonds within thirty days from and after the date the award
is made.

The bidder to whom a contract is awarded will be required
to furnish public liability and workmen’s compensation
insurance; Performance, Statutory, and Maintenance
bonds acceptable to the City of Tulsa, in conformity with
the requirements of the proposed contract documents.
The Performance, Statutory, and Maintenance bonds shall
be for one hundred percent (100%) of the contract price.

All bids will be opened and considered by the Bid
Committee of said City at a meeting of said Committee to
be held in the City Council Room of City Hall in said City at
9:00 a.m. on the 21st day of March, 2025.

Dated at Tulsa, Oklahoma, this 14th day of August, 2024.
(SEAL)

Christina Chappell
City Clerk

NTB- 2
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INSTRUCTIONS TO BIDDERS

B-1. BIDS

Each bid Proposal shall be completed, signed, and submitted. No alterations,
additions, or erasures shall be made on the Proposal. Erroneous entries shall be
lined out, initialed by the bidder, and the correct entry inserted. The unit price bid
must cover all expense for furnishing the labor, materials, tools, equipment, and
apparatus of every description to construct, erect, and furnish all work required
by and in conformance with the Drawings and Specifications.

Each bid shall be enclosed in a sealed envelope addressed to the City of Tulsa,
175 E. 2™ Street, Room 260, City Hall, Tulsa, Oklahoma, identified on the
outside with the words:

PROJECT NO. CSM 25-001 CONCRETE STREET MAINTENANCE MZ 9037

Pre-qualification Certificate Number

And shall be filed with the City Clerk in Room 260, City Hall.

All addenda to the contract documents should be denoted on the last page of the
Proposal in the space provided.

B-2. BID SECURITY

Each bid shall be accompanied by a cashier's check, a certified check, or
bidder's bond, in the amount of five percent (5%) of the total amount bid.

The bid security shall be made payable, without condition, to the City of Tulsa,
Oklahoma. The bid security may be retained by and shall be forfeited to the City
as liguidated damages if the bid is accepted, a contract based thereon is
awarded, and the bidder fails to enter into a contract in the form prescribed, with
legally responsible sureties, within thirty (30) days after such award is made by
the City.

B-3 RETURN OF BID SECURITY

The bid security of each unsuccessful bidder will be returned when his bid is
rejected. The bid security of the bidder to whom the contract is awarded will be
returned when he executes a contract and files satisfactory bonds. The bid
security of the second lowest responsible bidder may be retained for a period of
time not to exceed sixty (60) days pending the execution of the contract and
bonds by the successful bidder.

IB- 1
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B-4 WITHDRAWAL OF BIDS

No bidder may withdraw his bid for sixty (60) days after the date and hour set for
the opening. A bidder may withdraw his bid any time prior to expiration of the
period during which bids may be submitted by making a written request signed in
the same manner and by the same person who signed the Proposal.

B-5 REJECTION OF BIDS

Bids received more than ninety-six (98) hours before the time set for opening
bids, excluding Saturdays, Sundays, and holidays, as well as bids received after
the time set for opening bids, will not be considered and will be returned
unopened.

The City of Tulsa reserves the right to reject any and all bids when such rejection
is in the best interest of the City of Tulsa. All bids are received subject to this
stipulation and the City reserves the right to decide which bidder shall be deemed
lowest responsible bidder.

A violation of any of the following provisions by a bidder shall be sufficient reason
for rejecting bidder’s bid, or shall make any contract between the City of Tulsa
and the Contractor that is based on bidder's bid, null and void: divulging the
information in said bid before the bids have been opened; submission of a bid
which is incomplete, unbalanced, obscure, incorrect, or which has conditional
clauses, additions, or irregularities of any kind not in the original proposal form, or
which is not in compliance with the Instruction to Bidders and published Notice to
Bidders, or which is made in collusion with another bidder. The City shall have
the right to waive any immaterial defects or irregularities in any bid received.

B-6 DISQUALIFICATION OF BIDDERS

No contract will be awarded to any person or persons, firm, partnership,
company, or corporation which is in arrears to the City upon any debt of contract,
or in defauit as surety or otherwise upon any obligation to the City.

B-7 SIGNATURE OF BIDDERS

Each bid shall be properly signed with the full name of the company or individual
submitting the bid, the bidder's address, and the name and title of all persons
signing printed below their signature lines. Bids by partnerships shall be signed
with the partnership name followed by the signature and title of one of the
partners. Bids by corporations shall be signed with the name of the corporation
followed by the signature and title of the president, vice president, chairman, or
vice chairman of the Board of Directors with attestation by the corporate
secretary or assistant corporate secretary. Bids by joint ventures shall be signed
by each participant in the joint venture. Bids by limited liability companies shall be
signed with the name of the limited liability company followed by the signature
and title of the Manager or Managing Member. Bid by limited partnerships shall
be signed with the name of the limited partnership followed by the signature of
the general partner. Note: The signature requirements listed above are for
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11.15.24
Oklahoma entities; entities organized in other states must follow the law of the
state in which they are organized.

A bid by a person who affixes to his signature the word “President”, “Manager”,
“‘General Partner”, “Agent”, or other title, without disclosing the name of the
company for which he is signing, may be held to be the bid of the individual
signing.

B-8 INTERPRETATION OF CONTRACT DOCUMENTS

If any bidder who contemplates submitting a bid is in doubt as to the true
meaning of any part of the drawing, specifications, or other proposed contract
documents, bidder may submit to Contract Administration and the Engineer a
written request for interpretation thereof. The person submitting the request shall
be responsible for its prompt delivery. Interpretation of the proposed contract
documents will be made only by addendum. The addendum will be posted on
the City of Tulsa website and emailed to all the pre-bid attendees. The City will
not be responsible for any other explanations or interpretations of the proposed
contract documents.

B-9 LOCAL CONDITIONS AFFECTING WORK

Each bidder shall visit the site of the work and shall completely inform himself
relative to construction hazards and procedure, labor, and all other conditions
and factors, local and otherwise, which would affect prosecution and completion
of the work and its cost. Such considerations shall include the arrangement and
condition of existing structures and facilities, the procedure necessary for
maintenance of uninterrupted operation of existing structures and facilities, the
availability and cost for labor, and facilities for transportation, handling, and
storage of materials and equipment. All such factors shall be properly
investigated and considered in the preparation of the bid. There will be no
subsequent financial adjustment for lack of such prior information.

B-10 TIME OF COMPLETION

The time of completion is an essential part of the contract and it will be necessary
for each bidder to satisfy the City of his ability to complete the work within the
allowable time set forth in the Bid Form. For all projects that will impact the
public, a public meeting is required before any work is done. In this connection,
attention is directed to the provisions of the General Conditions and Special
Conditions relative to delays, extension of time, and liquidated damages.

B-11 QUALIFICATION OF BIDDERS

No bid will be received and filed by the City Clerk of the City of Tulsa unless the
person submitting the bid has been pre-qualified as provided by ordinance, and
is the holder of a current certificate of Pre-qualification in force and effect on the
date such bid is to be submitted and filed.
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B-12 TAXES AND PERMITS

Attention is directed to the requirements of the General Conditions regarding
payment of taxes and obtaining permits. Contractor shall comply with all zoning
ordinances of the City, as provided in the Tulsa Zoning Code, Title 42 Tulsa
Revised Ordinances and conform with all zoning requirements established by the
Tulsa Metropolitan Area Planning Commission and the Board of Adjustment.
Contractor can call the Indian Nations Council of Governments (INCOG) at (918)
584-7526, to determine if any zoning requirements must be met.

B-13 OKLAHOMA LEGAL REQUIREMENTS

The Contractor must comply with the Oklahoma Scaffolding Law, 40 Oklahoma
Statues, Sections 174 - 177, which cover erection and use of scaffolds, hoists,
cranes, stays, ladders, supports, or other mechanical contrivances.

In accordance with Oklahoma Statutes, Title 68, Section 1701-1707, before
commencing any work pursuant to this contract, any nonresident contractor shall
give written notice by certified mail, return receipt requested, to the Oklahoma
Tax Commission, the Oklahoma Employment Security Commission, the Workers
Compensation Court, and the county assessor of each county in which work will
be performed. The notices shall comply with the requirements set forth in said
statute.

B-14 BONDS

The bidder to whom a contract is awarded will be required to furnish bonds as
follows:
a. Peiformance Bond — A Performance Bond to the City in an
amount equal to one hundred percent (100%) of the
Contract price.
b. Statutory Bond — A Statutory Bond to the State of Oklahoma
in an amount equal to one hundred percent (100%) of the
contract price.

C. Maintenance Bond — A Maintenance Bond to the City in an
amount equal to one hundred percent (100%) of the contract
price.

The bonds shall be executed on the forms included in the contract documents by
a surety company authorized to do business in the State of Oklahoma and
acceptable as Surety to the City of Tulsa.

Accompanying the bonds shall be a “Power-of-Attorney” authorizing the attorney-
in-fact to bind the Surety Company and certified to include the dates of the
bonds.

B-15 BOUND COPY OF CONTRACT DOCUMENTS

Bound contract documents are no longer required.

IB- 4
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B-16 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS

Each bidder agrees to comply with the terms of Title 5, Chapter 1, Section 111,
of the Tulsa Revised Ordinances relating to Non-Discrimination.

B-17 BASIS FOR AWARD OF CONTRACT

The basis for award of a contract shall be the total base bid submitted by the
lowest responsible bidder unless otherwise directed in the form of proposal. The
City of Tulsa reserves the right to withhold the awarding of a contract for a
reasonable period of time from the date of opening of bids. The awarding of a
contract upon a successful bid shall give the bidder no right or action or claim
against the City of Tulsa upon such contract until the same shall have been
reduced to writing and duly signed by the contracting parties. The award of a
contract will not be completed until the contract is duly executed and the
necessary bonds and insurance approved.

B-18 TIME FOR AWARDING OF CONTRACT

The awarding of a contract to the lowest responsible bidder will be made within
thirty (30) days after the opening of bids unless the City of Tulsa by formal
recorded action and for good cause shown, provides for a reasonable extension
to that period, which extension period shall not in any event exceed fifteen (15)
days where only state or local funds are involved, or not to exceed ninety (90)
days on any award of contract for the construction of public improvements where
funds are utilized which are furnished by an agency of the federal government.

B-19 SAFETY AND HEALTH REGULATIONS

Bidders should note that they are subject to “Safety and Health Regulations for
Construction”, Chapter XVII of Title 29, CFR, Part 1926 and that compliance,
review and enforcement are the responsibility of the U.S. Department of Labor,

The Contractor is fully responsible for the safety of the work site and is expected
to train their employees in all applicable safety issues. This should include but
not be limited to: trench safety, confined space entry, head protection, etc. In
accordance with construction contracts with the City, Authority, Board, or
Commission, all applicable Labor and OSHA safety regulations must be
followed.

Work sites must be monitored by the Contractor and safety provisions enforced.

Contractors are asked to ensure that all employees are properly informed and
trained in construction, work site safety.

B-20 VENDORS AND SUBCONTRACTOR IDENTIFICATION
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Where Vendor and Subcontractor Identification Questionnaires are included in
the bid documents, each bidder shall submit the Questionnaire directly to the
Engineer no later than 5:00 p.m. on the first working day following the bid
opening. Failure to submit the questionnaire may render the bid unresponsive
and not eligible for award. The award of the Contract will be subject to the
acceptability of the vendors and subcontractors listed. If an award is made, the
vendors and subcontractors listed on the questionnaire shall be used on the
project. No changes in the vendor and subcontractor list will be permitted unless
prior consent is obtained from the Engineer.

B-21 _U.S. ENVIRONMENTAL PROTECTION  AGENCY NPDES
REQUIREMENTS FOR STORMWATER DISCHARGES

The bidder’s attention is directed to U.S. Environmental Protection Agency (EPA)
NPDES requirements for stormwater discharges. The Contractor shall be
responsible for filing a Notice of Intent and development and implementation of a
Stormwater Pollution Prevention Plan (PPP).

B-22 AMERICANS WITH DISABILITIES ACT

The Contractor shall take the necessary actions to ensure its facilities are in
compliance with the requirements of the Americans with Disabilities Act (ADA). It
is understood that the program of the Contractor is not a program or activity of
the City of Tulsa. The Contractor agrees that its program or activity will comply
with the requirements of the ADA. Any costs of such compliance will be the
responsibility of the Contractor. Under no circumstances will the Contractor
conduct any activity, which it deems non-compliant with the ADA.



CITY OF TULSA, OKLAHOMA

SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS

BID OPENING AND AWARD SYSTEM

02.21.22
POLICY STATEMENT

The City of Tulsa (hereinafter City) is committed to implementing the City of Tulsa Small Business
Enterprise (SBE) Program of the City of Tulsa, hereinafter referred to as SBE Program. The stated
objectives of the programs are:

To ensure the employment of SBE(s) in the award and administration of City agreements and
contracts;

To create a level playing field on which SBE firms can compete fairly for City contracts;

To ensure that only firms that fully meet the eligibility standards are permitted to participate as
SBE participants;

To help remove barriers to participation in City contracts;

To assist in the development of SBE firms so that they may graduate from the SBE Program and
ultimately compete successfully in the marketplace.

GOALS BY BUSINESS CATEGORY - SBE

There are seven (7) Business Categories for the City of Tulsa: Construction Contractors (Prime and
Subcontractor), Architecture / Engineering (Consultant and Subconsultant), Professional Services,
Other Services, and Goods and Supplies. A general description of each category follows:

Construction

General building contractors engaged primarily in the construction of commersial buildings.
Heavy construction such as airport runways, bridges, plants, grading and drainage, roadways,
and other municipal infrastructure.

Light maintenance construction services such as carpentry work; electrical work: installation of
carpeting; air-conditioning repair, maintenance, and installation; plumbing; and renovation.
Other related services such as water and sewer lines and maintenance, asbestos abatement,
drainage, dredging, grading, hauling, landscaping (for large construction projects such as
boulevards and highways), paving, roofing, and toxic waste clean-up.

Architecture and Engineering

Licensed Architect

Landscape Architect

Professional Engineer

Professional Land Surveyor

Construction observation

Other professional design / construction related services

06 COT SBE BID Utilization Instructions 20220221 U I-Page 1 of 11



CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Professional Services
¢ Financial Services
* Legal services
¢ Medical services
¢ Educational services
s+ Real Estate services
Planning services.
»  Other professional services

Other Services
» Janitorial and maintenance services
¢ Uniformed guard services
* Computer services
+ Certain job shop services
* Graphics, photographic services
* Llandscaping
» Other non-technical professional services

Good and Supplies
+ Office goods
¢ Medica!l supplies
¢ Miscellaneous building materials
» Computers

The goals are to reflect resource availability and capability. The City of Tulsa’s goal is to mitigate and
close the disparity between the availability/capability versus actual utilization of SBE firms in Creek,
Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties in Oklahoma.

The City enters various agreements and contracts with the private sector for services, goods and
supplies, and construction activities. The agreements or contracts may have a specific or primary
deliverable associated with one of the Business Categories. However, supplementary efforts may
exist to fulfill the agreement or contract. Therefore, the table below is provided to show goals for all
Business Categories. Good faith efforts shall first be focused on the Business Category or Categories
that relate directly to the deliverables. Additional good faith efforts shall be in supplementary efforts
from other categories to assist in meeting the overall project goal.

The project goals will be monitored and periodically adjusted to address the disparity between the
available / capable / willing SBE firms versus actual utilization of SBE firms. The overall project goal
is 10%.

SBE firms identified for utilization in an agreement or contract must be paid from the proceeds from
that agreement or contract.

06 COT SBE BID Utilization Instructions 20220221 U I—Page 2 of 11



CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Business Category SBE Goal (%)
Construction (Prime Contractors) 10
Construction (Subcontractors) 10
Architecture / Engineering (Consultant) 10
Architecture / Engineering 10
(Subconsultant)

Professional Services 10
Other Services 10
Goods and Supplies 10

BIDDER’S ACTIONS

For a:

A.

GENERAL / PRIME CONTRACTOR Contract: When the City has established SBE contract goals
(hereinafter referred to as “goals”), the City will award a contract only to a bidder who makes good
faith efforts to meet the goals.

CONSTRUCTION MANAGEMENT AT-RISK (CMAR) Contract: When the City has established
SBE contract goals (hereinafter referred to as “goals”), the City will recommend award to the
Construction Management (CM) firm the bidder who makes good faith efforts to meet the goals.
However, Bidder(s) who are SBE(s) are not required to solicit other SBE firms but are
encouraged.

The following summary outlines the procedures

Summary:

1.

RECORD OF SOLICITATION FOR SBE form:

These forms MUST be submitted with the bid documents. These documents establish the initial
good faith, outreach efforts. In the event the bidder submitted the lowest bid, the SBE firms
identified on these forms submitted with the bid are the only SBE firms that will be considered for
establishing the bidder's projected utilization percentages for consideration of the award of bid.

LETTER OF INTENT TO CONTRACT WITH SBE form:

The bidder that submits the apparent lowest bid will be notified by City staff no later than the
Monday following bid opening. The apparent low bidder MUST submit these forms and the
associated attachments by close of business on Thursday following bid opening. Only SBE firms
documented on the RECORD(s) OF SOLICITATION FOR SBE forms submitted with the bid will
be considered for establishing the bidder's projected utilization percentages for consideration of
the award of bid. If Letters of Intent are not submitted, the projected utilization will be 0% and the
apparent lowest bidder is subject to being deemed non-responsive.

06 COT SBE BID Utlization Instructions 20220221 Ul-Page 3 of 11



CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

3. ADMINISTRATIVE RECONSIDERATION:
If the City determines that a bidder failed to meet the requirements above, City staff will contact the
bidder by phone to define the issue and clarify any miscommunications and/or inadvertent actions.
If issue was not due to miscommunication and/or inadvertent actions, the bidder will be notified per
the Administrative Reconsideration process defined below. If the apparent low bidder is deemed
non- responsive, City staff will notify the next lowest bidder to submit their LETTERS OF INTENT
TO CONTRACT WITH SBE by close of business of the 6 day following notification or may
exercise its right to reject any and all bids.

4. CITY OF TULSA SBE UTILIZATION form:
This form is completed by the contractor (successful bidder) and submitted as part of the contract
to perform the project. This form documents the “projected” utilization for the project. At the end
of the project, this form is submitted with the final pay request documenting the “actual” utilization.
The “actual” utilization must meet or exceed the ‘projected” utilization. Any change in the
“projected” utilization must be documented, submitted to the City on the CHANGE REQUEST FOR
SBE PARTICIPATION form, and approved by the City. Approval of the change must occur at the
time of the change. If the change is a reduction and not submitted and approved per the
instructions, the amount will be deducted from the contractor's final pay request.

5. CHANGE REQUEST FOR SBE PARTICIPATION form:
This form documents any change to the “projected” utilization for the project. Change in utilization
includes reduction, substitution, and/or increase. Utilization shall be checked with the submission
of partial pay requests, but not longer than 30 day intervals throughout the project. The
contractor's acknowledgement that they have verified changes in his/her utilization is required as
part of partial pay request documents. Reductions in utilization not approved prior to the final pay
request will result in pay reduction to the contractor. If, at the completion of the project, the
contractor has failed to meet the SBE contract goals, does not have an approved change request,
and has not demonstrated good faith efforts to meet the contract goal, the contractor will be
assessed liquidated damages for the difference between the contract goal and the actual SBE
participation achieved.

Record of Solicitation

All bidders shall, with the submissions of their bids, show their RECORD(s} OF SOLICITATION
FOR SBE that demonstrates the good faith outreach effort to meet or exceed the SBE goals
established for the project.

If bidders cannot meet the established SBE goals, the bidders shall document and submit with their
bid proposal, justification stating why they could not meet the established SBE goals. To demonstrate
good faith efforts to meet the SBE goals, the bidders shall document their efforts to obtain SBE
participation. City will review and determine that the information is complete, accurate and adequately
documents the bidder’s good faith efforts before committing to the award of the contract to the bidder.
In the event that the City awards a contract to a bidder who cannot meet the established SBE goals,
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

the findings of the City's review shall be in written form and shall be incorporated into and become part
of the contract documents.

If the bidder to whom City proposes to award the contract is able to demonstrate good faith efforts,
City may accept the bidder's proposed goal. Acceptance by the City of the bidder's proposed goal
does not release the bidder from its contractual obligation to continue to make efforts throughout the
duration of the project to utilize SBE firms on the project.

All bidders shall submit with their bid the completed and signed RECORD OF SOLICITATION FOR
SBE form.

Letter of Intent

The bidder must submit to the Engineering Contract Coordinator written confirmation from the SBE
firms on the form LETTER OF INTENT TO CONTRACT WITH SBE that it is participating in the
contract as provided in the contractor's bid commitment. This may be submitted with the bid. but not
later than the City’s close of business of the Thursday following the bid opening. The signed forms will
define the contractor’s final proposed utilization and will be the basis of a final evaluation. If
inadequate utilization is proposed, the bid shall be considered non-responsive.

The SBE firms submitted on the LETTER OF INTENT TO CONTRACGT WITH SBE forms shall be
considered binding and changes of committed SBE firms may only be made after the contract is fully
executed, and may only be changed through the submission, review and approval of form CHANGE
REQUEST FOR SBE PARTICIPATION.

Failure to make the written assurance (City form LETTER OF INTENT TO CONTRACT WITH SBE),
which includes the names of the SBE firms to be used, the work they will perform, and the price for the
work, or failure to demonstrate good faith efforts that is deemed acceptable to the City to meet or
exceed the SBE goals, shall render a bid non-responsive.

It is the contractor’'s responsibility to submit the information necessary for the City to ascertain
compliance with the good faith efforts requirement. Extra cost involved in finding and utilizing SBE
firms shall not be deemed adequate reason for the bidder's failure to meet the project SBE goals
unless such costs are grossly excessive.

In instances where a successful bidder's SBE commitment exceeds the actual SBE contract goals, the
submitted goals of the bidder become the contractual obligation.

In instances where a successful bidder's SBE commitment is below the SBE contract goals, the
submitted utilization goals become the contractual obligation.

Good Faith Efforts

The steps taken by the bidder to obtain SBE participation shall be documented in writing and shall
include, but are not limited to, the following good faith efforts:

06 COT SBE BID Utilization Instructions 20220221 UI-Page 5 of 11



CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices) in the interest of all certified SBE firms capable to perform the work
of the contract. The bidder must solicit this interest within sufficient time to allow the SBE firms to
respond to the solicitation. The bidder must determine with certainty if the SBE firms are interested by
taking appropriate steps to follow-up on the initial solicitation.

B. Selecting portions of the work to be performed by SBE firms in order to increase the likelihood that
the SBE goals will be achieved. This includes, where appropriate, breaking out contract work items
into economically feasible units to facilitate SBE participation, even when the contractor might
otherwise prefer to perform these work items with its own forces.

C. Providing interested SBE firms with adequate information about the plans, specifications and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

D. Negotiating in good faith with interested SBE firms:

(1) It is the bidder’s responsibility to make a portion of the work available to SBE
subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available SBE subcontractors and suppliers, to facilitate SBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of SBE
firms that were considered; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for SBE firms to perform the work. RECORD OF
SOLICITATION FOR SBE form will be submitted.

(2) A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including available SBE subcontractors, and would take a firm'’s price and
capabilities as well as contract goals into consideration. However, the fact that there may be
some additional costs involved in finding and using SBE firms is not sufficient justification for a
bidder’s failure to meet the contract SBE goals, as long as such costs are reasonable. Also,
the ability or desire of a contractor to perform the work of a contract with its own organization
does not relieve the bidder of the responsibility to make good faith efforts. Contractors are not,
however, required to accept higher quotes from SBE firms to fulfill the SBE contract
requirements if the price difference is excessive or unreasonable. Documentation of quotes
shall be submitted to the City with the bid as part of the bidder’s record of solicitation.

E. Thoroughly analyzing the capabilities of SBE firms before determining a firm's qualification for a
project. The following shall not be legitimate causes for the rejection or non-solicitation of SBE quotes
in the efforts of the contractor to meet the project goal: (1) the subcontractor’s standing, unrelated to
job performance, within the industry; (2) membership in specific groups or organizations; or, (3)
association with certain political and/or social organizations.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Administrative Reconsideration

If City determines that a bidder fails to meet the requirements stated above, the bidder will be provided
an opportunity for administrative reconsideration. City staff will contact the bidder by phone to define
the issue and clarify any miscommunications or inadvertent actions. If issue was not due to
miscommunication and/or inadvertent actions, the following process will be followed:

1. The bidder will be notified by fax/email within ten working days following the bid opening.

2. The bidder will have 2 working days from time of notification to schedule a meeting for the purpose
of administrative reconsideration with a City of Tulsa Attorney. Reconsideration meetings will
generally be held within 7 days of notification of a bidder being determined non-responsive.

As part of this administrative reconsideration, the bidder will have the opportunity to meet in
person with a City of Tulsa Attorney to present arguments concerning whether it met the goal or
made adequate good faith efforts to do so. Submittal of additional information documenting
solicitation, which was due with the original bid submission, will not be accepted or considered.

3. The decision on reconsideration will be made by a City of Tulsa Attorney who did not take partin
the original determination that the bidder failed to meet the goal or make adequate good faith
efforts to do so.

4. No awards will be made until all administrative reconsiderations as outlined herein are complete.
A City of Tulsa Attorney will provide a written decision on reconsideration to the bidder. This
decision will explain the basis for finding that the bidder did or did not meet the goal or make
adequate good faith efforts to do so. The determination is copied to the Contract Administrator,
City Engineer, and the Director of Human Rights.

CONTRACTOR ACTIONS AFTER AWARD OF THE CONTRACT:

Counting SBE Participation Toward the Goal

When a SBE participates in a contract, only the value of the work actually performed by the SBE is
counted toward the contract goal.

The entire amount of that portion of a contract that is performed by the SBE firm’s own forces is
counted, including the cost of supplies and materials obtained by the SBE for the work on the contract
including supplies purchased or equipment leased by the SBE (except supplies and equipment the
SBE purchases or leases from their Prime Contractor).

1

When a SBE performs as a participant in a joint venture, the portion of the total dollar value of the
contract equal to the clearly defined portion of the work that the SBE performs with its own forces may
be counted toward the goal.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Only expenditures to 3 SBE contractor who performs a commercially useful function may be counted
toward a SBE goal.

Commercially Usefyl Function

A SBE performs a commercially useful function when it is responsible for the execution of the work of
its contract and is carrying out its responsibilities by actually performing, managing and supervising
the work involved. The SBE must be responsible, with respect to materials and supplies used on the
contract, for negotiating price, determining quality and quantity, ordering the material, and installing
(where applicable) and paying for the material itself.

To determine whether a SBE is performing a commercially useful function, City will evaluate the

mount of work subcontracted, industry practices, whether the amount the firm is to be paid is
commensurate with the work it is actually performing and the SBE credit claimed, and other relevant
factors.

A SBE does not perform a commercially useful function if its role is limited to that of an extra
participant in a transaction through which funds are passed in order to obtain the appearance of SBE
participation. In determining whether a SBE is acting as a pass-through, City will examine similar
transactions, particularly those in which SBE firms do not participate.

Manufacturers and Material Suppliers

If the materials or supplies are purchased from a certified SBE regular dealer, 100 percent of the cost
of the materials or supplies will be counted toward the SBE goals. Aregular dealer is a firm that

To be a regular dealer, the firm must be an established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or lease of the products in question. A
person may be a regular dealer in such bulk items as petroleum products, steel, cement, gravel,
stone, or asphalt without owning, operating or maintaining a place of business as provided for in the
above paragraph if the person both owns and operates distribution equipment for the products. Any
supplementing of regular dealers’ own distribution equipment shall be by a long-term lease agreement
and not on an ad-hoc or contract-by-contract basis.

In order for a firm to qualify as a SBE supplier of metal and/or concrete pipe, the firm must also
fabricate the pipe. Metal or concrete pipe is specialty pipe which is project specific and is inspected
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Change Reguest for SBE Participation

Substitution or replacement of a SBE firms wijl only be permitted or allowed after award and execution
of the City contract.

A contractor may not terminate for convenience a SBE listed in their contract (or an approved

substitute SBE firm) and then perform the work of the terminated subcontract with its own forces or
those of an affiliate, without City's prior written consent.

necessarily the same work) under the contract as the SBE that was terminated, to the extent needed
to meet the SBE goals established in the contract.

change of that portion of the SBE goal, which cannot be met. The request will be subject to the
following:

* Awritten request for change will be initiated by the contractor at the time he or she reasonably

* The request for change, CHANGE REQUEST FOR SBE PARTICIPATION form, will be submitted
for review to the Engineering Contract Coordinator. The City will make the decision on the
approval or denial of the change request and inform the contractor.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM |

* I, at the completion of the project, the contractor has failed to meet the SBE contract goals, does
not have an approved change request, and has not demonstrated good faith efforts to meet the
[, th i

* Inthose instances when the goal is not met due to a change in quantity, which occurs through no
fault of the contractor, but due to City and/or changed site conditions, a change request will be

next progressive payment application from the contractor which covers the work identified for the
SBE firm. The change request will include the statement of quantity change(s). The contractor
shall endeavor, with good faith efforts, to mitigate underruns by utilizing other SBE firms.

If a contractor fails to comply with this section, appropriate administrative remedies may be taken
including, but not limited to:

No additional progressive payments may be processed
Refusal to issue proposals

Liquidated damages

Suspension of work on the project

Suspension of prequalification

Termination of the contract

Prompt Payments

any required paperwork, including material certification, payrolis, etc., have been received and
approved by City; 3) Field Engineering has determined the final quantities on the subcontractor's
portion of the work: and 4) Contractor has received progressive payments from City which includes
subcontractors’ work.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

[n an effort to accelerate payments to subcontractors, the City may pay the Contractor for acceptable
material stockpiled or delivered to the project, at other approved or designated locations, or at a plant
site required for Contractor's operations as approved by the City. This is governed by Oklahoma
Department of Transportation Standard Specifications for Highway Construction 2009 or latest edition.

Contractor shall endeavor to include invoices from SBE for materials on hand, partially completed
work, or complete work on the earliest partial payment request submitted to the City. Itis incumbent
on the SBE to submit invoices to the Contractor in a timely manner.

Failure to comply with the prompt payment and return of retainage provisions of the contract may
result in sanctions under the contract, as listed below:

Refusal to issue proposals

Liguidated damages

Suspension of work on the project

No additional progressive payments may be processed
Suspension of prequalification

Any delay or postponement of payment among the parties may take place only for good cause, with
City written approval. The explanation from the contractor must be made in writing to the City.

Record Keeping Requirements

The contractor shall keep such records as are hecessary to determine compliance with the SBE
contract obligations. The records kept by the contractor will indicate:

1. The name(s) of SBE firms or other subcontractors, the type of work being performed, and payment
for work, services and business.

2. Documentation of correspondence, verbal contracts, telephone calls, etc., to obtain services of
SBE firms on the project.

Upon request, the contractor shall submit all subcontracts, purchase orders, contracts, agreements,
and financial transactions, including canceled checks, executed with SBE firms with the reference to
records referred to in this provision, in such form, manner, content prescribed by City.

The contractor should list all SBE firms in the contract and summarize total amounts paid to SBE firms
and the project goal amount for each SBE firm.

Reciprocity
The City will grant reciprocity of membership in the SBE program to certified Oklahoma Department of

Transportation Disadvantaged Business Enterprises which are located in the Tulsa Metropolitan
Statistical Area.
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(Must be submitted with Bid)

CITY OF TULSA
BIDDER'S AFFIDAVIT FOR
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION GOALS
STATE OF )
) ss:
COUNTY OF )

, of lawful age, being first duly sworn, says that s(he) is the
agent authorized by the bidder to submit the attached bid. Affiant further states that the bidder
agrees to fully comply with the City of Tulsa's Resolution requiring that a good faith effort be
made to utilize small business enterprises as subcontractors.

Affiant further states that s(he) will document on pages SBE-2BID, -3BID, -4BID, and -5BID
for public record, his/her good faith efforts in solicitation.

Affiant further states that s(he) is responsible for having like requirements placed upon any
subcontractor of said bidder.

Affiant further states that s(the) has read and agrees to the current CITY OF TULSA,
OKLAHOMA SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
FOR BID OPENING AND AWARD SYSTEMS.

BIDDER (Company Name)
SIGNED
TITLE
SUBSCRIBED and SWORN to before me this day of ,20
NOTARY PUBLIC

MY COMMISSION EXPIRES:

SBE-1BID

07 Affidavit Resolution SBE]1 BID 20180123



CITY OF

TULSA

RECORD OF SOLICITATION FOR SMALL BUSINESS ENTERPRISE (SBE)
(MUST BE SUBMITTED WITH BID)

- Project Name:

- Project Number:

- Prime Contractor:

- Prime Contractor Representative:

Consultants, Subcontractors, Service, Regular Dealers, Material Suppliers, & Fabricators:

- Contact Date(s):

- Name of Company:

- Address (Street, City, County, State):

- City of Tulsa SBE: [ Yes O No

- City of Tulsa SBE Certificate Number:

- Other SBE Certificate Number(s):

- Company Contact Person:

- Phone No.: Email:

- Description of Work:

- Contract Documents provided to and/or reviewed by Company: [ Yes O No
- Will City of Tulsa SBE be utilized? O Yes 0 No

- If Yes, Estimated Agreement Amount: $

- If No, description of reasons why agreement could not be reached for City of Tulsa SBE to perform
work:

SBE - 2BID
08 Record of Solicitation for SBE2 BID 20180123




CITY OF

LETTER OF INTENT

TO CONTRACT WITH SMALL BUSINESS ENTERPRISE (SBE)
(Must be submitted by close of business on Thursday following bid opening)

Public Works Department, Attn: Contracts Coordinator
CITY OF TULSA

2317 South Jackson, N-103

Tulsa, Oklahoma 74107

Ph.: 918.596.9637

Fax: 918.596.1299

Project Name:

Project Number:

Submittal Date:

Prime Contractor

HEREBY, intends to subcontract items of work generally described as

to:

SMALL BUSINESS ENTERPRISE
Total amount of participation by City of Tulsa SBE: $

(City of Tulsa SBE, quote must be attached)

City of Tulsa SBE: O Yes [ONo
City of Tulsa SBE Certificate Number:

Other SBE Certificate Number(s):

SMALL BUSINESS ENTERPRISE PRIME CONTRACTOR
Signature: Signature:

Title: Title:

Date: Date:

Signatures of Authorized representatives of the Prime Contractor and the City of Tulsa SBE firm above represent the written
commitment by the Prime Contractor to subcontract with the City of Tulsa SBE firm and a written commitment by the City
of Tulsa SBE firm to subcontract for work as described in the attached quote.

This form, along with the City of Tulsa SBE firm’s quote must be submitted to the City with the executed Contract
documents. If this form is not received, the proposed utilization will NOT be counted as part of the Prime Contractor’s
agreement. This may cause the agreement to be considered non-compliant and be rejected by the City of Tulsa.

SBE - 3BID
09 Letter of Intent for SBE3 BID 20180123



CITY OF

TLLSA

CHANGE REQUEST
FOR SMALL BUSINESS ENTERPRISE (SBE) PARTICIPATION
Project Name:
Project Number:

Prime Contractor:

CHANGE: From / To (fill in both sides) OR ADD: To (fill in this side only)

FROM: TO:

Name: Name:

City of Tulsa SBE: O Yes O No City of Tulsa SBE: O Yes [ No
City of Tulsa SBE Certificate Number: City of Tulsa SBE Certificate Number:
Other SBE Certificate Number(s): Other SBE Certificate Number(s):

Change in service to be performed:

Change in amount of participation by City of Tulsa SBE: $

Reason for Change:

NOTE: Attach a copy of the Letter of Intent for the original City of Tulsa SBE and a new Letter of Intent for the proposed
City of Tulsa SBE.

PRIME CONTRACTOR SBE SUBCONTRACTOR
Signature: Signature:

Date: Date:

Title: Title:

Approved / Disapproved: Date:

Public Works Design Engineering Manager
(Planning, Design, or Field)

Approved / Disapproved: Date:
Public Works Contracts Coordinator

Distribution: Tulsa Authority for Economic Opportunity
Public Works Design/Public Works Department (Planning, Design, or Field)

SBE —4BID
10 Change Request for SBE4 BID 20200709
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RESOLUTION NO. 18145

A RESOLUTION REQUIRING THE INCLUSION IN PLANS AND SPECIFICATIONS FOR PUBLIC
IMPROVEMENT CONTRACTS OF PROVISIONS PROVIDING FOR THE EMPLOYMENT OF BONA
FIDE RESIDENTS OF THE CITY OF TULSA; AND/OR THE MSA; ALSO PROVIDING THAT AT LEAST
OF FIFTY PERCENT (50%) OF EACH CLASS OF EMPLOYEES USED ON A PROJECT BE BONA
FIDE RESIDENTS OF THE CITY OF TULSA AND/OR THE MSA, THAT THE DIRECTOR OF THE
DEPARTMENT OF HUMAN RIGHTS IS CHARGED WITH ENSURING THAT ALL BIDS FOR PUBLIC
CONSTRUCTION CONTRACTS COMPLY WITH THIS RESOLUTION; AND DECLARING AN
EMERGENCY.

WHEREAS, City of Tulsa, Oklahoma, desires to achieve a goal of full employment.

WHEREAS, it is necessary for the protection of the health, safety and welfare of all residents of
the City of Tulsa, Oklahoma, to accomplish this goal.

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COMMISSIONERS OF THE CITY
OF TULSA, OKLAHOMA:

SECTION 1. The City of Tulsa is committed to the policy of achieving full employment of its
citizens by encouraging the employment of bona fide Tulsa and MSA residents in public improvement
contracts.

SECTION 2. Definitions. The definitions of certain terms used in this resolution are as follows:

a. "Bidding Documents” or "Bid" means the bid notice, plans and specifications, bidding form,
bidding instructions, special provisions and all other written instruments prepared by or on behalf
of an awarding public agency for use by prospective bidders on a public construction contract.

b. (i) "Bona Fide Residents" shall include only those persons who are either registered to vote in
the City of Tulsa or who have resided within the city limits for at least six months, or who have
purchased a permanent residence within the city limits or who have leased a residence for at
least a six month term. Residency may be further determined by a valid Oklahoma driver's
license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker. (ii)
Bona fide residents of MSA shall include only those persons who are registered to vote in outlying
MSA areas or who have resided within the outlying MSA area for at least six months, or who have
purchased a permanent residence within the outlying MSA areas or who have leased a residence
for at least a six month term. Residency may be further determined by a valid Oklahoma driver's
license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker.

¢. "Public Construction Contract" or "Contract’ means any contract exceeding Seven Thousand
Five Hundred Dollars ($7,500.00) in amount, awarded by the City of Tulsa for the purpose of
making any public improvements or constructing any public building or making repairs to the
s5ame.

d. "Public Improvement” means any beneficial or valuable change or addition, betterment,
enhancement or amelioration of or upon any real property, or interest therein, belonging to the
City of Tulsa, intended to enhance its value, beauty or utility or to adapt it to new or further
purposes. The term does not include the direct purchase of materials, equipment or supplies by
the City of Tulsa.



e. "MSA". Al of the land areas composed of Creek County, Osage County, Rogers County,
Tulsa County and Wagoner County.

SECTION 3. Residency Requirements of Contractor's Employees. Every employee and/or agent of the
City of Tulsa, Oklahoma, charged or involved with the preparation of plans and specifications for any
public impvement funded in whole or in part with funds of the City of Tulsa, is hereby charged to include

in said plans and specifications the following provisions which shall be binding upon the successful
bidders:

a. Each bid shall be accompanied by a sworn statement that the bidder is committed to the goal
of employing at least 50% bona fide residents of the City of Tulsa and/or the MSA in each
classification as determined by the Oklahoma Commissioner of Labor.

b. The successful bidder will be responsible for having like requirements placed upon any
subcontractor,

c. The successful bidder will submit to the Director or his designated representative of the
Department of Human Rights any compliance reports involving the bidder and its subcontractors
required by Title 31, Chapter 1, Section 9, of the Tulsa Revised Ordinances. The reports shall
include information about the residence of each employee in each laboring and trade class
applicable to any City project.

SECTION 4. Unresponsive Bids. The failure to submit the documents required by Section 3
shall render a bid unresponsive. Said documents must be submitted prior to the opening of the bids. The
Director of the Department of Human Rights Section of City Development is charged with ensuring that all
bids comply with Section 3 prior to the bid opening date.

SECTION 5. Duty of Employees and/or Agents of the City of Tulsa. Any employee and/or agent
of the City of Tulsa who fails to include the goals for residency requirements found in Section 3 in the
plans and specifications for any public improvement may be subject to disciplinary action, including
dismissal.

SECTION 6. Severability. The invalidity of any section, subsection, provision or clause or portion
of this chapter, or the invalidity of the application thereof to any person or circumstance shall not affect
the validity of the remainder of this chapter or the validity of its application to other persons or
circumstances.

SECTION 7. Effect Date. This resolution shall take effect as of July 1, 1988.

SECTION 8. Emergency Clause. That an emergency exists for the preservation of the public
peace, health and safety, by reason whereof this resolution shall take effect immediately upon its
passage, approval and publication.

PASSED, with the emergency clause ruled upon separately and approved this 23 day of August, 1988.

APPROVED, this 23 day of August, 1988.
Rodger Randle



HMayor
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(Must be submitted at time of Bid)
CITY OF TULSA
RESOLUTION NO. 7404
AFFIDAVIT OF COMPLIANCE

, of lawful age, being first duly sworn, states that
s(he) is the authorized agent of the Company set forth below.

Affiant further states that the Company, in compliance with City of Tulsa Resolution No.
7404, shall not hire or knowingly allow any of its subcontractors or lower tier
subcontractors to hire anyone who is not a United States citizen or legal immigrant or
anyone who does not have legal status as a temporary worker to perform work on any
project which is the subject of a contract between the Company and the City of Tulsa.

Affiant further states that the Company shall not fail to comply with and shall not
knowingly allow any of its subcontractors or lower tier subcontractors to fail to comply
with all applicable laws including, but not limited to, labor, employment and taxation
laws, in the performance of any work on any project which is the subject of a contract
between the Company and the City of Tulsa.

Affiant further states that the Company shall make available to the City of Tulsa, at the
City’s request, sufficient information and/or affirmations to allow the City to confirm
Company’s compliance with Resolution No. 7404 relating to the performance of any
contract between the Company and the City of Tulsa.

Company:
Signed:
Title
SUBSCRIBED and SWORN to before me, this day of ,20
NOTARY PUBLIC
MY COMMISSION EXPIRES:
COMMISSION NO.:

Resolution No. 7404
RAC-1



07/05/17

(Must be submitted at time of Bid)
CITY OF TULSA
50% RESIDENT RESOLUTION
AFFIDAVIT FOR BID

STATE OF )
) 8.
COUNTY OF )

, of lawful age, being first duly sworn,
states that s(he) is the agent authorized by the bidder to submit the attached bid.
Affiant further states that the bidder, in compliance with City of Tulsa Resolution
No. 18145, is committed to the goal of employing at least 50% bona fide
residents of the City of Tulsa and/or the Metropolitan Statistical Area (composed
of Creek, Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties).

Affiant further states that bidder is responsible for having like requirements
placed upon any of its subcontractors.

BIDDER (Cempany Name) SIGNED
Title
SUBSCRIBED and SWORN to before me this day of , 20
NOTARY PUBLIC

MY COMISSION EXPIRES:

COMMISSION NO.:

RRA-1



02/01/19

(Must be submitted at time of bid)
NON-COLLUSION AFFIDAVIT

STATE OF )
) ss:
COUNTY OF )

, of lawful age, being first duly sworn, says that:

I'am the duly authorized agent of the bidder submitting the competitive bid associated with
this sworn statement for the purpose of certifying facts pertaining to the existence of
collusion among bidders and between bidders and municipal officers or employees, as well
as facts pertaining to the giving or offering of things of value to governmental personnel in
return for special consideration in the letting of any contract pursuant to the bid:

| am fully aware of the facts and circumstances surrounding the making of the bid and have
been personally and directly involved in the proceedings leading to the submission of such
bid;

Neither the bidder nor anyone subject to the bidder’s direction or control has been a party:

a. to any collusion among bidders in restraint of freedom of competition by agreement
to bid at a fixed price or to refrain from bidding;

b. to any collusion with any municipal official or employee as to quantity, quality or
price in the prospective contract, or as to any other terms of such prospective contract;
nor

c. in any discussions between bidders and any municipal official concerning exchange
of money or other things of value for special consideration in the letting of a contract.

If awarded the contract, neither the bidder nor anyone subject to the bidder's direction or
control has paid, given or donated or agreed to pay, give or donate to any officer or
employee of the City of Tulsa or of any public trust where the City of Tulsa is a beneficiary,
any money or other thing of value, either directly or indirectly, in procuring the contract for
which the bid is submitted.

BIDDER (Company Name) Sighed

SUBSCRIBED and SWORN to before me this day of , 20

Title

NOTARY PUBLIC

MY COMMISSION EXPIRES:

COMMISSION NO.

NA-1



1017/08

(Must be submitted at time of bid)
BUSINESS RELATIONSHIP AFFIDAVIT

STATE OF )
) §8:
COUNTY OF )

, of lawful age, being first duly sworn, says that
s(he) is the agent authorized by the bidder to submit the attached bid. Affiant further
states that the nature of any partnership, joint venture or other business relationship
presently in effect or which existed within one (1) year prior to the date of this statement
with the architect, engineer, or other party to the project is as follows:

Affiant further states that any such business relationship presently in effect or which
existed within one (1) year prior to the date of this statement between any officer or
director of the bidding company and any officer or director of the architectural or
engineering firm or other party to the project is as follows:

Affiant further states that the names of all persons having any such business
refationships and the positions they hold with their respective companies or firms are as
follows:

(If none of the business relationships herein above mentioned exist, affiant should so
state.)

Signed:

BIDDER (Compary Name)
Title:

SUBSCRIBED and SWORN to before me this day of , 20

NOTARY PUBLIC
MY COMMISSION EXPIRES:

COMMISSION NO.:

BR-1



(Must be submitted at time of bid)

INTEREST AFFIDAVIT
STATE OF )
)ss.
COUNTY OF )
L , of lawful age, being first duly sworn, state that I am the

agent authorized by Contractor, Engineer, Architect or provider of professional service
[“Services Provider”] to submit the attached Agreement. Affiant further states that no officer or
employee of the City of Tulsa either directly or indirectly owns a five percent (5%) interest or
more in the Services Provider’s business or such a percentage that constitutes a controlling
interest. Affiant further states that the following officers and/or employees of the City of Tulsa
own an interest in the Services Provider’s business which is less than a controlling interest, either
direct or indirect.

By
Signature
Title
Subscribed and sworn to before me this day of , 20

Notary Public

My Commission Expires:

Notary Commission Number:

County & State Where Notarized:

I The Affidavit must be signed by an authorized agent and notarized. |

IA-1




ELECTRONIC BID PROPOSAL INSTRUCTIONS - EXCEL SPREADSHEET
PROJECT NO.CSM 25-001 CONCRETE $TREET MAINTENTANCE

Please read the following Instructions carefully.

1. After opening this fite re-save it as your company’s name.

. Open the BIC FORM Sheel from the tabs below.

. Input the unit price of the appropriate pay item in the cells highlighted in blue.

- Review all data input and chack calculations to ensure accuracy of Bid.

. Print 1bardcopy of the "PRCPOSAL" tab, BID FORM and the "SIGNATURE PAGE" tab.

. Complete and sign the "Signature Page" document.

. Submit hardeopy and electrenic disk with Contract Decuments and Specifications for Bid opening date.

o MO e WwN

AGREEMENT FOR USING ELECTRONIC BID PROPOSAL

By and Betweaen: City of Tulsa, {ENGINEER) ang RECIPIENT. The enclosed electronic media is provided pursuant to your request and is for your timited use in connection with your submittal of
Bid Proposal for Project  No. C5M 26-00¢ CONCRETE STREET MAINTENTANCE. In no event shall the information b used for any other purpose or ba released to third parlies without the
written consant of the ENGINEER . In fhe avant of a discrepancy betwsen the hard copy and this electronic media at dalivery or in the future, the hard cepy shall govern. ENGINEER hereby
disclaims any and all liability for the consequances from use of the electronic media and makes no warranty or guarantes of accuracy. RECIPIENT shall assume full responsibility for the uses and
consequences of the electronic media. It is agreed that ENGINEER has and retains ownership of the elecironic media. ENGINEER does not warrant or guarantee that the electronic data is
compatible with RECIPIENT'S computer hardware or software, and ENGINEER'S responsibility for the elecironic madia is limited to replacement of defective media for a period of thirly (30) days
after delivery to RECIPIENT!! By opening and using this FILE, You AGREE to these TERMS AND CONDITIONS!

P-1.



PROPOSAL FOR
PROJECT NO.CSM 25-001
CONCRETE STREET MAINTENTANCE

TO: HONORABLE MAYOR
CITY OF TULSA, OKLAHOMA

THE UNDERSIGNED BIDDER, having carefully examined the drawings, specifications, and other
- Contract Docurnents of the above project presently on file in the City Clerk, City of Tulsa Oklahoma:

CERTIFIES THAT he has inspected the site of the proposed work and has full knowledge of the extent
and character of the work involved, construction difficulties that may be encountered, and materials
necessary for construction, class and type of excavation, and all other factors affecting or which may be
affected by the specified work; and

CERTIFIES THAT he has not entered into collusion with any other bidder or prospective bidder relative
to the project and/or bid: and

HEREBY PROPOSES: to enter into a contract to provide all necessary labor, materials, equipment and
tools to completely construct and finish all the work required by the Contract Documents referred to
therein; to complete said work within 90 calendar days after the work order is issued; and to accept in
full payment therefore the amount set forth below for all work actually performed as computed by the
Engineers as set forth in the Contract.

Basis of Award
IT SHOULD BE NOTED THAT THE LOWEST RESPONSIBLE BID SHALL BE DETERMINED BY
THE TOTAL BASE BID.

Note: - Item numbers omitted are not a part of the Contract.

10/31/2014 P-2.



PROPOSAL FOR

PROJECT NO. CSM 25-001

ITEM SPEC DATA INPUT
NUMBER NUMBER ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

1 T02(A) |UNCLASSIFIED EXCAVATION oY 530
] Z30(A] |SOLID SLAR SODDING S €00
3 303(A} |AGGREGATE BASE TYPE A cY 1,000
7] 310(B} |SUBGRADE METHCD B SY 2,700
5 325 |SEPARATOR FABRIC SY 5,000
B 408 |FABRIC REINFORCEMENT(GP-25) SY 10
7 413(S4) |ASPHALT CONCRETE, TYPE 54 (PG 64-22) (2 THICKNESS) TON 1

& 411(D} |TYPE "55" ASPHALT CONCRETE (LEVEL UP 17) TON 1

9 412 |COLD MILLING FAVEMENT (2" THICKNESS) SY 1
10 508(C) |CLASS ‘A' CONCRETE FOR SMALL STRUGTURES cY 20
11 511(A) |REINFORGING STEEL- IN PLACE B 20
12 609(A) |REMOVE AND REPLACE 6" CONCRETE CURB F 200
13 B09(B) |REMOVE AND REPLACE 6" CONCRETE CURB AND GUTTER LF 700
14 610(A) |4 CONCRETE SIDEWALK SY 10
15 §10(B) |REMOVE AND REPLAGE 6" HES PCC DRIVEWAY SY 140
16 610(SP) [SIDEWALK RAMP EA 1
17 640(} [TACTILE WARNING DEVICE SF 10
18 612(A) [ADJUST MANHOLE 1O GRADE EA 10
19 612(C} [ADJUST INLETS TO GRADE EA 10
20 612(E) |ADJUST VALVE BOXES TO GRADE EA 10
21 619(B) |REMOVAL OF SIDEWALK SY 10
23 641  |MOBILIZATION EA 1
23 855(A) |TRAFFIC STRIPE(PLASTIC){4"WIDE) LF 1
24 855(B) |TRAFFIC STRIPE(PLASTIC)(ARROW) EA 1
25 855(B) |BIKE LANE SYMBOL{GREEN BACKGROUND)(PRE-FORMED} EA 1
26 855(B) |BICYCLE SYMBOL WITH SHARROW(WHITE) EA 1
27 855(B) [BICYCLE SYMBOL(NO SHARROW)(WHITE) EA 1
28 880(B) |SIGNS 6.26 TO 15.99 SF SD 1,000
29 880(B) |SIGNS 16.00 AND UP SD 800
30 880(C) |BARRICADES (TYPE Il SD 1,000
31 880(E) |TYPE A" WARNING LIGHT SD 6,000
32 880(E) |TYPE "C" WARNING LIGHT SD 1,000
33 880(F) |DRUMS SD 1,000
34 #80(C) |TUBE CHANNELIZERS SD 1,000
35 880(H) |FLAGGER FD 1
36 SPECIAL [PRE-FORMED BIKE [ANE MARKINGS (24"WIDE)(BLM-1) LF 1
37 SPECIAL [TYPE | AC PATCH WITH TYPE 53 (PG 64-22 OK) cY 10
38 SPECIAL |TYPE | PGG PATCH cY 800
39 SPECIAL [QUIGK SET FLOWABLE FILL cY 1
40 SPECIAL [CROSS-STREET DRAINS HES PCC cY 20
41 SPECIAL |URBAN RIGHT-OF-WAY RESTORATION EA i
42 SPECIAL |CONTRAGTOR'S QUALITY CONTROL LSUM i
43 SPECIAL [MULTI-AXIAL COMPOSITE PAVING GRID {MCPG-1-7) sY 10
44 SPECIAL [JOINT SEAL(SILICONE) LF 4000
45 SPECIAL [OWNER ALLOWANCE ALLOW 1 $10,000.00 $10,000.00)

TOTAL $10,000,00)
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TOTAL BASE BID $10,000.00
Figures

Enclosed isa ( ) Bidder's Surety Bond, { ) Certified Check, ( 3 Cashier's Check for

Dollars (§ )
Figures

which the City of Tulsa may retain or recover as liquidated damages in the event that the undersigned fails to enter into
contract for the work covered by this proposal., provided the Contract is awarded to the undersigned within thirty (30)
days, or within ninety (90) days if Federal funds are utilized, from the date fixed for opening of bids and the undersigned
fails to execute said Contract and fumish the required bonds and other requirements as called for in these Contract
Documents within thirty (30) days after award of Contract.

Dated at Tulsa, Oklahoma, this day of 20

Respectfully submitted,

{Complete legal name of company)

(State of Organization)

By: ATTEST:
Title: Tille: Corporate Secretary
Printed Name: Printed Mame:
(SEAL)
Address:
Telephone Number: Fax Number:

By signing above bidder acknowledges receipt of the following Addenda (give number and date of each):

P-4,



This form is made available for example purposes only and is not intended to be legal advice nor intended to be relied upen in
lieu of consultation with an attorney.

Certificate of Secretary

The undersigned (Assistant) Secretary of , a
corporation, (the “Corporation”) hereby certifies that the following is
true and correct copy of a Resolution duly adopted by the Board of Directors of the Corporation
on the day of , 20

RESOLVED, that is. authorized to
execute and enter into bids, contracts, bonds, affidavits and any ancillary
documents, on behalf of the Corporation.

The undersigned further certifies that this Resolution is in full force and effect as of the date of
this Certificate and has not been amended, modified, revoked or rescinded.

IN WITNESS WHEREQF, I have exccuted this Certiﬁcaté this_ day of , 20

(Signature)

Printed Name

(Assistant) Secretary

CS-1



[SAMPLE CONSENT OF MEMBERS]
[NAME OF COMPANY], LLC
Consent of Members

The undersigned, being all of the Members of [Name of Company], LLC, an
Oklahoma Limited Liability Company, hereby authorize, consent to, approve and ratify
the execution by on behalf of [Name of Company], LLC of bid
proposals, contracts, affidavits and related documents in connection with [Name of
Project] of the City of Tulsa.

DATED, this day of .20

Name printed:

Name Printed;

[ADD ADDITIONAL LINES FOR ADDITIONAL MEMBERS]

Disclaimer Statement: This form is made available for example purposes enly and is not intended to be legal advice nor intended (o be
retied upon in lieu of consultation with an attorney "

CM-1
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CITY OF

TULSA

PUBLIC WORKS

Engineering
Month Day, Year

{Company Name}
(Address)
{City, State Zip}

RE: City of Tulsa Project No. {number and Title}

TO WHOM IT MAY CONCERN:

Please be advised that the City of Tulsa, Oklahoma, a municipal corporation, has contracted
for the construction of a public improvement project as referenced above, and that pursuant
to Title 68 § Section 1356 (10), sales on tangible personal property or services to be wholly
consumed in the performance of such projects are exempt from Oklahoma and City of Tulsa
Sales Tax when:

“...Any person making purchases on behalf of such subdivision or agency of
the state shall certify, in writing, on the copy of the invoice or sales ticket to be
retained by the vendor that the purchases are made for and on behalf of such
subdivision or agency of this state and set out the name of such public
subdivision or agency.”

This letter of authorization expires {Date.}

A photostatic copy of this letter may be considered as the original.

CITY OF TULSA

Paul D. Zachary, P.E.
Deputy Director

cc:  Ryan McKaskle

HAS:JR:kt

2317 S. Jackson Ave. Ste. N-103 Tulsa, OK 74103 | (918) 596-9406
WWW.CITYDFTULSA.ORG



EXTENSICN OF TIME REQUEST
(to be submitted with eack partlal payment application)

DATE:

CONTRACTOR:

ADDRESS:

CONTRACT NO.:

PROJECT NO.;

DESCRIPTION:

ARE THERE ANY CHANGES TO YOUR SBE UTILIZATION? YES NO

IF YES, GIVE REASON AND ATTACH CHANGE REQUEST FORM (SBE-4):

EXTENSION OF CONTRACT TIME REQUIRED: YES NO

TOTAL OF EXTENSION TIME REQUESTED:

IF YES GIVE REASON:

SIGNATURE - CONTRACTOR

CONSULTING ENGINEER OR DEPARTMENT OF PUBLIC WORKS STAFF RECOMMENDATIONS

APPROVED: REJECTED:

REASON:

SIGNATURE

DATE
ACTION WILL BE TAKEN WITHIN 30 DAYS FROM RECEIPT OF REQUEST

ETR-1
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10/23/20

CONTRACT FOR CONSTRUCTION OF PUBLIC IMPROVEMENTS
TULSA, OKLAHOMA

THIS CONTRACT made and entered into the day of , 2025, by
and between___an (list state) (Corporation or Limited Liability Company)
of , Oklahoma, hereinafter called the "CONTRACTOR", and the CITY OF

TULSA - TULSA, OKLAHOMA, a Municipal Corporation, herein called the "CITY."

WITNESSETH:

WHEREAS, the City has caused to be prepared the necessary Drawings,
Specifications, and other Contract Documents for the public improvements herein
described, and has invited bids for the construction thereof in accordance with the
terms of this Contract, all of which is hereby designated as:

PROJECT NO. CSM 25-001 CONCRETE STREET MAINTENANCE MZ 9037

WHEREAS, the Contractor, in response to the Advertisement, has submitted to
the City, in the manner and at the time specified, a sealed bid in accordance with
the terms of this Contract; and,

WHEREAS, the City, in the manner prescribed by law, has publicly opened,
examined, and canvassed the bids submitted, and has determined the above named
Contractor to be the lowest responsible bidder for the work and has duly awarded
to the said Contractor therefore, for the sum or sums named in the Contractor's bid,
a copy of the Bid Form being attached to and made a part of this Contract;

NOW, THEREFORE, in consideration of the compensation to be paid to the
Contractor and of the mutual agreements and covenants herein contained, the
parties to this Contract have agreed and hereby agree, as follows:

ARTICLE 1. That the Contractor shall (a) furnish all tools, equipment, supplies,
superintendent, transportation, and other construction accessories, services, and
facilities; (b) furnish all materials, supplies, and equipment specified and required
to be incorporated in and form a permanent part of the completed work; (c)
provide and perform all necessary labor; and (d) in a good, substantial, and
workmanlike manner and in accordance with the requirements, stipulations,
provisions, and conditions of the Contract as defined in the attached General
Provisions, sometimes referred to as General Conditions in the Contract Documents,
said documents forming the Contract and being as fully a part thereof as if repeated
verbatim herein, perform, execute, construct, and complete all work included in
and covered by the City's official award of this Contract to the said Contractor,
such award being based on the acceptance by the City of the Contractor's bid, or
part thereof, as follows:
C-1



10/23/20

PROJECT NO. CSM 25-001 CONCRETE STREET MAINTENANCE MZ 9037

ARTICLE . That the City shall pay to the Contractor for performance of the work
embraced in this Contract, and the Contractor will accept as full compensation therefor,
the sum (subject to adjustment as provided by the Contract) of AND
/100 Doliars ($ ) for all work covered by and included in the Contract
award and designated in the foregoing Article |; payments therefore to be made in cash
or its equivalent, in the manner provided in the General Provisions.

ARTICLE Ill. That the Contractor shall start work within ten (10) days following the date
stipulated in a written order from the City to proceed with the work to be performed
hereunder, and shall complete the work within the number of consecutive calendar days
after the authorized starting date, as stipulated below:

All Work Completed: 90 calendar days

ARTICLE [V. The sworn, notarized statement below shall be signed and notarized before
this Contract will become effective.

ARTICLE V. Prior to submitting a final payment request, the Contractor shall furnish a
lien waiver certifying that all subcontractors and suppliers have been paid.

IN WITNESS WHEREQF, the parties have hereto set their hands and seals,

this day of , 2025,

C-2



10/23/20

CITY OF TULSA, OKLAHOMA
a municipal corporation

By: ATTEST: (SEAL)
Date: Date:

Mayor City Clerk

APPROVED: APPROVED:
Date: Date:

City Attorney Director

CONTRACTOR

By:

Printed Name

Date: Date;

Title Title

ATTEST:

Corporate Secretary

(SEAL)

C-3



10/23/20

AFFIDAVIT

STATE OF )
)$s
COUNTY OF )

, of lawful age, being first duly
sworn, on oath says that (s)he is the agent authorized by the Contractor to submit
the above Contract to the CITY OF TULSA, Tulsa, Oklahoma.

Signature

Subscribed and sworn to before me this day of , 2025.

NOTARY PUBLIC

My Commission Expires:

C-4



06/13/06

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That we, the undersigned,

, (hereinafter called the Contractor"),
duly authorized by law to do business as a construction contractor in the State of
Oklahoma, and

(hereinafter called the "Surety"), a corporation organized under the laws of the
State of , and authorized to transact business in the State of
Oklahoma, as Surety, are hereby held and firmly bound unto the City of Tulsa,
Tulsa, Oklahoma (hereinafter called the "City"), in the penal sum of

($0.00). lawful money of the United States, for the payment of which, well and truly
to be made unto the said City, we bind ourselves, our heirs, executors,
administrators, successors, and assigns, jointly and severally, firmly by these
presents, as follows:

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT,
WHEREAS, the Contractor has onthe  day of .
entered into a written contract with the Clty of Tulsa, Tulsa, Oklahoma, for
furnishing all materials, labor, tools, equipment, and transportation necessary for:

PROJECT NO. CSM 25-001 CONCRETE STREET MAINTENANCE MZ 9037

NOW, THEREFORE, if said Contractor shall well and truly perform and complete
said project in accordance with said Contract, Advertisement for Bids, General
Conditions, Instructions to Bidders, Bid Form, Plans and Specifications, and related
documents, shall comply with all the requirements of the laws of the State of
Oklahoma; shall pay as they become due all just claims for work or labor performed
and materials furnished in connection with said contract, and shall defend,
indemnify and save harmless said City against any and all liens, encumbrances,
damages, claims, demands, expenses, costs and charges of every kind, including
patent infringement claims except as otherwise provided in said specifications and
other contract documents, arising out of or in relation to the performance of said
work and the provisions of said Contract, then these presents shall be void;
otherwise, they shall remain in full force and effect.

This obligation is made for the use of said City and also for the use and benefit of
all persons who may perform work or labor, or furnish any material in the execution
of said Contract, and may be sued on thereby in the name of the City.

The Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the Contract, or to the work
to be performed thereunder, or the specifications accompanying same, shall in any
way affect its obligation on this bond; and it does hereby waive notice of any such
change, extension of time, alteration or addition of the terms of the Contract, or to
the work or to the specifications.

PB - 1
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IN WITNESS WHEREOF, the said Principal has caused these presents to be
executed in its name and its corporate seal to be hereunto affixed by its duly
authorized officers, and the said Surety has caused these presents to be executed
in its name and its corporate seal to be hereunto affixed by its attorney-in-fact, duly
authorized so to do, the day and year first above written.

CONTRACTOR (Principal)
BY: ATTEST: ( SEAL)
Date: Date:
Title: Title:
Date: Date:
Attorney In Fact * Surety ( SEAL )

**This date shall match the notarized certificate on the Power-of-Attorney

(Accompany this Bond with Power Of Attorney)

APPROVED AS TO FORM:

Date:

City Attorney

Date:

City Clerk

PB-2



5/30/06

STATUTORY BOND

WHEREAS, the undersigned
has entered into a certain contract dated the day of , , designated
as Project No. CSM 25-001 for the construction of certain public improvements Consisting
of Concrete Street Maintenance MZ 9037 to be situated and constructed on and through
the property described in said Contract, including all of the work mentioned and described
in said Contract, and to be performed by the undersigned strictly and punctually in

accordance with the terms, conditions, drawings and specifications thereof, on file in the
office of the office of the City Clerk.

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS: That
, as Principal, and

, a Corporation organized under the laws of the State
of , and authorized to transact business in the State of Oklahoma, as
Surety, are held and firmly bound unto the State of Oklahoma in the penal sum of

(£0.00), lawful money of the United States, for the payment of which sum well and truly
to be made, we bind ourselves, our successors, and assigns, jointly and severally firmly by
these presents.

NOW, THEREFORE, if the said Principal shall fail or neglect to pay all indebtedness incurred
by Principal or sub-contractors of said principal who perform work in the performance of such
contract, for labor and materials and repairs to and parts for equipment used and consumed in
the performance of said contract within thirty (30) days after the same becomes due and
payable, the person, firm or corporation entitled thereto may sue and recover on this bond the
amount so due and unpaid.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration, or addition to the terms of the contract or to the work to be performed thereunder,
or the specifications accompanying the same, shall in any way affect its obligation on this
bond, and it does hereby waive notice of any such change, extension of time, alteration, or
addition to the terms of the contract or to the specifications.
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5/30/06

IN WITNESS WHEREOQF, the said Principal has caused these presents to be executed in its
name and its corporate seal to be hereunto affixed by its duly authorized officers, and the said
Surety has caused these presents to be executed in its name and its corporate seal to be
hereunto affixed by its attorney-in-fact, duly authorized so to do, the day and year first above
written.

CONTRACTOR (Principal)
BY: ATTEST: (SEAL)
Date: Date:
Title: Title:
Date: Date:
Attorney-In-Fact *E Surety ( SEAL )

**This date shall match the date of the notarized certificate on the Power-of- Attorney.

(Accompany this Bond with Power-Of-Attorney)

APPROVED AS TO FORM:

Date:

City Attorney

Date:

City Clerk
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MAINTENANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That , as Principal, and
,a

corporation organized under the laws of the State of and authorized to transact

business in the State of Oklahoma, as Surety, are held and firmly bound unto the City of Tulsa in
the Penal sum of

Dollars (full amount of Contract) ($ ) in lawful money of the United States of
America for the payment of which, well and truly to be made, we bind ourselves and each of us,
our heirs executors, administrators, trustees, successors, and assigns, jointly and severally, firmly
by these presents.

The condition of this obligation is such that:

WHEREAS, said Principal entered into a written contract with the City of Tulsa, Oklahoma
dated , , for

Project No. CSM 25-001 Concrete Street Maintenance MZ 9037

all in compliance with the drawings and specifications therefore, made a part of said Contract
and on file in the office of the City Clerk, Tulsa, Oklahoma.

NOW, THEREFORE, if said Principal shall pay or cause to be paid to the City of Tulsa,
Oklahoma, all damage, loss, and expense which may result by reason of defective materials
and/or workmanship in connection with said work, occurring within a period of one (1) year for
all projects, from and after acceptance of said project by the City of Tulsa, Oklahoma; and if
Principal shall pay or cause to be paid all labor and materials, including the prime contractor and
all subcontractors; and if principal shall save and hold the City of Tulsa, Oklahoma, harmless
from all damages, loss, and expense occasioned by or resulting from any failure whatsoever of
said Principal, then this obligation shall be null and void, otherwise to be and remain in full force
and effect.

It is further expressly agreed and understood by the parties hereto that no changes or alterations
in said Contract and no deviations from the plan or mode of procedure herein fixed shall have the
effect of releasing the sureties, or any of them, from the obligation of this Bond.

MB-1



06/13/06

IN WITNESS WHEREOF, the said Principal has caused these presents to be executed in its
name and its corporate seal to be hereunto affixed by its duly authorized officers, and the said
Surety has caused these presents to be executed in its name and its corporate seal to be hereunto
affixed by its attorney-in-fact, duly authorized so to do, the day and year first above written.

CONTRACTOR (Principal)
BY: ATTEST: ( SEAL)
Date: Date:
Title: Title:
Date: Date:
Attorney-In-Fact *¥#  Surety ( SEAL)

** This date shall match the date of the notarized certificate on the Power of Attorney

(Accompany this Bond with Power-Of-Attorney)

APPROVED AS TO FORM:

Date:

City Attorney

Date:

City Clerk

MB-2



AFFIDAVIT OF CLAIMANT

STATE OF

COUNTY OF

The undersigned, of lawful age, being first duly sworn, on oath says that this contract is true and correct.
Affiant further states that the work, services or materials will be completed or supplied in accordance with
the contract, plans, specifications, orders or requests furnished the affiant. Affiant further states that
(s)he has made no payment directly or indirectly of money or any other thing of value to any elected
official, officer or employee of the City of Tulsa or any public trust of which the City is a beneficiary to
obtain or procure the contract or purchase order.

By:
Signature

Name:

Company:

Title:
Subscribed and sworn to before me this day of , 20
Notary Public
My Commission Expires:
Notary Commission Number:

AC-1
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GENERAL CONDITIONS OF CONTRACT

GC-1. SCOPE:

The Contract stipulations, which follow, are general in scope and may refer to conditions that will
not be encountered in the performance of the work included in this Contract, and which are not
applicable thereto. Any requirements, provisions, or other stipulations of these General Conditions,
which pertain to a nonexistent condition, and are not applicable to the work to be performed
hereunder, shall have no meaning in the Contract.

The specifications and drawings are intended to supplement, but not necessarily duplicate each
other. Together they constitute one (1) complete set of specifications and drawings, so that any
work exhibited in the one and not in the other shall be executed just as if it had been set forth in
both, in order that the work shall be completed according to the complete design or designs as
decided and determined by the Engineer.

Should anything be omitted from the specifications and drawings which is necessary to a clear
understanding of the work, or should it appear various instructions are in conflict, then the
Contractor shall request written clarification from the Engineer before proceeding with the
construction affected by such omissions or discrepancies.

GC-2. CONTRACT DOCUMENTS :

It is understood and agreed that the Notice to Bidders, Instructions to Bidders, Proposal, Contract,
Statutory Bond, Performance Bond, Maintenance Bond, Power of Attorney, Certificates of
Insurance, General Conditions, Specifications, Drawings, Addenda, and duly authorized Change
Orders, together with any and all supplementary drawings furnished by the Engineer as and when
required to make clear and to define in greater detail the intent of the contract, drawings, and
specifications, other drawings, specifications, and engineering data furnished by the Contractor
(when accepted by the Engineer), and instructions furnished by manufacturers of equipment for the
installation thereof, are each and all included in this Contract, and the work shall be done in full
compliance and accord therewith.

GC-3. DEFINITIONS:
Any word, phrase, or other expression defined in this paragraph and used in these Contract
Documents shall have the meaning herein given:

1. "Contract" or "Contract Documents"” shall include all of the documents and drawings mentioned
in Paragraph GC-2.

2. "City" shall mean the City of Tulsa, Tulsa County, Oklahoma.

3. "Contractor” shall mean the entity named and designated in the Contract who has entered into
this Contract to perform the work covered thereby, and its, his, or their duly authorized agents and
other legal representatives.

4. "Engineer" shall mean the Director of Engineering Services, or the Architect or Engineers who
have been designated, appointed, or employed by the City for this project, or their duly authorized
agents; such agents acting within the scope of the particular duties entrusted to them in each case.

5. "Inspector" shall mean the engineering or technical inspector or inspectors duly authorized by
the Engineer, limited in each case to the particular duties entrusted to him or them.

6. "Surety" shall mean any entity that executes, as surety, the Contractor's performance bond,
maintenance bond, and statutory bond securing the performance of this Contract.
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7. "Drawings" shall mean and include all drawings prepared by the City as a basis for proposals; all
drawings submitted by the successful bidder with his proposal and by the Contractor to the City,
when and as accepted by the Engineer, and all drawings submitted by the City to the Contractor
during the progress of the work as provided herein.

8. "Subcontractor” shall mean a person, firm or corporation to whom any portion of this work has
been sublet by the Contractor.

9. "Work" shall mean the task to be performed, necessary for the fulfillment of this Contract.
10. "Unit Price" shall mean the cost per specified unit of measurement of work and/for material.

11. "Lump Sum" shall mean the price of an item of work including all things necessary to complete
the item as shown on the drawings and specifications. Such anitem is not measured in units but is
defined by description.

GC-4. MODIFICATIONS AND ALTERATIONS:

In executing the Contract, the Contractor agrees that the City shall have the right to make such
modifications, changes, and alterations as the City may see fit, in the extent, or plan of the Work
agreed to be done or any part thereof, or in the materials to be used therein, either before or after
the beginning of construction thereof, without affecting the validity of the Contract or the liability of
the Sureties upon the performance of this Contract or the Statutory Bond.

Where any modification, change, or alteration increases the quantity of Work to be performed and is
within the scope of a fair interpretation thereof, such increase shall be paid for according to the
quantity of work actually done, either at Unit Prices included in the Contract, or in the absence of
such unit, as extra Work. Modifications and alterations, which reduce the quantity of Work to be
done, shall not constitute a claim for damages or for anticipated profits on Work involved in such
reduction.

The Engineer shall determine, on an equitable basis, the amount of credit due the City for Work not
performed as a result of modifications or alterations authorized hereunder; where the value of the
omitted Work is not fixed by Unit Prices in the Contract; allowance to the Contractor for any actual
loss incurred in connection with the purchase, delivery, and subsequent disposal of materials and
equipment required for use on the Work as actually built; and any other adjustment of the Contract
amount where the method to be used in making such adjustment is not clearly defined in the
Contract Documents. In this respect, such determination shall be final and binding only when
approved by the Director of Public Works.

GC-5. DRAWINGS TO BE FURNISHED BY CONTRACTOR:

The Contractor shall furnish all shop, fabrication, assembly, foundation, and other drawings required
by the specifications; drawings of equipment and devices, offered by the Contractor for review by
the Engineer, shall be in sufficient detail to show adequately the construction and operation thereof;
drawings of essential details of any change in design or construction proposed for consideration of
the Engineer, by the Contractor in lieu of the design or arrangement required by the Contract orany
item of extra work thereunder. The Contractor shall submit {o the Engineer, the required number, of
each copy of such drawing for the Engineer's review. After review by the Engineer, all such
drawings shall become a part of the Contract Documents and the work or equipment shown thereby
shall be in conformity therewith unless otherwise required by the City.

The Engineer's check and acceptance of drawings submitted by the Contractor will be for, and will
cover, only general conformity to the plans and specifications and will not constitute a blanket
acceptance of all dimensions, quantities, and details of the material or equipment shown; nor shail
such acceptance relieve the Contractor of his responsibility for errors contained in such drawings.

GC-6. CONTRACTOR'S BUSINESS ADDRESS:
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The business address of the Contractor given in the bid or proposal upon which this Contract is
founded is hereby designated as the place to which all notices, letters, and other communications to
the Contractor may be mailed or delivered. The delivery at the above named address or depositing
in any mailbox regularly maintained by the Post Office, of any notice, letter, or other communication
to the Contractor, shall be deemed sufficient service thereof upon the Contractor and the date of
said service shall be the date of such delivery or mailing. Such address may be changed at any
time by a written instrument, executed by the Contractor and delivered to the Engineer. Nothing
contained herein shall be deemed to preclude or render inoperative the service of any notice, letter,
or communication upon the Contractor personally.

GC-7. CONTRACTOR'S RISK AND RESPONSIBILITY:

The performance of the Contract and the Work is at the risk of the Contractor until the final
acceptance thereof and payment therefor. The Contractor shall take all responsibility of the Work,
and shall bear all losses resulting because of the amount or character of the Work, or because the
nature of the land in or on which the Work is done is different from what is assumed or expected, or
on account of the weather, floods, fire, windstorm, or other actions of the elements, or any cause or
causes, whatsoever, for which the City is not responsible. If the Work or any part or parts thereof is
destroyed or damaged from any of the aforesaid causes, the Contractor, at his own cost or
expense, shall restore the same or remedy the damage.

The Contractor shall, in a goed and workmanlike manner, perform all Work and furnish all supplies
and materials, machinery, equipment, facilities, and means, except as otherwise expressly
specified, necessary or proper to perform and complete all Work required by the Contract within the
time herein specified, in accordance with the provisions of these Contract Documents and Drawings
of the Work covered by this Contract, and any and all supplemental Drawings. The Contractor shalll
observe, comply with, and be subject to all terms, conditions, requirements and limitations of the
Contract, and shall complete the entire Work to the satisfaction of the Engineer and of the City.

GC-8. ASSIGNMENT AND SUBLETTING OF CONTRACT:

The Contractor shall give his personal attention to the fulfillment of this Contract, and shall not let,
assign or transfer it or his right, title, or interest in any part thereof, by attorney or otherwise, or
sublet any part of the Work to any other person without the prior consent of the City in writing.

Should any Subcontractor fail to perform his work in a satisfactory manner the Contractor upon
notice from the City shall immediately terminate his subcontract. The Contractor shall be fully
responsible to the City for the acts and omissions of his Subcontractor, and of persons either
directly or indirecily employed by his Subcontracior. Nothing contained in these Contract
Documents shall create any contractual relation between any Subcontractor and the City.

GC-9. CONTRACTOR'S REPRESENTATIVES:
The Contractor shall designate a person on the Work site to represent him when absent from the
Work site.

GC-10. CONTRACTOR AND HIS EMPLOYEES:

The Contractor shall employ competent foremen, experienced mechanics, and others skilled in the
Work in this Contract;, and shall promptly discharge any and all incompetent or otherwise
unsatisfactory employees. Contractor's employees directly employed to perform the Work shall not
be paid less than the prevailing minimum wage scale.

Necessary sanitary conveniences for the use of employees on the job site, properly secluded from
public observation, shall be provided and maintained by the Contractor. The construction and
location of the facility and disposal of the contents shall comply with all laws of the City and State,
relating to heaith and sanitation regulations.

GC-11. CONTRACTOR'S RIGHT OF PROTEST:
If the Contractor considers any work demanded of him to be outside the requirements of the

GC-3



07/01/23

Contract, or considers any record or ruling of the Engineers to be unfair, he shall, immediately upon
such Work being demanded or such record or ruling being made, ask for written instructions or
decisions, whereupon he shall proceed without delay to perform the Work or to conform to the
record or ruling; and within ten (10) days after the date of receipt of written instructions or decision,
he shall file a written protest with the Engineer, stating clearly and in detail the basis of his
objections. Except for such protests and objections made of record in the manner herein specified
and within the time stated, the records, rulings, or decisions of the Engineer shall be final and
conclusive.

GC-12. INSURANCE AND BONDS:

The CONTRACTOR (and any subcontractors) shall carry and keep in force during this
Contract, policies of insurance issued by an insurer authorized to transact business in
Oklahoma in minimum amounts as set forth below or as required by the laws of the
State of Oklahoma. The Contractor shall also furnish an Owner's Protective Policy in the
same amounts naming the City of Tulsa as the assured, issued by the same insurance
company as the Contractor’s liability coverage and indemnifying the City of Tulsa against
any and all actions, claims, judgments or demands arising from injuries of any kind and
character sustained by any person or persons because of work performed by the
Contractor.

General Liability Insurance with a bodily injury and property damage combined single
limit of not less than $1,000,000.00 for each occurrence.

Employer's Liability and Workmen’s Compensation in the amounts as required by law.
The Contractor shall provide proof of such coverage:

(a) By providing Certificate(s) of Insurance prior to the execution of this contract; and

(b) By submitting updated Certificate(s) of Insurance with each and every
subsequent request for payment. The Certificate(s) should show that the policies
are current and should be dated within 30 days of the payment request.

The Contractor shall not cause any required insurance policy to be cancelled or permit it
to lapse. If the Contractor cancels, allows to lapse, fails to renew or in any way fails to
keep any required insurance policy in effect, the City will suspend all progress and/or
final payments for the project until the required insurance is obtained. Further, a
Contractor who fails to keep required insurance policies in effect may be deemed by the
City to be in breach of contract, ineligible to bid on future projects, and/or ineligible to
engage in any new contracts.

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers,
mechanics, and material men in a sum equal to one hundred percent (100%) of the
contract price.

The Contracter shall execute and furnish a Performance Bond in a sum equal to one
hundred percent (100%) of the contract price.

The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one
hundred percent (100%) of the contract price.

Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which shall
certify that any damage caused by blasting is within the coverage of the Contractor's
liability insurance to the full limits thereof.

All bonds and insurance must be executed by a company licensed to do business in the
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State of Oklahoma and must be acceptable to the City.

GC-13. TIME FOR COMPLETION:

For all projects that will impact the public, a public meeting is required before any work is
completed. We require a minimum of 25 days’ notice to get the meeting scheduled and invitations
mailed out.

The Work shall commence within ten (10) days from and after the date of a written work order from
the City. The Contractor agrees that the Work shall be performed regularly, diligently, and
uninterruptedly at a uniform rate of progress so as to ensure completion within the number of days
after the day on which the work order is issued. If the Contractor fails to complete all Work within
the time specified, then the Contractor agrees to pay the City, not as a penalty, but as liquidated
damages for breach of contract, the Sum of Two Thousand Five Hundred Dollars {$2,500.00) for
each and every calendar day beyond the date on which the work was to be completed. The said
amountis fixed and agreed upon because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damages the City would sustain in such event. It is expressly understood
and agreed that the said time for completion of the work described herein is a reasonable time for
the completion of same.

The Contractor shall commence work within twenty-four (24) hours of traffic control devices being
established at the project location. If the Contractor fails to commence work within twenty-four (24)
hours of traffic control devices being established at the project location, then the Contractor agrees
to pay the City, not as a penalty, but as liquidated damages the sum of One Thousand Dollars
($1,000.00) per lane for each day of failure to commence work after the specified time set forth. The
amountis fixed and agreed upon because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damage the City would sustain in such event.

The Contractor will be required to provide a full-time, onsite English-speaking superintendent for
this Work for direct contact with City and coordination of Subcontractors. A working foreman is not
acceptable as a project superintendent. The superintendent shall be required to be present at the
Work site whenever the Contractor or Subcontractors are performing Work. The superintendent
shall be a representative of the Contractor with the authority to make decisions. If the Contractor
fails to provide a non-working superintendent on a day when Work is being performed, the
Contractor agrees to pay the City, not as a penalty, but as liquidated damages for such breach of
contract, the sum of One Thousand Dollars {$1,000.00) for each and every calendar day it fails to
provide a non-working superintendent at the Work site. This amount is fixed and agreed upon
because of the impracticability and extreme difficulty of fixing and ascertaining the actual damages
the City would sustain in such an event.

Iltis further agreed that time is of the essence as to each and every portion of this Contract and the
specifications wherein a definite and certain time is fixed for the performance of any act whatsoever;
and where under the Contract an allowance of additional time for completion of any Work is made,
the new time fixed by such extension shall be of the essence of this Contract.

Failure to complete the Work within the specified time, as set forth in the Contract, may be grounds
for disqualification for future consideration for contracts with the City of Tulsa.

Final acceptance of the Work is defined as the completion of the Work and the Contractor moving
off the project site. No defined or additional Work is needed.

Contract Evaluation forms will be compiled by City staff upon completion of Work to provide a record
of the Contractor's performance for use in subsequent projects.

GC-14. EXTENSIONS OF TIME:
Should the Contractor be delayed in the final completion of the Work by any act or neglect of the
City or Engineer, or any employee of either, or strikes, injunctions, fire, or other causes outside of
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and beyond the control of the Contractor and which, in the opinion of the Engineer, could have been
neither anticipated nor avoided, then an extension of time sufficient to compensate for the delay, as
determined by the Engineer, shall be granted by the City, provided, however, that the Contractor
shall give the City and the Engineer notice in writing of the cause of each delay on the “Extension of
Time Request” form enclosed in these documents, and agrees that any such claim shall be fully
compensated for by an extension of time to complete performance of the Work.

The Contractor shall submit the “Extension of Time Request’ form with each partial payment
application. Failure to submit the Extension of Time Request with a partial payment application
shall constitute a complete waiver of any claim for time extension for the period covered by the
partial payment.

Extensions of time will not be granted for delays caused by unsuitable ground conditions,
inadequate construction force, or the failure of the Contractor to place orders for the equipment or
materials a sufficient time in advance to ensure delivery when needed. Any extension of time
granted by the City shall not release the Contractor and Surety herein from the payment of
liquidated damages as provided in the General Conditions of this Contract, for a period of time not
included in the original Contract or the time extension, as herein provided.

In no event shall the City be liable or responsible to the Contractor, Surety, or any person for or on
account of any stoppage or delay of Work herein provided for by injunction or any other kind of
legal, equitable proceedings, or from or by or on account of any delay from any other cause
whatsoever.

GC-15. ENGINEER'S POWERS AND DUTIES:
The Engineer will provide general administration of the Contract, including performance of the
functions hereinafter described.

The Engineer will be the City's representative during construction and until final payment. The
Engineer will have authority to act on behalf of the City to the extent provided herein unless
otherwise modified by written instrument, which will be shown to the Confractor. The Engineer will
advise and consult with the City, and all of the City's instructions to the Contractor shall be issued
through the Engineer. Nothing contained in the Contract documents shall create any contractual
relationship between the Engineer and the Contractor.

The Engineer shall at all times have access to the Work as provided elsewhere herein. The
Engineer will make periodic visits to the Work site to familiarize himself generally with the progress
and quality of the Work and to determine in general whether the Work is proceeding in accordance
with the Contract. On the basis of his on-site observations as Engineer, he will keep the City
informed of the progress of the Work and will endeavor to guard the City against defects and
deficiencies in the Work caused by the Contractor. The Engineer will not be responsible for
construction means, methods, techniques, sequences, or procedures, or for safety precautions and
programs in connection with the Work and will not be responsible for the Contractor's failure to carry
out the Work in accordance with the Contract. Based on such observations and the Contractor's
applications for payment, the Engineer will determine the amounts owing to the Contractor and will
issue certificates for payment in amounts as provided elsewhere herein.

The Engineer may provide one or more full-time project representatives to assist the Engineer in
carrying out his responsibilities at the Work site. The duties, responsibilities and limitations of
authority of the Engineer as the City's representative during construction as set forth herein will not
be modified or exiended without written consent of the City, the Contractor and the Engineer.

The Engineer will not be responsible for the acts or omissions of the Contractor, any
Subcontractors, or any of their agents or employees, or any other persons performing any of the
Work.

The Engineer shall decide the meaning and intent of any portion of the specifications, and of any
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plans or Drawings, where the same are found to be obscure or be in dispute; he shall have the right
to correct any errors or omissions therein when such corrections are necessary to further the intent
of said specifications, plans or Drawings; the action of such correction shall be effective from the
date that the Engineer gives due notice thereof.

Any differences or conflicts, which may arise between the Contractor and other contractors with the
City in regard to their work, shall be adjusted as determined by the Engineer.

Neither the Engineer's authority to act under this article or elsewhere in the Contract nor any
decision made by the Engineer in good faith either to exercise or not to exercise such authority shall
give rise to any duty or responsibility of the Engineer to the Contractor, any Subcontractor, any
manufacturer, fabricator, supplier or distributor, or any of their agents or employees or any other
person performing any of the Work.

Whenever in the Contract the terms "as ordered", "as directed", "as required", "as allowed", or terms
of like effect or import are used, or the adjectives "reasonable", "suitable”, "acceptable", "proper", or
"satisfactory” or adjectives of like effect or import are used, to describe requirements, direction,
review or judgement of the Engineer as to the Work, itis intended that such requirement, direction,
review, or judgement will be solely to evaluate the Work for compliance with the Contract (unless
there is a specific statement indicating otherwise). The use of any such term or adjective never
indicates that the Engineer shall have authority to supervise or direct performance of the Work or

authority to undertake responsibility contrary to the provisions of this General Condition.

GC-16. CITY'S RIGHT OF INSPECTION:

The City shall appoint or employ such engineers or inspectors as the City may deem proper to
inspect the materials furnished and the work performed, and to determine whether said materials
are furnished and work is performed in accordance with the Drawings and specifications therefor.
The Contractor shall furnish all reasonable aid and assistance required by the Engineer, or by the
Inspectors, for the proper inspection and examination of the Work and all parts thereof, even to the
extent of uncovering or taking out portions of finished Work. Should the Work thus exposed or
examined prove satisfactory, the uncovering or removing and the replacing of the covering or the
making good of the parts removed shall be paid for by the City; however, should the Work exposed
or examined prove unsatisfactory, the uncovering, taking out, replacing, and making good shall be
at the expense of the Contractor.

Such inspection shall not relieve the Contractor of any obligation to perform said Work strictly in
accordance with the Drawings and specifications or any modifications thereto as herein provided;
and the Work not so constructed shall be removed and made good by the Contractor at his own
expense; and free of all expense to the City, whenever so ordered by the Engineer, without
reference to any previous oversight or error in inspection.

GC-17. SUSPENSION OF WORK ON NOTICE:

The Contractor shall delay or suspend the progress of the Work or any part thereof whenever he
shall be so required by written order of the City or Engineer, and for such period of time as it or he
shall require. Any such order of the City or Engineer shall not modify or invalidate in any way the
provisions of this Contraci.

GC-18. QUALITY OF WORKMANSHIP:

All workmanship shall be the best possible, both as to material and labor that could be demanded
by these Contract Documents or if no specific description is given, it is understood that the best
quality is required.

GC-19. SATURDAY, SUNDAY. HOLIDAY, AND NIGHT WORK:

No work shall be done between the hours of 8:00 p.m. and 8:00 a.m., nor on Saturday, Sunday, or
legal holidays without the written approval or permission of the Engineer in each case, except such
work as may be necessary for the proper care, maintenance, and protection of work already done,
or of equipment, or in the case of an emergency.
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GC-20. LAWS AND ORDINANCES:

The Contractor shall keep himself fully informed of all existing and current regulations of the City,
county, state and national laws which in any way limit or control the actions or operations of those
engaged upon the Work, or affecting the materials supplied to or by them. The Contractor shall at
alltimes observe and comply with all applicable ordinances, laws, and regulations; and shall protect
and indemnify the City and the City's employees and agents against any claims or liability arising
from or based on any violations of the same.

The contractor certifies that it and all of its Subcontractors to be used in the performance of the
Contract are in compliance with 25 O.S. Sec. 1313 and participate in the Status Verification System.
The Status Verification System is defined in 25 O. S. Sec. 1312 and includes but is not limited to the
free Employee Verification Program (E-Verify) available at www.dhs.gov/E-Verify.

The Contractor shall take the necessary actions to ensure its facilities are in compliance with the
requirements of the Americans with Disabilities Act (ADA). Itis understood that the program of the
Contractor is not a program or activity of the City. The Contractor agrees that its program or activity
will comply with the requirements of the ADA. Any costs of such compliance will be the
responsibility of the Contractor. Under no circumstances will Contractor conduct any activity which
it deems to not be in compliance with the ADA.

GC-21. TAXES AND PERMITS:

Unless otherwise specified in these Contract Documents, the Contractor shall pay all sales, use,
and other taxes that are lawfully assessed against the City or Contractor in connection with the
Work included in this Contract and shall obtain all licenses, permits, and inspections required for the
Work. Contractor shall comply with all zoning ordinances of the City, as provided in the Tulsa
Zoning Code, Title 42 Tulsa Revised Ordinances and conform with all zoning requirements
established by the Tulsa Metropolitan Area Planning Commission and the Board of Adjustment.
Contractor can call the Indian Nations Council of Governments (INCOG) at (918) 584-7526, to
determine if any zoning requirements must be met.

GC-22. PROTECTION OF PROPERTY:

The protection of City, state, and government monuments, streetsigns, and other City property is of
prime importance, and if the same be damaged, destroyed, or removed, they shall be repaired,
replaced, or paid for by the Contractor.

Work occurring within secured facilities will require the Contractor to obtain City of Tulsa issued
ID badges for all employees and subcontractors requiring facility gate access. The Contractor
will be responsible for all coordination with City Security as necessary o process background
checks and issue badges. The City of Tulsa has the right to deny access to any individual based
on evaluation of background check.

GC-23. PATENT RIGHTS:

All fees for any patented invention, article, or arrangement that is based upon, or in any manner
connected with the construction, erection, or maintenance of the Work or any part thereof embraced
inthe Contract and these specifications, shall be included in the price stipulated in the Contract for
said Work. The Contractor shall protect and hold harmless the City against any and all demands of
such fees or claims.

GC-24. DEFENSE OF SUITS:

In case any action at law or suit in equity is brought against the City or any employer, officer, or
agent thereof, for or on account of the failure, omission or neglect of the Contractor to do and
perform any of the covenants, acts, matters, or things required by this Contract to be done or
performed, or for injury or damage caused by negligence or willful act of the Contractor or his
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Subcontractors or his or their agents, or in connection with any claim or claims based on the lawful
demands of Subcontractors, workmen, material men, or suppliers of machinery and parts thereof,
equipment, power tools, and supplies incurred in the fulfillment of this Contract, the Contractor shall
indemnify and save harmless the City and it's employees, officers, and agents, and the Engineer
and any employees, officers and agents thereof, of and from all losses, damages, costs, expenses,
judgements, or decrees whatsoever arising out of such action or suit that may be brought without
requiring said parties to give any notice thereof.

The City may suspend payments of any sum due or to become due for work done on this Contract
until such claims, suits, actions, or proceedings are fina! and liability has been determined. The
amount of such damages or liability shall be deducted from sums due or to become due on this
Contract. The City will retain the sums mentioned above until the Contractor furnishes evidence
that satisfactory settlement has been made. Any action taken by the City shall not excuse the
Contractor for failure to perform this Contract or bar the City from legal action to recover from the
Contractor the amount of damages or liability suffered in excess of the amount retained.

The Contractor shall furnish the City with satisfactory evidence upon demand that all persons who
have done work on the Contract or furnished materials for the Contract have been paid in full. If
such evidence is not furnished, the amount necessary to pay the lawful claims may be retained until
such evidence is furnished, or if such evidence is not furnished, the City may apply any sums
retained to valid claims and charge the amounts disbursed, including the costs of any action that
may be necessary to prove or disprove the claims against the Contractor.

GC-25. REMOVAL OF CONDEMNED MATERIALS AND STRUCTURES:

The Contractor shall remove from the site of the Work, without delay, all rejected and condemned
materials or structures of any kind brought to or incorporated in the Work, and upon his failure to do
80, or to make satisfactory progress in so doing, within forty-eight (48) hours after the service of a
written notice from the Engineer ordering such removal, the condemned material or structures may
be removed by the City and the cost of such removal be taken out of the money that may be due or
may become due the Contractor by virtue of this Contract. No such rejected or condemned material
shall again be offered for use by the Contractor under this or any other Contract under this project.

GC-26. EXTRA WORK:

If a modification increases the amount of the Work, and the added Work or any part thereof is of a
type and character which can properly and fairly be classified under one or more Unit Price items of
the Bid Form, then the added Work or part thereof shall be paid for according to the amount actually
done and at the applicable Unit Price. Otherwise, such work shall be paid for as hereafter provided.

Claims for extra work will not be paid unless the City authorized the work covered by such claimsin
writing. The Contractor shall not have the right to take action in court to recover for extra work
unless the claim is based upon a written order from the City. Payments for extra Work will be based
on agreed lump sums or on agreed Unit Prices whenever the City and the Contractor agree upon
such prices before the extra Work is started.

Forthe purpose of determining whether proposed extra work will be authorized, or for determining
the payment method for extra work, the Contractor shall submit to the Engineer, upon request, a
detailed cost estimate for proposed extra work. The estimate shall show itemized quantities and
charges for all elements of direct cost. The cost shall include only those extra costs for labor and
materials expended in direct performance of the extra work and may include:

(a) Labor. For all labor and foremen in direct charge of the specific operations, the
Contractor shall receive the rate of wage (or scale) agreed upon in writing before
beginning work for each and every hour that said labor and foremen are actually
engaged in such work. An amount equal to fifteen (15) percent of the sum of the above
items will also be paid the Contractor.

(b) Bond, Insurance, and Tax. For property damage, liability, and workmen’s
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compensation insurance premiums, unemployment insurance contributions and social
security taxes on the force account work, the Contractor shall receive the actual cost, to
which cost no percentage will be added. The Contractor shall furnish satisfactory
evidence of the rate or rates paid for such bond, insurance, and tax.

(c) Materials. For materials accepted by the Engineer and used, the Contractor shall
receive the actual cost of such materials delivered on the Work site, including
transportation charges paid by him (exclusive of machinery rentals as hereinafter set
forth), to which cost ten (10) percent will be added.

(d) Equipment. For any machinery or special equipment (other than small tools), including
fuel, lubricants and transportation costs, the use of which has been authorized by the
Engineer, the Contractor shall receive the rental rates agreed upon in writing before
such work is begun for the actual time that such equipment is in operations on the Work,

as provided in the ODOT Subsection 109.04 (b3), to which rental sum no percentage will
be added.

(e) Miscellaneous. No additional allowance will be made for general superintendencs, the use
of small tools, or other costs for which no specific allowance is herein provided.

The form on which field cost records are kept, the construction methods and the type and quantity
of equipment used shall be submitted to the Engineer for approval.

Construction equipment which the Contractor has on the Work site and which is of a type and size
suitable for use in performing the extra Work shall be used. The hourly rental charges for
equipment, including all insurance, taxes, fuel, and operating costs, shall not exceed twelve (12)
percent of the latest applicable Associated Equipment Distributors published monthly rental rates
and shall apply to only the actual time the equipment is used in performing the extra Work.

When extra Work requires the use of equipment which the Contractor does not have on the Work
site, the Contractor shall obtain the approval of the Engineer before renting or otherwise acquiring
additional equipment. The rental charges for the additional equipment shall not exceed the latest
applicable Associated Equipment Distributors published rental rates,

The Contractor shall file with the Engineer, certified lists in duplicate, of any equipment and the
schedule of pay rates for common and semi-skilled labor and operators of various classes which
are intended to be used in performing the Work covered by this Contract. These rates shall be
subjectto the review of the Engineer. This information will be used by the Engineer for computation
of extra work as mentioned above; however, if the Contractor fails to file these lists with the
Engineer prior to starting any Waork covered by this Contract, then the Engineer's computation shall
be based on average wages and rates paid on City work.

GC-27. PAYMENT FOR CONTRACTOR'S PLANT AND MISCELLANEOUS TEMPORARY WORK:
For providing plant, tools, and equipment, and for furnishing, erecting, maintaining, and removing
scaffolding and construction plant, construction roads, camps, sanitary conveniences, temporary
water supply, trestles, dewatering and other temporary works, the Contractor shall receive no direct
payment, but compensation for them shall be considered as having been included in the prices
stipulated for the appropriate items.

GC-28. BASIS OF PAYMENT FOR ITEMS OF WORK:

The Contractor shall be paid for all Work performed under the Contract based on the Engineer's
computations of as-built quantities and the Contractor's Unit Price or Lump Sum bid per item. This
payment shall be full compensation for furnishing all supplies, materials, tools, equipment,
transportation, and labor required to do the Work; for all loss or damage, because of the nature of
the work, the action of the elements or any unforeseen obstruction or difficulty which may be
encountered in the performance of the Work, and for which paymentis not specifically provided; for
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all expense incurred by or because of any suspension or discontinuance of all or any part of the
Work; and for faithfully completing the Contract according to the Drawings and specifications and
requirements of the Engineer.

GC-29. PAYMENTS:

(1) Partial: If the work is progressing in good and workmanlike manner and if the Contractor is
faithfully carrying out the terms of this Contract, approximate estimates of the work done shall be
made by the Engineers between the first and fifteenth of each calendar month, including labor
actually performed and supplies or materials actually used or incorporated in the Work, and an
allowance will be made for acceptable materials satisfactorily delivered, stored and secured on the
site of the Work in such amount as can be incorporated in the Work within a reasonable time. The
City shall have a lien as owner on any materials stored on the site of the Work.

Each partial estimate for payment shall contain or have attached an affidavit in the form found in
this book of specifications, as required by law.

The Contractor shall submit with each partial pay estimate a complete list of vendors and suppliers
with itemized purchases and invoices from each vendor. Each list shall contain the name of the
contractor or Subcontractor ordering the materials or supplies, and the specific use or placement of
each ofthe materials purchased by the City of Tulsa for this project in accordance with Article IIB of
the Contract. At the direction of the Contractor, the City of Tulsa will withhold retainage in the
amount of 5% on materials and supplies to be purchased under the terms of this Contract.

Each month that work is performed for which payment is due, the Contractor shall submit to the
Engineer an application for such payment, provided said payment is not less than $1,000.00, and, if
required, receipts or other vouchers from Subcontractors showing his payments to them shall be
submitted.

Each estimate shall be of the approximate value of all work performed and materials in place or
delivered to the Work site, determined as aforesaid from the beginning of this contract to the date
fixed for the current estimate, from which shall be deducted five percent (5%) or a lesser amount
approved by the City, and, in addition thereto, all previous payments and all other sums withheld
under the foregoing provisions of this Contract, the remainder to become due and payable; after the
estimate has been reviewed and signed by the Engineer the City shall pay the estimate in the
regular manner in the amount determined as due unless it shall be known by the City that there is
good reason under the terms of this Contract for withholding same.

When the Contractor has completed Work constituting more than fifty percent (50%) of the total
Contract amount, the retainage will continue at two and one-half percent (2.5%) for the balance
of the remaining work; provided, however, that the City or its duly authorized representative has
determined that satisfactory progress is being made and upon approval by the Surety.

The Contractor may withdraw any part or the whole of the amount which has been retained from
partial payment to the Contractor pursuant to the terms of Contract, upon depositing with or delivery
to the City:

(1) United States Treasury Bonds, United States Treasury Notes, United States
Treasury bills, or

(2) General Obligation Bonds of the State of Oklahoma, or

(3) Certificates of Deposit from a state or national bank having its principal office in the
State of Oklahoma.

No retained amount shall be withdrawn which would represent an amount in excess of the market
value of the securities at the time of deposit or of the par value of such securities, whichever is
lower.
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All partial estimates are subject to correction in the final estimate.

(2) Einal Payment:

When this contract, in the opinion of the Engineer, shall be completely performed on the part of the
Contractor, the Engineer shall proceed with all reasonable diligence to measure up the Work and
shall make out the final estimate for the same, and shall, except for cause herein specified, give to
the Contractor, within thirty (30) days after receiving said certificate, an order on the City for the
balance found to be due, excepting therefrom such sum or sums as may be lawfully retained under
any of the provisions of the Contract; PROVIDED, that nothing herein contained shall be construed
to affect the rights of the City hereby reserved to reject the whole or any portion of the aforesaid
Work should the said estimate and certificate be found or known to be inconsistent with the terms of
this Contract or otherwise improperly given; PROVIDED, that if, in case after the work hereunder
hasbeen accepted and final payment made, it shall be discovered that any part of the Contract has
not been fully performed or has been done in an improper or faulty manner, the Contractor shall
immediately remedy such defect, or, in case of neglect to do so within a reasonable time after
notice thereof, shall be liable for and shall pay to the City the cost of remedying such defect or a
sum equal to the damages sustained thereby, as the City shall elect, and the acceptance of and
final payment for the Work shall be no bar to suit on any bond against any principal or principals, or
Surety or Sureties, or both, given for the due performance of the Contract, or for the recovery of
such cost or the equivalent of such damage.

The City will pay to the Contractor interest at the rate of three-fourths percent (3/4%) per month on
the final payment due the Contractor. For lump sum contracts, the interest shall commence thirty
(30} days after.the Work under the Contract has been completed and accepted and all required
material certifications and other documentation required by the Contract have been furnished the
City by the Contractor and shall run until the date when the final payment or estimate is tendered to
the Contractor. For contracts bid by Unit Prices, the interest will commence sixty (60) days after the
above conditions are satisfied. When contract guantities or the final payment amount is in dispute,
the interest-bearing period will be suspended until the conclusion and settiement of the dispute.

GC-30. CONTRACTOR REIMBURSEMENT FOR SURETY BOND:

For contracts of $1,000,000.00 or more, the Contractor may receive reimbursement for the cost of
the surety bonds after issuance of a work order. To receive reimbursement, the Contractor shall
submit a standard partial payment form and affidavit, and a copy of the surety bond invoice. The
final partial pay estimate will be reduced by the amount paid for surety bond reimbursement.

GC-31. RELEASE OF LIABILITY AND ACCEPTANCE:

The acceptance by the Contractor of the final payment shall operate as, and shall be a release to
the City and every employee, officer and agent thereof, from all claims and liability to the Contractor
for anything done or furnished for or relating to the Work, or for any act or neglect of the City or of
any person relating to or affecting the Work, and, following such acceptance, no person, firm, or
corporation other than the signer of this Contract as Contractor, will have any interest hereunder,
and no claim shall be made or be valid, and neither the City nor any employees, officers, or agents
thereof shall be liable or be held to pay any money, except as herein provided.

It shall be the duty of the Engineer to determine when the Work is completed and the Contract
fulfiled, and to recommend its acceptance by the City. The Work herein specified to be performed
shall not be considered finally accepted until the City has accepted all the Work.

GC-32. RIGHT OF CITY TO TERMINATE CONTRACT:

If the Work to be done under this Contract shall be abandoned by the Contractor, or if this Contract
shall be assigned by him otherwise than as herein provided, orifthe Contractor should be adjudged
bankrupt, or if a general assignment of his assets be made for the benefit of his creditors, or if a
receiver should be appointed for the Contractor or any of his property; or if at any time the Engineer
shall certify in writing to the City that the performance of the Work under this Contract is being
unnecessarily delayed, or that the Contractor is executing the same in bad faith or otherwise not in

GC-12



07/01/23

accordance with the terms of the Contract; or if the work be not substantially completed within the
time named for its completion, or within the time to which such completion date may be extended,
then the City may serve written notice upon the Contractor and his Surety of said City's intention to
terminate this Contract, and unless within five (5) days after service of such notice upon the
Contractor, a satisfactory arrangement is made for the continuance of the Contract, this
Contract shall cease and terminate. In the event of such termination, the City shall immediately
serve notice upon the Surety and Contractor, and the Surety shall have the right to take over and
complete the Work, provided, however, that if the Surety does not commence performance thereof
within fifteen (15) days from the date of said notice of termination, the City may take over the Work
and perform same to completion, by Contract or otherwise, for the account and at the expense of
the Contractor, and the Contractor and his Surety shall be liable to the City for any and all excess
cost sustained by the City by reason of such performance and completion. In such event the City
may take possession of and utilize in completing the Work, all such materials, equipment, tools, and
plants as may be on the site of the Work and necessary therefor. The Contractor shall not receive
any other payment under the Contract until said Work is wholly finished, at which time, if the unpaid
balance of the amount to be paid under the Contract shall exceed the expense incurred by the City
in finishing the Work as aforesaid, the amount of the excess shall be paid to the Contractor, but if
such expense shall exceed the unpaid balance, the Contractor shall pay the difference to the City.

GC-33. ADMINISTRATIVE COSTS AND FEES:

Cash Improvements - In the event the improvements are to be paid for in cash, the costs and fees
for publication, engineering, filing, recording, abstracting, acquisition of easements, flushings, and
pipe testing, shall be paid by the City unless otherwise provided for in these Contract Documents.

Assessment Improvements: In the event the improvements are to be paid for by the issuance of
special assessment bonds, the costs and fees for publication, engineering, filing, recording,
abstracting, acquisition of easements, flushing, pipe testing, and other authorized costs shall be
added to the contract price and paid for in the same manner as the other Work included in this
Contract. The Contractor shall pay the City the amount of said charges before the execution and
delivery of the special assessment bonds or other payments. If the Contractor fails, neglects, or
refuses to pay said charges within thirty (30) days after the bonds are ready for delivery, he shall
pay the City interest at the rate of seven percent (7%) per annum and shall be liable for same in a
civil suit. The Contractor shall pay the pipe testing fees directly to the testing laboratory.

GC-34. PAYMENT OR ACCEPTANCE NOT A WAIVER BY CITY:

Neither acceptance by the City or the Engineer or any employee of either nor any order by City for
the payment of money, or the payment thereof, nor any taking of possession by City, nor the
granting of any extension of time, shall operate as a waiver of any rights or powers of the City
hereunder, and in the event that after the Work hereunder has been accepted and final payment
made, it should be discovered that any part of this Contract has not been{fully performed, or has
been donein a faulty or improper manner, the Contractor shall immediately remedy such defect, or
in the event of neglect to do so within a reasonable time after notice thereof, shall be liable for and
shall pay to City the cost of remedying such defect, or a sum equal to the damage caused thereby,
as City may elect. The acceptance of the Work or final payment therefor shall be no bar to suit
against the Contractor or Surety, or both.

GC-35. CONTRACTOR'S OBLIGATION AFTER ACCEPTANCE:

Contractor further agrees, without cost other than is specially provided for in this Contract, at any
and all times during one (1) year next following the completion and final acceptance of the Work
embraced in this Contract, without notice from City, to repair or rework any work that fails to function
properly due to defective material or workmanship and to indemnify, save harmless and defend the
City from any and all suits and actions of every description brought against City for, or on account of
injuries or damages alleged to have been received or sustained by any party or parties by reasons
of, or arising out of the failure of Contractor to repair or rework any work where such failures have
occurred, which said injuries or damages are alleged to have been received or incurred within one
(1) year from the final acceptance of the Work hereunder, and to pay any and all judgements that
might be rendered against City in any suits and actions, together with such expenses or attorney
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fees expended or incurred by City in the defense thereof, and Contractor hereby expressly waives
any notice that might by law be required to be given to them by City of any defect, break, settling, or
failure or of any other condition that might be the cause of injury or damage to any person on
account of which a claim or suit might be made or filed against City, or a judgement taken for
damages against City. It is expressly agreed that the acceptance of the Work by City shall
constitute no bar against any person injured or damaged by the failure of the Contractor to perform
all of his covenants and agreements hereunder from maintaining an action against the Contractor,
or against City from enforcing its rights against the Contractor hereunder.

GC-36. NOTICES:

Any notices or other communications hereunder may be given to Contractor at the address listed in
the Proposal, to the Surety at the office of the Attorney-in-Fact signing the bond or at Surety's home
office address on file with the Insurance Commissioner of the State of Oklahoma, and to City in care
of the Deputy Director of Public Works, or at such other place as may be designated in writing. The
delivery to such address, or depositing in any mailbox regularly maintained by the Post Office, of
any notice, letter, or other communication to the Contractor, shall be deemed sufficient service
thereof, and the date of said service shall be the date of such delivery or mailing.

GC-37. RELATION'TO OTHER CONTRACTORS:

Nothing herein contained and nothing marked upon the Drawings shall be interpreted as giving the
Contractor exclusive occupancy of the territory or right-of-way provided. The City and its
employees, officers, and agents for any just purpose, and other contractors of the City for any
purpose required by their respective contracts, may enter upon or cross this territory or occupy
portions of it or take materials therefrom as directed or permitted. When two or more contracts are
being executed at one time on the same or adjacent land in such manner that the work on one
contract may interfere with the work on another, the Engineers shall decide which contractor shall
cease work and which shall continue, or whether the work on both contracts shall progress at the
same time and in what manner. When the territory of one contract is the necessary or convenient
means of access for the transportation or movement of men, machines, or appliances for the
execution of another contract, such privilege of access or any other reasonable privilege may be
granted by the Engineers to the contractor desiring it, to the extent, amount, in the manner and at
the time permitted. Any decision regarding the method or time of conducting the work or the use of
the territory shall not be made the basis of claims for delay or damage except as otherwise
stipulated. The Contractor shall not cause any unnecessary hindrance or delay to any other
contractors on the premises, and shall bear all damages done to the work of such other contractors
by him or by his employees.

GC-38. PARTIAL OCCUPANCY AND USE:

The City, upon advance written notification to the Contractor, shall have the right to occupy and use
any completed or partially completed portions of the Work site when such occupancy and use are in
the City's best interest, notwithstanding completion of the entire project.

Such partial occupancy and use shall be upon the following terms:

a. The Engineer shall make an inspection of the portion or portions of the Work concerned, and
report to the City his findings as to the acceptability and completeness of the Work. The
Engineer's report shall include a list of items to be completed or corrected before final
payment.

b. The City, upon acceptance of the Engineer's report, shall give written notice to the
Contractor of the City's intention to occupy and use said portions of the Work site. The
City's notice shall include a copy of the Engineer's report, shall clearly identify the portions
of the Work site to be occupied and used, and shall establish the date of said occupancy
and use.
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From the date thus established, the City shall assume all responsibilities for operation,
maintenance, and the furnishing of water, gas, and electrical power for the portions of the
Work site thus occupied and used. The City shall have the right to exclude the Contractor
from those portions of the Work site but shall provide the Contractor reasonable access to
complete or correct necessary items of Work.

The one-year guarantee required by the General Conditions shall not begin until completion
and final acceptance of the entire project, except as to any items of mechanical or electrical
equipment such as pumps, blowers, process equipment, instrumentation, controls, metering
equipment, heating, and ventilating equipment and similar items having movable or
operable components, and any of which are thus used by the City. For said equipment, the
one-year warranty shall start from the date established in the written notice from the City.

Occupancy or use of any space in the Work site shall not constitute acceptance of Work not
performed in accordance with the Contract, nor relieve the Contractor of liability to perform
any Work required by the Contract but not completed at the time of said occupancy and use.

The Contractor shall not be held responsible for normal wear and tear or damage resulting
from said occupancy, except to the extent that such damage is covered by the one-year
guarantee.

The partial occupancy and use of any portions of the Work site by the City shall not
constitute grounds for claims by the Contractor for release of any amounts retained from
payments under the provisions of the Contract. The retained amounts will not be due until
completion of the entire project for final acceptance and final payment, as set forth in the
General Conditions.
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; g ~ A 2
Ordinance No. OO t_)

AN ORDINANCE  AMENDING  TITLE 11, TULSA  REVISED
ORDINANCES, ENTITLED =PUBLIC WORKS DEPARTMENT™ BY
AMENDING CHAPTER 10, ENTITLED “*STANDARD SPECIFICATIONS
FOR HIGITWAY CONSTRUCTION" BY AMENDING SECTION 1000 AND
SECTION 10015 PROVIDING FOR SEVERABILITY: REPEALING ALL
ORDINANCES ORPARTS OF ORDINANCES IN CONFLICT HEREWITH
AND ESTABLISHING AN EFFECTIVE DATE.

BETT ORDAINED BY THE CITY OF TULSA:

Section 1. Amendment of Tidde 11, Chapter 10, That Tide 11, Chapter 1O Tulsa Revised
Ordinances. entitled “Standard Specifications for Highvway Constraction™ be and the same is
hereby amended and shall recite incits entivety as follows:

“CHAPTER HL STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION

Section 1000, Adoption of State Standard Specifications.
Section 1001, Additions, Revisions, Deletions and Exceptions.

SECTTION 10040. ADOPTION OF STATE STANDARD SPECIFICATIONS.

Fhat certain document. a bound copy and electronic copy of which has been filed in the Oftice of
the Ciny Clerk of the Ciy of Tulsa, beine marked and designated as Stndard Specitications for
Highway  Construction. 2019 Edition. as  published by the  Oklahoma  Department off
Fransportation. is hereby adopted as the standard specitications for public improvement projects
for the Ciey of Tulsa with the additions, revisions, deletions and exceptions as set forth in
SECTTON 100 of this chapter.

SECTION 1001, ADDITIONS, REVISTONS, DELETTIONS AND EXCEPTIONS,
1001.A. The following definitions, listed as numbered in the 2019 Edition of the Standard

Specifications for Highwav Construction, are hereby revised and amended for all sections of
this chapter as follows:

10103, Abbreviations and Acronvims, In Fable 10110 add the following abbreviations and
expressions:

o ADA - Amcrican with Disabilities Act excluding Chapter 500

o ADA - Adjusted Daily Average. when used in Chapter 500

o ADAAG - Amcenican sith Disabiliy Act Accessibility Guidelines

e (OI -City of Tulsa

IS



o PROWAG - Public Rights-of-Way Accessibility Guidelines
10105, Definitions. Add the following subsections:

o THOLOSCY. City of Tulsa (COT). The Ciny of Tulsa, Oklahoma, o municipal corporation
acting by and through its duly authorized oflicers and agents,”

o TI0LOSCZ. Non-Collusive Bidding Certificate, Replace all relerences o "None-
Collusive Bidding Certificae” with "Non-Collusion Aftlavic.”

e CHHLOSDA. Qualdificd Products List (QPL). Al references o “GDOTT Traflie

Fagineering Division Qualified Products List ¢QPL)Y or "QPLY shall mean the City of

Tulsa, Tratlic Fnginecering Division Approved Products List™.”

¢ CLOLOSDB. State Construction Engineer. Phe City Fagineer of the City of Tulsa or
authorized designee.”

NS AL Acceptance Dale. Delete seetion,

WLOSN, Commission, Replace detininon with = The City of Tulbsa. Oklahoma, o municipal
corporation acting by and through its duly swhorized ofticers andagents.”

I0LOSY. Contract, Replace definition with = Fhe written agreement between the City of Tulsa
and the Contractor setting torth obligations of the parties thereunder. including. but not limited to.
the performance of the work, the furnishing of Tabor and materials, and the basis of pasment.

The Contract ncludes the Notice to Bidders, Proposal. Contract For, all Contrace Bonds.
Specilications, Special Specifications. Special Provisions, abl Plans. Work Orders and Change
Orders that are required 1o complete the construction of the work inan aceeptable manner.
e luding authorized estensions.”

TOLRSAG Department. Replace definiton swith ~The City ol Fadsas OKahoma, o numicipal
corpacation acting by and throvgeh its duls authorized oflicers and agents.”

10105 AL Director. Replace definition with > 1he Director of the bnginecring Services
Department or the Director ol any suceessor department swhich has the responsibility for general
cngineering services for the Ciy of Tulsa.”

I0LOS AL Engineer. Replace detinition with = 1The e Fogineer ol the Oy ol Tulsa or
authorized desiynee.”

LS AQL FAST Guide. Replace detmition and all eeferences o “FAST Guide™ with ~Ciny ol
fubsa Acceptance Sampling Festing Standard Specifications,”

WLOA AT, Holiday. Rephace delinition with “Payvs declared wo be holiday s for regabar Civil
service cimployees ol the Ciy of Julsal”

FOLOS. AN, Inspector, Replce defition awith = Phe City of Tulsa's autherized representative
assigned toanspect the werk”



IOLOSBE. Materials Division. Replace detinition with “The Dirvector ol the Engineering

services Department or the Director o any successor department which has the responsibility for

general engineering services for e City of Tulsa.”

[OLOABG, Materials Engineer. Replace detinition sith The City Logineer of the City o Tulsa
or authorized designee.”

HHILOS.CC. Right-of-Way, Replace delinition with “Rizht-ol-Way or ROW shall mean the
surface. the wrspace above ground, and the srea behon the surlace ol any public street. hishway .
parkwan. fane. pathe alles. sidewalk. boulevard,  drive. Dbridge. amnel. stormsater drainage
svstent. easement. parke or sinilar properts inoswhich the Cits of Tulsa now or hereatter holds a
preperty interest and-or s maintenance responsibiliy which. consistent with the purpeses for which
10 was granted e dedicated. may be used onstalll operate and mamitain facilities.”

10LOS.CD.16). Sidewalk/Bieyele Pathi. Add the Tollowing sentenee 1o the existing delinition:
“Refer to the Revised Ordinances ol the Gy of Talsa, Tide 37 - “Lalsa Tratfic Code, Chapter |1
and Chapter 10 for definition ol biesele”

HHLOSCH. State. Replace defmtion with =The Ci of Tulsas Oklahoma, a0 muanicipal
corporation acting by and through its duly anthorized ofTicers and agents.”

I0LOZ.CS, Tralfic Engineering Division. Rephice definttion with ~The City of Tulsa Trallie
Engincering Dhivision or any suceesser division which has the responsibility for aralTic engineering
services far the City of Talsa”

1008, City of Tulsa exceptions and amendments to the following provisions, listed as
minnbered in the 200149 Fdition of the Standard Specifications for Highway Constraction, are
hereby revised, amended and deseribed as follows:

10200, Pre-Qualification, Delere toxn ol section. and replace sith The City ol Fulsa requires
General - Prime Contractors te be Pregualilied according (o Tetle 110 Chaprer 11 of the Revised
Ordinances ol the City of Tulsa”

102.04. Refusal of Proposals. At the end of the bulleted st add the Tollowing halleted bistitens:
“ e bidder las tailed o comply with Sosall Business Toterprise requirenients of aprevious Cin
of Tulsa contract”

102,00, Fxamiaation of Plans, Specifications, Special Provisions,aod the Waork Site,
Replace the Towrth paragraph with = The Cuy o Talsa may Tisve boring logs und subsurfie
reparts used i determining desivn eriteria. Bidders mas request o inspeet these documents.
relenant to the currently advertised project. by contacting the Conaet . Sdmimstrator an the
follosing address during normal busine<s hours:

Cus ol lulsa
I'ngineering Services Department

)
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2317 S Juckson Ave
Tulsa, QK 74107

HOZOK. Nonresponsive Proposals. A the end of the bulleted list add the following bulleted
statement: “The bidder does not properly comply with Smiabl Business Enterprise requirements in
accordance with the Proposal Forms.™

10210, Delivery of Proposal. Delete text of section, and replace with the following:

“Lach bid Proposal shadl be completed electranically on the edectronie media provided. then
printed. signed and submitted aloag with the elecetronic media and the complete bound copy of
the contract documents or as instracted i the Nuotice to Bidders. [n the event of a discrepancey
hetween the pricing on the electronic media and the hard copy ol a Proposal. the hard copy
pricing will govern. Han electronic media is not provided. and the bid Proposal is manual. the
bid Proposal shall be submitted in ink, FThe swritten words shall govern over the ligures,
Erroncous entries shall be hined aut., mitialed by the Didder. and the correet entry inserted. The
unit prive bid must cover all expense for furnishing the labor, materials, tools, egquipnient. and
apparatus ol evers deseription o construct. ereet, and furmsh all work required by and in
conformance with the Plans and Specifications,
Each bid shall he enctosed ina sealed envelope addressed o

City Cleek™s OfTice

The City of Tulsa

One Technology Center

175 10 2™ Street, Suite 264

Tulsa. Oklahoma 74103
aras otherwise instructed in the Notice to Bidders. and identilicd on the outside with the swords:

PRONCE NG,

Pre-qualification Certificae Number

Albaddenda te the contract documents shall accompany the bid when submitted.

Any bid received more than nincty-six (96) hours excluding Saturdays, Sundavs and holidays
belore the time set for the opening of bids. or any bid received after the time set for opening
of bids. shail be considered “non-respensive”™ and shall be retwrned unopened 1o the bidder.”

102.13. Public Opening of Proposals. Delete text ol section. and seplice with “Proposals shall
e publicly opened and read on the date and at the hour and place set forth in the advertisement
and Notice to Bidders in the manner extablished by the iy of Tulsal”

iN2.16. Nou-Collusive Bidding Certification.

o Replice the Non-Collusion Hiddimg Certleation torm witly the [ellowing Cits of Tulsa
Non-Collusion Affulasa form:

3%



NON-COLLUSION AFFIDAVIT

STATE OF )
) ss
COUNTY OF )

. of lawful age, being first duly swom. says that:

| am the duly authorized agent of the bidder submitting the competitive bid associated with
this sworn slatement for the purpose of certiying facts pertaining to the existance of
collusion among bidders and between bidders and municipal offcers or employees, as well
as facls pertaining to the giving or offering of things of value to governmental personne’ in
return for special consideration in the lettng of any contract pursuant to the bid,

I am ful'y aware of the facts and circumslances surrounding the making of the bid and have
been persenally and directly involved in the proceedings leading to lhe submission of such
bid;

Neither the bidder nor anyone subject to the bidder's direclion or conlrol has been a parly

a to any callusion among bidders in restraint of freedom of competition by agreement
1o bid at a fixed price or to refra:in from bidding;

b to any collusion with any municipal official or employee as to quantity, qualily or pnce
In the prospeclive contract, or as o any other terms of such prospective contracl, nos

c in any discussions between bidders and any municipal official concerning exchange
of money or ather things of value for special consideration in the l2tling of a contract

If awarded the contract, neither the bidder nar anyone subject lo the bidder’s direclion of
control has paid, given or donated or agresd to pay, give or donate 1o any officer or
employee of the City of Tulsa or of any public trust where the City of Tuisa is a beneficiary,
any money or other thing of value, either directly or indirectly, in procuring the contract for
which the bid is submitled

BIDDER (Company Name} Signed
Title e
SUBSCRIBED and SWORN to before me this _ dayof e
NOTARY PUBLIC )

MY COMMISSION EXPIRES

COMMISSION NO *

I the fourth paragraph, revise the phrase proceeding the bulleted list o recite. “Ihe
following do not constitute collusion within the scope ol the Non-Collusion Affidavie”

103.07. Fxeeation of Contract. Revise the first paragraph as follows:

Revise the first sentence 1o recite ~The Contract shall be signed in black or blue ink by the
individual. all members/partners ot a general partnership or jointventure. a general partner
ol a limited parership. a duly authorized ofticer of the corporation. or a duly authorized
manager. managing member or authorized officer of the Timited Tiability: company. o
whom the Contract was awarded.

[ the last sentence delete " The Department will execute the Contract”, and replace with
“he Departiment will endeavor to execute the Contract, in proper forn”



103,08, Approval of Contraet. Delete text of section. and replace with “The Contract shall not
he binding upon the Cits ot Tulsa until ichas been executed and approved i ihe imanner set forth
in the Tulsa City Charter.”

10401, Purpose of Contract. Aler the Dirst two (2) sentences, delete the rest ol ihe section.

10407, Maintenance of Traffic, Revise the fiest sentence wo recite "Keep adl roads, sidewalks,
and bicyele paths open to all traflic as shown on the plans.”

HS 1T, Project Completion and Acceptance, Atthe beginming of the sectien add, = This section
does not apply o infrastructure Developiment Prajects (1PN, For EDPs, reler 1o Title 35 of the
Revised Ordinances of the City of Tulsa.”

IS 7.8. Project Completion. In the first sentence of the Last paragraph. replace = The Resident
Engineer swill” swith “The Resident Engineer may ™.

105170, Final Acceptance. Deiete text ol section, and vepliace with * Final Aceeptanee is the
date on which the Request for Action (REA)Y Tor Ginal paviment has heen signed by the Mayor of
the Citv of Tulsa”

166.01.A. Material Acceptance. At the end of this section. add the tollowing paragraph: ~For
conflicts among ODO T Stndard Specilications, ODOT Standard Materinls Test Methods, and
City ol Fulsie Aceeplimee Saanpling Testing Standard Specifications, the City ol Fulsa Aceepianey
Sampling“Festing Standard Specifications shalf take precedence.”

106,011, Buy America, Deleic Section.

10604, Distribution of Certifications. Delete test ol section and replace with = Hhe Centracior
shali submit certilications to the Fagineer soith another cops muasled 1o

Ficld Figineering

Chily ol bubsa

I'naineering Services Department

237 S Jackhson Sae

Pulsa ORN 741077

10605, Plant Inspection. Inthis section, replace all references to Ok lahoma Ciy ™ with Talsa”

16 HL Gearantees and Warranties. [n the first pavaeraph repiace “siv months” with “taehe
months" and “six-month™ sl “raelve-month™,

700, Laws, Rules, and Regutbations to be Observed. At the end of this scction add the

follow imy:
“The contractor shall certily that it and all of s Subconiractors o be wsed 1 the performanee
ol the Contract are in comphanee witly 23 O Secs F3IE and panticipate i the Statas
Veribication Systeny Fhe Stuus Verficaton Sustem s defined in 25 085 Sec 1312 and



mcludes but is not fimited to the free Employvee Verification Program (E-Verilv) available at
wasy dhs.goviE-Verily,

Fhe Contractor shall ke the necessary actions to ensure its facifities are i compliancee with
the requiremienis of the Americans With Disabilities Act (ADA L TUis understood that the
Contractor’ s internal ADA program is nota progriun or activity of the City of Tulsa. Fhe
Contractor agrees that its program or activity wilb comply with the reguirements of the ADA.
Any costs of such compliimee will be the responsibility ol dic Contractor. Under no
circtmstances witl Contracior conduet any activits swhich is net in complianee with the

ADAT

107.06, Barrviers, Barricades, and Warning Signs. Betore the lirst paragraph. add “In this
section. the term “trattic”™ includes vehicudar. pedestrian and bicvele vallic.”

107,14, No Waiver of Legal Rights. Delete section.

107.19. Regulated Floodwayvs, At the end of the sectien. add = The Contractor shall also tollow
the requirements of Fide TEA of the Revised Ordinances ol the City ol Tulsa”

107.20. Stormwater Management.  After the iiest sentence, add ~The Contractor shall also
foltow the requirements of Title TTA of the Revised Ordinances of the City of Tulsi,”

108.8 1. Subletting of Contract, Delete the Tast sentence of the first paragraph.

[08.02. Notice to Proceed and Preconstruction Conference. Delete the 1l sentenee in the
seconed paragraph. il reploce with “Aler the Contractor and Resident Fangineer hokd a

preconstiuction conference, the Contractor shall receive a Notice o Proceed betore the stat of

construction.”

10807 1.(1) Extensions for Adverse Weather, After the first sentence in the second paragraph.
add Lsensions of Contract Toue will not be gramed o conditions exist such that the Contractor
could waork ar feast - hours ™

138.07.B.43). Winter Time Suspension, Delete section.

T10S8.08. Tncentive/Disineentive Tor Farly/Late Completion, Delete section.

10509, Failure to Complete on Time,

o Inoahie it sentence. delete “inaccordance swith Table (08:1. *Schedule ol Liguidated
Damages.™
o Delewe Table JO8:,

HUOLB.3). Fquipment.

o Inchst paragraph. delete the Last twee sentences, amnd veplace with the following:

“The Department sall determine the maxiowm allowable e as listed in the most current

cdition o the Heave Comsgraction Coses with KSMeans doara, published by The Gordian



Giroup. The Department will caleulate the hourly rental rate in accordance with the
following equation:

H=[(Mx Ry 176 - 0O
Where

H = Hourdy rental rate.

M= Monthly rental vate.

Ro= City costindex 106, and

O = Howly operating cost,

¢ Inthe second paragraph. detete the Tast two sentences.

OV B0, Employee Fringe Benelits, Delete text of section. andk replace with “The City of

Ll will not pay for the additional costs of employvee fringe benefits incurred by the Contractor
for Libor during the period the disputed work was in progress.”

109.06. Progress Payments. Revise the Tiest sentence ol the second paravraph to recite = 1The
Resident Pngineer will mahe monthly progressive estimates.”

I00.08. Final Payment. Delete last paragraph, and replace with "I the Contractor does not sign
and return the Final Estimate within 90 days ol receipt. the Engineer may start action {o
admintstratively close the progect.”

109108, Recoverable Costs, Delete section.
200048 Clearing. Delewe the tourth sentence o the firse parngraph. and replace with “Remose
branclies that overhang the readwas o at least 20 106 m] above the road surlace and at feast 35 11

[T1m]aboye the road surtace at tralfie sienals.”

20106, Basis of Paymeat. Indhis section delete all references 1o Lump Sum™ . and replace with
“Square Yard [Square Mewer|”

202.04. Construction Methods, In the second paragraph detete. = H e contract requives ground
disturbance greater than one acre tatal.”

202.64D.02). Mandatory Sourees Besignated on the Plans. Delete sentenee., and replace with
“Hohe Plans show the sonree of selective subgrade topping. excinate the matetial at the specilied
souree, sl o the specied location. aml place.”

202,05 A, Unelassificd Pxeavation. Delete the second sentence of the Tiest paragraph.

20904, Construetion Methods, Avthe end ot the second paragraph. add te Tollowing: Clean
mdet and outder channels within the richt-ol-way .~



220.04.C. Contractor Responsibilities for SWPPP. In the first sentence of the second paragraph.
replace “recommended” with “required”

2200410L(3). Earthwork Operations. Delete first paragraph. amd replace with ~Protect
excavation or cmbankiment slopes as construction progresses with plicement of wmporiy (¢,

"l".‘

seeding, mulehing. soil retention blankets. or other approved soil stability . of permanent (e.

’.'

seading. sprigging. or sodding) erosion control measures. Obuin .1ppm\.ul Imm the I\quun
Engineer in the preconstruction schedule Tor any inerease or decrease in the amount of the area
exposed by construction operations. No exposed area shall remain unprotected wishout being
stahilized, Tnstall enyporary or permanent erasion or sediment control measures on excavation or
embankment stopes as work progresses in vertical increments of not more than 10 103 m] unless
othersvise directed by the Resident Eneineer.”

220005, Methiod of Measwrement. hnoihe hulleted st delere the sixth bulfered item.

22101, Deseription. In the last seatence. replace “OOPDES" wilh “OPDES™

12102, 1. Temporary Sediment Filter. Revise the first sentenee (o vecite “Provide liber log for
Type BA aod BB sediment [ilter inaccordanee with Subsection 2210211 Temporary Viber Tog
Provide material Tor Type [-C o sediment filer o aceordinee with Subsection 221.02.0,
“Temporary Sitenee.™™

128.02. Materials. Forthe firstitem listed in the wble, defete ~“Nyton™

230001, Deseription. Delete “Bermuda™

2302, Materials. Delete wll veferences o “Bermuda™ Trom this sechion.

IZLOLC00. Planting Seasons and Weather Restrictions, In the 1<t sentence of the second
paravraph, replace “suspend™ with "Sospend”

JTT04AMix Desigo and Proportioning, [nthe bulleted Jist insert e belore “Compressive
strenath al 7 dans”

704 F. Acceplance,
s Delete the first paragraph,
o Avthe end ofthe second paragraph wdd “Failure (o reach saeneth between 600 pai |4.1350

H’.ll amd 2ooan |1,\i [ [ 3.800 H’;li will rosult i rejection ol the work

31706, Basis of Payment, Delete the thind and fourth paragraphs and Table 317: 1. Replace with
the following: ~ODOT Acceptance and Streneth Pav IFactors shall ot e used. Failure o neet
eriteria in Subscection 3170401 will result inrejection ol the work.”

AU LG AL, Surface Elevation and Smoothness, Delete pasagraph, and replace with “Refer o
the Ciy of Lubsa Standard Specitications tor Pavement and Bridee Dech Smoothness.”



H03.04.A.(2). Seasonal Limitations, Delete paragraph and Table -03:1. and replace with “The
Department will evaluate elaims for extension of Contract Time in accordance with Subscction
108.07. when temperature and weather limitations in Table 403:2 are not met.”

465.04.G. Spreading and Finishing, [n the last paragraph. replice “ODOT Bridge Division™ with
“Department”,

406.04.F. Weather and Scasonal Limitations. Delete the second paragraph,

10041 Aggregate Application Rate. Delete the third and fourth sentences. and replace with
“The Contractor shall overlay the deficient arca at no additional cost 1o the Department,”

410.05. Method of Measurement, Delete text of section. and veplace with *The Resident
Engineer will measure completed Micro Surfacing by the square yard {square meier].”

410.06. Basis of Payment. Delete all Pay Ttems and Pay Units in the table and replace with the
folowing Pay Tem and Pay Unic "MICRO SURFACING. Square Yard [ Square Meter|”.

$11.03.C. Pavers. Alter the fiest paragraph add the ToHlowing pavagraph and Table 411.03.C:1.
“Pavers shall be capable of placing a minimum paving widith in one (1) 1iltas shown in Table
HTEOACHL Lengitudinad points in the sartiace laver shadl correspond with the Tocations indicated
i Table 111.03.C:1.7

Tabie 411.03.C:1
o Minimum Paving Wikdths
Roadway ! Minimum Paving Width

Location of
- - _ Langitudinal Joints
one (THull lane widih Aledees el
Non-Aerials hall (' 2) road width ~Moeentert

Frails und bike lanes fll widih ot trail bike lane Atedpes of trail bike line

Arterials

SLLOS.E. Material Transfer Vehicle.
o Inthe fourth paragraph. replace “Bridge Division™ with = Department™.
¢ Inthe seventh parageaph. eeplace =500 ton 450 mietric ton]™ swith “ 100 (on |90 metric ton ]
1104 Construction Methods. Arthe heginning of tis section. add e Tollowing:
“Prior o paving operations, submit a paving plan indicating the sequence of pasing passes,
pass widths, pass thicknesses, and requested temporary street closures,
he contractor shall not deive cinpty or loaded trucks or equipment across newly paved areas
[or the construction period,”
11041, Control Strip Reguirements,
o Delete the first paragraph,
o Inthe second paragraph. replace =500 1w [430 metric ton ] wich T ton 90 meteic ton]™

o Ddete the Tast parageaph. and ceplace with 1 the atial asphalt controb strip produces
failing results, mahe adjusiments o production and placement procedures. and repeat the

10
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(st process for a second contrel strip. 1 reguired. ereate additionad asphalt controd strips
on the shoulder untit an aceeptable mixture is produced,”
41 LML Spreading and Finishing,

¢ Alter the second sentence in the fourth paragraph. add ~Once paving begins the
Contractor should have sufTicient trochs available to deliver asphalt materials in a
continuous operation.”

o Afer the fourth paragraph, add the following paragraph: =A leveling or “wedge™ course
may he required to establish the required cross-slope Tor the Tinished overluy. Adequate
transitions to side streets and ditvessay s must be provided. Paving shali extend 1o the
retiwns of all side streets. Special consideration should be given o prevent ponding ot

side street intersections.”™

J11.04.5.013. General,
¢ Delete the second paragraph. and replace with the following:
“Ensure longitudinal joints in the surlace layer correspond with locations indicated in
Table 411.03.01.

Transverse joints shatf be kept to a0 minimum. At a miinbum, cach ane shall be
continueusly faid without cold joints either Trom interseetion o intersection or a leneth
al SO0 R

e Delete the fast sentence i the last paragraph.
1L K (2). Aceeptance. Delete the second sentence in the thivd paragraph.

HTLOK(21(0). Lavers At Least 1% in |38 mm{ Thick.
¢ In the second paragraph. delete the first sentence. and replace with “Axphalt densiny wesas
lor cach Tot will be performed at random sample locations ™

e Delete Fable 4HEY and the Fast paragraph i the section, and replace with the Tollowing:
“ODOT Pay Adjustments for Lot Density shall not be used. Faiture of any sample
within the lot te veach density within 92,0 ta 97.0 poreent of the Masimum
[coretical Density will result i rejection of the entire Tt The Contractor shall
reore and replace unaceeptable lots at no addiional cost o the Depariient.”

1 LO-LK.2).(h). Lavers Less Than 1% i [(40mm|] Thick. In the second paragraph, replace =300
v ESO0 e | with 00 v PI30 e

JELOLN(2 ) (a) Basis of Acceptanee amd Payment,
o i the first paragrapl,
[ the fiest sentence. debete “and payment™

Alter the Birst sentence. add thie Tollowings ~The Resident Engineer tay also
constder other characteristics. inclading but not himited Lo, payveimen
smoothiness.”



e In the second paragraph. delete the second through the Tast sentence.

e Delete the fifth through the last pavagraph. and replace with ~ODOT pay factors (or
density, asphalt cement contentc and air voids shall not be used. Failure to reach densits
of 2.0 10 97.0 percent of the Maximum ‘Theoretical Density. asphalt cement content off
- 040 oF job mix formuda, air voids wreater than 1.3 deviation from target, or specilied
thickness of asphait will resalt in rejection ol the entive lot The Contractor shall remove
ansd replace unaceeptable Tots a1 no additdenal cost w the Departiment,

A11L04N2).(h). Resident Engineer's Aceeptance Procedures. Delete the second pacagraph.
the bulleted hstound Table FEA: replace with ~The Resident Engineer may pertorm varving
amounts of sampling amd testing per lor in aceordance with the City of Tulsa Aceeptancy
Sampling/Testing Standard Specifications.”

J11.06.83.(2). Asphalt Binder Price Adjustment (ABPA)Y Delete the lass parageaph. and replace
with “ODOT will establish the Monthls Asphalt Binder Price Index cacly month and post the
nefornvation o the ©GDOT website at hup: waws ohladotstate .ok uscontractadnun pd s hinder-
irdex. pdt.”

41402, Materials.
e Doelete “Flv Ash™ Irom Table.
¢ Atthe end of the section. add the Tollowing:
I Ashoas notalloswed finany conerete mixture unless otherwise specilied inthe Plans
or Special Provisions.”

14038, Placing and Finishing Fguipment, Alter the Tiese sentence. adid the following: =1y
paving is not performed by asslip Torm paver. a hand vibrator shalt be required.”

LR Acceptance of Pavemoent. Delete text ol seetion. and replace with the Tollowimg:
“ODOT pay fuctors shalt not be ased. Failure woreact the gradation specilied, air content ol 4.3%
L 7.5%0 o1 darget strength ol the miy desien will vesull o rejection of the entive fol. Failure 1o
provide pasement thickness cqual to or greater than sl s speciliod will vesudt in rejection afihe
entire lot”

JLLDE R (a). Engineer’s Acceptance Procedures,  Dedete test ol section and  Table 3142
Replace swith “Reter o Cin of Tulsa Aceeptanee Sampling Testing Stawlard Specifications.”

41406, Basis of Payment, Delete the Fast sentence in this seetion,

S09.06. Basis of Pavinent.

¢ Delere the second through the T paravraph and Table 30070 Replace with the (ollowing:
CODOT pay fuctors for steength and e content shall not be wsedt Talare o reach the
specilied strength or the rgetate vcontent within a deviation of 157 wwill resultin regection
of the wark. Cheek any outlving conerete oy Tinder break s and ar enteainment wests
accordimee with ASTNTE 178 Table 10 Upper 1020 Signtficance Level”



o In the sixth paragraph. revise the irst sentence to recite I the conerete is rejected by the
Fngineer. the Contractor may elect to core the represented conerete at no additional cost to
the Department.”

SES04.C. Sampling and Testing ol Bridge Decks and Approaches, Delete the st pazagraph
and bulleted Tist, Replace with “Reter to City of Tulsa Acceptance Sampling Testing Standard
Specilications (or lolsize”

SIS.04.0.2). Bridge Decks and Approach Slab Surfices.
¢ Inthe hest paragraph. delete the thivd sentenee.
o Delete sections (ad) (by and (¢,
o Addthe following:

" The pereentage of absorption qusing test results from O [39 shall be less than or
equal to 1.0 The depth of penctiation tusing test results rom O 140} shall be
greater than or equal to 015 inches, Habsorption and penetration requirenients are
nul met reapphby penetrating water repellent at no addional cost o the Departmem
until requarements are met.”

SE602.C. Casings,
¢ n the st sentence ol the tivd paragraph. add the word “leensed™ alier “Registered
Professional ngineer™.
o In the Tourth paragraph. delete the second sentence. and replace with ~Use permanent
mterior casings i accordance with ASTAM A760 and XASIETO M36.”7

S16.04.C.(7). Conerete Aceeptance, Belete the second wwd third sentence. Replace with the
following: ODO T pay factors for conerete strength shall notbhe used. Failure to reach the specitied
strength will resalt morejection of the work

610041, Tactile Warning Device. Delete text of section. wnd replace with the Tollowimyg:
“hnstall tactile warning devices invaceordance with the manufacturer’s specifications and the
City of Tulsa Standard Draswmes, Factle Warniesye Devices shall consist ol Cast-In-Place
Tactile Pancls in accordance widh 7353 1" Tactile Warning Device Material ™,

Tactile panels shall be cast into the swet conerete. Surlace applicd products shall not be
fowed. The panels shall extend the full width of the ramp or fanding arca and shali extend a
mninunn ol o 2 Teet iy the direction of pedestrian teas el Panels shall be placed
perpendieali to the directuon ol el unless specifically noted othenvise or approved by ihe
Engineer prior toinstallation.

A constucton shalb meet current AP ANAG and PROW AG Guidelines.”

G1LOT, Deseription. Inthe Birst sentence, delete 7 brick miasonrn.”.

61 102, General,

o Drelete “Clay Brick™ and ~Concrete Brick™ from the table ol materials,

s



e Inthe second paragraph, delete “brick masonry ar™.
011,048, Clay Brick or Concerete Brick, Delete section,
615, Sanitary Sewer Pipe Conduits, Delete section,

616, Water Pipe and Fittings. Delete section,

623 Guardrail and End Treatments, Revise thie section ttle to recite “Guardrail., 1nd
Treatments. and hnpact Atcenuators™.

623.01. Deseription,

o In bulleted list, add the item. ~Guardrail Impact Attenuators™.
o Inthe last sentence of the fast paragraph. after “Eosure the GETS™, add “and Guardrail
Impact Attenuators™,

023.04, Construction Methods. Add the following subseetion:
“023.04 H. Guardrail linpact Attenuators
Ersure expericnced workers fabricate and install guardrail impact attenuators as shown on
the Plans.
Construct guardrail impact attenuators with certified. crash tested hardware. $insure
NCHRP 350 TL-3 certification for substituted hardware and that the product appears on the

I rattic Fngineering Division’s Qualitied Product List ¢QPLY. Obtain the Resident
Engineet's apprenal of substitutions betore instadlagion,”

023.06. Basis of Payvment. Add Pay leemy =01 Goardeail Tmpact Atenuatar™ with o Pay Unit of
“Fach™.

62401, Deseription. In the buteted st add the bulleted item, “Fence. Other (Fike Kindy.™

624,02, Materials. Iy the table. add the Naerial, Fence, Other (Like Rindy with Section or
Subsection o 732107,

62406, Basis of Payvment. Add Pay Henw (H) Fences Other (Like Kind)™ with a Pay Uit of
“linear Foot [Meter|™.

642.06. Basis of Payvment, In the table, for both Pay frems, delete the Pay Unit ol Lamp Sum™,
and replace with “Fach™

TOLOELB. Cement Substitution. Delete text ol section, Table 701:20 and Tuble 701:3. {teplace
with “Cement substitutions shall not be used m concrete mstures.”

TOLTYAL General. Controlled Low-Strength Material (CESM). [ the 1t sentenee. Jdelete
v ash,”

Fell



T0L19.B. Mix Design. In the table. defete the Material, “Fly Ash™
TOLOLA. General In the second paragraph

o Delere the fivst sentence, and

o Inthe lastsentence. delete “POC from one source (power planty and ™,
TO2.0LB. Requirements for Porthied Cement Conerete Use, Delete section,
70202, Slag Cement. Delete section,
T02.03. Cement Kiln Dust. Delete sectjon,

T02.04. Silica Fume. Delee section.

708.04. Composition of Mixtures, [n Table 708:6. under ~Other Mixture Requirenients™. add a
rons s (ol lows:

52 53 sS4 SS/RIL h{
Asphalt Cement
“_ N AT ,.': . . ) .
tlor Non-Arterial 50 60 ol NA
pavements only)
%6 ol mix mass

THLOO.D.(h). Aeryvlic Emulsion Polymer. Inthe second sentence. atter 44 percent bu, delete
“weiyhi [mass]? o and replace with “total weight of the aerylic emulsion palymer.”

TI9.04A, Deseription. T the sceond sentence, after = Type HE add = Type IV or Type IXT
T19.05,.C) Material and Application. I the first sentence, delere “halinye sereen cninel o™

TIO.05 . Tests. In the Tirst sentenee revise “Ensire sereening cnamel. steneil pastes. and process
inks™ to recite “Ensare stencil pastes and process inks™.

72602, Flexible Conduits, In Table 72623 ander Nonmetallic conduits -+ culverts, for Corrugated
Pods propylene Pipes delete the requirement for = NASTTTO MA307 and replace with ~Cop 2137

732 Materials for Guardrail, Guide Posts. Bridgee Rail, Miscellaneous Railing, and Fenees,
Add the Tollowing subsection:

TG Feuee. Other (Like Kind)
Provide fence. other (hke Kindy, in aceordance with contract documents.”

733 MisceHancous Materials, Add the Tollowing subsection:

7331 Tactile Warning Deviee Material

Jv



Provide cast-in-place tactile pancls to be embedded into wet concrete. Surface applied
products are not allowed. The panels shall meet the size and spacing requirements shown in
the plans or the City of Tulsa Standard Drasw ings.

Fhe tactile panels shall be composed ol cast ivon or viteitied polymer composite material. The
color of the tactile pancls shall comply with ADAAG and PROWAG color contrast
requirements. Vitritied polymer composite panets shall be yeltow and conform 1o Federal
Culor No. 33538 The color shall be homogencous throughout the product. Any variations in
calor shall be approved by the Engineer prior o instabiation,

Tactile panels shall meet current ADAAG and PROWAG Guidelines.”

73501 Sodding and Sprigging Materials. Within subsections A B and C. delete the word
“Bermuwda™,

1350 L.B.(1). Solid Slab Sod. Atthe end of the Tist paragraph add =Ny lon mesh shall not be
allowed in solid slab sod.”

THLO L. Materials,
o Delete the firse three paragraphs,
o Infourth paragraph. delete “aluminum sheet material™, Replace with “louvered aluminum
backplutes™.
¢ Atthe end ofthe ifth paragraph. add ~Retroretlective sheeting shall be 2 inches wide and
attached to the front perimeter of the backplate,  Retroretlective sheeting shall be
Muerescent yellow.”

T40.02. Finish. Afier “Eosure the backplate is7 add ~0at”,

$0L0L. Desceription. Delete the second paragraph. Replace with the following:
“Lhe contractor shall obtain the necessars permits for electrical inspection on all signad and
lehting work. Eleetrical inspections shall include all elecivical cquipment. enclosures.
devices, eables, conductors and raceways as detined by the NEC High or fow voliage shall
be mstalled. maintained. connected or removed by a State of Oklahoma licensed Llectrical
contractor. Al work shatl meet the requirements of the NEFC The City of Tulsa shall reserve
the right o defne warkmanlike manner. Prool of Ticense shall be carried on person al all
tines and be available o Cite o Tulsa personnel upon request per Ltde [38- Constiuction
Ivdustries Board Chapter -0 Subehapter FE-209). The Contractor shall contact City of
Fulsa Traffic Operations to obtain the address needed o obtain the peroic,”

SOLOLA, General, Replace all references wo 60-cxcle™ with =60 herts™
SO0 Fleetrical Conduit, Delete section,
303, Pull Boxes and Ground Boxes., Delete section.

S04 Conerete Footings. Delete secuion,

| (s



805, Removal of Traflic Lems. Delete section.,
306, Poles and Mast Avms. Delete section.

807.02. Materials. In the second sentence of the second puaragraph. replace “plastic™ with
“hardened. timper-prood™,

807.06. Basts of Payment. Tn the Last paragraph. replace “plastic” with “hardened. tamper-prool™.
S04Y%. Luminaires. Delele section.

10, Power Supplies. Defete section,

S11. Electrical Conductors Highway Lishting. iYelete section.

8E3.02. Materials. [n the Tirst two sentepces ol the Girst paragraph. atter =i 2) hardeopies™ add “and
one (1) electronic (pdih copy ™,

$13.02.A. Structaral Design,

o In the seeond sentence of the first paragraph. delete “corrosion-resistant (stainless or

calvanized steel. or wduminum)y™. Replace with “palvanized steel™
¢« Inthe cighth paragraph.after “Provide the Tollowing lammaire ring suspensions ias required
by the Contract:™,add (Only op tatehing systems are allowed. )

S13.04. Construction Methods, Tnthe Oest paragraph, delete the third sentence and replace with

“Submit e the Resident Eagineer one (1 eteetronic (pedd copy and at teast ive (3) hardeopies per

project or one (1 eopy per device.”

25 Tratfic Signal Controller Assembly. Delete section.

3§27, Solid-sGue Tlashing Controller, Delete section,

828, Vehicle Loop Detector and Loop Deteetor Wire. Delete seetion.

830, Pedesirian Push Button, Delete section,

S31 Traffic Signal Heads, Delete section,

832 Optically Programmed Adjustable Traffic Signal Theads. Delete section.
833 Traffic Signal Backplates, Deleie section,

834 Electrival Conductors for Traffic Siznals. Delete section,

S50L Signs. Delete section,
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851, Galvanized Steel Sign Posts. Delete section,

835.04.8. Application of Markings. At the end of the first paragraph. add “Remove temporary
markings and reflective tabs prior to installing permanent markings.”

856. Traffic Stripe (Multi-Polymer). Delete section.

858.04. Construction Methods. At the end of the second sentence of the first paragraph, delete
“maker” and replace with “marker”.

880.02.B.(5). Warning Lights. In the first sentence. delete “01-7017 and replace with 61,83,

880.05.B. Lump Sum Pay Item. At the beginning of the second paragraph. revise I additional
and compensation™ to recite I additional compensation™.

Section 2. REPEAL OF CONFLICTING ORDINANCES. That all other ordinances
or parts of ordinances in conflict herewith be and the same are now expressiy repealed.

Section 3. SEVERABILITY. 1f any scction, subsection. paragraph. subparagraph,
senteirce, clause or phrase of this ordinance shall be declared invalid for any reason
whatsocver, such decision shall not affect the remaining portions of this ordinance. swhich shall
remain i full force and effect, and 1o this end the provisions of this ordinance are herehy
dectaied o be severahle.

Section 4. EVFECUIVE DATE. This ordinance shall be effective ondulv 1, 2021,

JUN 02 2021

ADOPTED by the Council: -
: Date

VMA‘ Q,@r & yl—

Chair of the Council

OFFICE OF THE MAYOR

Received by the Mavor: ] at

Date Iime

Gl Bynume Mavin

By
Secretany

U



APPROVED by the Mayor of the City of Tulsa, Oklahoma: UND Y ')““j
Date

at

Time

ATTEST: \

APPROVED:

Cily Attorney

QK -Tms
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Rev. 03/03/16

SPECIFICATIONS

Oklahoma Department of Transportation Standard
Specifications for Highway Construction, 2019 Edition as
modified by Ordinance 24616, shall be used on this project
including Section 100-General Provisions.

City of Tulsa, Public Work, Engineering Division, Construction
Specifications — March 2022 are incorporated herein as if fully
set forth and are on file, including all revisions posted on
internet prior to bid opening, with the Public Works
Department, Engineering Division, 175 E. 2"d Street, Tulsa,
Oklahoma or access on the internet at:
https://www.cityoftulsa.org/government/departments/public-
works/engineering-services/specifications-checklists-and-
details/




SPECIAL

PROVISIONS



SPECIAL PROVISIONS
INSURANCE REQUIREMENTS

In reference to Ordinance No. 24616 Adoption of State Specification for Highway Construction, Section
107.12 shall be modified as follows:

The CONTRACTOR (and any subcontractors) shall carry and keep in force during this Contract, policies
of insurance issued by an insurer authorized to transact business in Oklahoma in minimum amounts as set
forth below or as required by the laws of the State of Oklahoma. The CONTRACTOR shall also furnish
an Owner’s Protective Policy in the same amounts naming the City of Tulsa as the assured, issued by the
same insurance company as the CONTRAGTOR'’S liability coverage and indemnifying the City of Tulsa
against any and all actions, claims, judgments or demands arising from injuries of any kind and character
sustained by any person or persons because of work performed by the CONTRACTOR.

General Liability Insurance with a bodily injury and property damage combined single limit of not less
than $1,000,000.00 for each occurrence.

Employer’s Liability and Workmen’s Compensation in the amounts as required by law.
The CONTRACTOR shall provide proof of such coverage:
(a) By providing Certificate(s) of Insurance prior to the execution of this contract; and

(b) By submitting updated Certificate(s) of Insurance with each and every subsequent request for
payment. The Certificate(s) should show that the policies are current and should be dated within 30 days
of payment request.

The CONTRACTOR shall not cause any required insurance policy to be cancelled or permit it to lapse. If
the CONTRACTOR cancels, allows to lapse, fails to renew or in any way fails to keep any required
insurance policy in effect, the City will suspend ali progress and/or final payments for the project until the
required insurance is obtained. Further, a CONTRACTOR who fails to keep required insurance policies
in effect may be deemed by the City to be in breach of contract, ineligible to bid on future projects, and/or
ineligible to engage in any new contracts.

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers, mechanics, and
material men in a sum equal to one hundred percent (100%) of the contract price.

The Contractor shall execute and furnish a Performance Bond in a sum equal to one hundred percent
(100%) of the contract price.

The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one hundred percent
(100%) of the contract price.

Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which shall certify that any
damage caused by blasting is within the coverage of the Contractor’s liability insurance to the full limits
thereof,

All bonds and insurance must be executed by a company licensed to do business in the State of Oklahoma
and must be acceptable to the City.
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SPECIAL PROVISION
SUPPLEMENTAL CONTRACT REQUIREMENTS
PROJECT NO. CSM 25-001 CONCRETE STREET MAINTENANCE MZ 9037

Successful Contractor shall return fully executed contract documents
(including bonds and insurance) to the City of Tulsa, Contract
Administration Section 175 E. 2™ Street, Ste. 261, OK 74103

within two (2) weeks after bid opening.

If the successful Contractor can provide proper bonds and insurance and

the contract is executed, the Pre-Construction Conference for this project
will be held within eight (8) weeks after bid opening.
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02/16/21

SPECIAL PROVISIONS GENERAL
1. Workdays: All work to be completed within 90 calendar days for the Base Bid.

2. No work shall be done between the hours of 7:00 p.m. and 7:00 a.m., nor on
Saturday, Sunday, or legal holidays without the prior written approval or permission
from the City of Tulsa, except such work as may be necessary for the proper care,
maintenance, and protection or work already done, or of equipment, or in the case
of an emergency.

3. Traffic Control: All temporary traffic control shall be in accordance with Part 6
of the Manual of Uniform Traffic Control Devices (MUTCD). All work shall be
done in cooperation with the City to establish, install, maintain and operate a
complete, adequate and safe traffic control plan during the entire construction
period and the prompt removal of the traffic control from the construction site upon
completion of a street. Failure to properly maintain traffic control devices on
or adjacent to Arterial Streets during construction will subject the Contractor
to Liquidated Damages of $500.00 per day for each calendar day that the
traffic control devices are NOT adjusted, properly maintained and/or removed
from a street andfor construction site once paving operations have been
completed. Barricades, signs, lights, flags and all other traffic control devices shall
meet the requirements and specifications of the Standard Drawings entitled
“Typical Applications of Traffic Control Devices” and, shall be approved by the
Traffic Engineer of the City of Tulsa. Two-way traffic shall always be maintained,
unless otherwise approved by the Traffic Engineer. All contractors shall contact the
City of Tulsa Traffic Operations Division before removing or replacing traffic
devices, detector loops and street signs. A traffic plan must be submitted for any
temporary street closure at least 2 working days prior to planned closing.

4. Contractor shall provide an acceptable 10’ straightedge for this Project. All
transverse joints shall be straight edged and approved by the Engineer. Surface
elevation will meet ODOT 401.04 and all other contract requirements.

5. The Engineer may do quality assurance testing in addition to that performed by the
Contractor. The Engineer or a testing laboratory designated by the Engineer will
do any testing for quality assurance. The City will pay all costs of quality assurance.

6. Full depth sawing of patches is required. This area to be removed shall be marked
by the Contractor under the direction of the Engineer. The Contractor will provide
personnel and equipment for marking of the patches as directed by the Engineer.
Cost of full depth sawing shall be included in bid item for patching areas.

7. Areas to be patched shall be delineated in a straight-line geometric pattern. When
completed, the patch shall be level and provide a smooth riding surface. Portland
Cement Concrete patches will be protected from all traffic for a minimum period of
24 hours before removal of protective devices. No open excavations will be left
overnight.
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02/16/21

8.

10.

11.

12;

13.

14.

15.

16.

17.

18.

19.

20.

All asphalt patch work will require that asphalt rollers and an asphalt laydown
machine be available for use on the job as directed by the Engineer.

Contractor will be required to employ the use of an Automatic Grade Referencing
System. The equipment shall be capable of accurately and automatically
establishing grades along each edge of the machine by referencing the existing
pavement by means of a ski or joint matching shoe, or from an independent grade
control. Minimum length of ski shall be 40’.

Prior to application of tack coat, the street shall be blown clean with compressed
air to the satisfaction of the Engineer.

The tack coat must be uniformly distributed and adequately cured prior to beginning
the overlay.

Contractor shall be responsible for cleanup and/or removal of any excessive over
spray of any tack coat material to the satisfaction of the Engineer.

Debris from routing of cracks and cold milling shall be swept and vacuumed from
the street to the satisfaction of the Engineer.

Contractor will be responsible for preparation and distribution of a written notice to
residents within 48 hours of beginning milling and overlay operations. Costs
associated with this requirement will be included in other items of work.

Contractor shall provide a continuous work effort towards total completion of the
work in an area prior to moving to a different location.

All full depth asphalt patches will be made only after milling is complete, if milling is
required, and prior to overlay.

No masonry structures shall be used in street right of way. Either precast or cast-
in-place structures shall be used.

No lifting holes will be allowed in any reinforced concrete pipes or reinforced
concrete boxes.

No fly ash is allowed on this project.

The Contractor certifies that it and all its Subcontractors to be used in the
performance of the Contract are in compliance with 25 O.S. Sec. 1313 and
participate in the Status Verification System. The Status Verification System is
defined in 25 O. S. Sec. 1312 and includes but is not limited to the free Employee
Verification Program (E-Verify) available at www.dhs.gov/E-Verify.
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02/16/21

21.

22

23.

24.

25.

26.

Driveways. Access to properties and businesses adjacent to the right of way
must always be provided and maintained unless otherwise directed/approved by
the Engineer. The Contractor will contact the business or property owner at least
5 days in advance of any driveway closure. Driveways and patches in front of
driveways, which are removed, shall not be left unusable overnight. If concrete
cannot be placed the same day as removal, the Contractor shall furnish screening
or other suitable aggregate material to maintain temporary access until concrete
can be placed. The cost of placing and removing the material for temporary
access shall be included in the pay item for Concrete Driveway (High Early
Strength). Failure to leave any driveway usable will subject the Contractor to
a $1000.00 per day fine for each calendar day that the driveway remains
non-useable. The only exception for a driveway to be non-useable is to allow for
curing time for concrete. Cure time will not exceed 48 hours.

Driveways more than 18-feet in width shall be constructed in half-sections and
access shall always be maintained.

Contractor shall prepare and present a schedule and plan for lane and driveway
closures throughout the project. The Contractor shall include in the plan, driveway
signage for local business access. Payment for signs will be included under the
pay item “Signage for Local Business Access” and will be paid for by the square
foot. Coordination with the City of Tulsa and local business operators shall be
required before a driveway schedule and plan is approved.

Contractor shall coordinate with the City of Tulsa and local business operators to
identify opportunities to perform weekend or “after business hours” construction on
driveways to minimize impacts to the area.

Local and through traffic shall always be maintained through the project unless
otherwise permitted by the Engineer. All public and private streets shall always be
accessible. All detours, horizontal traffic movements, etc. are directly related to the
sequence of work; therefore, the Contractor shall proceed with his construction
operation in conformity with the details shown on the plans and as required by this
special provision,

Traffic must be handled appropriately through the entire project during construction
and it shall always be the responsibility of the Contractor to provide for the safety
and comfort of the traveling public. The Contractor shall be required to give the
traveling public at least 48 hours advance notice of any lane and/or street closures.
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27.

28.

29,

30.

31.

The Contractor may propose/recommend modifications to the sequence of work for
consideration by the Engineer. Any major recommended modification by the
contractor shall include any changes to the various pay items, impact to traffic, and
effect of overall project in time and cost, etc. The Contractor shall not proceed with
any construction operations based on a revised phase/sequence until the
Contractor obtains written approval from the Engineer.

Two lanes shall remain open to traffic, one in each direction, throughout all phases
of construction, unless otherwise approved/directed by the Engineer. Left turn
lanes shall remain open to traffic throughout all phases of construction,
unless otherwise approved/directed by the Engineer. Transitions from pavement
elevations through construction areas to access driveways or intersections shall be
the Contractor's responsibility. Contractor shall maintain signs and markings on a
continuous bhasis.

The Contractor shall submit to the City of Tulsa for approval, prior to paving, a
detailed paving operation plan with a schedule indicating sequence of streets to be
paved and paving passes, pass widths, pass thicknesses. The paving plan shall
also include dates for each street to be paved.

The Contractor shall submit to the City of Tulsa in connection with their paving plan,
a planned striping sequencing schedule. The striping schedule shall include the
dates for each street to be striped per the paving plan. Once paving operations are
complete on a street, that street shall be scheduled for striping within one week of
completion of paving.

Striping shall be complete on a street within two weeks. Failure to have striping
complete on a street per the striping schedule will subject the Contractor to
$1000.00 per day in liguidated damages each calendar day that street remains
incomplete of striping. Upon the third week that the street remains incomplete
of striping, liquidated damages will increase to $2000.00 per day each
calendar day that street remains unstriped. It shall be noted that liquidated
damages shall be implemented per street that is listed within the limits of this
project/contract.
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SPECIAL PROVISIONS
TIME FOR COMPLETION

1. The work shall commence within ten days from and after the date of a written work
order from the City. The Contractor agrees that the work shall be prosecuted
regularly, diligently and uninterruptedly at a uniform rate of progress to ensure
completion within the number of days after the day on which the work order is
issued. If the Contractor shall fail to complete all work within the time specified,
then the Contractor agrees to pay the City, not as a penalty, but as liquidated
damages for Breach of Contract, the Sum of Two Thousand Five Hundred
Dollars ($2,500.00) for each calendar day for failure to complete all work within the
time specified. The said amount is fixed and agreed upon because of the
impracticability and extreme difficulty of fixing and ascertaining the actual damages
the City would in such event sustain. It is expressly understood and agreed that
the said time for completion of the work described herein is a reasonable time for
the completion of same.

2. If the Contractor shall fail to complete reconstruction of a segment of roadway within
thirty (30) days of beginning the reconstruction operation, then the Contractor
agrees to pay the City, not as a penalty, but as liquidated damages for such breach
of contract, the sum of Two Thousand Five Hundred Dollars ($2,500.00) for each
and every calendar day of failure to complete the work after the specified time. The
said amount is fixed and agreed upon because of the impracticability and extreme
difficulty of fixing and ascertaining the actual damages the City would in such event
sustain. This time constraint applies only to roadways to be reconstructed and
includes all subsidiary work items required to complete the reconstruction.
Subsidiary items not required to complete the reconstruction are not subject to this
time constraint.

3. If the Contractor shall fail to complete overlaying of any separately milled segment
of roadway within ten (10) days of beginning the milling operation, then the
Contractor agrees to pay the City, not as a penalty, but as liquidated damages for
such breach of contract, the sum of Two Thousand Five Hundred Dollars
($2,500.00) for each and every calendar day of failure to complete the work after
the specified time. The said amount is fixed and agreed upon because of the
impracticability and extreme difficulty of fixing and ascertaining the actual damages
the City would in such event sustain. The City will authorize when milling is to be
done based on weather conditions. This time constraint applies only to segments
to be milled and includes all subsidiary work items required to complete the overlay.
Subsidiary items not required to complete the overlay are not subject to this time
constraint.

4. The Contractor shall commence work within 24 hours of traffic control devices being
established at the project location. If the Contractor shall fail to commence work
within 24 hours of traffic contro! devices being established at the project
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Location, then the Contractor agrees to pay the City, not as a penalty, but as
liquidated damages for such breach of contract, the sum of One Thousand Dollars
($1000.00) per lane for each day of failure to commence work after the specified
time set forth. The amount is fixed and agreed upon because of the impracticability
and extreme difficulty of fixing and ascertaining the actual damage the City would
in such event sustain.

5. Within 14 days after Bid Opening and prior to Award of Bid the successful
Contractor will be required to furnish the Engineer with a progress schedule, in a
format approved by the Engineer, setting forth in detail the procedure he proposes
to follow, and giving the dates on which, he expects to start and to complete
separate portions of the work. If at any time, in the opinion of the Engineer, proper
progress is not being maintained, such changes shall be made in the schedule of
operations, which will satisfy the Engineer that the work will be completed within
the period stated in the Proposal. Monthly progress meetings will be conducted to
maintain coordination between all project entities.

6. The Contractor will be required to provide a full-time, onsite English-speaking
superintendent for this Project for direct contact with City and coordination of
subcontractors. A working foreman is not acceptable as a project superintendent.
The superintendent shall be required to be present at the work site whenever the
Contractor or subcontractors are performing work. The superintendent shall be a
representative of the Contractor with the authority to make decision. If the
Contractor shall fail to provide a non-working superintendent on a day when work
is being performed, then the Contractor agrees to pay the City, not as a penalty,
but as liquidated damages for such breach of contract, the sum of One Thousand
Dollars ($1000.00) for each calendar day of failure to provide a non-working
superintendent at the work site. The said amount is fixed and agreed upon because
of the impracticability and extreme difficulty of fixing and ascertaining the actual
damages the City would in such event sustain.

7. It is further agreed that time is of the essence of each portion of this Contract and
the specifications wherein a definite and certain time is fixed for the performance of
any act whatsoever; and where under the contract an allowance of additional time
for completion of any work is made, the new time fixed by such extension shall be
of the essence of this Contract.

8. Should the Contractor be delayed in the final completion of the work by any act or
neglect of the City of Tulsa, or of any employees of either, or by strikes, injunctions,
fire or other cause or causes outside of and beyond the control of the Contractor
and which, in the opinion of the Engineer, could have been neither anticipated or
avoided, then an extension of time sufficient to compensate for the delay as
determined by the Engineer, shall be granted by the City, provided however, that
the Contractor shall give the City and the Engineer notice in writing
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10.

11.

12.

13.

of the cause of the delay in each case on the Extension of Time Request Form
enclosed in these documents and agrees that any such claim shall be fully
compensated for by an extension of time to complete performance of the work
included herein .

The Contractor shall submit the Extension of Time Request Form with each partial
payment application. Failure to submit the Extension of Time Request with a partial
payment application shall constitute a complete waiver of any claim for time
extension for the period covered by the partial payment.

Extension of time may be granted for delays caused by unsuitable weather.
Extension of time will not be granted for delays caused by ground condition,
inadequate construction force or the failure of the Contractor to place orders for
equipment or materials a sufficient time in advance to ensure delivery when
needed. Any extension of time by the City shall not release the Contractor and
surety herein from the payment of liquidated damages for a period not included in
the original contract or the time extension as herein provided. “Extension of
Contract Time will not be granted if conditions exist such that the Contractor
could work at least 4 hours.”

Failure to complete project within specified time, as set forth in the Contract, may
be grounds for disqualification for future consideration for contracts with the City of
Tulsa.

Final Acceptance of the Project will be in strict accordance with ODOT Specification
105.17— Project Completion and Acceptance and ODOT Specification 104.10—
Final Cleaning Up and defined as “The date on which the Request for Action (RFA)
for final payment has been signed by the Mayor of the City of Tulsa.”

Contract Evaluation forms will be compiled by City staff upon completion of this

Project to provide a record of the Contractor's performance for use in subseguent
projects.
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SPECIAL PROVISIONS
FOR ADJUSTMENT OF ROADWAY UTILITIES

1. Contractor is to remove the rings and covers of manholes and water valves and
the frames and grates of single grate drop inlets and double grate drop inlets. If
these items are to be reused, the Contractor is to mark, store and protect these
materials for later placement in the exact orientation existing at the beginning of
the Project. After removal of these obstructions, the Contractor shall place over
each hole 5/8” thick steel plate cut to the proper size as directed by the Engineer.
After placement of steel plate, the hole shall be filled with compacted asphalt to
the established street grade. It shall be the Contractor's responsibility to make
the necessary measurements to ensure that all utilities can be easily located
after overlay. After the overlay the Contractor shall raise the utilities to the new
grade.

2. Manholes and inlet basins shall be raised or lowered as required by using a solid,
continuous layer of bricks and mortar. The upper portion of manhole or basin
shall be removed as required for correct raising or lowering adjustment. If
existing basin or manhole walls are concrete, the Contractor may dowel apron
into wall in lieu of removing the upper portion of wall. Dowels shall be #4, at 1" —
0" O.C. grade 60 steel.

3. All existing I-beams on double or triple grate frames shall be re-established under
grates.
4, Where basins or manholes are covered for construction or other purposes, curbs

shall be marked with green paint.

5. Silicone construction joint material per Public Works Standards shall be used
where concrete aprons meet existing or new concrete pavement. Bituminous
construction joint material per Public Works Standards shall be used where
concrete aprons meet existing or new asphalt pavement.

6. The Contractor shall place a minimum %%” thick flexible gasket bitumastic sealant
material in two concentric rings, along the inside and outside edge of the top of
the manhole prior to reinstalling the frame. The gasket shall be E-Z STIK Buty!
Rubber Sealant, PRO-STIK Performed Joint Sealant or equal. The material shall
be able to withstand hydrogen sulfide and other corrosive gasses. After the frame
has been set, a normal %2 coat of trowelable bitumastic joint sealant shall be
applied to the entire outside circumference of the manhole. The sealant shall be
applied from the top of the lower flange down a minimum of 6” below the frame
connection. It shall then be wrapped with a 6 mil plastic to protect against
damage from backfill. The trowelable material shall be Joint Mastic Sewer Joint
Compound or equal. The cost of the material and labor associated with installing
it shall be included in the price bid for manholes, adjust to grade.
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SPECIAL PROVISIONS

FOR COLD WEATHER CONCRETE CURING

Placement of asphalt on street cut repair sections of cold weather concrete or opening
of street cut repair sections of cold weather concrete to traffic shall be allowed when the
concrete achieves a compressive strength of 3,000 pounds per square inch (psi).
Construction equipment loads shall not be applied to the concrete repair section until
the 3,000 psi compressive strength is achieved.
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SPECIAL PROVISIONS
FOR COLD WEATHER CONCRETE PLACEMENT

1. When early traffic placement on a repair is required, the following guidelines are
provided as a minimum to assure required strength during cold weather. The
Contractor is responsible for the protection and quality of concrete placed during
all weather conditions. If circumstances occur which preclude following these
guidelines, lower early strength may result in delays in opening areas to traffic as
desired.

2. lce, snow, and frost must be removed from the cut prior to placement of
concrete. Concrete should not be placed on frozen subgrade. Removal of
frozen subgrade will be paid as unclassified excavation.

3. Fresh concrete temperatures shall be a minimum of 50°F and a maximum of
90°F at time of placement. Hot mix water and preheated aggregate may be
necessary to accomplish the minimum temperature during extremely cold
weather. The minimum ambient temperature at time of placement should be at
least 30°F.

4. Insulated blankets should be placed immediately when average daily
temperatures are below 50°F or when minimum ambient temperatures are
anticipated betow 40°F during the curing period and left in place until opening to
traffic. Insulated blankets shall be MA KA closed cell insulated blankets or
approved equal. The insulated blankets shall have a minimum R-value of 2.
Cost of insulated blankets shall be included in the price bid for the concrete
where they are used.

5. Strict compliance with mix design slumps must be achieved to reach early
strengths. "Drying out" of excessive slump mixes will not be allowed to reduce
the slump.

6. All cold weather practices also apply to cementitious backfill material, except that

blankets will not be required.
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SPECIAL PROVISIONS
FOR SPECIAL SPECIFICATION
OF HIGH EARLY STRENGTH CONCRETE

DESCRIPTION

This work shall consist of furnishing and placing, High Early Strength Concrete.
MATERIALS

High Early Strength Concrete shall conform to Section 701, Portland Cement Concrete,
of the Oklahoma Department of Transportation (ODOT) Standard Specification for
Highway Construction, Current Edition, with the following modifications:

. Air Content - 5-7 percent
Maximum Water - Cement Ratio - 0.41
Slump - 1-3 inches

Batching shall measure the weights of each material required within a tolerance of one
percent for cement and two percent for aggregates (account for moisture content). The
quantity of water used shall be within plus or minus one percent of that required by the
design. Water may be measured either by volume or by weight. All materials shall be
used in strict accordance with the manufacturer's recommendations.

Submittals shall be delivered to the City of Tulsa at a date set by the Engineer.
Submittals shall include the items outlined in ODOT Specification 701.03.

CONSTRUCTION METHODS

The concrete shall be mixed between 70 to 100 revolutions of the ready-mix truck.
Mixing shall be in a mechanical mixer capable of combining the aggregates, cement,
and water into a thoroughly mixed and uniform mass within the manufacturer's specified
mixing period. There shall be no water in the mixing drum prior to adding the
aggregates.
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TESTING

Following are the testing requirements for the High Early Strength Concrete mix:

Compressive Strength:’ 2,500 pounds per square inch (psi} — 12 hours
3,000 psi — 24 hours

Slump: 1 inch minimum
3 inches maximum

Air Content: 5-7 percent

During cool weather (less than 50 degrees Fahrenheit), specimens shall be cured in a fully insulated closed box.

During moderate weather {between 50°F and 80°F), specimens shall be cured in both open and fully insulated closed
boxes with compressive strength tests performed on specimens from each curing box.

During warm weather (greater than 80°F), specimens shall be cured in a closed box placed in a shaded area.
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SPECIAL PROVISIONS
OWNER ALLOWANCE

The “Owner Allowance™ may be used for various work and miscellaneous items not
specifically identified in the Contract Documents with the following provisions:

A. The allowance shall be used for cost of design and construction, including all
materials, labor, equipment, profit and overhead, of work items not specifically
identified in the Construction Documents, or included in original pay items bid for
the contract.

B. The allowance shall be utilized only at the discretion of the City of Tulsa. Any
balance remaining at the completion of the Project will be retained by the City of
Tulsa.

C. The Contractor shall provide, to the City of Tulsa, a written request for the use of
any allowance, including a schedule of values and associated backup
information, including validity of need, materials, labor, equipment, and time
required to perform the associated work.

Contractor shall proceed with the allowance work only after receiving written permission

from the City of Tulsa. Proceeding with associated allowance work without written
permission from the City of Tulsa will be at the Contractor’s sole expense.
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SPECIAL PROVISIONS
FOR PATCHING OF CONCRETE AND ASPHALT STREETS

The City of Tulsa Standards for street cut and repair shall be followed for materials and
procedures except as modified here.

Patching

Instructions: Portland Cement concrete patches will be protected from all traffic for a
period of 24 hours before removal of protective devices. Sawing of the patches
is required. The area to be removed shall be marked by the Contractor under the
direction of the Resident Inspector. The Contractor will provide personnel and
equipment for making of patches as directed by Resident Inspector. When
completed, the patch shall be level and provide a smooth riding surface. All
asphalt patch work will require that asphalt rollers and an asphalt laydown
machine be available for use on the job as directed by the engineer. The
minimum size of any patch shall be 3’ x 3.

Testing of
Materials: The frequency of testing shall be as follows:

Subgrade Compaction: A minimum of one (1) density test of the subgrade
shall be done per patch.

Concrete;:  Three cylinders shall be taken from every 50 cubic yards of
concrete and tested for compressive strength.

Asphalt: Compaction and extraction tests shall be taken a minimum of every
50 tons of asphalt.

Weather
Limitations: The minimum temperature of the foundation course on which asphalt
concrete may be laid shall be as shown in the following table:

Compacted Lift Thickness (inches) Surface Temperature (minimum)
3 or more 40°F
1%1t03 45°F
less than 1 1% 50°F

Asphalt
Materials: All asphaltic concrete used for this Project shall meet the specifications of
ODOT Section 708. Under the paragraph, “Course Aggregates”, the

PCAS -1
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following sentence shall be added: When tested for soundness, the number
of cycles shall be five (5), the solution shall be Na2 SO, the maximum loss
shall be 10%.

Type | Patch

Subgrade

Replacement: Shall consist of the removal of subgrade material as measured from the

bottom of the existing pavement. The removed subgrade material shall be
replaced with separator fabric meeting the requirement of ODOT Section
325 and aggregate material meeting the requirement of ODOT Section
703.01 Type “A”. The existing subgrade shall be compacted to 95%
standard proctor density per AASHTO T-99 and the aggregate material
shall be compacted to 98% modified proctor density per AASHTO T-180-
86 Method as measured by the Nuclear Density Method. Compaction
shall be done with a roller or vibratory hand tamper. Certain situations
may require substitution of Quick-set Fill Concrete for aggregate material.
Fill concrete specifications are shown on the Standards for Pavement Cut
and Repair.  Separator fabric shall be used at all full depth pavement
patches where aggregate base is required, as directed by the Engineer.
The fabric shall be cut or overlapped to fit the size of the patch. These
items will be paid separately from the bid item for patching.

Type A Aggregate

Base:

Type | Patch
in PCC
Pavement:

This material shall have the following gradation, which is ODOT
Section
703-01 Type “A™.

Sieve  (mm) % Passing
1% in. (37.5) 100

% in. (19.0) 40 -100
3/8 in. (9.5) 30-75
No. 4 (4.75) 25-60
No. 10 (2.00) 20-43
No. 40 (0.425) 8-26
No. 200 (0.075) 4-12

When the patch is made in PCC, the pavement shall be cut with a
concrete saw full depth before removal of existing pavement. The area to
be patched shall be delineated in a straight-line geometric pattern.
Placement of the subgrade stabilization material shall be in accordance
with the paragraph; "Type | Patch Subgrade Replacement”. After
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Type | Patch

in Asphalt
Pavement:

Type |

Patch in APC

/

placement of the subgrade stabilization, the pavement shall be replaced
with Class A High Early Strength concrete containing 4 to 6 percent air
entrainment. The concrete shall have a maximum 3" slump. The concrete
shall be placed in accordance with the detail in the drawings titled “Type |
PCC Patch”. The new concrete shall have a flat finish and match the
grade of the adjacent pavement.

Existing joint patterns shall be reestablished and sealed as specified. The
concrete shall be sprayed with curing compound and protected from traffic
a minimum of 24 hours. Cold Joints around the perimeter of the patch
shall be sawed and sealed with silicone in accordance with ODOT
specification 701.08(E). All sawing, pavement removal, and sealing costs
shall be included in the bid item for patching, H.E.S. concrete.

When the patch is made in asphalt, the pavement shall be cut with a
concrete saw full depth before removal of existing pavement. The area to
be patched shall be delineated in a straight-ine geometric pattern.
Placement of the subgrade stabilization material shall be in accordance
with the paragraph; “Type | Patch Subgrade Replacement”. After
placement of the subgrade stabilization material, the pavement shall be
replaced in accordance with the detail in the drawings titled “Type | AC
Patch”, a minimum of 8” or existing paving thickness, whichever is greater.
All asphalt materials shall meet the specifications of ODOT 708 Plant Mix
Bituminous Bases and Surface. The asphalt shall be placed and
compacted in maximum 3" lifts. The edges of the patch shall be tacked
prior to the placement of asphalt. The asphalt shall be compacted to 92%
minimum density as determined by AASHTO T-209 Method. The patch
shall be stringlined as required and all areas not matching the adjacent
grade shall be immediately corrected. Cold joints around the perimeter of
the patch shall be sawed and sealed with rubberized asphalt. All sawing,
pavement removal, replacement, and sealing costs shall be included in
the bid item for patching, AC.

Pavements: Patching of PCC pavements with an asphait overlay shall be performed as

follows: Placement of the asphalt portion of the patch shall be in
accordance with the paragraph “Type | Patch in Asphalt Pavements”.
Placement of the PCC portion of the patch shall be in accordance with the
paragraph “Type | Patch in PCC Pavements”. Placement of the subgrade
stabilization material shall be in accordance with the paragraph “Type |
Patch Subgrade Replacement”.  After placement of the subgrade
stabilization material, the pavement shall be replaced in accordance with
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the detail in the drawings titled “Type | APC Patch’. Payment will be made
separately for each of the three materials; Type “S4” AC, H.E.S. PCC and
Aggregate Base. Initial sawing, pavement removal and sealing costs shall
be included in the bid items for patching as listed above. Additional
sawing required to go from a Type “lilI" to a Type “I” patch shall be
included in the bid items for H.E.S. PCC.

Type Il Patch

In APC

Pavement:  The asphalt overlay shall be removed prior to sawing through the PCC
Pavement to determine if only the asphalt needs to be patched. Sawing of
The asphailt is required, but should not penetrate the PCC pavement. If
the PCC pavement needs to be replaced, a Type “I” APC patch shall be
made.
Payment will be made for Type “S4” or Type "S5” AC only. If only the
asphalt is removed, initial sawing, pavement removal, and sealing costs
shall be included in the bid items for asphalt concrete.
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SPECIAL PROVISIONS
REMOVAL OF CASTINGS

All water, sanitary sewer, and storm sewer manhole castings, lids, frames, curb hoods,
grates, hydrants, valves, and other fittings removed as part of any construction project
are property of the City of Tulsa. Contractor will not take ownership.

All storm sewer and sanitary sewer castings shall be salvaged and delivered by the
contractor to the Underground Collections North Sewer Base Stockyard at 9319 East
42" Street North. Contractor will coordinate the return of such items with the Stockyard
personnel at 918-669-6130.

All hydrants, valves, and other fittings from abandoned water mains shall be salvaged
and delivered by the contractor to the South Yard at 2317 South Jackson Avenue.
Contractor will coordinate the return of such items with the South Yard personnel at
918-596-9401.
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SPECIAL PROVISIONS

URBAN RIGHT OF WAY RESTORATION

DESCRIPTION:

The work under this item shall consist of restoring Rights-of-Way. Contractor shall be
responsible for the removal and replacement of mailboxes, drains, traffic signs, and curb street
address number, sprinkler system or any other improvement within the right of way that is not
paid for in other items of work.

CONSTRUCTION REQUIREMENTS:

All existing improvements as called for in this special provision to be replaced or reconstructed
shall be restored to substantially the same condition as existed prior to the construction.
Contractor shall document by photographing all obstructions and improvements prior to the start
of construction.

As the work progresses, all streets shall be thoroughly cleaned of all rubbish, excess earth, rock,
and other debris resulting from such work. All clean-up operations at the location of such work
shall be accomplished at the expense of the contractor and shall be completed to the satisfaction
of the engincer.

IRRIGATION SYSTEMS

DESCRIPTION:

The work shall consist of repairing any irrigation systems inside or outside the street Right of
Ways as a result of damages or adjustments needed during the course of the construction to the
satisfaction of the engineer.

CONSTRUCTION REQUIREMENT:

Contractor shall repair irrigation systems using like materials and shall include all materials
necessary for the proper installation and function of the system. Materials such as valves,
controllers, pop up spray and rotary heads, risers, seals, backflow preventer and main line pipe
damaged during the course of the construction shall be re installed to its original condition.
Excavation, placement, testing, back filling and compacting shall be done as required by the city
of Tulsa standard specifications.

STREET ADDRESS AT CURB

DESCRIPTION:

The street address of the building, structure or lot served by the reconstructed driveway shall be
painted on the curb of the driveway. Location to be approved by the Engineer. The street
address shall face traffic flow.

CONSTRUCTION REQUIREMENTS:
The Street Address to be painted shall conform to city specifications as to size and form, and the
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quality of paint to be used, as determined by the City of Tulsa Public Works Department.

Street Address placed on the curb shall be done using a vinyl numbers stencils; letters shall be in
black paint in figures of the size of three inches in height, and impressed upon a white
background of the size of five by eleven inches. Standard stencil lettering with height, color
and style shall be as approved by the engineer or in accordance with the most current City of
Tulsa Standards.

MAILBOX REMOVAL AND RELOCATION

DESCRIPTION:
Contractor shall remove, reset and/or reconstruct any and all mailboxes within the street right of
way.

CONSTRUCTION REQUIREMENTS:

The removal, resetting and/or reconstruction of mail boxes in street right of way shall be
coordinated with the local postmaster as required. Mailboxes shall be located no closer than I
behind the face of curb to face of box.

Where Special mailboxes such as Stone, masonry brick, or non standard mail boxes exist,
contractor shall replace all mailboxes in like kind. The kind and quality of materials in which
mailboxes shall be reconstructed shall be to the satisfaction of the property owner and approved
by the engineer.

The replaced mailbox shall be capable of withstanding wind loading and lateral load associated
with the delivery of the mail.

DRAINS

DESCRIPTION:
Contractor shall reestablish drains, roof drains, and other drainage through the curb.

CONSTRUCTION REQUIREMENTS:
Removal, replacement, salvage of drains in street right of way shall be done during road
construction phase.

Contractor shall replace all drains in like kind. The kind and quality of materials in which drains
shall be reconstructed shall be to the satisfaction of the property owner and approved by the

engineer.

All re-established drains shall include a storm water curb opening as described in City of Tulsa
Standard Drawing 758.
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TRAFFIC SIGNS

DESCRIPTION:

Unless otherwise directed by the plans and specifications, this item shall consist of removing,
storing, and resetting all existing traffic signs. Contractor shall remove, store, and reset all traffic
signage as required for construction of this project.

CONSTRUCTION REQUIREMENTS:

Roadside signs shall be placed at locations shown on the plans or at existing locations and shall
be installed in compliance with the latest edition of the Manual on Uniform Traffic Control
Devices (MUTCD).

METHOD OF MEASUREMENT:
Irrigation Systems, Street Address at the Curb, Mailbox Removal and Relocation, Drains, and
Traffic Signs will be measured by EACH for the project.

PAYMENT:

Special (C) Urban Right-Of Way Restoration (measured as provided above) will be paid for at
the contract unit price by EACH. Such payment shall be full compensation for all equipment,
tools, laber, and incidentals necessary to complete the work as specified.

Special (C) Urban Right-Of-Way Restoration ...........c.cocvieiveeieainennnnnnn. EACH
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~«+—————— Drain From House

ATTACH DRAIN FROM HOUSE WiTH
COUPLER AND WATER TIGHT BAND CLAMP
PER MFGR RECOMMENDATION.

SECTION A-A

From House

RESIDENTIAL CURB INLET

1. CONTRACTOR SHALL RECONNECT ANY SIDE
DRAINS FROM ADJACENT PROPERTY
THROUGH THE CURB.

2. INSTALL R—-3262-3 SERIES HEAVY DUTY
STORM WATER CURBR OPENING

| BY NEENAH OR APPROVED E£QUAL.

A 3. FIELD VERIFY SIZE AND LOCATION
PRIOR TO PAVING OPERATIONS.

— g olreet 4. CONTRACTOR SHALL CAST INLETS (N

PLACE DURING CURB PRODUCTION

"CUT IN” NOT ACCEPTED.

RESIDENTIAL STORM WATER
CURB QPENING

GTY OF TULSA, OKLAHOMA
PUBLIC WORKS DERARTMENT
ENGINEERING SERVICES DIVISION
DRAWN BY: JAR APPROVED
CHECKED BY:
DATE:  OCT. 2011

HOT TO SCALE STAMDARD NO. 758
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SPECIAL PROVISION
FOR UTILITY RELOCATIONS
AND DESIGN ISSUES

It is the intent of this specification to provide no more than seventy-five (75) calendar
days due to delays caused by required utility relocations and required design
clarifications. Should the Contractor be delayed in the final completion of work by any
utility relocation or design issue, additional days as determined by the Engineer shall be
granted by the City. However, the Contractor shall give the Engineer notice in writing of
the cause of the delay in each case on the Extension of Time Request Form enclosed in
these documents, and agrees that any claim shall be fully compensated for by the
provisions of this specification to complete performance of the work. An adjustment will
not be made to the contract time bid for incentive purposes.

Any time granted for utility relocations or design issues up to seventy-five (75} calendar

days will be in addition to the number of days shown in the proposal for computation of
disincentive and liquidated damages.
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SPECIAL PROVISIONS
FOR SPECIAL SPECIFICATION
OF HANDICAP RAMP

This work shall consist of the construction of concrete handicap ramps in reasonable
close conformity with the location, lines and grades shown on the Standard Drawing for
"Typical Curb Ramp" or established by the Engineer.

Materials and Methods of Construction shall meet ODOT specification 610.02 and
610.04 of the standard specifications.

The subgrade for ramps shall be compacted to a density of 90% standard density for
depth of 6".

The minimum thickness of concrete on any portion of the ramp shall be 6" except in that
portion of the ramp which extends over the pavement, which shall be 8",

The handicap ramp shall be flush where it meets the street. This will supersede the
standard drawing.

The handicap ramps shall be installed according to City of Tulsa Standard Drawing No.
790—Standard Sidewalk Ramp.

Construction of handicap ramps will be measured by each ramp and shall be paid for at
the contract unit price for:

HANDICAP RAMP EA.
Which shall be full compensation for performing the work specified and the furnishing of
all materials, labor, tools, equipment and incidental necessary to complete the work as

specified. Aggregate base, truncated domes and pipe railing, if necessary, shall be paid
for separately.
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SPECIAL PROVISIONS
TACTILE MARKERS TRUNCATED DOMES

DESCRIPTION. This work shall consist of installing Truncated Domes.

MATERIAL. The Truncated Domes shall be pre-case concrete pavers with a nominal
thickness of 7/8 inch to 2 inches. They shall be constructed with a minimum of 4000 psi
concrete. They shall be yellow in color and meet all ADA requirements for color
contrast and dimensions.

CONSTRUCTION METHODS. The panels shall be installed according to the
manufacturer's recommendations and in accordance with City of Tulsa Standard
Drawing No. 790—Standard Sidewalk Ramp.

METHOD OF MEASUREMENT. The Truncated Domes will be measured by the
square foot of panel area.

BASIS OF PAYMENT. Accepted panels, measured as provided above, will be paid for
at the contract unit price as follows:

TRUNCATED DOMES SQUARE FOOT

Such payment shall be full compensation for furnishing all materials, equipment, labor
and incidentals to complete the work as specified.
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SPECIAL PROVISIONS

FOR JOINT / CRACK SEAL OF PCC STREETS WITH SILICONE

All joints from %" wide to 1” wide shall be sawed, blown and filled with silicone in
accordance with ODOT Specifications 419. All random cracks shall be cleaned by
suitable tools (no routing), blown and filled with silicone that meets ODOT specification

701.08G.

Sealing
Instructions:

Joint Shape
Requirements:

Sealant Material:

Method of
Measurement:

Basis of Payment:

All'aspects of the material application shall as a minimum meet the

specifications of ODOT 701.08G. When material covered by that
specification is used for maintenance or resealing of joints that
have previously contained either similar or dissimilar sealing
material, it is required that the joint be dry, cleaned thoroughly with
a plow, wire brush, concrete saw, or other suitable tool or tools that
are designed for the purpose of neatly cleaning pavement joints.
Loose material shall be blown out. The sidewalls of the joint space
to be sealed shall be thoroughly sandblasted, blown free of loose
sand with high-pressure air and then sealed with sealant. If the
manufacturer of the sealant has specifications that exceed those of
ODOT 701.08G, then the manufacturer's specifications will be
used.

Specifications for the dimensions of joints and cracks shall be the
same as those recommended by the sealant manufacturer.

The construction of concrete joint rehabilitation shall meet the
requirements of ODOT 701.08. “Joint Fillers and Sealers”, except
that the sealant material for concrete joint/crack rehabilitation shall
meet or exceed the requirements of ODOT 701.08G.

Concrete joint rehabilitation and concrete crack seal will be
measured by the linear feet of joints/cracks that are sealed,
excluding the areas that are patched.

The accepted quantities measured as provided above will be paid
for at the Contract unit price for Crack and Joint Sealer by the linear
feet of joints/cracks that are sealed, excluding the areas that are
patched, which shall be full compensation for furnishing all
materials, equipment, labor and incidentals to complete the work
specified. All sawing necessary for sealing shall be included in the
cost of the sealant where used.
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Approval of Joints: At the City of Tulsa’s request, a representative of the sealant

Concrete Curb:

Submittals:

supplier will be on site at the beginning of the final cleaning and
sealing of the joint to demonstrate to the Contractor and to
Inspection the acceptable standard for installation of the sealant.
No sealing shall commence until the manufacturer’s representative
has approved the joints. Failure of the sealant to bond to the
joint/crack surfaces will be cause for rejection and repair shall be at
the Contractor's expense.

Concrete curb and combined curb and gutter to be removed and
replaced shall receive joints per ODOT specification 609.04(e) and
be sealed with silicone. Costs for joints and sealer to be included in
the unit price bid for concrete curb and gutter. The sealant for the
curbs shall meet the requirements of ODOT 701.08F.

No work shall begin until the Contractor has submitted the following
to the City as a minimum:;

A. Manufacturer's Material Specifications

B. Manufacturer's Installation Specifications

C. Manufacturer's Joint/Crack Dimension Specifications
D. A 3 Year History of Sealing Projects
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PART 335 ~ CITY OF TULSA - ACCEPTANCE SAMPLING/TESTING REQUIREMENTS

Minimum sampling and testing is required for each mix and supplier.

TABLE 1
BITUMINOUS MIXTURES
ODOT/COT MATERIAL TYPE OF TEST(S) SAMPLING MINIMUM SAMPLING/TESTING
SUPPLEMENTS REQUIRED POINT FREQUENCY
Volumetrics, Hot Plant
Marshall, Rice go dan or One Per Day's Production.
& Air Voids adway
Asphalt Concrete Qil Content Hot Plant or One Per 350 Tons or Fraction Thereof.
Pavement {Nuctear/ignition) Roadway Minimum One Sample Per Day.
411,703
Compaction {Core) Roadwa One Per 300 Linear Feet For Each Lift And
pact ore way Lane Pass Or Fraction Thereof,
When Days Production Exceeds 300 Tons:
Cold Feed Gradation Hot Plant One Prior to First Day of Production and
One Per 500 Tons Fhereafter.
Remarks;

Asphalt deficientin oil content and/or density shall be cored 50" maximum on both sides of falled section when deemed
necessary by the City of Tulsa. The results of the 2 cores shall be averaged with the previous test results.

City of Tulsa reserves the right to modify sampling and testing requirements as needed to ensure quality of materials.
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TABLE 2

Strength Material

Strength

CEMENTITIOUS MIXTURES
TYPE OF MINIMUM
QDoT/CoT SAMPLING
SUPPLEMENTS MATERIAL TEST(S) POINT SAMPLING/TESTING
REQUIRED FREQUENCY
Compressive At Discharge One Set Of Six Cylinders Per 50 Cubic
Portland Cement Strength 5 Yards Or Fraction Thereof.
414, 701 Concrete
(Flatwork) , )
Slump, Time & At Discharge One Per Set Of Cylinders.
Temperature
Compressive One Set Of Six Cylinders Per Type of
Portland Cerment Strzngth At Discharge Structure, Per 50 Cubic Yards, or
Days Production
509, 701 Concrete 2ys ot
Structures i
( ) Sl_ump, Time & At Discharge One Per Set Of Cylinders.
Temperature
501, 701, 703 Controlled Low Compressive AtDischarge | One Set of Two Cylinders Per Shift.

Compressive

At Discharge

One Sel of Four Prisms When
Required By Engineer or Their

Strength

Strength )
Representative,
425, 623,701, 733 Grout
Slump, Time & At Discharge One Per Set of Prisms.
Temperature
. Cne Set of Four Cylinders When
521, 701 733,737 Mortar Compressive At Batch Site Required by Engineer or Their
Strength Representative.
Compressive One Panel Per 50 Cubic Yards or
Project Plans & Specifications Shotcrete i One Per Mixture, Nozzleman and

At Discharge

Shift {(Whichever is Greater).

Remarks:

Concrele specifications: Time is 80 minutes max; Temperature is 90 degrees Fahrenheit max.

i in the opinion of the Engineer or hisfher representative, there is sufficient cause to guestion the qgualily of the mortar or
grout being utitized, random field sampling and testing may be required.

Shotcrete test panel forms should be wood or steal and a minimum of 24" x 24" x 4", generally shot in a vertical position.
Minimum sampling and testing is required for each mix design and supplier,

City of Tulsa reserves the right to modify sampling and testing requirements as needed to ensure quality of materials.
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TABLE 3

Dry Utility, Fire Hydrant, Fire Line and Storm Drain {100%)

SOIL
ODOT/COT TYPE OF TEST(S)
MATERIAL SAMPLING POINT | MINIMUM SAMPLING FREQUENCY
SUPPLEMENTS REQUIRED Q
Proctor Density, .
. Soil Type.
Trench Backfill Gradation & P.1. In-Place One Per Soil Type
202,613 {including lateral
trenches) Compaction & In-Place One Per 8" Lift For Every 100 Linear Feet, Per|
Moisture Content n Pipe Run, or Day's Production.
Proctor Density, .
- | Type.
Gradation & P.I. In-Place One Per Soil Type
310 Subgrade
Compaction & . ' :
Moisture Content In-Place Every 100 Linear Feet Or Day's Production.
Proctor Density, .
. 1 Type.
Gradation & P.L. In-Place One Per Soil Type
202, 501 Structure Backfill
C?mpactlon & In-Place One Per 8" Lift Per Structure
Moisture Content
Proctm: Density, In-Place One Per Soil Type.
Roadway Fill & Gradation & P.I.
202
Embankments Compaction & n-Place One Per 8" Lift For Every 100 Linear Feet Or
Moisture Content ac Day's Production.
Proctor Density,  [mport Site or On-Site .
Gradation & P.1. Stockpile One Per Soil Type.
202 Import
Compaction & In-Place One Per 8" Lift For Every 100 Linear Feet
Moisture Content Or Day's Production,
Remarks:

For Infrastructure Development Projects (1DP) only. Testing Frequencies as follows:

Sewer & Water Services (30%) Driveways, Aprans and ADA ramps (50%) Valley Gutters {100%}

Import material shall be Select Borrow in accordance with Section 202 and 705, Al fill materials shall be placed at +/- 2% of the
optimum moisture content.

The nuclear density gauge is to be correlated with a sand cone for every 10 tests taken, or 1 per day, whichever is greater,

City of Tulsa reserves the right to modify sampling and testing requirements as needed to ensure quality of materials.
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TABLE 4

AGGREGATE BASE
oDOT/COT TYPE OF TEST(S) SAMPLING
MATERIAL MINIMUMSAMPLING FREQUENCY
SUPPLEMENTS REQUIRED POINT Q
Proctor Densit Stockpile, Windrow, At Start of Production and as Material
Y Roadway Changes per Supplier and/or Flant
. Roadway, Pipe . .
Compaction & . o One per 100' per Lift or One per Lane Pass
X Bedding, Initial .
Moisture Content Backfill or Days Production
303, 703, 708 Aggregate Base (AB)
Gradation, Pl {Wet | Stockpile, Windrow,[ One per Project, or One per 1000 Tons or
Prep) Roadway Fraction Thereof
Specific Gravit Stockpile, Windrow, At Start of Production and as Materiat
pectl ¥ Roadway Changes per Supplier and/or Plant
Remarks:

If asphatt millings are used for bedding, they shall meet the requirements of virgin Aggregate Base per ODOT.
Millings must meet all ASTM C-33 requirements.

Millings cannot be placed until the material has been certified by ODOT/COT approved testing lab.

City of Tulsa reserves the right to modify sampling and testing requirements as needed to ensure qualily of materials.

Specifications

Tests

TABLE 5
REINFORCEMENT
oDoT/CcoT TYPE OF TEST(S)
SUPPLEMENTS MATERIAL REQUIRED [ AMPUNG POINT| pyinimum SAMPLING FREQUENCY

Certificate and/or One Sample For Each Size, Grade & Heat
724 Stee! Reinforcement Tpsts Project Number Per Shipment & Manufacturer,

Certificate Required.
517, ProjeckPlans & |  Post-Tensioned Certificate and/or . One Sample For. Each Size, Grade & Heat
Specificati ) Project Number Per Shipment & Manufacturer,

pecifications Steel Tests i ,

Certificate Required.

503, Project Plans & Certificate and/or Project Or One Sample For Each Size, Grade & Heat
Pre-Stressed Steel

Fabrication Piant

Number Per Shipment & Manufacturer.

Certificate Required.

Remarks:

All steel and iron incorporaled into Federal-Aid projects must conform Lo requirements of "Buy America" per 23 CFR 635.410.

City of Tulsa reserves the right to modify sampliing and testing requirements as neededto ensure quality of materials.
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TABLE 6 ELASTOMERIC
BEARING PADS

0DOT/COT TYPE OF TEST(S)
L PLIN Y
SUPPLEMENTS MATERIA REQUIRED SAMPLING POINT| MINIMUM SAM G FREQUENC
Two Sample Bearing Pads Selected at
Elastomeric Bearing . Random by Engineer from every 100 Bearing
733.06 Pad (Grade 2) AASHTO M 251 Project Pads or Portion Thereof. Minimum of One
Sample per Lot
Remarks:

Two sample bearing pads may be needed ta complete the specified testing for smaller bearing pads.
Bearing pads will be selected at random by the Engineer at the project site for testing.

Bearing pads marked or otherwise presented as lest bearing pads will not be tested.

Bearing pads must be made available for testing at least four weeks in advance of intended use.

Each bearing pad is to be marked in indelible ink or flexible paint. The marking shall consist of the order number, lot number,
bearing identification number, and elastormer type and grade number, The marking shall be on the face that is visible after
erection of the bridge.

City of Tulsa reserves the right to modify sampling and testing requirements as needed to ensure quality of materials.
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TABLE 7A
MINIMUM TEST SCHEDULE & FINAL REPORT

Minimum Testing Scheduje:

A Minimum Testing Schedule is to be created and submitted to the City of Tulsa Field Engineering within 10 business days of project
assignment. Testing frequencies are to be calculated using an approved set of plans in conjunction with the bid tab items to create an
accurate representation of the minimum testing needed for the project. Any notes, comments, special circumstances and/on
assumptions made for quantity calculations should be listed at the bottom of the page.

Final Report Should ln¢lude the Following:

All laboratories must submit a Final Report after the completion of each project. Laboratories will be notified by the City of Tulsa Field
Engineering, via email, that the project is complete and all lab results for soils, concrete & asphalt will be attached. A CD and a hard
copy of the Final Report must be delivered to the City of Tulsa Field Engineering within S business days from the date of this email.

Final Reports are to include all field and lab tests/results, daily reports and samples taken for the entire project.

All Final Reports must be stamped and signed hy a registered professional engineer and shall verify that all materials, sampled and
tested, were found to be in compliance with the latest City of Tulsa Standards and Specifications.

Construction materials that fail to meet specification requirements, but were incorporated in the project, must be summarized in the
finat report with a detailed explanation listing corrective actions ar justification for acceptance.

TABLE 7B
INFRASTRUCTURE DEVELOPMENT PROJECTS (IDP) ONLY
MINIMUM TEST SCHEDULE & FINAL REPORT

Minimum Testing Schedule:

A Minimum Testing Schedule shall be created and submitted to the City of Tulsa IPD Inspector, during the pre-construction meeting.
Testing [requencies are to be calculated using an approved set of plans, in conjunction with the bid tah items, to create an aceurate
representation af the minimum testing needed for the project. Any notes, comments, special circumstances and/or assumptions made
for quantity calculations, should be listed at the bottom of the page.

Final Report;

All [abaratorics must submit a Final Report at the completion of each project. A spiral bound copy of the Final Reporl must be delivered
Lo the Cily of Tulsa IDP Inspector along wilh final record drawings of the project.

Final Reports shall include all field and lab tests/resulls (including any acceptance/deficiency test results), daily reports and samples
taken for the entire project.

All Final Reports must be stamped and signed by a registered professional engineer and shall verify that all materials, sampled and
tested, were found ta be in compliance with the latest City of Tulsa Standards and Specifications. Construction materials that fail to
meet specificalion requirements, but were incorporated in the project, must be summarized in the finat report with a detailed
explanation listing corrective actions or justification for acceptance,
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INSPECTION/TESTING SCHEDULE

. Minimum
Service A Notes
Notice (Hours)
Aggregate Base: as ‘ Density testing must be complm? prio.rlo slringli‘ne: A
Obtainsamples for prodorfacceptance testing prior to scheduling density
Aggregate Base Thickness: 48 PerPlans & Specilications
Aggregate Base Sampling: 18 Material must be from a City of Tulsa approved plant.
Conlractor/Inspector mustcall the City of Tulsa Field Enginecring for scheduling,
Asphalt: LE:] ]
Material must be from an GDOT approved plant.
Backfill: 48 Obtain samples for proctorfaceptance prior to scheduling density testing.
Concrete; 48 Material must be from an ODOT approved plant,
Coring: 48 Allow time to schedule and set up traffic control if required
CrackSeal: a8
Footing Inspection: 24
Grout: 24
Import: 24 Materiat mustbe approved by the City of Field Fngineering prior to
placoment.
Maorlar: 24
Post Tension Pre-Pour 48
Inspection:
Post Tension Stressing 48
Inspection:
Post Tension Sampling: 48
Reinforcing Steel {Inspaction): 48
Reinforcing Steel {Sampling): 48
Shottrete; 48 Contractor shall provide 16" x 16" x 4" sampling panel.
Sidewalk Slope inspection: 24
Slurry (CLSM): 24
Slurry Seal: 48
Sail Sampling: 24
Stringline: 29
Subg:adc 24 Density testing I’I.\llSIb-P omplate n;.i"c-‘rlo strlinminu. Optainsamples
lor proctor/acce ptasce testing prior to scheduling density
Weldinspection: 43

Inspection/Testing schedule time listed above has been considered in contract time, No additional time will be given.

SECTION END
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PAY ITEM NOTES

1. ALL COSTS FOR REMOVING TREES, SHRUBS, STUMPS, POSTS, AND ALL
OTHER DEBRIS AND/OR OBSTRUCTIONS NOT COVERED BY A SEPARATE
PAY ITEM ARE INCLUDED IN THE PRICE BID.

2. THIS QUANTITY INCLUDES AN ADDITIONAL 10% ABOVE PLAN QUANTITY
FOR UNDERCUTTING OF UNSUITABLE SUBGRADE MATERIAL OR
ADDITIONAL PATCHING AS DIRECTED BY THE CITY OF TULSA.

3. TYPE “A” AGGREGATE BASE WAS ESTIMATED TO BE USED AS THE BASE
MATERIAL FOR 90% OF THE PATCHING. QUICK SET FLOWABLE FILL WAS
ESTIMATED TO BE USED AS THE BASE MATERIAL FOR 10% OF THE
PATCHING. ACTUAL QUANTITIES TO BE DETERMINED BY THE CITY OF
TULSA.

4. INCLUDES COMPACTION OF AGGREGATE TO 98% AASHTO T180
MODIFIED PROCTOR.

5. SEPARATOR FABRIC SHALL BE USED AT ALL PAVEMENT PATCHES AND
RECONSTRUCTION SECTIONS. THE SEPARATOR FABRIC SHALL BE CUT
AND OVERLAPPED A MINIMUM OF 2 FT AT ALL EDGES OF THE REPAIR.

6. THIS ITEM INCLUDES ALL COSTS ASSOCIATED WITH COLD MILLING AT
A 2" DEPTHAND TO PROVIDE BUTT JOINTS AS REQUIRED. NO ADDITIONAL
PAYMENT SHALL BE MADE FOR COLD MILLING BEYOND THE AVERAGE
DEPTH SHOWN ON THE TYPICAL SECTIONS OR AS PREVIOUSLY STATED.
WHEN CONCRETE WORK (DRIVEWAYS, CURB OR CURG & GUTTER AND
SIDEWALK) IS REQUIRED ON A PARTICULAR STREET, IT SHALL BE
COMPLETED PRIOR TO MILLING OPERATIONS.

7. CONSTRUCTION STAKING SHALL INCLUDE SURVEYING AND THE
FURNISHING, PLACING, AND MAINTAINING OF THE CONSTRUCTION
LAYOUT STAKES NECESSARY FOR THE PROPER COMPLETION AND
INSPECTION OF THE ENTIRE PROJECT.

8. FABRIC REINFORCEMENT SHALL BE TENSAR GP25 OR EQUIVLENT. IF
ANOTHER PRODUCT 1S USED IN LIEU OF TENSAR GP25, IT MUST BE
APPROVED BY THE CONSTRUCTION INSPECTOR MANAGER PRIOR TO
THE START OF CONSTRUCTION. FABRIC REINFORCEMENT SHALL BE
USED ON OVERLAY AREAS. THE COST OF BITUMINOUS BINDER FOR
FABRIC REINFORCEMENT SHALL BE INCLUDED IN THE UNIT COST OF THIS
PAY ITEM. THE BITUMINOUS BINDER SHALL MEET ODOT STANDARD
SPECIFICATIONS AND THE RECOMMENDATIONS OF THE FABRIC
REINFORCEMENT MANUFACTURER.
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9. THIS PAY ITEM INCLUDES THE FOLLOWING:

A. SAW CUTTING

B. REMOVAL OF THE EXISTING CONCRETE AND/OR ASPHALTIC
CONCRETE ROADWAY (CY)

C. TYPE S3 ASPHALTIC CONCRETE OR PC CONCRETE COMPLETE AND IN
PLACE PER DETAIL

D. SEALING OF EDGES AND TACK COAT

DOES NOT INCLUDE THE FOLLOWING:

A. UNCLASSIFIED EXCAVATION

B. SUBGRADE METHOD B (SY)

C. SEPARATOR FABRIC (SY)

D. AGGREGATE BASE (TYPE A)

E. ASPHALT CONCRETE LEVELING OR SURFACE COURSE

10. WASTE MATERIAL TO BECOME THE PROPERTY OF THE CONTRACTOR
AND SHALL BE REMOVED FROM THE SITE IN A MANNER APPROVED BY
THE CITY OF TULSA.

11. CONTRACTOR SHALL REPAIR ANY IRRIGATION SYSTEMS DAMAGED
OR REQUIRING RELOCATION DURING THE CONSTRUCTION OF THIS
PROJECT TO THE SATISFACTION OF THE PROPERTY OWNER AND CITY
ARBORIST. COST SHALL BE INCLUDED IN THE PRICE BID.

12. HAY OR STRAW BALES ARE NOT ALLOWED UNDER THE OPDES
GENERAL PERMIT. TEMPORARY SEDIMENT CONTROL MEASURES SHALL
BE PLACED AROUND DRAINAGE INLETS AS REQUIRED UNDER ODOT
SECTION 221 TEMPORARY SEDIMENT CONTROL TO PREVENT ENTRANCE
OF EROSION MATERIAL. TEMPORARY SEDIMENT CONTROL MEASURES
SHALL BE PLACED AND MAINTAINED AS NECESSARY TO PREVENT
EROSION RUNOFF TO ADJACENT PROPERTY. ALLTEMPORARY SEDIMENT
CONTROL MEASURES SHALL BE REMOVED AT THE END OF THE PROJECT
AS DIRECTED BY THE CITY OF TULSA, COST TO BE INCLUDED IN THE
PRICE BID.

13. THE PAY ITEM FOR SOLID SLAB SODDING INCLUDES QUANTITIES FOR
PLACEMENT AND COMPACTION OF SUITABLE BACKFILL AND SOD AT
EXISTING GRASS AREAS WHICH MAY BE DAMAGED DURING
CONSTRUCTION OF CURBS, SIDEWALKS, DRIVEWAYS, AND OTHER
MISCELLANEOUS ITEMS. THE QUANTITIES ARE BASED ON UTILIZING A 3
FOOT WIDE STRIP IN THESE AREAS. THE SOD SHALL BE OF LIKE KIND TO
THE EXISTING SOD. THE CONTRACTOR WILL BE RESPONSIBLE FOR THE
REPAIR OR REPLACEMENT OF DAMAGE TO EXISTING GRASS THAT
EXCEEDS THESE LIMITS.
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14. PAY ITEM INCLUDES ALL MOWING WITHIN THE RIGHT-OF-WAY AS
DIRECTED DURING CONSTRUCTION.

15. COST OF WATERING AND FERTILIZING SHALL BE INCLUDED.
FERTILIZERS SHALL BE 10-20-10 AND SHALL BE APPLIED AT THE RATE OF
1.5 LBS PER 10 SQ YDS. FERTILIZER SHALL BE APPLIED PER SECTION
230.04H OF ODOT STANDARD SPECIFICATIONS. WATERING SHALL BE
APPLIED AS NECESSARY UNTIL VEGETATION IS ESTABLISHED OR UNTIL
THE WORK |S ACCEPTED AS COMPLETE.

16. THE COST OF PRIME COAT, TACK COAT, EDGE JOINT SEAL MATERIAL
AND SCREENINGS FOR BLOTTING, AND ALL LABOR ASSOCIATED WITH
THESE ITEMS, SHALL BE INCLUDED IN ASPHALT CONCRETE.

17. ESTIMATED AT 112 LBS PER SQ YD PER 1 INCH THICK.

18. ODOT PAY FACTOR FOR AVERAGE LOT DENSITY SHALL NOT BE USED
FOR THIS PROJECT. FAILURE TO REACH AVERAGE LOT DENSITY OF 92%-
97% WILL RESULT IN REJECTION OF WORK.

19. LOCATIONS TO BE DETERMINED IN THE FIELD AND WORK TO BE
PERFORMED AT THE DIRECTION OF THE CITY INSPECTOR. QUANTITY IS
ESTIMATED AND MAY BE OMITTED IN ITS ENTIRETY.

20. THE USE OF FLY-ASH IN CONCRETE IS PROHIBITED.

21. ALL SAW CUTTING AND REMOVAL SHALL BE INCLUDED IN THE COST
OF THE ITEM TO BE ADJUSTED, REMOVED, REPAIRED, OR REPLACED.

22. THIS ITEM SHALL BE MEASURED AS THE ACTUAL AMOUNT OF CURB
AND/OR GUTTER INSTALLED. NO PAYMENT WILL BE MADE FOR CURB
AND/OR GUTTER THROUGH DRIVEWAYS AND INLETS.

23. INCLUDES ALL COST OF SAWED JOINTS AND SEALING CONTROL
JOINTS AND EXPANSION JOINTS.

24. CURB, GUTTER, AND/OR SIDEWALK ASSOCIATED WITH THE DRIVEWAY
AND THROUGH THE DRIVEWAY IS INCLUDED IN THE COST OF THE
DRIVEWAY.

25. ONE SIDEWALK PANEL ON EACH SIDE OF DRIVEWAYS SHALL BE A
MINIMUM OF 6" THICK OR MATCH EXISTING DRIVEWAY THICKNESS,
WHICHEVER IS GREATER. NO ADDITIONAL PAYMENT SHALL BE MADE FOR
THE COST OF THE THICKENED SIDEWALK THROUGH THIS AREA.
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26. THIS ITEM SHALL INCLUDE THE COST OF NEW MANHOLE FRAME AND
COVER PER CITY OF TULSA STD NO. 7563 FOR 4 FOOT |.D. MANHOLE AND
STD NO. 754 FOR DGDI W/ ACCESS MANHOLE.

27. CONTRACTOR SHALL SALVAGE ALL CAST IRON INLET GRATES, INLET
FRAMES, MANHOLE COVERS, MANHOLE FRAMES, AND OTHER CASTINGS.
SALVAGED CASTINGS SHALL BE DELIVERED TC THE METAL RECYCLE
BINS IN THE STOCKROOM AREA AT THE UNDERGROUND COLLECTIONS
BASE LOCATED AT 9319 E 42ND ST N BETWEEN THE HOURS OF 7:30 AM
AND 3:00 PM MONDAY THROUGH FRIDAY. ALL COST TO SALVAGE AND
DELIVER CASTINGS SHALL BE INCLUDED IN THE PRICE FOR THIS ITEM.
NO ADDITIONAL PAYMENT WILL BE MADE. CONTRACTOR MUST OBTAIN A
RECEIPT/TRIP TICKET WITH QUANTITY DELIVERED.

28. THE TOTAL COST FOR RUBBERIZED ASPHALT AND/OR SILICONE AT
MANHOLES, VALVE BOXES, INLETS, AND INLET APRONS, SHALL BE
INCLUDED.

29. HOUSE NUMBERS SHALL BE REPLACED WHEN NECESSARY DUE TO
CURB REPAIR AND DRIVEWAY RECONSTRUCTION. COST TO BE
INCLUDED IN URBAN RIGHT OF WAY RESTORATION.

30. REINFORCED CONCRETE PIPE TO BE CLASS 1ll. ALL REINFORCED
CONCRETE PIPE AND MANHOLES TO BE SUPPLIED WITH AN OMNI-FLEX
JOINT GASKET OR APPROVED EQUAL. MASTIC JOINT SEALANT SHALL
NOT BE ALLOWED.

31. INCLUDES THE COST TYPE “A” FRAMES AND GRATES, CAST IRON
CURB INLETS, RCP REQUIRED TO MAKE CONNECTION AND REMOVAL OF
EXISTING INLETS. THE COST OF PC CONCRETE CURB AND GUTTER
THROUGH THE INLET, 5 EACH SIDE OF THE INLET, AND THE PC
CONCRETE INLET APRON SHALL BE INCLUDED. GRATE AND FLOWLINE
ELEVATIONS SHALL MATCH EXISTING CONDITIONS UNLESS OTHERWISE
NOTED IN THE PLANS.

32. QUICK SET FLOWABLE FILL TO BE USED TO BACKFILL AROUND ALL
STREET CURB INLETS AND PIPE.

33. ALL INLETS TO BE CAST IN PLACE CONCRETE OR PRECAST
CONCRETE. NO BRICK INLETS SHALL BE ALLOWED. INLETS TO BE
COMPLETE IN PLACE. ALL PIPE REPLACEMENT DUE TO REMOVAL OF
INLET SHALL BE APPROVED BY CITY OF TULSA. PIPE TO BE SIZE OF
EXISTING PIPE OR LARGER AS SPECIFIED.

34. NO MASONRY STRUCTURES SHALL BE CONSTRUCTED WITHIN THE
RIGHT OF WAY.
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35. ADDITIONAL DEPTH IN INLET SHALL BE MEASURED AND PAID FOR ALL
INLETS EXCEEDING 3.71 VERTICAL FT, CALCULATED FROM THE CENTER
ELEVATION OF THE LOWEST CAST IRON CURB TO THE FLOWLINE OF THE
OUTLET PIPE.

36. ALL PLASTIC PAVEMENT MARKINGS SHALL BE EXTRUDED-APPLIED
THERMOPLASTIC. MECHANICALLY APPLIED PREFORMED PLASTIC TAPE
(“COLD TAPE”) WILL NOT BE ACCEPTED. THERMOPLASTIC PAVEMENT
MARKINGS SHALL ONLY BE APPLIED WHEN THE AMBIENT TEMPERATURE
EXCEEDS 55°F FOR ALL OF THE SIX HOURS PRIOR TO INSTALLATION AND
MAXIMUM WIND GUSTS ARE BELOW 15 MPH AT THE TIME OF
APPLICATION. PRICE BID TO INCLUDE FLEX TABS OR LIKE FOR POST
CONSTRUCTION LANE MARKING/SEPARATION. CONTRACTOR SHALL
SUBMIT TO THE CITY OF TULSA A STRIPING SCHEDULE WITH THEIR
PAVING OPERATIONS PLAN. COST OF STRIPING TO INCLUDE THE
REMOVAL OF EXISTING STRIPING PRIOR TO APPLICATION OF NEW
STRIPING WITHIN THE LIMITS OF CONTRACT WHERE APPLICABLE. (L.E. -
CONCRETE AREAS INSIDE THE LIMITS OF AN MPO).

37. REFLECTORIZED SHEETING ON SIGNS AND BARRICADES SHALL BE OF
A CUBIC PRISMATIC TYPE AND SHALL MEET THE SPECIFICATIONS
ESTABLISHED FOR ASTM D 4956-01 TYPE IX RETROREFLECTIVE
SHEETING. REFLECTORIZED SHEETING ON DRUMS AND TUBE
CHANNELIZERS SHALL BE OF A HIGH-INTENSITY TYPE AND SHALL MEET
THE SPECIFICATIONS ESTABLISHED FOR ASTM D 4956-01 TYPE llI
RETROREFLECTIVE SHEETING.

38. IF WARNING LIGHTS ARE TO BE USED ON TRAFFIC CONTROL DEVICES,
TYPE “A” LIGHTS SHALL ONLY BE USED ON DEVICES WARNING OF
UNEXPECTED HAZARDS, AND SHALL NOT BE USED FOR DELINEATION OF
THE TRAVELED WAY. ONLY TYPE “C" WARNING LIGHTS SHALL BE USED
FOR DELINEATION OF THE TRAVELED WAY, AND TYPE “C” LIGHTS SHALL
NOT BE USED FOR ANY OTHER PURPCSE.

39. THE PAY ITEM FOR FLAGGER SHALL BE PAID FOR ON A FLAG DAY (F.D.)
BAS!S. ONE F.D. IS ONE COMPLETE WORKDAY AS PERFORMED BY THE
CONTRACTOR SET FORTH IN THE CONTRACT DOCUMENTS AND
SPECIFICATIONS.

40. THE CONTRACTOR WILL BE PAID FOR UNCLASSIFIED EXCAVATION ON
THE BASIS OF ACTUAL QUANTITY. ANY ADDITIONAL EXCAVATION
REQUIRED OR OVERRUN OF PLAN QUANTITY WILL BE PAID FOR ON THE
BASIS OF UNIT PRICE BID FOR THE ITEM.

41. A CERTIFIED ARBORIST SHALL OVERSEE ALL PLANTINGS. CONTACT
CITY ARBORIST TO ACCEPT FINAL PLANTINGS. CONTACT #: 918-591-4344
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42. TREE GRATES ARE NOT ACCEPTABLE PER CITY ARBORIST.
CONCRETE PAVERS ARE TO BE USED AS NECESSARY AROUND TREES.

43. UNIT PRICE SHALL INCLUDE COST OF ALL MATERIAL, LABOR, AND
EQUIPMENT REQUIRED TO CONSTRUCT WALL PER MANUFACTURER'S
RECOMMENDATIONS.

44. ADDITIONAL DEPTH IN A MANHOLE SHALL BE MEASURED FROM 6FT
AS MEASURED FROM THE TOP OF RIM TO THE LOWEST FLOWLINE.

45. ASPHALT QUANTITIES ARE ESTIMATED ON A 2" REPLACEMENT, ANY
ADDITIONAL THICKNESS OF ASPHALT OVER 2" WILL NOT BE PAID FOR
WITHOUT PRIOR WRITTEN APPROVAL FROM THE CITY OF TULSA.

46. PRICE BID FOR THIS ITEM SHALL BE PAYMENT IN FULL FOR THE
INSTALLATION, MAINTENANCE AND SUBSEQUENT REMOVAL OF ALL
NECESSARY CONSTRUCTION TRAFFIC CONTROL REQUIRED FOR
COMPLETION OF THE PROJECT.

47. THE COST TO REPLACE REMOVED OR DAMAGED SECTION CORNERS
AND ALL OTHER PERMANENT RIGHT OF WAY MARKERS SHALL BE
INCLUDED IN THE PRICE BID FOR THIS ITEM. NO ADDITIONAL PAYMENT
WILL BE MADE.

48. ALL EXISTING DRAINAGE STRUCTURES SHALL BE CLEANED AND
CLEARED OF ALL SEDIMENTATION AND DEBRIS TO THE RIGHT OF WAY.
COST OF CLEARING SHALL BE INCLUDED IN THE PRICE BID.

49. ALL TRANSVERSE AND LONGITUDINAL DOWEL BARS AND RACKS
SHALL BE INCLUDED IN THE PRICE BID FOR PATCHING AND WILL NOT BE
PAID FOR SEPERATELY.

50. SIDEWALK RAMPS SHOULD BE BUILT IN ACCORDANCE WITH CITY OF
TULSA STANDARD DRAWINGS NUMBER 790, AS SHOWN ON THE PLANS
OR AS DIRECTED BY THE CITY OF TULSA. ALL RAMPS SHALL MEET
PROWAG AND ADA STANDARDS.

51. INLET APRONS SHALL BE PAID FOR AS REMOVE AND REPLACE &”
CURB AND GUTTER.

52. CONTRACTOR SHALL SUBMIT TO THE CITY OF TULSA A WRITTEN
REQUEST IN THE EVENT THAT TEMPORARY STRIPING TAPE IS
NECESSARY ON AN ARTERIAL STREET FOR DELINEATION AND
SEPARATION OF HEAD-TO-HEAD TRAFFIC DURING THE CONSTRUCTION
PERIOD. TEMPORARY TRAFFIC CONTROL STRIPING SHALL BE
MAINTAINTED AT ALL TIMES AND IS SUBJECT TO ALL REQUIREMENTS
FOUND IN THE SPECIAL PROVISIONS-GENERAL.
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GENERAL CONSTRUCTION NOTES
GENERAL CONSTRUCTION NOTES

1. ALL CONSTRUCTION AND MATERIALS SHALL BE IN ACCORDANCE WITH THE
2019 OKLAHOMA DEPARTMENT OF TRANSPORTATION STANDARD
SPECIFICATIONS FOR HIGHWAY CONSTRUCTION AND THE CURRENT CITY OF
TULSA PUBLIC WORKS DEPARTMENT STANDARD SPECIFICATIONS AND
STANDARD DETAILS AND STANDARD DRAWINGS AND CITY OF TULSA SPECIAL
PROVISIONS.

2. THE CONTRACTOR SHALL COMPLY WITH ALL FEDERAL, STATE AND LOCAL
LAWS GOVERNING SAFETY, HEALTH AND SANITATION. THE CONTRACTOR
SHALL PROVIDE ALL SAFEGUARDS, SAFETY DEVICES AND PROTECTIVE
EQUIPMENT, AND TAKE ANY OTHER NEEDED ACTION ON AS HIS OWN
RESPONSIBILITY OR AS THE CITY OF TULSA MAY DETERMINE REASONABLY
NECESSARY TO PROTECT PROPERTY IN CONNECTION WITH THE
PERFORMANCE OF WORK COVERED BY THE CONTRACT.

3. PAY ITEMS SHALL BE AS SPECIFIED ON THE CITY OF TULSA OR ON THE ODOT
STANDARD DRAWINGS EXCEPT AS MODIFIED BY THE CONTRACT.

4, THE CONTRACTOR SHALL DETERMINE THE EXACT LOCATION OF ALL
EXISTING UTILITIES BEFORE COMMENCING WORK IN EACH AREA. THE
CONTRACTOR IS FULLY RESPONSIBLE FOR ANY AND ALL DAMAGES WHICH
MIGHT RESULT FROM HIS FAILURE TO LOCATE AND PRESERVE ANY AND ALL
UTILITIES.

5. THE LOCATIONS OF THE UTILITIES ARE SHOWN ACCORDING TO ALL
AVAILABLE INFORMATION. THE CONTRACTOR SHALL NOTIFY EACH UTILITY
OWNER PRIOR TO COMMENCEMENT OF WORK TO VERIFY BOTH HORIZONTAL
AND VERTICAL LOCATIONS. THE FOLLOWING IS A LIST OF UTILITY OWNERS:

SOUTHWESTERN BELL 918-495-2200

PUBLIC SERVICE COMPANY OF OKLAHOMA (AEP) 918-599-2217
OKLAHOMA NATURAL GAS (ONG) 918-588-7000 EXT.676

COX COMMUNICATIONS918-628-3635

MCI 918-590-2160

WELLSCO VALLOR TELECOM 918-451-3441

CITY OF TULSA-WATER AND SEWER 918-596-9560

CITY OF TULSA-TRAFFIC OPERATIONS 918-596-9766

6. THE CONTRACTOR SHALL GIVE THE NOTIFICATION CENTER OF OKLAHOMA
ONE-CALL SYSTEM, INC. NOTICE OF ANY EXCAVATION NO SOONER THAN TEN
DAYS NOR LATER THAN 48 HOURS, EXCLUDING SATURDAYS, SUNDAYS AND
LEGAL HOLIDAYS, PRIOR TO THE COMMENCEMENT OF WORK. PHONE 1-800-522-
6543.
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GENERAL CONSTRUCTION NOTES

7. THE CONTRACTOR SHALL TAKE REASONABLE PRECAUTIONS TO PREVENT
EXCESS MOISTURE FROM INCLEMENT WEATHER OR OTHER SOURCES FROM
ENTERING ANY STREET EXCAVATION. IF EXCESS MOISTURE DOES ENTER THE
EXCAVATION THROUGH THE NEGLIGENCE OF THE CONTRACTOR AND THE
ADJOINING PAVEMENT IS ADVERSELY AFFECTED BY THE EXCESS MOISTURE,
THE CONTRACTOR SHALL REPLACE THE ADJO!INING PAVEMENT AND SUBBASE
AT HIS SOLE EXPENSE.

8. THE CONTRACTOR SHALL PRESERVE THE INTEGRITY OF THE SANITARY
SEWER STRUCTURES AND ALL OTHER UTILITY STRUCTURES WITHIN THE
PROJECT EXTENTS.

9. THE CONTRACTOR SHALL WORK IN COOPERATION WITH THE CITY OF TULSA
TO ESTABLISH, INSTALL, MAINTAIN, AND OPERATE COMPLETE, ADEQUATE, AND
SAFE TRAFFIC CONTROLS DURING THE ENTIRE CONSTRUCTION PERIOD. ALL
FLAGMEN, BARRICADES, AND TRAFFIC CONTROL DEVICES SHALL BE
APPROVED BY THE STREETS AND STORMWATER REPRESENTATIVE.

10. CONSTRUCTION SIGNAGE WILL BE INSTALLED IN A MANNER APPROVED BY
THE CITY OF TULSA, IN ACCORDANCE WITH CHAPTER VI OF THE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES, CURRENT ADDITION, AND APPLICABLE
ODOT STANDARD DRAWINGS. THE CONTRACTOR SHALL PROVIDE A PROPOSED
TRAFFIC CONTROL PLAN FOR APPROVAL BY THE CITY OF TULSA PRIOR TO
BEGINNING WORK. TRAFFIC CONTROL DEVICES SHALL NOT BE PLACED ON
SIDEWALKS. IN AN EVENT THAT SIDEWALK NEEDS TO BE BLOCKED FOR
CONSTRUCTION PURPOSES “ONLY”, CONTRACTOR SHALL PROVIDE A
PEDESTRIAN DETOUR. AT NO TIME SHALL A BIKE LANE BE BLOCKED.

11. THE CONTRACTOR SHALL NOTIFY THE CITY OF TULSA STREETS AND
STORMWATER AT 918-576-5514, A MINIMUM OF 48 HOURS PRIOR TO
COMMENCING WORK OR PRIOR TO REMOVING TRAFFIC SIGNS. ALL SIGNS
SHALL BE HANDLED IN A MANNER SO AS NOT TO DAMAGE THE SIGN AND/OR
POST. ALL TRAFFIC SIGNS THAT ARE DAMAGED AND/OR REMOVED DUE TO
CONSTRUCTION SHALL BE REPLACED WITH A NEW AND UNDAMAGED TRAFFIC
SIGNS.

12. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING AND PROPERLY
DISPOSING OF ALL PERMANENT ROAD SIGNS AFFECTED BY THE
CONSTRUCTION OPERATIONS. IN ADDITION, THE CONTRACTOR SHALL DELIVER
THEM TO TRAFFIC OPERATIONS AT 4015 N. HARVARD AVENUE, TULSA, OK
74115. PRIVATE SIGNS LOCATED WITHIN THE LIMITS OF THE RIGHT-OF-WAY
SHALL BE REMOVED BY THEIR RESPECTIVE OWNERS.
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GENERAL CONSTRUCTION NOTES

13. THE CONTRACTOR WILL BE RESPONSIBLE FOR PREPARATION AND
DISTRIBUTION OF A WRITTEN NOTICE TO RESIDENTS 48 HOURS PRIOR TO
BEGINNING PAVEMENT REMOVAL AND MILLING AND OVERLAY OPERATIONS.
CONTRACTOR SHALL PROVIDE WRITTEN NOTICE TO THE CITY OF TULSA THAT
NOTICE HAS BEEN PROPERLY GIVEN.

14. LOCAL AND THROUGH TRAFFIC SHALL BE MAINTAINED THROUGH THE
PROJECT AT ALL TIMES.

15. ALL PUBLIC AND PRIVATE STREETS AND DRIVES SHALL BE ACCESSIBLE AT
ALL TIMES.

16. ALL BROKEN CONCRETE, WASTE MATERIAL, AND OTHER DEBRIS SHALL
BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE REMOVED FROM
THE LIMITS OF THE PROJECT AND DISPOSED OF IN A MANNER APPROVED BY
THE CITY OF TULSA. NO ADDITIONAL PAYMENT WILL BE MADE FOR THE
DISPOSAL OF THIS MATERIAL.

17. ALL EXCAVATED MATERIAL NOT REQUIRED IN THE PROJECT SHALL BECOME
THE PROPERTY OF THE CONTRACTOR AND SHALL BE DISPOSED OF BY THE
CONTRACTOR IN A MANNER ACCEPTABLE TO THE PROJECT MANAGER
WITHOUT COST TO THE CITY. THE CONTRACTOR WILL BE REQUIRED TG OBTAIN
AN EARTH CHANGE PERMIT IF ANY MATERIAL IS STORED ON THE PROJECT SITE
AND/OR DISPOSED OF WITHIN THE CITY LIMITS.

18. ALL TREES, BRUSH AND OTHER DEBRIS THAT MIGHT INTERFERE WITH THE
FLOW OF WATER 1S TO BE CLEANED OUT TO THE RIGHT-OF-WAY LINE IN A
MANNER APPROVED BY THE CITY OF TULSA. ALL COSTTO BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF WORK. TREES OUTSIDE THE FILL SLOPES AND
THE TOP OF CUT SLOPES SHALL NOT BE DISTURBED EXCEPT WITH THE
WRITTEN APPROVAL OF THE CITY OF TULSA.

19. WHERE MATERIALS ARE TRANSPORTED IN THE PROSECUTION OF WORK,
VEHICLES SHALL NOT BE LOADED BEYOND THE CAPACITY RECOMMENDED BY
THE VEHICLE MANUFACTURER OR AS PRESCRIBED BY ANY FEDERAL, STATE
OR LOCAL LAW OR REGULATION.

20. ANY DAMAGE TO THE ROADWAY PAVEMENT, CURB, DRIVEWAYS OR
SIDEWALK CAUSED BY THE CONTRACTOR’S OPERATION SHALL BE REPAIRED
TO THE CITY OF TULSA'S SATISFACTION AND SHALL BE ACCOMPLISHED AT THE
CONTRACTOR'S SOLE EXPENSE. CONTRACTOR SHALL EXERCISE GOOD
JUDGEMENT WHEN PLANNING HAUL ROUTES IN AND OUT OF NEIGHBORHOODS
OR ARTERIAL STREETS AS TO NOT TRANSVERSE ACROSS NEWLY PLACED
PAVEMENT.
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GENERAL CONSTRUCTION NOTES

21. IF THE CONTRACTOR ENCOUNTERS VOIDS WHEN PATCHING STREETS, THE
CONTRACTOR SHALL CALL STREETS AND STORMWATER AT 918-576-5514 FOR
AN INSPECTION BEFORE PROCEEDING WITH WORK.

22. THE PROJECT SHALL BE CONSTRUCTED WITH CONTINUOUS FLOW OF
MATERIAL SUPPLIED TO THE PROJECT SUCH THAT THE LAYDOWN MACHINE
WILL REMAIN IN MOTION. ANY DELAY IN FORWARD PROGRESSION OF THE
LAYDOWN MACHINE MAY REQUIRE A TRANSVERSE JOINT AS DIRECTED BY THE
CITY OF TULSA.

23. NOFLY ASH IS ALLOWED TO BE USED ON THIS PROJECT.

24. PHYSICAL TESTING FOR QUALITY ASSURANCE SHALL BE FURNISHED BY
THE CITY.

25. CONTRACTOR IS RESPONSIBLE FOR ALL NECESSARY QUALITY CONTROL
TESTING TO ENSURE THAT PROJECT REQUIREMENTS ARE MET.

26. MASONRY STRUCTURES SHALL NOT BE CONSTRUCTED WITHIN THE STREET
RIGHT-OF-WAY.

27. ALL CONCRETE CURB AND GUTTERS SHALL BE MONOLITHIC POURS.
DOWELED-ON CURBS WILL NOT BE ALLOWED.

28. NO LIFTING HOLES WILL BE ALLOWED ON ANY REINFORCED CONCRETE
PIPES OR REINFORCED CONCRETE BOXES.

29. SIDEWALK RAMP CONSTRUCTION SHALL COMPLY WITH THE CURRENT
AMERICANS WITH DISABILITIES ACT STANDARDS. SIDEWALK RAMPS SHALL BE
DIRECTIONALLY ORIENTATED AND SHALL ALIGN WITH THE RAMP ACROSS THE
STREET. TRUNCATED DOMES SHALL BE PERPENDICULAR TQO, AND IN LINE WITH
THE CROSSWALK. ALL CROSSWALK MARKINGS SHALL BE CONTINENTAL STYLE
OR FOR DESIGNATED SCHOOL ZONE CROSSING.

30. REFLECTORIZED SHEETING ON SIGNS AND BARRICADES SHALL BE OF A
CUBIC PRISMATIC TYPE AND SHALL MEET THE SPECIFICATIONS ESTABLISHED
FOR ASTM D 4956-01 TYPE IX RETROREFLECTIVE SHEETING. REFLECTORIZED
SHEETING ON DRUMS AND TUBE CHANNELIZERS SHALL BE OF A HIGH-
INTENSITY TYPE AND SHALL MEET THE SPECIFICATIONS ESTABLISHED FOR
ASTM D 4856-01 TYPE Ill RETROREFLECTIVE SHEETING.
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GENERAL CONSTRUCTION NOTES

31. CONTRACTOR SHALL SALVAGE ALL CAST IRON INLET GRATES, INLET
FRAMES, MANHOLE COVERS, MANHOLE FRAMES, AND OTHER CASTINGS.
SALVAGED CASTINGS SHALL BE DELIVERED TO THE METAL RECYCLE BINS IN
THE STOCKROOM AREA AT THE UNDERGROUND COLLECTIONS BASE LOCATED
AT 9319 E 42ND ST N BETWEEN THE HOURS OF 7:30 AM AND 3:00 PM MONDAY
THROUGH FRIDAY. CONTRACTOR MUST OBTAIN A RECEIPT/TRIP TICKET WITH
QUANTITY DELIVERED.

32. THE SIGN PLACEMENT STATIONING AND LOCATIONS SHOWN ON THE PLAN
SHEETS AND SUMMARY SHEETS ARE APPROXIMATE. EXACT STATIONING AND
LOCATIONS SHALL BE DETERMINED BY THE CONTRACTOR SO THAT THE SIGN
IS INSTALLED IN ACCORDANCE WITH CITY OF TULSA STANDARDS, CURRENT
AMERICANS WITH DISABILITIES ACT STANDARDS, AND THE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES IN ORDER TO PROVIDE OPTIMUM
VISIBILITY TO THE ONCOMING/APPROACHING MOTORIST. IF A PROPOSED
LOCATION CONFLICTS WITH OTHER SIGNS, UTILITIES, OR OTHER ROADWAY
FEATURES, THE CITY OF TULSA SHALL BE NOTIFIED.

33. POST LENGTHS SHOWN ON SIGN SUMMARY ARE APPROXIMATE. EXACT
LENGTHS SHALL BE DETERMINED BY A FIELD SURVEY CONDUCTED BY THE
CONTRACTOR.

34. ALL ASPHALT STREETS THAT ARE TO BE RECONSTRUCTED SHALL BE LEFT
WITH A DRIVABLE SURFACE AT ALL TIMES. THE CONTRACTOR WILL NOT BE
ALLOWED TO MILL OFF ALL THE ASPHALT BEFORE EXCAVATION BEGINS.

35. THE CONTRACTOR SHALL REPLACE ANY SECTION CORNERS OR OTHER
PERMANENT RIGHT OF WAY MARKERS REMOVED OR DISTURBED AS A RESULT
OF THE CONSTRUCTION OF THIS PROJECT. REPLACEMENT OF SECTION
CORNERS OR ANY OTHER MONUMENTS SHALL BE PERFORMED BY A LICENSED
LAND SURVEYOR AUTHORIZED TO PERFORM WORK IN THE STATE OF
OKLAHOMA. :

36. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE CONTROL AND
MAINTENANCE OF THE STORMWATER DRAINAGE. STORMWATER PONDING ON
THE CONSTRUCTION SITE THAT IS THE RESULT OF CONSTRUCTION WILL NOT
BE ALLOWED.

37. {T SHALL BE UNDERSTOOD THAT CONSTRUCTION SHALL BEGIN ON THE
STREETS HIGHLIGHTED IN YELLOW AND MARKED AS STREET MAINTENANCE-
NO PLANS ON PAGE PL-1 FIRST AND THEN ONCE ALL STREET MAINTENANCE
CONSTRUCTION IS COMPLETE, CONTRACTOR MAY BEGIN ON STREETS
HIGHLIGHTED IN PINK AND MARKED AS STREET REHABILITATION-PLANS

(11" X 17”) ON PAGE PL-1.

GCN-5



GENERAL CONSTRUCTION NOTES

38. ALL CONTRACT SUBMITTALS SHALL BE SUMITTED TO CITY OF TULSA
CONSTRUCTION INSPECTOR MANAGER AND APPROVED BEFORE WORK MAY
BEGIN.

39. ALL DETAILED COST BREAKDOWNS AND SUBMITTALS FOR ANY
UNFORESEEN SPECIAL CONSTRUCTION ITEMS SHALL BE SUBMITTED TO THE
CITY OF TULSA CONSTRUCTION INSPECTOR MANAGER AND WRITTEN
APPROVAL RECEIVED BEFORE WORK MAY BEGIN.

40. THE CONTRACTOR SHALL HAVE A SIGNED RIGHT-OF-ENTRY FORM FROM
PROPERTY OWNER PRIOR TO ANY WORK ADJACENT TO A WALL, FENCE OR
OTHER STRUCTURE THAT MAY BE SUBJECT TO COLLAPSE DURING
CONSTRUCTION OPERATIONS.

41. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THEIR FIELD
PERSONNEL RESPONSIBLE FOR WORK BEING PERFORMED UNDER THIS
CONTRACT ARE FAMILIAR WITH THE CITY OF TULSA AND ODOT
SPECIFICATIONS.

42. PRIOR TO THIS CONTRACT BE!ING DEEMED SUBSTANTIALLY COMPLETE. THE
CONTRACTOR WILL BE RESPONSIBLE FOR SUBMITTING A PREFERRED
WALKTHROUGH DATE. IF A PREFERRED DATE HAS NOT BEEN SUBMITTED
WITHIN 10 CALENDAR DAYS OF THE CITY OF TULSA DECLARING THE PROJECT
SUBSTANTIALLY COMPLETE, ONE WILL BE DISIGNATED BY THE CITY OF TULSA.
IF THE PUNCH LIST IS NOT COMPLETE WITHIN 10 WORKDAYS, CONTRACT TIME
WILL RESUME.

43. COMMUNICATION BETWEEN THE CITY OF TULSA AND THE CONTRACTOR IS
OF THE UTMOST IMPORTANCE DURING THE DURATION OF THIS CONTRACT. IT
IS IMPERITIVE THAT THE CONTRACTOR PROVIDES THE REQUIRED CONTRACT
SCHEDULE AND PAVING PLANS TO ALLOW THE CITY OF TULSA TO SCHEDULE
ANY REQUIRED TESTING WITH THEIR TESTING COMPANIES AND TO PREVENT
ANY DELAYS IN WORK BY THE CONTRACTOR. ANY WRITTEN
CORRESPONDENCES BETWEEN THE CITY OF TULSA AND THE CONTRACTOR
SHALL BE COPIED TO THE DESIGNATED INSPECTOR AND CONSTRUCTION
INSPECTOR MANAGER.

44. THE CONTRACTOR SHALL SUPPLY TO THE CITY OF TULSA ANY CALIBRATION
DATANECESSARY TO SUBSTANTIATE THAT THE EQUIPMENT USED DURING THE
CONSTRUCTION  PROCESS, MEETS THE REQUIRED APPLICATION
SPECIFICATIONS.
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GENERAL CONSTRUCTION NOTES

45. THE CONTRACTOR SHALL NOTIFY THE CITY OF TULSA IN WRITING OF ANY
UNFORESEEN ISSUES THAT MAY ARISE DURING CONSTRUCTION. THE
CONTRACTOR IS RESPONSIBLE FOR NOTIFYING ANY UTILITY, COMPANIES OR
CITIZENS FOR WHOM THE DAMAGES AFFECT.

46. CONTRACTOR SHALL NOT HAVE MORE THAN ONE HALF OF A MILE OF

ARTERIAL STREET SHUT DOWN FOR CONSTRUCTION AT ONE TIME WITHOUT
WRITTEN APPROVAL FROM THE CITY OF TULSA.
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ITEM NS::BCER ITEM DESCRIPTION UNIT | QUANTITY PAY ITEM NOTES
1 202(A) UNCLASSIFIED EXCAVATION cy 2,10,40
2 230(A) SOLID SLAB SODDING sY 13,14,15
3 303(A) AGGREGATE BASE TYPE A cY 2,34
4 310(B) SUBGRADE METHOD B 5Y 2,19
5 325 SEPARATOR FABRIC SY 8
6 409 FABRIC REINFORCEMENT(GP-25) SY 8
7 411(S4) ASPHALT CONCRETE, TYPE S4 (PG 64-22) (2"THICKNESS) TON 16,17,18,19
8 411(D) TYPE "S§5" ASPHALT CONCRETE (LEVEL UP 1") TON 16,17,18,19
9 412 COLD MILLING PAVEMENT (2" THICKNESS) sY 6
10 509(C) CLASS 'A' CONCRETE FOR SMALL STRUCTURES cyY 19,20,21
11 511(A) REINFORCING STEEL- IN PLACE LB 19
12 609(A) REMOVE AND REPLACE 6" CONCRETE CURB LF 19,20,21,22
13 609(B) REMOVE AND REPLACE 6" CONCRETE CURB AND GUTTER LF 19,20,21,22
14 610(A) 4" CONCRETE SIDEWALK SY 20,23,24,25
15 610(B) REMOVE AND REPLACE 6" HES PCC DRIVEWAY SY 19,20,23,24,25
16 610(SP) SIDEWALK RAMP EA 20,23,50,51
17 610(1) TACTILE WARNING DEVICE SF
18 612(A) ADJUST MANHOLE TO GRADE EA 19,21,23,26,27,28,31
19 612(C) ADIJUST INLETS TO GRADE EA 19,21,23,26,27,28,31
20 612( E) ADJUST VALVE BOXES TO GRADE EA 19,21,23,26,27,28,31
21 619(B) REMOVAL OF SIDEWALK sY 10,21
22 641 MOBILIZATION EA
23 855(A) TRAFFIC STRIPE(PLASTIC)(4"WIDE) LF 36
24 855(8) TRAFFIC STRIPE(PLASTIC)(ARROW) EA 36
25 855(8) BIKE LANE SYMBOL(GREEN BACKGROUND)(PRE-FORMED) EA 36
26 855(8) BICYCLE SYMBOL WITH SHARROW(WHITE) EA 36
27 855(8) BICYCLE SYMBOL(NO SHARROW)(WHITE) EA 36
28 880(8) SIGNS 6.26 TO 15.99 SF SD 37,38,46
29 880(8) SIGNS 16.00 AND UP SD 37,38,46,
30 880(C) BARRICADES (TYPE III) SD 37,38,46
31 880(E) TYPE "A" WARNING LIGHT SD 38
32 880(E) TYPE "C" WARNING LIGHT SD 38
33 880(F) DRUMS SD 37,38,46
34 880(G) TUBE CHANNELIZERS sD 37,46
35 880(H) FLAGGER FD 39
36 SPECIAL PRE-FORMED BIKE LANE MARKINGS (24'WIDE)(BLM-1) LF 36
37 SPECIAL TYPE I AC PATCH WITH TYPE 83 (PG 64-22 OK) cy 9,19
38 SPECIAL TYPE 1 PCC PATCH [ 9,19,49
39 SPECIAL QUICK SET FLOWABLE FILL cy 2,3,19,33
40 SPECIAL CROSS-STREET DRAINS HES PCC cY
41 SPECIAL URBAN RIGHT-OF-WAY RESTORATION EA 11,12,29,47
42 SPECIAL CONTRACTOR'S QUALITY CONTROL LSUM
43 SPECIAL MULTI-AXIAL COMPOSITE PAVING GRID (MCPG-1-7) SY 8
a4 SPECIAL OWNER ALLOWANCE ALLOW
PROJECT QUANTITIES
' 1 CONCRETE STREET MAINTENANCE
us,a Maintenance Zone 9038
CSM 25-001
PQ-1
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