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Published in the Tulsa World:
June 20, 23, 24, 25, 26, and 27, 2025.

NOTICE TO BIDDERS
SEALED BIDS FOR
PROJECT NO. 144213 TMUA-W 22-90

Notice is hereby given that pursuant to an order by the
Mayor of the City of Tulsa, Oklahoma, sealed bids will be
received in Room 260 of the Office of the City Clerk, City of
Tulsa, 175 E. 2™ Street, Tulsa, Oklahoma 74103 until
8:30 a.m. the 25th day of July, 2025 for furnishing all
tools, materials and labor and performing the work
necessary to be done in the construction of the following:

PROJECT NO. 144213 TMUA-W 22-90 REHABILITATION &
RECONSTRUCTION OF 91ST STREET SOUTH FROM
HARVARD TO YALE

The entire cost of the improvement shall be paid from
Account No.

144213.Streets ArtWide.4277.42773200-541106
144213.Streets. ArtWide.4278.42783200-541106

144213 . ArchEngr.ArtRhb.4273N.42733200-541106
2531F00011.FloodImp.Flood.5600.56003303-541101
2531W00010.WaterDist.Water.7400.74003300-541101

A MANDATORY Pre-Bid Conference is scheduled for
Monday, June 30, 2025 at 9:00 a.m. and will be held
through video conferencing with Microsoft Teams,
invitation presented on the City of Tulsa's website at this
link:
https://www.cityoftulsa.org/government/departments/engin
eering-services/construction-bids/

Attendance at the Pre-Bid Conference is MANDATORY.
Bicls will not be received from contractors who did not
attend the Pre-Bid Conference.

Bids will be accepted by the City Clerk from the holders of
valid pre-qualifications certificates from the City of Tulsa in
one or more of the following classifications: A or C.

Drawings, specifications and contract documents for
construction of said public improvements of the said
project have been adopted by the Mayor of said City.
Copies of same may be obtained at the Office of Contract
Administration, 175 E. 2™ St., 13" Floor, Tulsa, OK 74103
for a non-refundable fee in the amount of $50.00 made
payable to the City of Tulsa by check or money order.
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Contract requirements shall include compliance as
required by law pertaining to the practice of non-
discrimination in employment.

The overall aspirational Small Business Enterprise
utitization goal for this project is ten (10) percent.

Attention is called to Resolution No. 18145 of August 23,
1988, requiring bidders to commit to the goal of employing
on the project at least fifty percent bona fide residents of
the City of Tulsa and/or MSA in each employment
classification.

Attention is called to Resolution 7404 of November 8,
2006, requiring bidders, their subcontractors and their
lower-tier subcontractors to hire only citizens of the United
States.

The City of Tulsa itself is exempt from the payment of any
sales or use taxes, and pursuant to Title 68 O.5. Secticn
1356(10), direct vendors to the City are also exempt from
those taxes. A bidder may exclude from his bid
appropriate sales taxes, which he will not have to pay while
acting for and on behalf of the City of Tulsa.

A Certified or Cashier's Check or Bidders Surety Bond, in
the sum of 5% of the amount of the bid will be required
from each bidder to be retained as liquidated damages in
the event the successful bidder fails, neglects or refuses to
enter into said contract for the construction of said public
improvements for said project and furnish the necessary
bonds within thirty days from and after the date the award
is made.

The bidder toc whom a contract is awarded will be required
to furnish public liability and workmen's compensation
insurance; Performance, Statutory, and Maintenance
bonds acceptable to the City of Tulsa, in conformity with
the requirements of the proposed contract documents.
The Performance, Statutory, and Maintenance bonds shall
be for one hundred percent (100%) of the contract price.

All bids will be opened and considered by the Bid
Committee of said City at a meeting of said Commitiee to
be held in the City Council Room of City Hall in said City at
9:00 a.m. on the 25th day of July, 2025.

Dated at Tulsa, Oklahoma, this 20th day of June, 2025.

(SEAL)
Christina Chappell
City Clerk
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INSTRUCTIONS TO BIDDERS

B-1. BIDS

Each bid Proposal shall be completed, signed, and submitted. No alterations,
additions, or erasures shall be made on the Proposal. Erroneous entries shall be
lined out, initialed by the bidder, and the correct entry inserted. The unit price bid
must cover all expense for furnishing the labor, materials, tools, equipment, and
apparatus of every description to construct, erect, and furnish all work required by
and in conformance with the Drawings and Specifications.

Each bid shall be enclosed in a sealed envelope addressed to the City of Tulsa,

175 E. 2™ Street, Room 260, City Hall, Tulsa, Oklahoma, identified on the outside
with the words:

PROJECT NO. 144213 TMUA-W 22-90 REHABILITATION &
RECONSTRUCTION OF 91ST STREET SOUTH FROM HARVARD TO YALE

Pre-qualification Certificate Number

And shall be filed with the City Clerk in Room 260, City Hall.

All addenda to the contract documents should be denoted on the last page of the
Proposal in the space provided.

B-2. BID SECURITY

Each bid shall be accompanied by a cashier's check, a certified check, or bidder's
bond, in the amount of five percent (5%) of the total amount bid.

The bid security shall be made payable, without condition, to the City of Tulsa,
Oklahoma. The bid security may be retained by and shall be forfeited to the City
as liquidated damages if the bid is accepted, a contract based thereon is awarded,
and the bidder fails to enter into a contract in the form prescribed, with legally
responsible sureties, within thirty (30) days after such award is made by the City.

B-3 RETURN OF BID SECURITY

The bid security of each unsuccessful bidder will be returned when his bid is
rejected. The bid security of the bidder to whom the contract is awarded will be
returned when he executes a contract and files satisfactory bonds. The bid
security of the second lowest responsible bidder may be retained for a period of
time not to exceed sixty (60) days pending the execution of the contract and bonds
by the successful bidder.

B-4 WITHDRAWAL OF BIDS

No bidder may withdraw his bid for sixty (60) days after the date and hour set for
the opening. A bidder may withdraw his bid any time prior to expiration of the
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11.15.24
period during which bids may be submitted by making a written request signed in
the same manner and by the same person who signed the Proposal.

B-5 REJECTION OF BIDS

Bids received more than ninety-six (96} hours before the time set for opening bids,
excluding Saturdays, Sundays, and holidays, as well as bids received after the
time set for opening bids, will not be considered and will be returned unopened.

The City of Tulsa reserves the right to reject any and all bids when such rejection
is in the best interest of the City of Tulsa. All bids are received subject to this
stipulation and the City reserves the right to decide which bidder shall be deemed
lowest responsible bidder.

A violation of any of the following provisions by a bidder shall be sufficient reason
for rejecting bidder’s bid, or shall make any contract between the City of Tulsa and
the Contractor that is based on bidder’s bid, null and void: divulging the information
in said bid before the bids have been opened; submission of a bid which is
incomplete, unbalanced, obscure, incorrect, or which has conditional clauses,
additions, or irregularities of any kind not in the original proposal form, or which is
not in compliance with the Instruction to Bidders and published Notice to Bidders,
or which is made in collusion with another bidder. The City shall have the right to
waive any immaterial defects or irregularities in any bid received.

B-6 DISQUALIFICATION OF BIDDERS

No contract will be awarded to any person or persons, firm, partnership, company,
or corporation which is in arrears to the City upon any debt of contract, or in default
as surety or otherwise upon any obligation to the City.

B-7 SIGNATURE OF BIDDERS

Each bid shall be properly signed with the full name of the company or individual
submitting the bid, the bidder's address, and the name and title of all persons
signing printed below their signature lines. Bids by partnerships shall be signed
with the partnership name followed by the signature and title of one of the partners.
Bids by corporations shall be signed with the name of the corporation followed by
the signature and title of the president, vice president, chairman, or vice chairman
of the Board of Directors with attestation by the corporate secretary or assistant
corporate secretary. Bids by joint ventures shall be signed by each participant in
the joint venture. Bids by limited liability companies shall be signed with the name
of the limited liability company followed by the signature and title of the Manager
or Managing Member. Bid by limited partnerships shall be signed with the name of
the limited partnership followed by the signature of the general partner. Note: The
signature requirements listed above are for Oklahoma entities; entities organized
in other states must follow the law of the state in which they are organized.

A bid by a person who affixes to his signature the word “President”, “Manager”,
“General Partner”, “Agent”, or other ftitle, without disclosing the name of the
company for which he is signing, may be held to be the bid of the individual signing.

B- 2
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B-8 INTERPRETATION OF CONTRACT DOCUMENTS

If any bidder who contemplates submitting a bid is in doubt as to the true meaning
of any part of the drawing, specifications, or other proposed contract documents,
bidder may submit to Contract Administration and the Engineer a written request
for interpretation thereof. The person submitting the request shall be responsible
for its prompt delivery. Interpretation of the proposed contract documents will be
made only by addendum. The addendum will be posted on the City of Tulsa
website and emailed to all the pre-bid attendees. The City will not be responsible
for any other explanations or interpretations of the proposed contract documents.

B-9 LOCAL CONDITIONS AFFECTING WORK

Each bidder shall visit the site of the work and shall completely inform himself
relative to construction hazards and procedure, labor, and all other conditions and
factors, local and otherwise, which would affect prosecution and completion of the
work and its cost. Such considerations shall include the arrangement and
condition of existing structures and facilities, the procedure necessary for
maintenance of uninterrupted operation of existing structures and facilities, the
availability and cost for labor, and facilities for transportation, handling, and storage
of materials and equipment. All such factors shall be properly investigated and
considered in the preparation of the bid. There will be no subsequent financial
adjustment for lack of such prior information.

B-10 TIME OF COMPLETION

The time of completion is an essential part of the contract and it will be necessary
for each bidder to satisfy the City of his ability to complete the work within the
allowable time set forth in the Bid Form. For all projects that will impact the public,
a public meeting is required before any work is done. In this connection, attention
is directed to the provisions of the General Conditions and Special Conditions
relative to delays, extension of time, and liquidated damages.

B-11 QUALIFICATION OF BIDDERS

No bid will be received and filed by the City Clerk of the City of Tulsa unless the
person submitting the bid has been pre-qualified as provided by ordinance, and is
the holder of a current certificate of Pre-qualification in force and effect on the date
such bid is to be submitted and filed.

B-12 TAXES AND PERMITS

Attention is directed to the requirements of the General Conditions regarding
payment of taxes and obtaining permits. Contractor shall comply with all zoning
ordinances of the City, as provided in the Tulsa Zoning Code, Title 42 Tulsa
Revised Ordinances and conform with all zoning requirements established by the
Tulsa Metropolitan Area Planning Commission and the Board of Adjustment.
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111524
Contractor can call the Indian Nations Council of Governments (INCOG) at (918)
584-7526, to determine if any zoning requirements must be met.

B-13 OKLAHOMA LEGAL REQUIREMENTS

The Contractor must comply with the Oklahoma Scaffolding Law, 40 Oklahoma
Statues, Sections 174 - 177, which cover erection and use of scaffolds, hoists,
cranes, stays, ladders, supports, or other mechanical contrivances.

In accordance with Oklahoma Statutes, Title 68, Section 1701-1707, before
commencing any work pursuant to this contract, any nonresident contractor shall
give written notice by certified mail, return receipt requested, to the Oklahoma Tax
Commission, the Oklahoma Employment Security Commission, the Workers
Compensation Court, and the county assessor of each county in which work will
be performed. The notices shall comply with the requirements set forth in said
statute.

B-14 BONDS

The bidder to whom a contract is awarded wilt be required to furnish bonds as
follows:

a. Performance Bond — A Performance Bond to the City in an
amount equal to one hundred percent (100%} of the Confract
- price.

b. Statutory Bond — A Statutory Bond to the State of Oklahoma
in an amount equal to one hundred percent (100%) of the
contraci price.

C. Maintenance Bond — A Maintenance Bond to the City in an
amount equal to one hundred percent (100%) of the contract
price.

The bonds shall be executed on the forms included in the contract documents by
a surety company authorized to do business in the State of Oklahoma and
acceptable as Surety to the City of Tuisa.

Accompanying the bonds shall be a “Power-of-Attorney” authorizing the attorney-
in-fact to bind the Surety Company and certified to include the dates of the bonds.

B-15 BOUND COPY OF CONTRACT DOCUMENTS

Bound contract documents are no longer required.

B-16 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS

Each bidder agrees to comply with the terms of Title 5, Chapter 1, Section 111, of
the Tulsa Revised Ordinances relating to Non-Discrimination.

B-17 BASIS FOR AWARD OF CONTRACT
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11.15.24

The basis for award of a contract shall be the total base bid submitted by the lowest
responsible bidder unless otherwise directed in the form of proposal. The City of
Tulsa reserves the right to withhold the awarding of a contract for a reasonable
period of time from the date of opening of bids. The awarding of a contract upon
a successful bid shall give the bidder no right or action or claim against the City of
Tulsa upen such contract untii the same shall have been reduced to writing and
duly signed by the contracting parties. The award of a contract will not be
completed until the contract is duly executed and the necessary bonds and
insurance approved.

B-18 TIME FOR AWARDING OF CONTRACT

The awarding of a contract o the lowest responsible bidder will be made within
thirty (30) days after the opening of bids unless the City of Tulsa by formal recorded
action and for good cause shown, provides for a reasonable extension to that
period, which extension period shall not in any event exceed fifteen (15) days
where only state or local funds are involved, or not to exceed ninety (90) days on
any award of contract for the construction of public improvements where funds are
utilized which are furnished by an agency of the federal government.

B-19 SAFETY AND HEALTH REGULATIONS

Bidders should note that they are subject to “Safety and Health Regulations for
Construction”, Chapter XVII of Title 29, CFR, Part 1926 and that compliance,
review and enforcement are the responsibility of the U.S. Department of Labor.

The Contractor is fully responsible for the safety of the work site and is expected
to train their employees in all applicable safety issues. This should include but
not be limited to: trench safety, confined space entry, head protection, etc. In
accordance with construction contracts with the City, Authority, Board, or
Commission, all applicable Labor and OSHA safety regulations must be
followed.

Work sites must be monitored by the Contractor and safety provisions

enforced. Contractors are asked to ensure that all employees are properly
informed and trained in construction, work site safety.

B-20 VENDORS AND SUBCONTRACTOR IDENTIFICATION

Where Vendor and Subcontractor Identification Questionnaires are included in the
bid documents, each bidder shall submit the Questionnaire directly to the Engineer
no later than 5:00 p.m. on the first working day following the bid opening. Failure
to submit the questionnaire may render the bid unresponsive and not eligible for
award. The award of the Contract will be subject to the acceptability of the vendors
and subcontractors listed. If an award is made, the

vendors and subcontractors listed on the questionnaire shall be used on the
project. No changes in the vendor and subcontractor list will be permitted unless
prior consent is obtained from the Engineer.

B-5



11.15.24
B-21 _U.S. ENVIRONMENTAL PROTECTION AGENCY NPDES
REQUIREMENTS FOR STORMWATER DISCHARGES

The bidder's attention is directed to U.S. Environmental Protection Agency (EPA)
NPDES requirements for stormwater discharges. The Contractor shall be
responsible for filing a Notice of Intent and development and implementation of a
Stormwater Pollution Prevention Plan (PPP).

B-22 AMERICANS WITH DISABILITIES ACT

The Contractor shall take the necessary actions to ensure its facilities are in
compliance with the requirements of the Americans with Disabilities Act (ADA). It
is understood that the program of the Contractor is not a program or activity of the
City of Tulsa. The Contractor agrees that its program or activity will comply with
the requirements of the ADA. Any costs of such compliance will be the
responsibility of the Contractor. Under no circumstances will the Contractor
conduct any activity, which it deems non-compliant with the ADA.



RESOLUTION NO. 18145

A RESOLUTION REQUIRING THE INCLUSION IN PLANS AND SPECIFICATIONS FOR PUBLIC
IMPROVEMENT CONTRACTS OF PROVISIONS PROVIDING FOR THE EMPLOYMENT OF BONA
FIDE RESIDENTS OF THE CITY OF TULSA; AND/OR THE MSA; ALSO PROVIDING THAT AT LEAST
OF FIFTY PERCENT (50%) OF EACH CLASS OF EMPLOYEES USED ON A PROJECT BE BONA
FIDE RESIDENTS OF THE CIiTY OF TULSA AND/OR THE MSA; THAT THE DIRECTOR QF THE
DEPARTMENT OF HUMAN RIGHTS IS CHARGED WITH ENSURING THAT ALL BIDS FOR PUBLIC
CONSTRUCTION CONTRACTS COMPLY WITH THIS RESOLUTION; AND DECLARING AN
EMERGENCY.

WHEREAS, City of Tulsa, Oklahoma, desires to achieve a goa! of full employment.

WHEREAS, it is necessary for the protection of the health, safety and welfare of all residents of
the City of Tulsa, Oklahoma, to accomplish this goal.

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COMMISSIONERS OF THE CITY
OF TULSA, OKLAHOMA:

SECTION 1. The City of Tulsa is committed to the policy of achieving full employment of its
citizens by encouraging the employment of bona fide Tulsa and MSA residents in public improvement
contracis.

SECTION 2. Definitions. The definitions of certain terms used in this resolution are as follows:

a. "Bidding Documents" or "Bid" means the bid notice, plans and specifications, bidding form,
bidding instructions, special provisions and all other written instruments prepared by or on behalf
of an awarding public agency for use by prospective bidders on a public construction contract.

b. (i) "Bona Fide Residents" shall include only those persons who are either registered to vote in
the City of Tulsa or who have resided within the city limits for at least six months, or who have
purchased a permanent residence within the city limits or who have leased a residence for at
least a six month term. Residency may be further determined by a valid Oklahoma driver's
license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker. (ii)
Bona fide residents of MSA shall include only those persons who are registered to vote in outlying
MSA areas or who have resided within the outlying MSA area for at least six months, or who have
purchased a permanent residence within the outlying MSA areas or who have leased a residence
for at least a six month term. Residency may be further determined by a valid Oklahoma driver's
license, a current Oklahoma license tag, and a valid Oklahoma automabile inspection sticker.

¢. "Public Construction Contract” or "Contract' means any contract exceeding Seven Thousand
Five Hundred Dollars ($7,500.00) in amount, awarded by the City of Tulsa for the purpose of
making any public improvements or constructing any public building or making repairs to the
same.

d. "Public Improvement" means any beneficial or valuable change or addition, betterment,
enhancement or amelioration of or upon any real property, or interest therein, belonging to the
City of Tulsa, intended to enhance its value, beauty or utility or to adapt it to new or further
purposes. The term does not include the direct purchase of materials, equipment or supplies by
the City of Tulsa.
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e. "MSA". All of the land areas composed of Creek County, Osage County, Rogers County,
Tulsa County and Wagoner County.

SECTION 3. Residency Requirements of Contractor's Employees. Every employee and/or agent of the
City of Tulsa, Oklahoma, charged or involved with the preparation of plans and specifications for any
public impvement funded in whole or in part with funds of the City of Tulsa, is hereby charged to include

in said plans and specifications the following provisions which shall be binding upon the successful
bidders:

a. Each bid shall be accompanied by a sworn statement that the bidder is committed to the goal
of employing at least 50% bona fide residents of the City of Tulsa and/or the MSA in each
classification as determined by the Oklahoma Commissioner of Labor.

b. The successful bidder will be responsible for having like requirements placed upon any
subcontractor.

¢. The successful bidder will submit to the Director or his designated representative of the
Department of Human Rights any compliance reports involving the bidder and its subcontractors
required by Title 31, Chapter 1, Section 9, of the Tulsa Revised Ordinances. The reports shall
include information about the residence of each employee in each laboring and trade class
applicable to any City project.

SECTION 4. Unresponsive Bids. The failure to submit the documents required by Section 3
shall render a bid unresponsive. Said documents must be submitted prior to the opening of the bids. The
Director of the Department of Human Rights Section of Gity Development is charged with ensuring that all
bids comply with Section 3 prior to the bid opening date.

SECTION 5. Duty of Employees and/or Agents of the City of Tulsa. Any employee and/or agent
of the City of Tulsa who fails to include the goals for residency requirements found in Section 3 in the

plans and specifications for any public improvement may be subject to disciplinary action, including
dismissal.

SECTION 6. Severability. The invalidity of any section, subsection, provision or clause or portion
of this chapter, or the invalidity of the application thereof to any person or circumstance shall not affect

the validity of the remainder of this chapter or the validity of its application to other persons or
circumstances.

SECTION 7. Effect Date. This resolution shall take effect as of July 1, 1988.
SECTION 8. Emergency Clause. That an emergency exists for the preservation of the public
peace, health and safety, by reason whereof this resolution shall take effect immediately upon its

passage, approval and publication.

PASSED, with the emergency clause ruled upon separately and approved this 23 day of August, 1988.

APPROVED, this 23 day of August, 1988,
Rodger Randle
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CITY OF TULSA, OKLAHOMA

SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS

02.2
POL

The

BID OPENING AND AWARD SYSTEM

1.22
ICY STATEMENT

City of Tulsa (hereinafter City) is committed to implementing the City of Tulsa Small Business

Enterprise (SBE) Program of the City of Tulsa, hereinafter referred to as SBE Program. The stated
objectives of the programs are:

To ensure the employment of SBE(s) in the award and administration of City agreements and
contracts;

To create a level playing field on which SBE firms can compete fairly for City contracts;

To ensure that only firms that fully meet the eligibility standards are permitted to participate as
SBE participants;

To help remove barriers to participation in City contracts;

To assist in the development of SBE firms so that they may graduate from the SBE Program and
ultimately compete successfully in the marketplace.

GOALS BY BUSINESS CATEGORY - SBE

There are seven (7) Business Categories for the City of Tulsa: Construction Contractors (Prime and
Subcontractor), Architecture / Engineering {Consuitant and Subconsultant), Professional Services,
Other Services, and Goods and Supplies. A general description of each category follows:

Construction

Arch

General building contractors engaged primarily in the construction of commercial buildings.
Heavy construction such as airport runways, bridges, plants, grading and drainage, roadways,
and other municipal infrastructure.

Light maintenance construction services such as carpentry work; electrical work; installation of
carpeting; air-conditioning repair, maintenance, and installation; plumbing; and renovation.
Other related services such as water and sewer lines and maintenance, asbestos abatement,
drainage, dredging, grading, hauling, landscaping (for large construction projects such as
boulevards and highways), paving, roofing, and toxic waste clean-up.

itecture and Engineering

* & & & =

Licensed Architect

Landscape Architect

Professional Engineer

Professional Land Surveyor

Construction observation

Other professional design / construction related services

08 COT SBE BID Ulilization Instructions 20220221 U I-Page 1 of 11



CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Professional Services
s Financial Services
Legal services
Medical services
Educational services
Real Estate services
Planning services,
e Other professional services

Other Services
+ Janitorial and maintenance services
Uniformed guard services
Computer services
Certain job shop services
Graphics, photographic services
Landscaping
Other non-technical professional services

Good and Supplies
o Office goods
e« Medical supplies
e Miscellaneous building materials
o Computers

The goals are to reflect resource availability and capability. The City of Tulsa’s goal is to mitigate and
close the disparity between the availability/capability versus actual utilization of SBE firms in Creek,
Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties in Oklahoma.

The City enters various agreements and contracts with the private sector for services, goods and
supplies, and construction activities. The agreements or contracts may have a specific or primary
deliverable associated with one of the Business Categories. However, supplementary efforts may
exist to fulfill the agreement or contract. Therefore, the table below is provided to show goals for all
Business Categories. Good faith efforts shall first be focused on the Business Category or Categories
that relate directly to the deliverables. Additional good faith efforts shall be in supplementary efforts
from other categories to assist in meeting the overall project goal.

The project goals will be monitored and periodically adjusted to address the disparity between the
available / capable / willing SBE firms versus actual utilization of SBE firms. The overall project goal
is 10%.

SBE firms identified for utilization in an agreement or contract must be paid from the proceeds from
that agreement or contract.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Business Category SBE Goal (%)
Construction (Prime Contractors) 10
Construction (Subcontractors) 10
Architecture / Engineering (Consultant) 10
Architecture / Engineering 10
(Subconsultant)
Professional Services 10
Other Services 10
Goods and Supplies 10
BIDDER'S ACTIONS
For a:
A. GENERAL / PRIME CONTRACTOR Confract: When the City has established SBE contract goals

(hereinafter referred to as “goals”), the City will award a contract only to a bidder who makes good
faith efforts to meet the goals.

CONSTRUCTION MANAGEMENT AT-RISK (CMAR) Contract: When the City has established
SBE contract goals (hereinafter referred to as “goals”), the City will recommend award to the
Construction Management (CM) firm the bidder who makes good faith efforts to meet the goals.
However, Bidder{s) who are SBE(s) are not required to solicit other SBE firms but are
encouraged.

The following summary outlines the procedures

Summary.

1.

RECORD OF SOLICITATION FOR SBE form:

These forms MUST be submitted with the bid documents. These documents establish the initial
good faith, outreach efforts. In the event the bidder submitted the lowest bid, the SBE firms
identified on these forms submitted with the bid are the only SBE firms that will be considered for
establishing the bidder's projected utilization percentages for consideration of the award of bid.

LETTER OF INTENT TO CONTRACT WITH SBE form:

The bidder that submits the apparent lowest bid will be notified by City staff no later than the
Monday following bid opening. The apparent low bidder MUST submit these forms and the
associated attachments by close of business on Thursday following bid opening. Only SBE firms
documented on the RECORD(s) OF SOLICITATION FOR SBE forms submitted with the bid will
be considered for establishing the bidder's projected utilization percentages for consideration of
the award of bid. if Letters of Intent are not submitted, the projected utilization will be 0% and the
apparent lowest bidder is subject to being deemed non-responsive.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

3. ADMINISTRATIVE RECONSIDERATION:
If the City determines that a bidder failed to meet the requirements above, City staff will contact the
bidder by phone to define the issue and clarify any miscommunications and/or inadvertent actions.
If issue was not due to miscommunication and/or inadvertent actions, the bidder will be notified per
the Administrative Reconsideration process defined below. If the apparent low bidder is deemed
non- responsive, City staff will notify the next lowest bidder to submit their LETTERS OF INTENT
TO CONTRACT WITH SBE by close of business of the 6" day following notification or may
exercise its right to reject any and all bids.

4. CITY OF TULSA SBE UTILIZATION form:
This form is completed by the contractor {(successful bidder) and submitted as part of the contract
to perform the project. This form documents the “projected” utilization for the project. At the end
of the project, this form is submitted with the final pay request decumenting the *actual” utilization.
The “actual” utilization must meet or exceed the “projected” utilization. Any change in the
“projected” utilization must be documented, submitted to the City on the CHANGE REQUEST FOR
SBE PARTICIPATION form, and approved by the City. Approval of the change must occur at the
time of the change. If the change is a reduction and not submitted and approved per the
instructions, the amount will be deducted from the contractor's final pay request.

5. CHANGE REQUEST FOR SBE PARTICIPATION form:
This form documents any change to the “projected” utilization for the project. Change in utilization
includes reduction, substitution, and/or increase. Utilization shall be checked with the submission
of partial pay requests, but not longer than 30 day intervals throughout the project. The
contractor’s acknowledgement that they have verified changes in his/her utilization is required as
part of partial pay request documents. Reductions in utilization not approved prior to the final pay
request will result in pay reduction to the contractor. If, atthe completion of the project, the
contractor has failed to meet the SBE contract goals, does not have an approved change request,
and has not demonstrated good faith efforts to meet the contract goal, the contractor will be
assessed liquidated damages for the difference between the contract goal and the actual SBE
participation achieved.

Record of Solicitation

All bidders shall, with the submissions of their bids, show their RECORD(s) OF SOLICITATION
FOR SBE that demonstrates the good faith outreach effort to meet or exceed the SBE goals
established for the project.

If bidders cannot meet the established SBE goals, the bidders shall document and submit with their
bid proposal, justification stating why they could not meet the established SBE goals. To demonstrate
good faith efforts to meet the SBE goals, the bidders shall document their efforts to obtain SBE
participation. City will review and determine that the information is complete, accurate and adequately
documents the bidder’s good faith efforts before committing to the award of the confract to the bidder.
In the event that the City awards a contract to a bidder who cannot meet the established SBE goals,
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

the findings of the City's review shall be in written form and shall be incorporated into and become part
of the contract documents.

If the bidder to whom City proposes to award the contract is able to demonstrate good faith efforts,
City may accept the bidder's proposed goal. Acceptance by the City of the bidder’s proposed goal
does not release the bidder from its contractual obligation to continue to make efforts throughout the
duration of the project to utilize SBE firms on the project.

All bidders shall submit with their bid the completed and signed RECORD OF SOLICITATION FOR
SBE form.

Letter of Intent

The bidder must submit to the Engineering Contract Coordinator written confirmation from the SBE
firms on the form LETTER OF INTENT TO CONTRACT WITH SBE that it is participating in the
contract as provided in the contractor's bid commitment. This may be submitted with the bid, but not
later than the City’s close of business of the Thursday following the bid opening. The signed forms will
define the contractor's final proposed utilization and will be the basis of a final evaluation. If
inadequate utilization is proposed, the bid shall be considered non-responsive.

The SBE firms submitted on the LETTER OF INTENT TO CONTRACT WITH SBE forms shall be
considered binding and changes of committed SBE firms may only be made after the contract is fuily

executed, and may only be changed through the submission, review and approval of form CHANGE
REQUEST FOR SBE PARTICIPATION.

Failure to make the written assurance {City form LETTER OF INTENT TO CONTRACT WITH SBE),
which includes the names of the SBE firms to be used, the work they will perform, and the price for the
work, or failure to demonstrate good faith efforts that is deemed acceptable to the City to meet or
exceed the SBE goals, shall render a bid non-responsive.

It is the contractor’s responsibility to submit the information necessary for the City to ascertain
compliance with the good faith efforts requirement. Extra cost involved in finding and utilizing SBE
firms shall not be deemed adequate reason for the bidder’s failure to meet the project SBE goals
unless such costs are grossly excessive.

In instances where a successful bidder's SBE commitment exceeds the actual SBE contract goals, the
submitted goals of the bidder become the contractua!l obligation.

In instances where a successful bidder's SBE commitment is below the SBE contract goals, the
submitted utilization goals become the contractual obligation.

Good Faith Efforts

The steps taken by the bidder to obtain SBE participation shall be documented in writing and shall
include, but are not limited to, the following good faith efforts:
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices) in the interest of all certified SBE firms capable to perform the work
of the contract. The bidder must solicit this interest within sufficient time to allow the SBE firms to
respond to the solicitation. The bidder must determine with certainty if the SBE firms are interested by
taking appropriate steps to follow-up on the initial solicitation.

B. Selecting portions of the work to be performed by SBE firms in order to increase the likelihood that
the SBE goals will be achieved. This includes, where appropriate, breaking out contract work items
into economically feasible units to facilitate SBE participation, even when the contractor might
otherwise prefer to perform these work items with its own forces.

C. Providing interested SBE firms with adequate information about the plans, specifications and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

D. Negotiating in good faith with interested SBE firms:

(1) It is the bidder's responsibility to make a portion of the work available to SBE
subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available SBE subcontractors and suppliers, to facilitate SBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of SBE
firms that were considered; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for SBE firms to perform the work. RECORD OF
SOLICITATION FOR SBE form will be submitted.

(2) A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including available SBE subcontractors, and would take a firm’s price and
capabilities as well as contract goals into consideration. However, the fact that there may be
some additional costs involved in finding and using SBE firms is not sufficient justification for a
bidder's failure to meet the contract SBE goals, as long as such costs are reasonable. Also,
the ability or desire of a contractor to perform the work of a contract with its own organization
does not relieve the bidder of the responsibility to make good faith efforts. Contractors are not,
however, required to accept higher quotes from SBE firms to fulfill the SBE contract
requirements if the price difference is excessive or unreasonable. Documentation of quotes
shall be submitted to the City with the bid as part of the bidder’s record of solicitation.

E. Thoroughly analyzing the capabilities of SBE firms before determining a firm’s qualification for a
project. The following shall not be legitimate causes for the rejection or non-solicitation of SBE quotes
in the efforts of the contractor to meet the project goal: (1) the subcontractor’s standing, unrelated to
job performance, within the industry; (2) membership in specific groups or organizations; or, (3)
association with certain political and/or social organizations.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Administrative Reconsideration

If City determines that a bidder fails to meet the requirements stated above, the bidder will be provided
an opportunity for administrative reconsideration. City staff will contact the bidder by phone to define
the issue and clarify any miscommunications or inadvertent actions. If issue was not due to
miscommunication and/or inadvertent actions, the following process will be followed:

1. The bidder will be notified by fax/email within ten working days following the bid opening.

2. The bidder will have 2 working days from time of notification to schedule a meeting for the purpose
of administrative reconsideration with a City of Tulsa Attorney. Reconsideration meetings will
generally be held within 7 days of notification of a bidder being determined non-responsive.

As part of this administrative reconsideration, the bidder will have the opportunity to meet in
person with a City of Tulsa Attorney to present arguments concerning whether it met the goal or
made adequate good faith efforts to do so. Submittal of additional information documenting
solicitation, which was due with the original bid submission, will not be accepted or considered.

3. The decision on reconsideration will be made by a City of Tulsa Attorney who did not take part in
the original determination that the bidder failed to meet the goal or make adequate good faith
efforts to do so.

4. No awards will be made until all administrative reconsiderations as outlined herein are complete.
A City of Tulsa Attorney will provide a written decision on reconsideration to the bidder. This
decision will explain the basis for finding that the bidder did or did not meet the goal or make
adequate good faith efforts to do so. The determination is copied to the Contract Administrator,
City Engineer, and the Director of Human Rights.

CONTRACTOR ACTIONS AFTER AWARD OF THE CONTRACT:

Counting SBE Participation Toward the Goal

When a SBE participates in a contract, only the value of the work actually performed by the SBE is
counted toward the contract goal.

The entire amount of that portion of a contract that is performed by the SBE firm’s own forces is
counted, including the cost of supplies and materials obtained by the SBE for the work on the contract,
including supplies purchased or equipment leased by the SBE (except supplies and equipment the
SBE purchases or leases from their Prime Contractor).

When a SBE performs as a participant in a joint venture, the portion of the total dollar value of the

contract equal to the clearly defined portion of the work that the SBE performs with its own forces may
be counted toward the goal.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Only expenditures to a SBE contractor who performs a commercially useful function may be counted
toward a SBE goal.

Commercially Useful Function

A SBE performs a commercially usefu! function when it is responsible for the execution of the work of
its contract and is carrying out its responsibilities by actually performing, managing and supervising
the work involved. The SBE must be responsible, with respect to materials and supplies used on the
contract, for negotiating price, determining quality and quantity, ordering the material, and installing
(where applicable) and paying for the material itself.

To determine whether a SBE is performing a commercially useful function, City will evaluate the
amount of work subcontracted, industry practices, whether the amount the firm is to be paid is

commensurate with the work it is actually performing and the SBE credit claimed, and other relevant
factors.

A SBE does not perform a commercially useful function if its role is limited to that of an extra
participant in a transaction through which funds are passed in order to obtain the appearance of SBE
participation. In determining whether a SBE is acting as a pass-through, City will examine similar
transactions, particularly those in which SBE firms do not participate.

Manufacturers and Material Suppliers

If the materials or supplies are obtained from a certified SBE manufacturer, 100 percent of the cost of
the materials or supplies will be counted toward the SBE goals. A manufacturer is a firm that operates
or maintains a factory or establishment that produces, on the premises, the materials required under
the contract as described by the specifications.

If the materials or supplies are purchased from a certified SBE regular dealer, 100 percent of the cost
of the materials or supplies will be counted toward the SBE goals. A regular dealer is a firm that
owns, operates or maintains a store, warehouse, or other establishment in which the materials,
supplies, articles, or equipment described by the specification and required under the contract are
bought, kept in stock, and regularly sold or leased to the public in the usual course of business.

To be aregular dealer, the firm must be an established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or lease of the products in question. A
person may be a regular dealer in such bulk items as petroleum products, steel, cement, gravel,
stone, or asphalt without owning, operating or maintaining a place of business as provided for in the
above paragraph if the person both owns and operates distribution equipment for the products. Any
supplementing of regutar dealers’ own distribution equipment shall be by a long-term lease agreement
and not on an ad-hoc or contract-by-contract basis.

In order for a firm to qualify as a SBE supplier of metal and/or concrete pipe, the firm must also
fabricate the pipe. Metal or concrete pipe is specialty pipe which is project specific and is inspected
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

during the manufacturing process. This arrangement provides for no warehousing of metal or
concrete pipe and essentially requires the manufacturer to be the supplier. Merely ordering pipe from
the fabricator and in turn selling it to contractors is not consistent with normal industry practice.
Contractors normally purchase pipe directly from the manufacturer, thus eliminating the middleman.

Supplying metal or concrete pipe is viewed as brokering and is considered inconsistent with SBE
program requirements.

Changae Request for SBE Participation

Substitution or replacement of a SBE firms will only be permitted or allowed after award and execution
of the City contract.

A contractor may not terminate for convenience a SBE listed in their contract (or an approved
substitute SBE firm) and then perform the work of the terminated subcontract with its own forces or
those of an affiliate, without City’s prior written consent.

When a SBE is terminated, or fails to complete the work of the contract for any reason, the contractor
must make good faith efforts to find another SBE to substitute for the originat SBE. These good faith
efforts shall be directed at finding another SBE to perform at least the same amount of work (not
necessarily the same work) under the contract as the SBE that was terminated, to the extent needed
to meet the SBE goals established in the contract.

When the contractor obtains a substitute SBE, the contractor shall provide the Engineering Contract
Coordinator with copies of the CHANGE REQUEST FOR SBE PARTICIPATION form and suppotrting
documentation.

If the contractor is unable to replace the SBE with another SBE, then the contractor must provide City
with evidence in writing that they have made a good faith effort. The contractor must submit to the
Engineering Contract Coordinator a CHANGE REQUEST FOR SBE PARTICIPATION form along with
documentation to support they have made a goed faith effort. City may adjust the goal as appropriate.

In the case where a contractor cannot meet the SBE goals of a contract, he or she should request a

change of that portion of the SBE goal, which cannot be met. The request will be subject to the
following:

o Awritten request for change will be initiated by the contractor at the time he or she reasonably
knows that despite good faith efforts the contract goal cannot be achieved. The request will be
included on the CHANGE REQUEST FOR SBE PARTICIPATION form and will contain written
document all good faith efforts made to meet the goal as well as the reason for the change.

» The request for change, CHANGE REQUEST FOR SBE PARTICIPATION form, will be submitted

for review to the Engineering Contract Coordinator. The City will make the decision on the
approval or denial of the change request and inform the contractor.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

« If, at the completion of the project, the contractor has failed to meet the SBE contract goals, does
not have an approved change request, and has not demonstrated good faith efforts to meet the
contract goal, the contractor will be assessed liquidated damages for the difference between the
contract goal and the actual SBE participation achieved. The City shall deduct the liquidated
damages from the final payment. In the event insufficient earings remain for the reduction of
liquidated damages, the City may claim against the contractor's bond, suspend the contractor
under performance suspension, withhold further proposals, suspend prequalification and/or other
remedies available under the law.

+ Inthose instances when the goal is not met due to a change in quantity, which occurs through no
fault of the contractor, but due to City and/or changed site conditions, a change request will be
recommended by Field Engineering at the time the change becomes known, but not later than the
next progressive payment application from the contractor which covers the work identified for the
SBE firm. The change request will include the statement of quantity change(s). The contractor
shall endeavor, with good faith efforts, to mitigate underruns by utilizing other SBE firms.

Change in utilization includes reduction, substitution, and/or increase. Utilization shall be checked
with the submission of each partial pay request, but not longer than 30 day intervals throughout the
project. The contractor's acknowledgement that they have verified changes in his/her utilization is
required as part of partial pay request documents. Reductions in utilization not approved prior to the
final pay request, will result in pay reduction to the contractor.

If a contractor fails to comply with this section, appropriate administrative remedies may be taken
including, but not limited to:

No additional progressive payments may be processed
Refusal to issue proposals

Liquidated damages

Suspension of work on the project

Suspension of prequalification

Termination of the contract

* & & & © »

Prompt Payments

To ensure that contractors’ obligations under City contracts are met, the confracior shall endeavor to
pay all subcontractors for satisfactory performance of their contracts no later than fifteen (15) calendar
days after receipt of each progressive payment from City. The contractor must further endeavor to
make prompt release of retainage held to the SBE within thirty days after the work is satisfactorily
completed, whether the contractor's work is complete or not. The term “satisfactorily completed” is
defined as when; 1) City finds the work completed in accordance with the Plans and Specifications; 2)
any required paperwork, including material certification, payrolls, etc., have been received and
approved by City; 3) Field Engineering has determined the final quantities on the subcontractor’s
portion of the work; and 4) Contractor has received progressive payments from City which includes
subcontractors’ work.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

In an effort to accelerate payments to subcontractors, the City may pay the Contractor for acceptable
material stockpiled or delivered to the project, at other approved or designated locations, or at a plant
site required for Contractor's operations as approved by the City. This is governed by Oklahoma
Department of Transportation Standard Specifications for Highway Construction 2009 or latest edition.

Contractor shall endeavor to include invoices from SBE for materials on hand, partially completed
work, or complete work on the earliest partial payment request submitted to the City. Itis incumbent
on the SBE to submit invoices to the Contractor in a timely manner.

Failure to comply with the prompt payment and return of retainage provisions of the contract may
result in sanctions under the contract, as listed below:

Refusal to issue proposals

Liguidated damages

Suspension of work on the project

No additional progressive payments may be processed
Suspension of prequalification

Any delay or postponement of payment among the parties may take place only for good cause, with
City written approval. The explanation from the contractor must be made in writing to the City.

Record Keeping Reguirements

The contractor shall keep such records as are necessary to determine compliance with the SBE
contract obligations. The records kept by the contractor will indicate:

1. The name(s) of SBE firms or other subcontractors, the type of work being performed, and payment
for work, services and business.

2. Documentation of correspondence, verbal contracts, telephone calls, etc., to obtain services of
SBE firms on the project.

Upon request, the contractor shall submit all subcontracts, purchase orders, contracts, agreements,
and financial transactions, including canceled checks, executed with SBE firms with the reference to
records referred to in this provision, in such form, manner, content prescribed by City.

The contractor should list all SBE firms in the contract and summarize total amounts paid to SBE firms
and the project goal amount for each SBE firm.

Reciprocity
The City will grant reciprocity of membership in the SBE program to certified Oklahoma Department of

Transportation Disadvantaged Business Enterprises which are located in the Tulsa Metropolitan
Statistical Area.

06 COT SBE BID Utifzation Instructions 20220221 Ul-Page 11 of 11



{Must be submitted with Bid)

CITY OF TULSA
BIDDER'S AFFIDAVIT FOR
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION GOALS

STATE OF )
) ss:
COUNTY OF )

, of lawful age, being first duly sworn, says that s(he) is the
agent authorized by the bidder to submit the attached bid. Affiant further states that the bidderx
agrees to fully comply with the City of Tulsa's Resolution requiring that a good faith effort be
made to utilize small business enterprises as subcontractors.

Affiant further states that s(he) will document on pages SBE-2BID, -3BID, -4BID, and -5BID
for public record, his/her good faith efforts in solicitation.

Affiant further states that s(he) is responsible for having like requirements placed upon any
subcontractor of said bidder.

Affiant further states that s(he) has read and agrees to the current CITY OF TULSA,
OKLAHOMA SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
FOR BID OPENING AND AWARD SYSTEMS.

BIDDER (Company Name)
SIGNED
TITLE
SUBSCRIBED and SWORN to before me this day of , 20
NOTARY PUBLIC

MY COMMISSION EXPIRES:

SBE-1BID
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CiTY OF

TULSA

RECORD OF SOLICITATION FOR SMALL BUSINESS ENTERPRISE (SBE)

(MUST BE SUBMITTED WITH BID)

Project Name:

Project Number:

Prime Contractor:;

Prime Contractor Representative:

Consultants, Subcontractors, Service, Regular Dealers, Material Suppliers, & Fabricators:

Contact Date(s):

Name of Company:

Address (Street, City, County, State):

City of Tulsa SBE: [J Yes I No

City of Tulsa SBE Certificate Number:

Other SBE Certificate Number(s):

Company Contact Person:

- Phone No.: Email:

- Description of Work:

- Contract Documents provided to and/or reviewed by Company: [ Yes L] No
- Will City of Tulsa SBE be utilized? [ Yes [ No

If Yes, Estimated Agreement Amount: §

If No, description of reasons why agreement could not be reached for City of Tulsa SBE to perform
work:

SBE - 2BID
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CITY aF

LETTER OF INTENT

TO CONTRACT WITH SMALL BUSINESS ENTERPRISE (SBE)

(Must be submitted by close of business on Thursday fellowing bid opening)

Public Works Department, Attn: Contracts Coordinator
CITY OF TULSA

2317 South Jackson, N-103

Tulsa, Oklahoma 74107

Ph.: 918.596.9637

Fax: 918.596.1299

Project Name:

Project Number:

Submittal Date:

Prime Contractor

HEREBY, intends to subcontract items of work generally described as

to:

SMALL BUSINESS ENTERPRISE
Total amount of participation by City of Tulsa SBE: $

(City of Tulsa SBE, quote must be attached)

City of Tulsa SBE: O Yes [ No
City of Tulsa SBE Certificate Number:

Other SBE Certificate Number(s):

SMALL BUSINESS ENTERPRISE PRIME CONTRACTOR
Signature: Signature:

Title: Titles

Date: Date:

Signatures of Authorized representatives of the Prime Contractor and the City of Tulsa SBE firm above represent the written
commitment by the Prime Contractor to subcontract with the City of Tulsa SBE firm and a written commitment by the City
of Tulsa SBE firm to subcontract for work as described in the attached quote.

This form, along with the City of Tulsa SBE firm’s quote must be submitted to the City with the executed Contract
documents. Ifthis form is not received, the proposed utilization will NOT be counted as part of the Prime Contractor’s
agreement. This may cause the agreement to be considered non-compliant and be rejected by the City of Tulsa.

SBE —3BID
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CITY OF

TULSA

CHANGE REQUEST
FOR SMALL BUSINESS ENTERPRISE (SBE) PARTICIPATION

Project Name:

Project Number:

Prime Contractor:

CHANGE: From / To (fill in both sides) OR ADD: To (fill in this side only)

FROM: TO:

Name: Name:

City of Tulsa SBE: O Yes O No City of Tulsa SBE: O Yes O No
City of Tulsa SBE Certificate Number: City of Tulsa SBE Certificate Number:
Other SBE Certificate Number(s): Other SBE Certificate Number(s):

Change in service to be performed:

Change in amount of participation by City of Tulsa SBE: §

Reason for Change:

NOTE: Attach a copy of the Letter of Intent for the original City of Tulsa SBE and a new Letter of Intent for the proposed
City of Tulsa SBE.

PRIME CONTRACTOR SBE SUBCONTRACTOR
Signature: Signature:

Date: Date:

Title: Title:

Approved / Disapproved: Date:

Public Works Design Engineering Manager
(Planning, Design, or Field)

Approved / Disapproved: Date:
Public Works Contracts Coordinator

Distribution: Tulsa Authority for Economic Opportunity
Public Works Design/Public Works Department (Planning, Design, or Field)

SBE - 4BID
10 Change Request for SBE4 BID 20200709
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(Must be submitted at time of Bid)
CITY OF TULSA
RESOLUTION NO. 7404
AFFIDAVIT OF COMPLIANCE

, of lawful age, being first duly sworn, states that
s(he) is the authorized agent of the Company set forth below.

Affiant further states that the Company, in compliance with City of Tulsa Resolution No.
7404, shall not hire or knowingly allow any of its subcontractors or lower tier
subcontractors to hire anyone who is not a United States citizen or legal immigrant or
anyone who does not have legal status as a temporary worker to perform work on any
project which is the subject of a contract between the Company and the City of Tulsa.

Affiant further states that the Company shall not fail to comply with and shall not
knowingly allow any of its subcontractors or lower tier subcontractors to fail to comply
with all applicable laws including, but not limited to, labor, employment and taxation
laws, in the performance of any work on any project which is the subject of a contract
between the Company and the City of Tulsa.

Affiant further states that the Company shall make available to the City of Tulsa, at the
City’s request, sufficient information and/or affirmations to allow the City to confirm
Company’s compliance with Resolution No. 7404 relating to the performance of any
contract between the Company and the City of Tulsa.

Company:
Signed:
Title
SUBSCRIBED and SWORN to before me, this day of , 20
NOTARY PUBLIC
MY COMMISSION EXPIRES:
COMMISSION NO.:

Resolution No. 7404
RAC-1
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(Must be submitted at time of Bid)
CITY OF TULSA
50% RESIDENT RESOLUTION
AFFIDAVIT FOR BID

STATE OF )
) ss:
COUNTY OF )

, of lawfu! age, being first duly sworn,
states that s(he) is the agent authorized by the bidder to submit the attached bid.
Affiant further states that the bidder, in compliance with City of Tulsa Resolution
No. 18145, is committed to the goal of employing at least 50% bona fide
residents of the City of Tulsa and/or the Metropolitan Statistical Area (composed
of Creek, Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties).

Affiant further states that bidder is responsible for having like requirements
placed upon any of its subcontractors.

BIDDER {Company Name) SIGNED
Title
SUBSCRIBED and SWORN to before me this day of , 20

NOTARY PUBLIC
MY COMISSION EXPIRES:

COMMISSION NO.:

RRA-1
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(Must be submitted at time of bid)
NON-COLLUSION AFFIDAVIT

STATE OF )
) ss!
COUNTY QF )

, of lawful age, being first duly sworn, says that:

| am the duly authorized agent of the bidder submitting the competitive bid associated with
this sworn statement for the purpose of certifying facts pertaining to the existence of
collusion among bidders and between bidders and municipal officers or employees, as well
as facts pertaining to the giving or offering of things of value to governmental personnel in
return for special consideration in the letting of any contract pursuant to the bid;

I am fully aware of the facts and circumstances surrounding the making of the bid and have
been personally and directly involved in the proceedings leading to the submission of such
bid;

Neither the bidder nor anyone subject to the bidder’s direction or control has been a party:

a. to any collusion amang bidders in restraint of freedom of competition by agreement
to bid at a fixed price or to refrain from bidding;

b. to any collusion with any municipal official or employee as to quantity, quality or
price in the prospective contract, or as to any otherterms of such prospective contract;
nor

c. in any discussions between bidders and any municipal official concerning exchange
of money or other things of value for special consideration in the letting of a contract.

If awarded the confract, neither the bidder nor anyone subject to the bidder's direction or
control has paid, given or donated or agreed to pay, give or donate to any officer or
employee of the City of Tulsa or of any public trust where the City of Tulsa is a beneficiary,
any money or other thing of value, either directly or indirectly, in procuring the contract for
which the bid is submitted.

BIDDER {Company Name) Signed

SUBSCRIBED and SWORN to before me this day of , 20

Title

NOTARY PUBLIC

MY COMMISSION EXPIRES:

COMMISSION NO.:

NA-1
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(Must be submitted at time of bid)
BUSINESS RELATIONSHIP AFFIDAVIT

STATE OF )
) s8:
COUNTY OF )

, of lawful age, being first duly sworn, says that
s(he) is the agent authorized by the bidder to submit the attached bid. Affiant further
states that the nature of any partnership, joint venture or other business relationship
presently in effect or which existed within one (1) year prior to the date of this statement
with the architect, engineer, or other party o the projectis as follows:

Affiant further states that any such business relationship presently in effect or which
existed within one (1) year prior to the date of this statement between any officer or
director of the bidding company and any officer or director of the architectural or
engineering firm or other party to the project is as follows:

Affiant further states that the names of all persons having any such business

relationships and the positions they hold with their respective companies or firms are as
follows:

(Iif none of the business relationships herein above mentioned exist, affiant should so
state.)

Signed:

BIDDER (Company Name)
Title:

SUBSCRIBED and SWORN to before me this day of , 20

NOTARY PUBLIC
MY COMMISSION EXPIRES:

COMMISSION NO.:

BR-1



(Must be submitted at time of bid)
INTEREST AFFIDAVIT

STATE OF )
)ss.
COUNTY OF )
L , of lawful age, being first duly sworn, state that I am the

agent authorized by Contractor, Engineer, Architect or provider of professional service
[“Services Provider”] to submit the attached Agreement. Affiant further states that no officer or
employee of the City of Tulsa either directly or indirectly owns a five percent (5%) interest or
more in the Services Provider’s business or such a percentage that constitutes a controlling
interest. Affiant further states that the following officers and/or employees of the City of Tulsa
own an interest in the Services Provider’s business which is less than a controlling interest, either
direct or indirect.

By
Signature
Title
Subscribed and sworn to before me this day of , 20

Notary Public

My Commission Expires:

Notary Commission Number:

County & State Where Notarized:

| The Affidavit must be signed by an authorized agent and notarized. |

TA-1




ELECTRONIC BID PROPOSAL INSTRUCTIONS - EXCEL SPREADSHEET
PROJECT NO. 144213, TMUA-W 22-90

Blease read the following instructions carefully,

. After opening this file re-save it as your company's name.

. Open the BID FORM Sheet fram the tabs below.

. Input the unit price of the appropriate pay item in the cells highlighted in blue.

. Review all data input and check calculations to ensure accuracy of Bid.

. Print 1hardcopy of the "PROPOSAL" tab, BID FORM and the "SIGNATURE PAGE" tzb.

. Complete and sign the "Signature Page" decument.

. Submit hardcopy and efectronic disk with Contract Documents and Specifications for Bid opening date.

g O ok WN =

LEGEND

3 1.00 Cells Requiring Data input.
3 1.00 Internal Data Transfer.

$ 2.00 Calculated Results.

AGREEMENT FOR USING EL ECTRONIC BID PROPOSAL

By and Between: CEC Corporation, (ENGINEER) and RECIPIENT. The enclosed electronic media is provided pursuant to your
request and is for your limited use in connection with your submittal of Bid Proposal for Project No. 144213, In no event shall
the information be used for any other purpose or be released to third parties without the written consent of the ENGINEER. in
the event of a discrepancy between the hard copy and this electronic media at delivery or in the future, the hard copy shall
govern. ENGINEER hereby disclaims any and all liability for the consequences from use of the electronic media and makes no
warranty or guarantee of accuracy. RECIPIENT shall assume full responsibility for the uses and consequences of the
electronic media. it is agreed that ENGINEER has and retains ownership of the electronic media. ENGINEER does not
warrant or guarantee that the electronic data is compatible with RECIPIENT'S computer hardware or software, and
ENGINEER'S responsibility for the electronic media is limited to replacement of defective media for a period of thirty (30) days
after delivery to RECIPIENT. !l By opening and using this FILE, You AGREE to these TERMS AND CONDITIONS!!!



PROPOSAL
PROJECT NO. 144213, TMUA-W 22-90
CONSTRUCTION PLANS FOR
NON-ARTERIAL STREET REHABILITATION & RECONSTRUCTION - 91ST
STREET FROM HARVARD AVENUE TO YALE AVE

TO: HONORABLE MAYOR
CITY OF TULSA, OKLAHOMA

THE UNDERSIGNED BIDDER, having carefully examined the drawings, specifications, and other
Contract Documents of the above project presently on file in the City Clerk, City of Tulsa Oklahoma:

CERTIFIES THAT he has inspected the site of the proposed work and has full knowledge of the extent
and character of the work involved, construction difficulties that may be encountered, and materials
necessary for construction, class and type of excavation, and all other factors affecting or which may be
affected by the specified work; and

CERTIFIES THAT he has not entered into collusion with any other bidder or prospective bidder relative
to the project and/or bid: and

HEREBY PROPOSES: to enter into a contract to provide all necessary labor, materials, equipment and
tools to completely construct and finish all the work required by the Contract Documents referred to
therein; to complete said work within 300 calendar days after the work order is issued; and to accept in
full payment therefore the amount set forth below for all work actually performed as computed by the
Engineers as set forth in the Contract.

Basis of Award

THE BID PROPOSAL INCLUDES A TOTAL ROADWAY BID (WHICH INCLUDES A ROADWAY BASE BID,
TWO STORMWATER PIPE MATERIAL OPTIONS, TRAFFIC CONTROL, STRUCTURAL, AND WATERLINE
). IT SHOULD BE NOTED THAT THE LOWEST RESPONSIBLE TOTAL BID SHALL BE DETERMINED BY
THE ROADWAY BASE BID, TRAFFIC CONTROL, LOWER STORMWATER PIPE MATERIAL OFTION,
STRUCTURAL, AND WATERLINE. ANY PROPOSAL SUBMITTED WITH THE STORMWATER PIPE
MATERIAL OPTIONS INCOMPLETE SHALL BE CONSIDERED NON-RESFPONSIVE., THE CITY RESERVES
THE RIGHT TO SELECT EITHER OF THE STORMWATER PIPE MATERIAL OPTIONS IN THE EVENT
THE BID COSTS OF THE OPTIONS ARE EQUAL.

Note: - Item numbers omitted are not a part of the Confract.

P-2.



PROPOSAL
CONSTRUGTION PLANS FOR

NON-ARTERIAL STREET REHABILITATION & RECONSTRUCTION - 815T STREET FROM HARVARD AVENUE TO YALE AVE
PROJECT NO. 144213, TMUA-W 22-90

ITEM SPEC DATA INPUT
NUMBER | NUMBER ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT
BASE BID - ROADWAY
1 201(A) _[CLEARING AND GRUSEING AC 2 0.00
2 202(A) _|UNCLASSIFIED EXCAVATION CY 4888 0.00
3 521 TEMPCRARY ERQSION CONTROI. S 1 0.00
4 207 |TURF REINFORCEMENT MAT SY 273 0.00]
5 230(A1__[SOLID SLAB SODDING SY JI68 0.0C)
g 303(A)_ |AGCREGATE BASE TYPEA CY 2863 0.00)
7 310{B) [SUBGRADE METHODB SY 9021 Q.00
8 325 |SEPARATOR FABRIC SY 11394 0.00
g 409 |FABRIC REINFORCEMENT SY 15188 0.00
0 411(8] _ |SUPERPAVE, TYPE 53 (PG 64-22 OK) TON 2680 0.00
11 411{C) _|SUPERPAVE, TYPE 54 (PG 70-28 OK} TON 2364 0.00)
12 411{D)  ISUPERPAVE. TYPE 56 (PG 70-28 OK} TON 850 0.00)]
13 412___|COLDMILL PAVEMENT SY 15188 0.00)
4 BO1(E) |TYPEI FLAIN RIFRAP TON 1250 0.00)
5 BO2(C)  |FILTER FABRIC (RIPRAP) 5Y 1335 $0.00
5 603(B)__|COMBINED CURB AND GUTTER (8" BARRIER) LF 450 $0.00
17 G09(C}__|[HEADER CURB AND SIDEWALK (LESS THAN 187) LF 51 0.00
3 509(C)__|HEADER CURB AND SIDEWALK (18" TO 28" LF 53 0.00
g 610(A)__|4" CONCREIE SIDEWALK 5Y 1680 0.00
20 G10(A) |5 CONCRETE SIDEWALK SY 134 0.00
31 G10{A) 14" STAMPED CONCRETE SIDEWALK SY 34 0.00
22 $10(B) _ |CONCRETE DRIVEWAY {8"H.E.5)) SY 627 0.00)
23 &10(l)__[TACTILE WARNING DEVICE SF 90 0.00
24 B11{A) _[MANHOLE (4 DIA) EA 3 G.00
25 611(G)__[INLET CICI DES. 4 (L), COMPLETE IN PLACE EA 3 0.00
26 611(G)_|SMDINLET W/ TYPE 1 GRATE EA 3 0.00)
27 612(A) __|MANHOLE ADJUSTED TO GRADE (PUBLIC) EA 5 $0.00
28 619(A) |REMOVAL OF STRUCTURES AND OBSTRUCTIONS LSUM 1 $0.00
Fo) 619(B) _[REMOVAL OF ASPHALT PAVEMENT SY 5637 $0.00
30 619(B) __IREMOVAL OF DRIVEWAY Sy 543 $0.00
31 B19(B)_ |REMOVAL OF SIDEWALK SY 127 $0.00
3z 619(B)__{REMOVAL OF CURB AND GUTTER LF 104 $0.00)
33 519(8 REMOVAL OF HEADWAILL EA 2 0.00
34 G19(B)  |REMOVAL OF GUARDRAJL F 451 0.00
35 614(B) _|REMOVAL OF PAVEMENT MARKINGS (STRIPING} LF 70080 0.00
36 615(B) |REMOVAL OF PAVEMENT MARKINGS (SYMBOLS) LF 7 0.00
37 623(A) | BEAM GUARD RAIL W-BEAM SINGLE F 451 0.00
38 523(G)__|GUARD RAL END TREATMENT (SKI-SP-MGS) EA 4 0.00)
39 641 MOBILIZATION EA 1 0.0C)
40 642 CONSTRUCTION STAKING {LEVEL I} EA i 0.00)
41 805(A] _[{(PL)REMOVAL OF EXISTING SIGNS EA 27 0.00
2 BO5(D)__ |{PL)REMOVE & RESET EXISTING SIGNS EA & 0.00
43 BE5(A) _ [TRAFFIC STRIPE [PLASTIC) (4" WIDE) LF 17043 0.00
44 855(A)_ | TRAFFIC SIRIPE (PLASTIC) (8" WIDE) LF 786 5,00
45 855(B) | TRAFFIC STRIPE (PLASTIC) (ARRDWS) EA 31 0.00)
45 COT 202_|QUICK SET FLOWABLE FILL CY 79 0.00)
47 COT 334 |CONSTRUCTION AS BUILTS LS 1 0.00]
48 COT 3356 |CONTRACTOR QUALITY CONTROL LS 1 $0.00]
49 COT 608_|GRQUND SIGN LF 116 $0.00
50 COT608 |1 - 12" SIGN PCST LF [ $0.00
51 COT6E08 |1 -3/4" SIGN POST LF 191 0.00
52 COT608_|1-2" SIGN POST F 57 0.00
53 SPECIAL_|CURB RANMP EA E) 0.00
54 SPECIAL |TYPE t PCC PATCH cY 393 §0.00
&5 SPECIAL |FLEX STORM INLET SEDIMENT FILTER EA 4 $0.00
56 SPECIAL |PROJECT SIGNS EA 2 $0.00
57 SPECIAL [URBAN RIGHT OF WAY RESTCRATION EA 1 $0.001
58 SPECIAL |OWNER ALLOWANCE ALLOW 250001 § 100 $25,000.00]
BASE EID - ROADWAY SUBTOTAL $25,000.00,
I TTER SPEC DRTA IN'FUT—[
NUMBER | NUMBER ITEM DESCRIPTION UNIT QUANTITY | UNIT PRICE AMOUNT
TRAFFIC CONTROL
59 B57(C)__|REMOVABLE PAVEMENT MARKING TAPE F 10,000 $0.00
&0 877(B)__|PORTABLE LONGITUDINAL BARRIER LF 196 0.00)
61 880 [TRAFFIC CONTROL 5 1 0.0C)
652 882(A) |PORTABELE CHANGEABLE MESGAGE SIGN 5D {50 0.00
TRAFFIC CONTROL SUBTOTALY C.00
BDATATPUT
NUMBER | NUMBER ITEM DESCRIPTION i UNIT l QUANTITY UNIT PRICE AMOUNT
STORMWATER PIPE OPTION 1 - RGP
63| B13(Ay |18 RGP, CLASS | LF I 64 $0.00
54 [ E13(AY 24" RCP, CLASS Il IF 712 $0.00
STORMWATER PIPE OP 10N 1 SUBTOTAL $0.00
——— —




[ TTER SPEC TATATEUT
NUMBER | NUMBER ITEM DESCRIPTION | UNT QUANTITY UNIT PRICE AMOUNT
STORMWATER PIPE OPTION 1 - CPP
65 | B13(EE) [18" CORRUGATED POLYPROPYLENE PIPE (CPP) I F | [ | $0.00
66 { B13(EE) |24" CORRUGATED POLYPROPYLENE PIPE (GPP) LF 712 [ $0.00
STORMWAITER PIPE OPTION 2 SUBTOTAL $0.00
— 1TER SPEC DXATATNEUT
NUMBER | NUMBER ITEM DESCRIPTION LINIT QUANTITY UNIT PRICE AMOUNT
BASE BID - STRUCTURAL - VENSEL CREEK RCB EXTENSION -
67 202(4)  JUNCLASSIFIED EXCAVATION CY 630 $0.00)
68 501(E} _|SELECT BACKFILL CY 260 $0.008
69 502 TEMPORARY EARTH RETAINAGE LSUM 1 G001
70 S04(E) _|CONCRETE PARAPET LF 36 0.00)
71 604(F)  [HANDRAILING LF 87 0.00
72 50o(A) [CLASS AA CONCRETE cY 71 0.00
73 510(A) [RETAINING WALL SY 77 $0.00]
74 511(A) _|REINFORCING STEEL LB 18260 $0.00)
75 511{B) _|EPOXY CCATED REINFOREING STEEL LB 670 $0.00)
76 514(a) —IPILES FURNISHED (HF 10X42) LF €40 $0.00)
77 514(B) _{PILES, DRIVEN (HP 10%42) LF B4C $0.00)
78 619(B)  |REMOVAL OF BRIDGE ITEMS LSUM 1 $0.00
79 SPECIAL |[CCASS 67 STONE CY 34 $0.00
BASE BID - STRUCTURAL VENSEL CREEK RCE EXTENSION SUBTOTAL] $0.00
_ITEM'"[—!PEE BATRINEUT,
NUMBER | NUMBER ITEM DESCRIPTION _I UNIT QUANTITY UNIT PRICE AMOUNT
BASE BID - STRUCTURAL 12X12 RCB
30 202(A) _|UNCLASSIFIED EXCAVATION CY 1470 $0.00
81 501{A) _|STRUCTURAL EXCAVATICN CY 231 $0.00
82 S01(E)  |SELECT BACKFILL CY 560 $0.00
83 504(F)  |HANDRAILING IF 73 $0.00
84 508 PRECAST REINFORCEC CONCRETE 80X (12X12) LF 64 $0.00
85 509{A) _|CLASS AACCNCREIE CY, 103 $0.00
85 510(A) _ |RETAINING WALL SY 00 $0.00
87 511{A) |REINFORCING STEEL LB 14380 $0.00
88 514(A) _[PILES, FURNISHED {HF 10X42) iF 55 $0.00
] 514(8) _|PILES, DRWEN (HP 10%42) LF 856 §0.00
90 514(K)__|(PLYPILOT HOLES LF 770 0.00
91 514{L) __{PILE SPLICE, H PILE (NON BIDDABLE) EA 1 0.00
7] SPECIAL " [CLASS 57 STONE . CY 484 0.00
BASEEID - STRUCTURAL1ZX12 RCB SUBTOTAL 0.00
BETATNEQT
NUMBER | NUMBER ITEM DESCRIPTION UNIT QUANTITY ] UNIT PRICE AMOUNT
BASE BID - WATERLINE
100 301 RIGHE _OF-WAY CLEARING AND RESTORING, COMPLETE (N PLAGE, Y 458 $0.00
101 302 EXCAVATION AND BACKFILL, UNCLASSIFIED CY 1209 $0.00)
102 303 MOBILIZATION EA 1 $0.00)
103 304 |CCNSTRUCTION STAKING EA 1 $0.00)
104 307____ |8 INCH DIP, CL50 POLYETHYLENE WRAPPED {RJ) LF 83 3040
105 307 2 INCH DIP, CL50 POLYETHYLENE WRAPPED (RJ) LF 450 $0.60)
106 307 36 INCH DIP, CL51 POLYETHYLENE WRAPPED (Rd) (F 471 0.00
107 312 8 INCH X 8 INCH DUCTILE IRON TEE (RJy EA 1 0.00
108 312 12 INCH X 8 iNCH DUCTILE IRON TEE (RJ} EA 1 0.00
109 312 36 INCH X 12 INCH DUCTILE IRON TEE (RJ} EA 1 0.00
110 312 12 INCH DUCTILE IRON SLEEVE (RJ) EA 5 0.00
1 312 36 INCH DUCTILE IRON SLEEVE (RJ} EA 6 0.00)
2 312 8 JNCH CUCTILE IRON 45 DEGREE BEND (RJ) EA 4 C.00
113 312 12 iINCH DUCTILE IRON 90 DEGREE BEND (R EA 1 0.00)
114 312 12 INCH DUCTILE JRON 45 DEGREE BEND (RJ EA 4 0.00)
115 312 12 INCH DUCTILE IRON 22.5 DEGREE BEND (RJ) EA [ 0.00
118 312 36 INCH DUCTILE IRON 22.5 DEGREE BEND (RJ) EA ) 0.00
117 317___ 18" GATE VALVE (RJ) EA 2 $0.00)
11 317 12" GATE VALVE (RJ) EA 1 $0.G0]
11 317 127 GATE VALVE (RJ) W/ VAULT A (STA, 17+75) EA 1 $0.00
12 37 36" GATE VALVE (RJ) W/ VAULT B (STA, 18+11) EA 1 §0.00)
121 317 36" GATE VALVE (RJ) W/ VAULT C (STA. 32+00) EA 1 0.00
122 318 VALVE BOX EA 3 0,00
123 318 VALVE BOX EXTENSICN EA 3 0.00
124 325 |SODDING AND SEEDING SY 458 0.00
25 326 |STREET WASH DOWN LF 180 $0.00
26 32 CONDUIT OPEN CUT 24 INCH LF 106 50001
27 32 |CONPUIT OPEN CUT 54 INCR LF 104 $0.00
78 SPECIAL_[OWNER ALLOWANCE ALLOW 25000| § 1.00 §75,000.00
129 SPECIAL [CONSTRUCTIGN AS-BUILT EA 1 $0.00
BASE BID - WATERLINE SUBTOTAL) $25.000.00
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SUMMARY SHEET
CONSTRUCTION PLANS FOR
NON-ARTERIAL STREET REHABILITATION & RECONSTRUCTION - 91ST STREET FROM
HARVARD AVENUE TO YALE AVE
PROJECT NO. 144213, TMUA-W 22-90

BASE BID-ROADWAY ...t e e, $25,000.00
TRAFFIC CONTROL. .. .c.oiiiiiiiiiiie it e s et $0.00
STORMWATER PIPE OPTION 1 -RCP.......coi i $0.00
STORMWATER PIPE OPTION 2 - CPP.....ocii e $0.00
BASE BID - STRUCTURAL VENSEL CREEK RCB EXTENSION.................... $0.00
BASE BID - STRUCTURAL 12X12"RCB......o i $0.00
BASE BID WATERLINE ... $25,000.00

TOTAL BASE BID (ROADWAY BASE BID + TRAFFIC CONTROL + STORMWATER PIPE OPTION 1 $50,000.00
+ STRUCTURAL VENSEL CREEK RCB EXTENSION + STRUCTURAL 12'X12' RCB + WATERLINE
BASE BID)

TOTAL BASE BID (ROADWAY BASE BID + TRAFFIC CONTROL + STORMWATER PIPE OPTION 2 $50,000.00
+ STRUCTURAL VENSEL CREEK RCB EXTENSION + STRUCTURAL 12'X12' RCB + WATERLINE

BASE BID)



TOTAL BASE BID + PIPE OPTION 1
TOTAL BASE BID + PIPE OPTION 2

$50,000.00
$50,000.00

Enclosedis a( ) Bidder's Surety Bond, ( y Certified Chack, { ) Cashier's Check for

Dollars (3

Figures

which the City of Tulsa may retain or recover as liquidated damages in the event that the undersigned fails to enter into
contract for the work coverad by this propesal., provided the Contract is awarded to the undersigned within thirty (30)
days, or within ninety (90} days if Federal funds are utilized, from the date fixed for opening of bids and the undersigned
fails to execute said Contract and furnish the required bonds and other requiremnents as cal'ed for in these Contract
Docurnients within thirty (30) days after award of Contract.

Dated at Tulsa, Oklahoma, this day of ,20

Respectfully submitted,

{Complete legal name of company}

(State of Organization)}
By: ATTEST:
Title: Title: Cerporate Secretary
Printed Name: Printed Name:
(SEAL)
Address:
Telephone Number: Fax Number:

By signing above bidder acknowledges receipt of the following Addenda (give number and date of each):

P-8.



This form is made available for example purposes only and is not intended to be legal advice nor intended to be relied upon in
lien of consultation with an attomey.

Certificate of Secretary

The undersigned (Assistant) Secretary of , a
corporation, (the “Corporation”) hereby certifies that the following is
true and correct copy of a Resolution duly adopted by the Board of Directors of the Corporation
on the day of , 20

RESOLVED, that is authorized to
execute and enter into bids, contracts, bonds, affidavits and any ancillary
documents, on behalf of the Corporation.

The undersigned further certifies that this Resolution is in full force and effect as of the date of
this Certificate and has not been amended, modified, revoked or rescinded.

IN WITNESS WHEREOEF, I have executed this Certificate this ~ day of , 20

(Signature)

Printed Name

(Assistant) Secretary

CS-1



This form is made available for example purposes only and is not intended to be legal advice nor intended to be relied upon in
lien of consultation with an attomey.

Consent of Members

The undersigned, being all of the Members of [Name of Company], LLC, an Oklahoma
Limited Liability Company, hereby authorize, consent to, approve and ratify the execution by
on behalf of [Name of Company], LLC of bid proposals, contracts,
affidavits and related documents in connection with [Name of Project] of the City of Tulsa.

DATED, this day of 20

2

Name pninted;

Name Printed:

[ADD ADDITIONAL LINES FOR ADDITIONAL MEMBERS]

CM-1



CITY OF

TULSA

PUBLIC WORKS

Engineering

Manth Day, Year

{Company Name}
(Address)
{City, State Zip}

RE: City of Tulsa Project No. {number and Title}

TO WHOM IT MAY CONCERN:

Please be advised that the City of Tulsa, Oklahoma, a municipal corporation, has contracted
for the construction of a public improvement project as referenced above, and that pursuant
to Title 68 § Section 1356 (10), sales on tangible personal property or services to be whaolly

consumed in the performance of such projects are exempt from Oklahoma and City of Tulsa
Sales Tax when:

“...Any person making purchases on behalf of such subdivision or agency of
the state shall certify, in writing, on the copy of the invoice or sales ticket to be
retained by the vendor that the purchases are made for and on behalf of such

subdivision or agency of this state and set out the name of such public
subdivision or agency.”

This letter of authorization expires {Date.}

A photostatic copy of this letter may be considered as the original.

CITY OF TULSA

Paul D. Zachary, P.E.
Deputy Director

cc:  Ryan McKaskle

HAS:JR:kt

STED-1

2317 S. Jackson Ave, Ste. N-103 Tulsa, OK 74103 | (918) 596-9406
WWW.CITYOFTULSA.ORG



EXTENSION OF TIME REQUEST
{to be submitted with eack partial payment application)

DATE:

CONTRACTOR:

ADDRESS:

CONTRACT NO.:

PROJECT NO.:

DESCRIPTION:

ARE THERE ANY CHANGES TO YOUR SBE UTILIZATION? YES NO

IF YES, GIVE REASON AND ATTACH CHANGE REQUEST FORM (SBE-4):

EXTENSION OF CONTRACT TIME REQUIRED: YES NO

TOTAL OF EXTENSION TIME REQUESTED:

IF YES GIVE REASON.:

SIGNATURE - CONTRACTOR

CONSULTING ENGINEER OR DEPARTMENT OF PUBLIC WORKS STAFF RECOMMENDATIONS

APPROVED: REJECTED:

REASON:

SIGNATURE

DATE
ACTION WILL BE TAKEN WITHIN 30 DAYS FROM RECEIPT OF REQUEST

ETR-1
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10/23/20

CONTRACT FOR CONSTRUCTION OF PUBLIC IMPROVEMENTS
TULSA, OKLAHOMA

THIS CONTRACT made and entered into the day of , 2025, by
and between___an (list state) (Corporation or Limited Liability Company)
of , Oklahoma, hereinafter called the "CONTRACTOR", and the CITY OF

TULSA - TULSA, OKLAHOMA, a Municipal Corporation, herein called the "CITY."

WITNESSETH:

WHEREAS, the City has caused to be prepared the necessary Drawings,
Specifications, and other Contract Documents for the public improvements herein
described, and has invited bids for the construction thereof in accordance with the
terms of this Contract, all of which is hereby designated as:

PROJECT NO. 144213 TMUA-W 22-90 REHABILITATION & RECONSTRUCTION
OF 91ST STREET SOUTH FROM HARVARD TO YALE

WHEREAS, the Contractor, in response to the Advertisement, has submitted to
the City, in the manner and at the time specified, a sealed bid in accordance with
the terms of this Contract; and,

WHEREAS, the City, in the manner prescribed by law, has publicly opened,
examined, and canvassed the bids submitted, and has determined the above named
Contractor to be the lowest responsible bidder for the work and has duly awarded
to the said Contractor therefore, for the sum or sums named in the Contractor's bid,
a copy of the Bid Form being attached to and made a part of this Contract;

NOW, THEREFORE, in consideration of the compensation to be paid to the
Contractor and of the mutual agreements and covenants herein contained, the
parties to this Contract have agreed and hereby agree, as follows:

ARTICLE |. That the Contractor shall (a) furnish all tools, equipment, supplies,
superintendent, transportation, and other construction accessories, services, and
facilities; (b) furnish all materials, supplies, and equipment specified and required
to be incorporated in and form a permanent part of the completed work; (c)
provide and perform all necessary labor; and (d) in a good, substantial, and
workmanlike manner and in accordance with the requirements, stipulations,
provisions, and conditions of the Contract as defined in the attached General
Provisions, sometimes referred to as General Conditions in the Contract Documents,
said documents forming the Contract and being as fully a part thereof as if repeated
verbatim herein, perform, execute, construct, and complete all work included in
and covered by the City's official award of this Contract to the said Contractor,
such award being based on the acceptance by the City of the Contractor's bid, or
part thereof, as follows:
C-1
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PROJECT NO. 144213 TMUA-W 22-90 REHABILITATION & RECONSTRUCTION OF
91ST STREET SOUTH FROM HARVARD TO YALE

ARTICLE Il. That the City shall pay to the Contractor for performance of the work
embraced in this Contract, and the Contractor will accept as full compensation therefor,
the sum (subject to adjustment as provided by the Contract) of AND
/100 Dollars ($ ) for all work covered by and included in the Contract
award and designated in the foregoing Article I; payments therefore to be made in cash
or its equivalent, in the manner provided in the General Provisions.

ARTICLE lll. That the Contractor shall start work within ten {(10) days following the date
stipulated in a written order from the City to proceed with the work to be performed
hereunder, and shall complete the work within the number of consecutive calendar days
after the authorized starting date, as stipulated below:

All Work Completed: 300 calendar days

ARTICLE IV. The sworn, notarized statement below shali be signed and notarized before
this Contract will become effective.

ARTICLE V. Prior to submitting a final payment request, the Contractor shall furnish a
lien waiver certifying that all subcontractors and suppliers have been paid.

IN WITNESS WHEREOF, the parties have hereto settheir hands and seals,

this day of , 2025.
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CITY OF TULSA, OKLAHOMA
a municipal corporation

By: ATTEST: (SEAL)
Date: Date:

Mayor City Clerk

APPROVED: APPROVED:
Date: Date:

City Attorney Director

CONTRACTOR

By:

Printed Name

Date: Date:
Title Title

ATTEST:

Corporate Secretary

(SEAL)
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AFFIDAVIT

STATE OF )
)ss
COUNTY OF )

of lawful age, being first duly
sworn, on oath says that (s)he is the agent authorized by the Contractor to submit
the above Contract to the CITY OF TULSA, Tulsa, Oklahoma.

Signature

Subscribed and sworn to before me this day of , 2025.

NOTARY PUBLIC

My Commission Expires:
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That we, the undersigned,

, (hereinafter called the Contractor"),
duly authorized by law to do business as a construction contractor in the State of
Oklahoma, and

(hereinafter called the "Surety"), a corporation organized under the laws of the
State of : , and authorized to fransact business in the State of
Oklahoma, as Surety, are hereby held and firmly bound unto the City of Tulsa,
Tulsa, Oklahoma (hereinafter called the "City"), in the penal sum of

Dollars ($ )in
lawful money of the United States, for the payment of which, well and truly to be
made unto the said City, we bind ourselves, our heirs, executors, administrators,

successors, and assigns, jointly and severally, firmly by these presents, as
follows:

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT,
WHEREAS, the Contractor hasonthe __ dayof
entered into a written contract with the Clty of Tulsa, Tulsa, Oklahoma, for

furnishing all materials, labor, tools, equipment, and transportation necessary for:

Project No. 144213 TMUA-W 22-90 Rehabilitation & Reconstruction of 91st
Street South from Harvard to Yale

NOW, THEREFORE, if said Contractor shall well and fruly perform and complete
said project in accordance with said Contract, Advertisement for Bids, General
Conditions, Instructions to Bidders, Bid Form, Plans and Specifications, and related
documents, shall comply with all the requirements of the laws of the State of
Oklahoma; shall pay as they become due all just claims for work or labor performed
and materials furnished in connection with said contract, and shall defend,
indemnify and save harmless said City against any and all liens, encumbrances,
damages, claims, demands, expenses, costs and charges of every kind, including
patent infringement claims except as otherwise provided in said specifications and
other contract documents, arising out of or in relation to the performance of said
work and the provisions of said Contract, then these presents shall be void;
otherwise, they shall remain in full force and effect.

This obligation is made for the use of said City and also for the use and benefit of
all persons who may perform work or labor, or furnish any material in the execution
of said Contract, and may be sued on thereby in the hame of the City.

The Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the Confract, or to the work
to be performed thereunder, or the specifications accompanying same, shall in any
way affect its obligation on this bond; and it does hereby waive notice of any such
change, extension of time, alteration or addition of the terms of the Contract, or to
the work or to the specifications.
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IN WITNESS WHEREOF, the said Principal has caused these presents to be
executed in its name and its corporate seal to be hereunto affixed by its duly
authorized officers, and the said Surety has caused these presents to be executed
in its name and its corporate seal to be hereunto affixed by its attorney-in-fact, duly
authorized so to do, the day and year first above written.

CONTRACTOR (Principal)
BY: ATTEST: ( SEAL)
Date: Date:
Title: Title:
Date: Date:
Attorney In Fact * Surety ( SEAL)

**This date shall match the notarized certificate on the Power-of-Attorney

(Accompany this Bond with Power Of Attorney)

APPROVED AS TO FORM:

Date:

City Attorney

Date:

City Clerk
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STATUTORY BOND

WHEREAS, the undersigned
has entered info a certain contract dated the day of
designated as Project No. 144213 TMUA-W 22-90 Rehabilitation &
Reconstruction of 91st Street South from Harvard to Yale for the construction of
certain public improvements Consisting of

L] 1

to be situated and constructed
on and through the property described in said Contract, including alf of the work
mentioned and described in said Contract, and fo be performed by the undersigned
strictly and punctually in accordance with the terms, conditions, drawings and
specifications thereof, on file in the office of the office of the City Clerk.

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS: That
, as Principal, and

, a Corporation organized under the faws of the

State of , and authorized to transact business in the State of
Oklahoma, as Surety, are held and firmly bound unto the State of Oklahoma in the
penal sum of
Dotltars ($ ) in lawful money of the United States, for the payment

of which sum well and truly to be made, we bind ourselves, our successors, and
assigns, jointly and severally firmly by these presents.

NOW, THEREFORE, if the said Principal shall fail or neglect to pay all indebtedness
incurred by Principal or sub-contractors of said principal who perform work in the
performance of such contract, for labor and materials and repairs to and parts for
equipment used and consumed in the performance of said contract within thirty (30)
days after the same becomes due and payable, the person, firm or corporation
entitled thereto may sue and recover on this bond the amount so due and unpaid.

The Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration, or addition to the terms of the contract or to the work to
be performed thereunder, or the specifications accompanying the same, shall in any
way affect its obligation on this bond, and it does hereby waive notice of any such
change, extension of time, aiteration, or addition to the terms of the contract or to the
specifications.
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IN WITNESS WHEREOF, the said Principal has caused these presents to be
executed in its name and its corporate seal to be hereunto affixed by its duly
authorized officers, and the said Surety has caused these presents to be executed in
its name and its corporate seal to be hereunto affixed by its attorney-in-fact, duly
authorized so to do, the day and year first above written.

CONTRACTOR (Principal)
BY: ATTEST: ( SEAL)
Date: Date:
Title: Title:
Date: Date:
Attorney-In-Fact i Surety { SEAL)

**This date shall match the date of the notarized certificate on the Power-of- Attorney.

(Accompany this Bond with Power-Of-Aftorney)

APPROVED AS TO FORM:
Date:
City Attorney
Date:
City Clerk
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MAINTENANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That , as Principal,
and

, a
corporation organized under the laws of the State of and authorized to transact
business in the State of Oklahoma, as Surety, are held and firmly bound unto the City of
Tulsa in the Penal sum of
Dollars ($ ) in lawful money of the United States of America for the

payment of which, well and truly to be made, we bind ourselves and each of us, our
heirs executors, administrators, trustees, successors, and assigns, jointly and severally,
firmly by these presents.

The condition of this ohligation is such that:

WHEREAS, said Principal entered into a written contract with the City of Tulsa,
Oklahoma dated , , for

Project No. 144213 TMUA-W 22-90 REHABILITATION & RECONSTRUCTION OF
91ST STREET SOUTH FROM HARVARD TO YALE

all in compliance with the drawings and specifications therefore, made a part of said
Contract and on file in the office of the City Clerk, Tulsa, Oklahoma.

NOW, THEREFORE, if said Principal shall pay or cause to be paid to the City of Tulsa,
Oklahoma, all damage, loss, and expense which may result by reason of defective
materials and/or workmanship in connection with said work, occurring within a period of
one (1) year for all projects, from and after acceptance of said project by the City of
Tulsa, Oklahoma; and if Principal shall pay or cause to be paid all labor and materials,
including the prime contractor and all subcontractors; and if principal shall save and
hold the City of Tulsa, Oklahoma, harmless from all damages, loss, and expense
occasioned by or resulting from any failure whatsoever of said Principal, then this
obligation shall be nuli and void, otherwise to be and remain in full force and effect.

It is further expressly agreed and understood by the parties hereto that no changes or
alterations in said Contract and no deviations from the plan or mode of procedure herein
fixed shall have the effect of releasing the sureties, or any of them, from the obligation
of this Bond.
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IN WITNESS WHEREOF, the said Principal has caused these presents to be executed
in its name and its corporate seal to be hereunto affixed by its duly authorized officers,
and the said Surety has caused these presents to be executed in its name and its
corporate seal to be hereunto affixed by its attorney-in-fact, duly authorized so to do, the
day and year first above written.

CONTRACTOR (Principal)
BY: ATTEST: ( SEAL)
Date: Date:
Title: Title:
Date: Date .
Attorney-In-Fact * Surety (SEAL)

** This date shall match the date of the notarized certificate on the Power of Attorney

(Accompany this Bond with Power-Of-Attorney)

APPROVED AS TO FORM:

Date:

City Attorney

Date:

City Clerk
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AFFIDAVIT OF CLAIMANT

STATE OF

COUNTY OF

The undersigned, of lawful age, being first duly sworn, on oath says that this contract is true and correct.
Affiant further states that the work, services or materials will be completed or supplied in accordance with
the contract, plans, specifications, orders or requests furnished the affiant. Affiant further states that
{s)he has made no payment directly or indirectly of money or any other thing of value to any elected
official, officer or employee of the City of Tulsa or any public trust of which the City is a beneficiary to
obtain or procure the contract or purchase order.

By:
Signature

Name:

Company:

Title:
Subscribed and sworn to before me this____ day of ,20
Notary Public
My Commission Expires:
Notary Commission Number:

AC-1
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GENERAL CONDITIONS OF CONTRAGT

GC-1. SCOPE:

The Contract stipulations, which follow, are general in scope and may refer to conditions that will
not be encountered in the performance of the work included in this Contract, and which are not
applicable thereto. Any requirements, provisions, or other stipulations of these General Conditions,
which pertain to a nonexistent condition, and are not applicable to the work to be performed
hereunder, shall have no meaning in the Contract.

The specifications and drawings are intended to supplement, but not necessarily duplicate each
other. Together they constitute one (1) complete set of specifications and drawings, so that any
work exhibited in the one and not in the other shall be executed just as if it had been set forth in

both, in order that the work shall be completed according to the complete design or designs as
decided and determined by the Engineer.

Should anything be omitted from the specifications and drawings which is necessary to a clear
understanding of the work, or should it appear various instructions are in conflict, then the
Contractor shall request written clarification from the Engineer before proceeding with the
construction affected by such omissions or discrepancies.

GC-2. CONTRACT DOCUMENTS :

Itis understood and agreed that the Notice to Bidders, Instructions to Bidders, Proposal, Contract,
Statutory Bond, Performance Bond, Maintenance Bond, Power of Attorney, Certificates of
Insurance, General Conditions, Specifications, Drawings, Addenda, and duly authorized Change
Orders, together with any and all supplementary drawings furnished by the Engineer as and when
required to make clear and to define in greater detail the intent of the contract, drawings, and
specifications, other drawings, specifications, and engineering data furnished by the Contractor
(when accepted by the Engineer), and instructions furnished by manufacturers of equipment for the
installation thereof, are each and all included in this Contract, and the work shall be done in full
compliance and accord therewith.

GC-3. DEFINITIONS:
Any word, phrase, or other expression defined in this paragraph and used in these Contract
Documents shall have the meaning herein given: '

1. "Contract" or "Contract Documents" shall include all of the documents and drawings mentioned
in Paragraph GC-2.

2. "City" shall mean the City of Tulsa, Tulsa County, Oklahoma.

3. "Contractor" shall mean the entity named and designated in the Contract who has entered into
this Contract to perform the work covered thereby, and its, his, or their duly authorized agents and
other legal representatives.

4. "Engineer” shall mean the Director of Engineering Services, or the Architect or Engineers who
have been designated, appointed, or employed by the City for this project, or their duly authorized
agents; such agents acting within the scope of the particular duties entrusted to them in each case.

5. "Inspector” shall mean the engineering or technical inspector or inspectors duly authorized by
the Engineer, limited in each case to the particular duties entrusted to him or them.

6. "Surety” shall mean any entity that executes, as surety, the Contractor's performance bond,
maintenance bond, and statutory bond securing the performance of this Contract.
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7. "Drawings" shall mean and include all drawings prepared by the City as a basis for proposals; all
drawings submitted by the successful bidder with his proposal and by the Contractor to the City,

when and as accepted by the Engineer, and all drawings submitted by the City to the Contractor
during the progress of the work as provided herein.

8. "Subcontractor" shall mean a person, firm or corporation to whom any portion of this work has
been sublet by the Contractor.

9. "Work" shall mean the task to be performed, necessary for the fulfiliment of this Contract.
10. "Unit Price" shall mean the cost per specified unit of measurement of work and/or material.

11. "Lump Sum"” shall mean the price of an item of work including all things necessary to complete
the item as shown on the drawings and specifications. Such anitem is not measured in units but is
defined by description.

GC-4. MODIFICATIONS AND ALTERATIONS:

In executing the Contract, the Contractor agrees that the City shall have the right to make such
modifications, changes, and alterations as the City may see fit, in the extent, or plan of the Work
agreed to be done or any part thereof, or in the materials to be used therein, either before or after
the beginning of construction thereof, without affecting the validity of the Contract or the liability of
the Sureties upon the performance of this Contract or the Statutory Bond.

Where any modification, change, or alteration increases the quantity of Work to be performed and is
within the scope of a fair interpretation thereof, such increase shall be paid for according to the
quantity of work actually done, either at Unit Prices included in the Contract, or in the absence of
such unit, as extra Work. Modifications and alterations, which reduce the quantity of Work to be
done, shall not constitute a claim for damages or for anticipated profits on Work involved in such
reduction.

The Engineer shall determine, on an equitable basis, the amount of credit due the City for Work not
performed as a result of modifications or alterations authorized hereunder; where the value of the
omitted Work is not fixed by Unit Prices in the Contract; allowance to the Contractor for any actual
loss incurred in connection with the purchase, delivery, and subseguent disposal of materials and
equipment required for use on the Work as actually built; and any other adjustment of the Contract
amount where the method to be used in making such adjustment is not clearly defined in the
Contract Documents. In this respect, such determination shall be final and binding only when
approved by the Director of Public Works.

GC-5. DRAWINGS TO BE FURNISHED BY CONTRACTOR:

The Contractor shall furnish all shop, fabrication, assembly, foundation, and other drawings required
by the specifications; drawings of equipment and devices, offered by the Contractor for review by
the Engineer, shall be in sufficient detail to show adequately the construction and operation thereof,
drawings of essential details of any change in design or construction proposed for consideration of
the Engineer, by the Contractor in lieu of the design or arrangement required by the Contract or any
iterm of extra work thereunder. The Contractor shall submit to the Engineer, the required number, of
each copy of such drawing for the Engineer's review. After review by the Engineer, all such
drawings shall become a part of the Contract Documents and the work or equipment shown thereby
shall be in conformity therewith unless otherwise required by the City.

The Engineer's check and acceptance of drawings submitted by the Contractor will be for, and will
cover, only general conformity to the plans and specifications and will not constitute a blanket
acceptance of all dimensions, quantities, and details of the material or equipment shown; nor shall
such acceptance relieve the Contractor of his responsibility for errors contained in such drawings.
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GC-6. CONTRACTOR'S BUSINESS ADDRESS:

The business address of the Contractor given in the bid or proposa! upen which this Contract is
founded is hereby designated as the place to which all notices, letters, and other communications to
the Contractor may be mailed or delivered. The delivery at the above named address or depositing
tn any mailbox regularly maintained by the Post Office, of any notice, letter, or other communication
to the Contractor, shall be deemed sufficient service thereof upon the Contractor and the date of
said service shall be the date of such delivery or mailing. Such address may be changed at any
time by a written instrument, executed by the Contractor and delivered to the Engineer. Nothing
contained herein shall be deemed to preclude or render inoperative the service of any notice, letter,
or communication upon the Contractor personally.

GC-7. CONTRACTOR'S RISK AND RESPONSIBILITY:

The performance of the Contract and the Work is at the risk of the Contractor until the final
acceptance thereof and payment therefor. The Contractor shall take all responsibility of the Work,
and shall bear all losses resulting because of the amount or character of the Work, or because the
nature of the land in or on which the Work is done is different from what is assumed or expected, or
on account of the weather, floods, fire, windstorm, or other actions of the elements, or any cause or
causes, whatsoever, for which the City is not responsible. If the Work or any part or parts thereofis
destroyed or damaged from any of the aforesaid causes, the Confractor, at his own cost or
expense, shall restore the same or remedy the damage.

The Contractor shall, in a good and workmanlike manner, perform all Work and furnish all supplies
and materials, machinery, equipment, facilities, and means, except as otherwise expressly
specified, necessary or proper to perform and complete all Work required by the Contract within the
time herein specified, in accordance with the provisions of these Contract Documents and Drawings
ofthe Work covered by this Contract, and any and all supplemental Drawings. The Contractor shall
observe, comply with, and be subject to all terms, conditions, requirements and limitations of the
Contract, and shall complete the entire Work to the satisfaction of the Engineer and of the City.

GC-8. ASSIGNMENT AND SUBLETTING OF CONTRACT:

The Contractor shall give his personal attention to the fulfillment of this Contract, and shall not let,
assign or transfer it or his right, title, or interest in any part thereof, by attorney or otherwise, or
sublet any part of the Work to any other person without the prior consent of the City in writing.

Should any Subcontractor fail to perform his work in a satisfactory manner the Contractor upon
notice from the City shall immediately terminate his subcontract. The Contractor shall be fully
responsible to the City for the acts and omissions of his Subcontractor, and of persons either
directly or indirectly employed by his Subcontractor. Nothing contained in these Contract
Documents shall create any contractual relation between any Subcontractor and the City.

GC-9. CONTRACTOR'S REPRESENTATIVES:

The Contractor shall designate a person on the Work site to represent him when absent from the
Work site.

GC-10. CONTRACTOR AND HIS EMPLOYEES:

The Contractor shall employ competent foremen, experienced mechanics, and others skilled in the
Work in this Contract; and shall promptly discharge any and all incompetent or otherwise
unsatisfactory employees. Contractor's employees directly employed to perform the Work shall not
be paid less than the prevailing minimum wage scale.

Necessary sanitary conveniences for the use of employees onthe job site, properly secluded from
public observaticn, shall be provided and maintained by the Contractor. The construction and
location of the facility and disposat of the contents shall comply with all laws of the City and State,
relating to health and sanitation regulations.
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GC-11. CONTRACTOR'S RIGHT OF PROTEST:

If the Contractor considers any work demanded of him to be outside the requirements of the
Contract, or considers any record or ruling of the Engineers to be unfair, he shall, immediately upon
such Work being demanded or such record or ruling being made, ask for written instructions or
decisions, whereupon he shall proceed without delay to perform the Work or to conform to the
record or ruling; and within ten (10) days after the date of receipt of written instructions or decision,
he shall file a written protest with the Engineer, stating clearly and in detail the basis of his
objections. Except for such protests and objections made of record inthe manner herein specified
and within the time stated, the records, rulings, or decisions of the Engineer shall be final and
conclusive.

GC-12. INSURANCE AND BONDS:

The CONTRACTOR (and any subcontractors) shall carry and keep in force during this
Contract, policies of insurance issued by an insurer authorized to transact business in
Oklahoma in minimum amounts as set forth below or as required by the laws of the
State of Oklahoma. The Contractor shall also furnish an Owner's Protective Policy in the
same amounts naming the City of Tulsa as the assured, issued by the same insurance
company as the Contractor's liability coverage and indemnifying the City of Tulsa against
any and all actions, claims, judgments or demands arising from injuries of any kind and
character sustained by any person or persons because of work performed by the
Contractor.

General Liability Insurance with a bodily injury and property damage combined single
limit of not less than $1,000,000.00 for each occurrence.

Employer's Liability and Workmen's Compensation in the amounts as required by law.
The Contractor shall provide proof of such coverage:

(a) By providing Certificate(s) of Insurance prior to the execution of this contract; and

(b) By submitting updated Certificate(s) of Insurance with each and every
subsequent request for payment. The Certificate(s) should show that the policies
are current and should be dated within 30 days of the payment request.

The Contractor shall not cause any required insurance policy to be cancelled or permit it
to lapse. If the Contractor cancels, allows to lapse, fails to renew or in any way fails to
keep any required insurance policy in effect, the City will suspend all progress and/or
final payments for the project unti! the required insurance is obtained. Further, a
Contractor who fails to keep required insurance policies in effect may be deemed by the
City to be in breach of contract, ineligible to bid on future projects, and/or ineligible to
engage in any new contracts.

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers,
mechanics, and material men in a sum equal to one hundred percent (100%) of the
contract price.

The Contractor shall execute and furnish a Performance Bond in a sum equal to one
hundred percent (100%) of the contract price.

The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one
hundred percent (100%) of the contract price.

Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which shall

certify that any damage caused by blasting is within the coverage of the Contractor's
liability insurance to the full limits thereof.
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All bonds and insurance must be executed by a company licensed to do business in the
State of Oklahoma and must be acceptable to the City.

GC-13. TIME FOR COMPLETION:

The Work shall commence within ten (10) days from and after the date of a written work order from
the City. The Contractor agrees that the Work shall be performed regularly, diligently, and
uninterruptediy at a uniform rate of progress so as to ensure completion within the number of days
after the day on which the work order is issued. If the Contractor fails to complete all Work within
the time specified, then the Contractor agrees to pay the City, not as a penalty, but as liquidated
damages for breach of contract, the Sum of Two Thousand Five Hundred Dollars ($2,500.00) for
each and every calendar day beyond the date on which the work was to be completed. The said
amountis fixed and agreed upon because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damages the City would sustain in such event. It is expressly understood
and agreed that the said time for completion of the work described herein is a reasonable time for
the completion of same.

The Contractor shall commence work within twenty-four (24) hours of traffic control devices being
established at the project location. If the Contractor fails to commence work within twenty-four (24)
hours oftraffic control devices being established at the project location, then the Contractor agrees
to pay the City, not as a penalty, but as liquidated damages the sum of One Thousand Dollars
($1,000.00) per lane for each day of failure to commence work after the specified time set forth. The
amount s fixed and agreed upon because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damage the City would sustain in such event.

The Contractor will be required to provide a full-time, onsite English-speaking superintendent for
this Work for direct contact with City and coordination of Subcontractors. A working foreman is not
acceptable as a project superintendent. The superintendent shall be required to be present at the
Work site whenever the Contractor or Subcontractors are performing Work. The superintendent
shall be a representative of the Contractor with the authority to make decisions. If the Contractor
fails to provide a non-working superintendent on a day when Work is being performed, the
Contractor agrees to pay the City, not as a penalty, but as liquidated damages for such breach of
contract, the sum of One Thousand Dollars ($1,000.00) for each and every calendar day it fails to
provide a non-working superintendent at the Work site. This amount is fixed and agreed upon
because of the impracticability and extreme difficulty of fixing and ascertaining the actual damages
the City would sustain in such an event.

It is further agreed that time is of the essence as to each and every portion of this Contract and the
specifications wherein a definite and certain time is fixed for the perfformance of any act whatsoever;
and where under the Contract an allowance of additional time for completion of any Work is made,
the new time fixed by such extension shall be of the essence of this Contract.

Failure to complete the Work within the specified time, as set forth in the Contract, may be grounds
for disqualification for future consideration for contracts with the City of Tulsa.

Final acceptance of the Work is defined as the completion of the Work and the Contractor moving
off the project site. No defined or additional Work is needed.

Contract Evaluation forms will be compiled by City staff upon completion of Work to provide a record
of the Contractor's performance for use in subsequent projects.

GC-14. EXTENSIONS OF TIME:

Should the Contractor be delayed in the final completion of the Work by any act or neglect of the
City or Engineer, or any employee of either, or strikes, injunctions, fire, or other causes outside of
and beyond the control of the Contractor and which, in the opinion of the Engineer, could have been
neither anticipated nor avoided, then an extension of time sufficient to compensate for the delay, as
determined by the Engineer, shall be granted by the City, provided, however, that the Contractor
shall give the City and the Engineer notice in writing of the cause of each delay on the “Extension of
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Time Request” form enclosed in these documents, and agrees that any such claim shall be fully
compensated for by an extension of time to complete performance of the Work.

The Contractor shall submit the “Extension of Time Request” form with each partial payment
application. Failure to submit the Extension of Time Request with a partial payment application
shall constitute a complete waiver of any claim for time extension for the period covered by the
partial payment.

Extensions of time will not be granted for delays caused by unsuitable ground conditions,
inadequate construction force, or the failure of the Contractor to place orders for the equipment or
materials a sufficient time in advance to ensure delivery when needed. Any extension of time
granted by the City shall not release the Contractor and Surety herein from the payment of
liquidated damages as provided in the General Conditions of this Contract, for a period of time not
included in the original Contract or the time extension, as herein provided.

Inno event shall the City be liable or responsible to the Contractor, Surety, or any person for or on
account of any stoppage or delay of Work herein provided for by injunction or any other kind of

legal, equitable proceedings, or from or by or on account of any delay from any other cause
whatsoever.

GC-15. ENGINEER'S POWERS AND DUTIES:

The Engineer will provide general administration of the Contract, including performance of the
functions hereinafter described.

The Engineer will be the City's representative during construction and until final payment. The
Engineer will have authority to act on behalf of the City to the extent provided herein unless
otherwise modified by written instrument, which will be shown to the Contractor. The Engineer will
advise and consult with the City, and all of the City's instructions to the Contractor shall be issued
through the Engineer. Nothing contained in the Contract documents shall create any contractual
relationship between the Engineer and the Contractor.

The Engineer shall at all times have access to the Work as provided elsewhere herein. The
Engineer will make periodic visits to the Work site to familiarize himself generally with the progress
and quality of the Work and to determine in general whether the Work is proceeding in accordance
with the Contract. On the basis of his on-site observations as Engineer, he will keep the City
informed of the progress of the Work and will endeavor to guard the City against defects and
deficiencies in the Work caused by the Contractor. The Engineer will not be responsible for
construction means, methods, techniques, sequences, or procedures, or for safety precautions and
programs in connection with the Work and will not be responsible for the Contractor's failure to carry
out the Work in accordance with the Contract. Based on such observations and the Contractor's
applications for payment, the Engineer will determine the amounts owing to the Contractor and will
issue certificates for payment in amounts as provided elsewhere herein.

The Engineer may provide one or more full-time project representatives to assist the Engineer in
carrying out his responsibilities at the Work site. The duties, responsibilities and limitations of
authority of the Engineer as the City's representative during construction as set forth herein will not
be modified or extended without written consent of the City, the Contractor and the Engineer.

The Engineer will not be responsible for the acts or omissions of the Contractor, any

Subcontractors, or any of their agents or employees, or any other persons performing any of the
Work.

The Engineer shall decide the meaning and intent of any portion of the specifications, and of any
plans or Drawings, where the same are found to be obscure or be in dispute; he shall have the right
tocorrect any errors or omissions therein when such corrections are necessary to further the intent
of said specifications, plans or Drawings; the action of such correction shall be effective from the
date that the Engineer gives due notice thereof.
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Any differences or conflicts, which may arise between the Contractor and other contractors with the
City in regard to their work, shall be adjusted as determined by the Engineer.

Neither the Engineer's authority to act under this article or elsewhere in the Contract nor any
decision made by the Engineer in good faith either to exercise or not to exercise such authority shalt
give rise to any duty or responsibility of the Engineer to the Contractor, any Subcontractor, any
manufacturer, fabricator, supplier or distributor, or any of their agents or employees or any other
person performing any of the Work.

Whenever in the Contract the terms "as ordered”, "as directed", "as required", "as allowed", orterms
oflike effect orimport are used, or the adjectives "reasonable", "suitable", "acceptable", "proper”, or
"satisfactory" or adjectives of like effect or import are used, to describe requirements, direction,
review or judgement of the Engineer as to the Work, it is intended that such requirement, direction,
review, or judgement will be solely to evaluate the Work for compliance with the Contract (unless
there is a specific statement indicating otherwise). The use of any such term or adjective never
indicates that the Engineer shall have authority to supervise or direct performance of the Work or
authority to undertake responsibility contrary to the provisions of this General Condition.

GC-16. CITY'S RIGHT OF INSPECTION:

The City shall appoint or employ such engineers or inspectors as the City may deem proper to
inspect the materials furnished and the work performed, and to determine whether said materials
are furnished and work is performed in accordance with the Drawings and specifications therefor.
The Contractor shall furnish all reasonable aid and assistance required by the Engineer, or by the
Inspectors, for the proper inspection and examination of the Work and all parts thereof, even to the
extent of uncovering or taking out portions of finished Work. Should the Work thus exposed or
examined prove satisfactory, the uncovering or removing and the replacing of the covering or the
making good of the parts removed shall be paid for by the City; however, should the Work exposed
or examined prove unsatisfactory, the uncovering, taking out, replacing, and making good shall be
at the expense of the Contractor.

Such inspection shall not relieve the Contractor of any obligation to perform said Work strictly in
accordance with the Drawings and specifications or any modifications thereto as herein provided:;
and the Work not so constructed shall be removed and made good by the Contractor at his own
expense; and free of all expense to the City, whenever so ordered by the Engineer, without
reference to any previous oversight or error in inspection.

GC-17. SUSPENSION OF WORK ON NOTICE:

The Contractor shall delay or suspend the progress of the Work or any part thereof whenever he
shall be so required by written order of the City or Engineer, and for such period of time as it or he
shall require. Any such order of the City or Engineer shall not modify or invalidate in any way the
provisions of this Contract.

GC-18. QUALITY OF WORKMANSHIP:

All workmanship shall be the best possible, both as to material and labor that could be demanded
by these Contract Documents or if no specific description is given, it is understood that the best
quality is required.

GC-19. SATURDAY, SUNDAY, HOLIDAY, AND NIGHT WORK:

No work shall be done between the hours of 6:00 p.m. and 8:00 a.m., nor on Saturday, Sunday, or
legal holidays without the written approval or permission of the Engineer in each case, except such
work as may be necessary for the proper care, maintenance, and protection of work aiready done,
or of equipment, or in the case of an emergency.

GC-20. LAWS AND ORDINANCES:
The Contractor shall keep himself fully informed of all existing and current regulations of the City,
county, state and national laws which in any way limit or control the actions or operations of those
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engaged upon the Work, or affecting the materials supplied to or by them. The Contractor shall at
all times observe and comply with all applicable ordinances, laws, and regulations; and shall protect
and indemnify the City and the City's employees and agents against any claims or liability arising
from or based on any viclations of the same.

The contractor certifies that it and all of its Subcontractors to be used in the performance of the
Contract are in compliance with 25 O.S. Sec. 1313 and participate in the Status Verification System.
The Status Verification System is defined in 25 O. S. Sec. 1312and includes but s not limited to the
free Employee Verification Program (E-Verify) available at www.dhs.qov/E-Verify.

The Contractor shall take the necessary actions to ensure its facilities are in compliance with the
requirements of the Americans with Disabilities Act (ADA). itis understood that the program of the
Contractor is not a program or activity of the City. The Contractor agrees that its program or activity
will comply with the requirements of the ADA. Any costs of such compliance will be the
responsibility of the Contractor. Under no circumstances will Contractor conduct any activity which
it deems to not be in compliance with the ADA.

GC-21. TAXES AND PERMITS:

Unless otherwise specified in these Contract Documents, the Contractor shall pay all sales, use,
and other taxes that are lawfully assessed against the City or Conftractor in connection with the
Workincluded in this Contract and shall obtain all licenses, permits, and inspections required for the
Work. Contractor shall comply with all zoning ordinances of the City, as provided in the Tulsa
Zoning Code, Title 42 Tulsa Revised Ordinances and conform with all zoning requirements
established by the Tulsa Metropolitan Area Planning Commission and the Board of Adjustment.
Contractor can call the Indian Nations Council of Governments (INCOG) at (918) 584-7526, to
determine if any zoning requirements must be met.

GC-22. PROTECTION OF PROPERTY:

The protection of City, state, and government monuments, street signs, and other City property is of
prime importance, and if the same be damaged, destroyed, or removed, they shall be repaired,
replaced, or paid for by the Contractor.

Work occurring within secured facilities will require the Contractor to obtain City of Tulsa issued
ID badges for all employees and subcontractors requiring facility gate access. The Contractor
will be responsible for all coordination with City Security as necessary to process background
checks and issue badges. The City of Tulsa has the right to deny access to any individual based
on evaluation of background check.

GC-23. PATENT RIGHTS:

All fees for any patented invention, article, or arrangement that is based upon, or in any manner
connected with the construction, erection, or maintenance of the Work or any part thereof embraced
inthe Contract and these specifications, shall be included in the price stipulated in the Contract for
said Work. The Contractor shall protect and hold harmless the City against any and all demands of
such fees or claims.

GC-24. DEFENSE OF SUITS:

In case any action at law or suit in equity is brought against the City or any employer, officer, or
agent thereof, for or on account of the failure, omission or neglect of the Contractor to do and
perform any of the covenants, acts, matters, or things required by this Contract to be done or
performed, or for injury or damage caused by negligence or willful act of the Contractor or his
Subcontractors or his or their agents, or in connection with any claim or claims based on the lawful
demands of Subcontractors, workmen, material men, or suppliers of machinery and parts thereof,
equipment, power tools, and supplies incurred in the fulfillment of this Contract, the Contractor shall
indemnify and save harmless the City and it's employees, officers, and agents, and the Engineer
and any employees, officers and agents thereof, of and from alllosses, damages, costs, expenses,
judgements, or decrees whatsoever arising out of such action or suit that may be brought without
requiring said parties to give any notice thereof.
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The City may suspend payments of any sum due or to become due for work done on this Contract
until such claims, suits, actions, or proceedings are final and liability has been determined. The
amount of such damages or liability shall be deducted from sums due or fo become due on this
Contract. The City will retain the sums mentioned above until the Contractor furnishes evidence
that satisfactory settlement has been made. Any action taken by the City shall not excuse the
Contractor for failure to perform this Contract or bar the City from legal action to recover from the
Contractor the amount of damages or liability suffered in excess of the amount retained.

The Contractor shall furnish the City with satisfactory evidence upon demand that all persons who
have done work on the Contract or furnished materials for the Contract have been paid in full, 1f
such evidenceis not furnished, the amount necessary to pay the lawiful claims may be retained until
such evidence is furnished, or if such evidence is not furnished, the City may apply any sums
retained to valid claims and charge the amounts disbursed, including the costs of any action that
may be necessary to prove or disprove the claims against the Contractor.

GC-25. REMOVAL OF CONDEMNED MATERIALS AND STRUCTURES:

The Contractor shall remove from the site of the Work, without delay, all rejected and condemned
materials or structures of any kind brought to or incorporated inthe Work, and upon his failure to do
so, or to make satisfactory progress in so doing, within forty-eight {48) hours after the service of a
written notice from the Engineer ordering such removal, the condemned material or structures may
be removed by the City and the cost of such removal be taken out of the money that may be due or
may become due the Contractor by virtue of this Contract. No such rejected or condemned material
shall again be offered for use by the Contractor under this or any other Contract under this project.

GC-26. EXTRA WORK:

If a modification increases the amount of the Work, and the added Work or any part thereof is of a
type and character which can properly and fairly be classified under one or more Unit Price items of
the Bid Form, then the added Work or part thereof shall be paid for according to the amount actually
done and at the applicable Unit Price. Otherwise, such work shall be paid for as hereafter provided.

Claims for extra work will not be paid unless the City authorized the work covered by such claims in
writing. The Contractor shall not have the right to take action in court to recover for extra work
unless the claim is based upon a written order from the City. Payments for extra Work will be based
on agreed lump sums or on agreed Unit Prices whenever the City and the Contractor agree upon
such prices before the extra Work is started.

For the purpose of determining whether proposed extra work will be authorized, or for determining
the payment method for exira work, the Contractor shall submit to the Engineer, upon request, a
detailed cost estimate for proposed extra work. The estimate shall show itemized quantities and
charges for all elements of direct cost. The cost shall include only those extra costs for labor and
materials expended in direct performance of the extra work and may include:

(a) Labor. For all labor and foremen in direct charge of the specific operations, the
Contractor shall receive the rate of wage (or scale) agreed upon in writing before
beginning work for each and every hour that said labor and foremen are actually
engaged in such work. An amount equal to fifteen (15) percent of the sum of the above
items will also be paid the Contractor.

(b) Bond, Insurance, and Tax. For property damage, liability, and workmen'’s
compensation insurance premiums, unemployment insurance contributions and social
security taxes on the force account work, the Contractor shall receive the actual cost, to
which cost no percentage will be added. The Contractor shall furnish satisfactory
evidence of the rate or rates paid for such bond, insurance, and tax.

(c) Materials. For materials accepted by the Engineer and used, the Contractor shall
receive the actual cost of such materials delivered on the Work site, including
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transportation charges paid by him (exclusive of machinery rentals as hereinafter set
forth), to which cost ten (10) percent will be added.

(d) Equipment. For any machinery or special equipment (other than small tools), including
fuel, lubricants and transportation costs, the use of which has been authorized by the
Engineer, the Contractor shall receive the rental rates agreed upon in writing before
such work is begun for the actual time that such equipment is in operations on the Work,

as provided in the ODOT Subsection 102.04 (b3), to which rental sum no percentage will
be added.

(e) Miscellaneous. No additional allowance will be made for general superintendence, the use
of small tools, or other costs for which no specific allowance is herein provided.

The form on which field cost records are kept, the construction methods and the type and quantity
of equipment used shall be submitted to the Engineer for approval.

Construction equipment which the Contractor has on the Work site and which is of a type and size
suitable for use in performing the extra Work shall be used. The hourly rental charges for
equipment, including all insurance, taxes, fuel, and operating costs, shall not exceed twelve (12)
percent of the latest applicable Associated Equipment Distributors published monthly rental rates
and shall apply to only the actual time the equipment is used in performing the extra Work.

When extra Work requires the use of equipment which the Contractor does not have on the Work
site, the Contractor shall obtain the approval of the Engineer before renting or otherwise acquiring
additional equipment. The rental charges for the additional equipment shall not exceed the latest
applicable Associated Equipment Distributors published rental rates.

The Contractor shall file with the Engineer, certified lists in duplicate, of any equipment and the
schedule of pay rates for common and semi-skilled labor and operators of various classes which
are intended to be used in performing the Work covered by this Contract. These rates shall be
subject to the review of the Engineer. This information will be used by the Engineer for computation
of extra work as mentioned above: however, if the Contractor fails to file these lists with the
Engineer prior to starting any Work covered by this Contract, then the Engineer's computation shall
be based on average wages and rates paid on City work.

GC-27. PAYMENT FOR CONTRACTOR'S PLANT AND MISCELLANEQUS TEMPORARY WORK:
For providing plant, tools, and equipment, and for furnishing, erecting, maintaining, and removing
scaffolding and construction plant, construction roads, camps, sanitary conveniences, temporary
water supply, trestles, dewatering and other temporary works, the Contractor shall receive no direct
payment, but compensation for them shall be considered as having been included in the prices
stipulated for the appropriate items.

GC-28. BASIS OF PAYMENT FOR ITEMS OF WORK:

The Contractor shall be paid for all Work performed under the Contract based on the Engineer's
computations of as-buiit quantities and the Contractor's Unit Price or Lump Sum bid per item. This
payment shall be full compensation for furnishing all supplies, materials, tools, equipment,
transportation, and labor required to do the Work; for ali loss or damage, because of the nature of
the work, the action of the elements or any unforeseen obstruction or difficulty which may be
encountered in the performance of the Work, and for which payment is not specifically provided; for
all expense incurred by or because of any suspension or discontinuance of all or any part of the
Work; and for faithfully completing the Contract according to the Drawings and specifications and
requirements of the Engineer.

GC-29. PAYMENTS:
(1) Partial: If the work is progressing in good and workmanlike manner and if the Contractor is
faithfully carrying out the terms of this Contract, approximate estimates of the work done shall be
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made by the Engineers between the first and fifteenth of each calendar month, including labor
actually performed and supplies or materials actually used or incorporated in the Work, and an
allowance will be made for acceptable materials satisfactorily delivered, stored and secured on the
site of the Work in such amount as can be incorporated in the Work within a reasonable time. The
City shall have a lien as owner on any materials stored on the site of the Work.

Each partial estimate for payment shall contain or have attached an affidavit in the form found in
this book of specifications, as required by law.

The Contractor shall submit with each partial pay estimate a complete list of vendors and suppliers
with itemized purchases and invoices from each vendor. Each list shall contain the name of the
contractor or Subcontractor ordering the materials or supplies, and the specific use or placement of
each of the materials purchased by the City of Tulsa for this project in accordance with Article 1B of
the Contract. At the direction of the Contractor, the City of Tulsa will withhold retainage in the
amount of 5% on materials and supplies to be purchased under the terms of this Contract.

Each month that work is performed for which payment is due, the Contractor shall submit to the
Engineer an application for such payment, provided said paymentis not less than $1,000.00, and, if

required, receipts or other vouchers from Subcontractors showing his payments to them shall be
submitted.

Each estimate shall be of the approximate value of all work performed and materials in place or
delivered to the Work site, determined as aforesaid from the beginning of this contract to the date
fixed for the current estimate, from which shall be deducted five percent (5%) or a lesser amount
approved by the City, and, in addition thereto, all previous payments and all other sums withheld
under the foregoing provisions of this Contract, the remainder to become due and payable; after the
estimate has been reviewed and signed by the Engineer the City shall pay the estimate in the
regular manner in the amount determined as due unless it shall be known by the City that there is
good reason under the terms of this Contract for withholding same.

When the Contractor has completed Work constituting more than fifty percent (50%) of the total
Contract amount, the retainage will continue at two and one-half percent (2.5%) for the balance
of the remaining work; provided, however, that the City or its duly authorized representative has
determined that satisfactory progress is being made and upon approval by the Surety.

The Contractor may withdraw any part or the whole of the amount which has been retained from
partial payment to the Contractor pursuant to the terms of Contract, upon depositing with or delivery
to the City:

(1 United States Treasury Bonds, United States Treasury Notes, United States
Treasury bills, or

(2) General Obligation Bonds of the State of Oklahoma, or

(3) Certificates of Deposit from a state or national bank having its principal office in the
State of Oklahoma.

No retained amount shall be withdrawn which would represent an amount in excess of the market

value of the securities at the time of deposit or of the par value of such securities, whichever is
fower.

All partial estimates are subject to correction in the final estimate.

(2) Final Payment:

When this contract, in the opinion of the Engineer, shall be completely performed on the part of the
Contractor, the Engineer shall proceed with all reasonable diligence to measure up the Work and
shall make out the final estimate for the same, and shall, except for cause herein specified, give to
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the Contractor, within thirty (30) days after receiving said certificate, an order on the City for the
balance found to be due, excepting therefrom such sum or sums as may be lawfully retained under
any of the provisions of the Contract; PROVIDED, that nothing herein contained shall be construed
to affect the rights of the City hereby reserved to reject the whole or any portion of the aforesaid
Work should the said estimate and certificate be found or known to be inconsistent with the terms of
this Contract or otherwise improperly given; PROVIDED, that if, in case after the work hereunder
has been accepted and final payment made, it shall be discovered that any part of the Contract has
not been fully performed or has been done in an improper or faulty manner, the Contractor shall
immediately remedy such defect, or, in case of neglect to do so within a reasonable time after
notice thereof, shall be liable for and shall pay to the City the cost of remedying such defect or a
sum equal to the damages sustained thereby, as the City shall elect, and the acceptance of and
final payment for the Work shall be no bar to suit on any bond against any principa! or principals, or
Surety or Sureties, or both, given for the due performance of the Contract, or for the recovery of
such cost or the equivalent of such damage.

The City will pay to the Contractor interest at the rate of three-fourths percent (3/4%) per month on
the final payment due the Contractor. For lump sum contracts, the interest shall commence thirty
(30) days after the Work under the Contract has been completed and accepted and all required
material certifications and other documentation required by the Contract have been furnished the
City by the Contractor and shall run until the date when the final payment or estimate is tendered to
the Contractor. For contracts bid by Unit Prices, the interest will commence sixty (60) days after the
above conditions are satisfied. When contract quantities or the final payment amount is in dispute,
the interest-bearing period will be suspended until the conclusion and settlement of the dispute.

GC-30. CONTRACTOR REIMBURSEMENT FOR SURETY BOND:

For contracts of $1,000,000.00 or more, the Contractor may receive reimbursement for the cost of
the surety bonds after issuance of a work order. To receive reimbursement, the Contractor shall
submit a standard partial payment form and affidavit, and a copy of the surety bond invoice. The
final partial pay estimate will be reduced by the amount paid for surety bond reimbursement.

GC-31. RELEASE OF LIABILITY AND ACCEPTANCE:

The acceptance by the Contractor of the final payment shall operate as, and shall be a release to
the City and every employee, officer and agent thereof, from all claims and liability to the Contractor
for anything done or furnished for or relating to the Work, or for any act or neglect of the City or of
any person relating to or affecting the Work, and, following such acceptance, no person, firm, or
corporation other than the signer of this Contract as Contractor, will have any interest hereunder,
and no claim shall be made or be valid, and neither the City nor any employees, officers, or agents
thereof shall be liable or be held to pay any money, except as herein provided.

It shall be the duty of the Engineer to determine when the Work is completed and the Contract
fulfilled, and to recommend its acceptance by the City. The Work herein specified to be performed
shall not be considered finally accepted until the City has accepted all the Work.

GC-32. RIGHT OF CITY TO TERMINATE CONTRACT:

If the Work to be done under this Contract shall be abandoned by the Contractor, or if this Contract
shall be assigned by him otherwise than as herein provided, orif the Contractor should be adjudged
bankrupt, or if 2 general assignment of his assets be made for the benefit of his creditors, or if a
receiver should be appointed for the Contractor or any of his property; or if at any time the Engineer
shall certify in writing to the City that the performance of the Work under this Contract is being
unnecessarily delayed, or that the Contractor is executing the same in bad faith or otherwise not in
accordance with the terms of the Contract; or if the work be not substantially completed within the
time named for its completion, or within the time to which such completion date may be extended,
then the City may serve written notice upon the Contractor and his Surety of said City's intention to
terminate this Contract, and unless within five (5) days after service of such notice upon the
Contractor, a satisfactory arrangement is made for the continuance of the Contract, this
Contract shall cease and terminate. In the event of such termination, the City shall immediately
serve notice upon the Surety and Contractor, and the Surety shall have the right to take over and
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complete the Work, provided, however, that if the Surety does not commence performance thereof
within fifteen (15) days from the date of said notice of termination, the City may take over the Work
and perform same to completion, by Contract or otherwise, for the account and at the expense of
the Contractor, and the Contractor and his Surety shall be liable to the City for any and all excess
cost sustained by the City by reason of such performance and completion. In such event the City
may take possession of and utilize in completing the Work, all such materials, equipment, tools, and
plants as may be on the site of the Work and necessary therefor. The Contractor shall not receive
any other payment under the Contract until said Work is wholly finished, at which time, if the unpaid
balance of the amount to be paid under the Contract shall exceed the expense incurred by the City
in finishing the Work as aforesaid, the amount of the excess shall be paid to the Contractor, but if
such expense shall exceed the unpaid balance, the Contractor shall pay the difference to the City.

GC-33. ADMINISTRATIVE COSTS AND FEES:

Cash Improvements - In the event the improvements are to be paid for in cash, the costs and fees
for publication, engineering, filing, recording, abstracting, acquisition of easements, flushings, and
pipe testing, shall be paid by the City unless otherwise provided for in these Contract Documents.

Assessment Improvements: In the event the improvements are to be paid for by the issuance of
special assessment bonds, the costs and fees for publication, engineering, filing, recording,
abstracting, acquisition of easements, flushing, pipe testing, and other authorized costs shall be
added to the contract price and paid for in the same manner as the other Work included in this
Contract. The Contractor shali pay the City the amount of said charges before the execution and
delivery of the special assessment bonds or other payments. If the Contractor fails, neglects, or
refuses to pay said charges within thirty (30) days after the bonds are ready for delivery, he shall
pay the City interest at the rate of seven percent (7%) per annum and shall be liable for same in a
civil suit. The Contractor shall pay the pipe testing fees directly to the testing laboratory.

GC-34. PAYMENT OR ACCEPTANCE NOT A WAIVER BY CITY:

Neither acceptance by the City or the Engineer or any employee of either nor any order by City for
the payment of money, or the payment thereof, nor any taking of possession by City, nor the
granting of any extension of time, shall operate as a waiver of any rights or powers of the City
hereunder, and in the event that after the Work hereunder has been accepted and final payment
made, it should be discovered that any part of this Contract has not been fully performed, or has
beendone in a faulty or improper manner, the Contractor shall immediately remedy such defect, or
inthe event of neglect to do so within a reasonable time after notice thereof, shall be liable for and
shall pay to City the cost of remedying such defect, or a sum equal to the damage caused thereby,
as City may elect. The acceptance of the Work or final payment therefor shall be no bar to suit
against the Contractor or Surety, or both.

GC-35. CONTRACTOR'S OBLIGATION AFTER ACCEPTANCE:

Contractor further agrees, without cost other than is specially provided for in this Contract, at any
and all times during one (1) year next following the completion and final acceptance of the Work
embraced in this Contract, without notice from City, to repair orrework any work that fails to function
properly due to defective material or workmanship and to indemnify, save harmless and defend the
City from any and all suits and actions of every description brought against City for, or on account of
injuries or damages alleged to have been received or sustained by any party or parties by reasons
of, or arising out of the failure of Contractor to repair or rework any work where such failures have
occurred, which said injuries or damages are alleged to have been received or incurred within one
(1) year from the final acceptance of the Work hereunder, andto pay any and all judgements that
might be rendered against City in any suits and actions, togsether with such expenses or attorney
fees expended or incurred by City in the defense thereof, and Contractor hereby expressly waives
any notice that might by law be required to be given to them by City of any defect, break, settling, or
failure or of any other condition that might be the cause of injury or damage to any person on
account of which a claim or suit might be made or filed against City, or a judgement taken for
damages against City. It is expressly agreed that the acceptance of the Work by City shall
constitute no bar against any person injured or damaged by the failure of the Contractor to perform
all of his covenants and agreements hereunder from maintaining an action against the Contractor,
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or against City from enforcing its rights against the Contractor hereunder.

GC-36. NOTICES:

Any notices or other communications hereunder may be givento Contractor at the address listed in
the Proposal, to the Surety at the office of the Attorney-in-Fact signing the bond or at Surety's home
office address on file with the Insurance Commissioner of the State of Oklahoma, and to City in care
ofthe Deputy Director of Public Works, or at such other place as may be designated in writing. The
delivery to such address, or depositing in any mailbox regularly maintained by the Post Office, of
any notice, letter, or other communication to the Contractor, shall be deemed sufficient service
thereof, and the date of said service shall be the date of such delivery or mailing.

GC-37. RELATION TO OTHER CONTRACTORS:

Nothing herein contained and nothing marked upon the Drawings shall be interpreted as giving the
Contractor exclusive occupancy of the territory or right-of-way provided. The City and its
employees, officers, and agents for any just purpose, and other contractors of the City for any
purpose required by their respective contracts, may enter upon or cross this territory or occupy
portions of it or take materials therefrom as directed or permitted. When two or more contracts are
being executed at one time on the same or adjacent land in such manner that the work on one
contract may interfere with the work on another, the Engineers shall decide which contractor shall
cease work and which shall continue, or whether the work on both contracts shall progress at the
same time and in what manner. When the territory of one contract is the necessary or convenient
means of access for the transportation or movement of men, machines, or appliances for the
execution of another contract, such privilege of access or any other reasonable privilege may be
granted by the Engineers to the contractor desiring it, to the extent, amount, in the manner and at
the time permitted. Any decision regarding the method or time of conducting the work or the use of
the territory shall not be made the basis of claims for delay or damage except as otherwise
stipulated. The Contractor shall not cause any unnecessary hindrance or delay to any other
contractors on the premises, and shall bear all damages done to the work of such other contractors
by him or by his employees.

(GC-38. PARTIAL OCCUPANCY AND USE:

The City, upon advance written notification to the Contractor, shall have the right to occupy and use
any completed or partially completed portions of the Work site when such occupancy and use arein
the City's best interest, notwithstanding completion of the entire project.

Such partial occupancy and use shall be upon the following terms:

a. The Engineer shall make an inspection of the potiion or portions of the Work concerned, and
report to the City his findings as to the acceptability and completeness of the Work. The

Engineer's report shall include a list of items to be completed or corrected before final
payment.

b. The City, upon acceptance of the Engineer's report, shall give written notice to the
Contractor of the City's intention to occupy and use said portions of the Work site. The
City's notice shall include a copy of the Engineer's report, shall clearly identify the portions
of the Work site to be occupied and used, and shall establish the date of said occupancy
and use.

C. From the date thus established, the City shall assume all responsibilities for operation,
maintenance, and the furnishing of water, gas, and electrical power for the portions of the
Work site thus occupied and used. The City shall have the right to exclude the Contractor
from those portions of the Work site but shall provide the Contractor reasonable access to
complete or correct necessary items of Work.

d. The one-year guarantee required by the General Conditions shall not begin until completion
and final acceptance of the entire project, except as to any items of mechanical or electrical
equipment such as pumps, blowers, process equipment, instrumentation, controls, metering
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equipment, heating, and ventilating equipment and similar items having movable or
operable components, and any of which are thus used by the City. For said equipment, the
one-year warranty shall start from the date established in the written notice from the City.

Occupancy or use of any space in the Work site shall not constitute acceptance of Work not
performed in accordance with the Contract, nor relieve the Contractor of liability to perform
any Work required by the Contract but not completed atthe time of said occupancy and use.

The Contractor shall not be held responsible for normal wear and tear or damage resulting
from said occupancy, except to the extent that such damage is covered by the one-year
guarantee.

The partial occupancy and use of any portions of the Work site by the City shall not
constitute grounds for claims by the Contractor for release of any amounts retained from
payments under the provisions of the Contract. The retained amounts will not be due until
completion of the entire project for final acceptance and final payment, as set forth in the
General Conditions.
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, Ea/R g
Ordinance No. LY b ‘f\

AN ORDINANCE  AMENDING  TITLE 11, TULSA  REVISED
ORDINANCES, ENTITLED *PUBLIC WORKS DEPARTMENT™ BY
AMENDING CHAPTER 10, ENTITLED “STANDARD SPECIFICATIONS
FORINGIHWAY CONSTRUCTION” BY AMENDING SECTION 1006 AND
SECTION T PROVIDING FOR SEVERABILITY; REPEALING ALL
ORDINANCES OR PARTS OF ORDINANCES IN CONFLICT HEREWITI
AND ESTABLISHING AN EFFECTIVE DATE.

BE I'T ORDAINED BY TIHE CITY OF TULSA:

Section 1. Amendment of Title 11, Chapter 10, That Tidde 11 Chapter 10, Tulsa Revised
Ordinances, cutitled “Standard Specifications for Highway Constriction™ he aued the samw is
herehy amended aid shall recite s eatirely ax follows:

“CHAPTER (6 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION

Section [, Adoption of State Standard Specitications,
Section 1001, Additions. Revistons. Deletions and Exceptions.

SECTION 1000, ADOPTION OF STATE STANDARD SPECIFICATIONS,

That certain document. a bound copy and electronic copy of which has been tiled in the Office off
the City Clerk of the City of Tulsa being marked and designaied ws Stapdard Speciticatinns for
Hivhway  Copsruction. 2019 Edition. as published by the Oklaboma  Department of
Transportation. is hereby adopted as the standard specitications tor public iimprovement projects
tur the Ciey of Tulse with the additions. vevisions. deletions and exceptions as set forth in
SECTION 1001 of this chapter.

SECTION 1001, ADDITIONS, REVISIONS, DELETIONS AND EXCEPTIONS,

(LA, The following definitions, listed as numbered in the 2019 Edition of the Standard
Specifications for Highway Construction, are kereby revised and amended for all sections of
this chapter as follows:

(04.03. Abbreviations and Acronyms. In Table [01: 1. add the tollowing abbreviations and
CXpressions:

o ADA - American with Disabilities Act. excluding Chapter 300

o ADA = Adpusted Daily Average. when used in Chapter 3040

o ADAAG - American with Disability Act Accessibility Guidelines

o COT-City of Tulsa



«  PROWAG - Public Rights-of-Way Accessibility Guidelines
LO1.05, Definitions, Add the following subsections:

» CHOLOS.CY. City of Tulsa (COT). The City of Tulsa. Oklakoma, a municipal corporation
acting by and through its duly authoctzed oflicers and agents.”

s T10LOS.CZ. Non-Collusive Bidding Certifieate, Replace all references 1o “None-
CoHusive Bidding Certificate” with “Noa-Collosion A fTidavic

o CI0LO5.DA. Qualificd Products List (QPL). Al referenses o -ODOY raihic
Engineering Division Qualitied Praducts List ¢QPLY or “QPLT shall mean the City off
Tulsa, Tralfie Bngineering Division Approved Products List.”

o TLOEDADBE. State Construction Engineer. The City Fogineer of the Cits of Tulsa or
awthorized designee.”

HOLOS. A, Acceplance Date. Prelete section,

HLOSY, Commission. Replace detinition with “the City of Talsa, Oklahoma, a municipal
corporation acting by and through its duly authorized olticers and agenis.”

01,05V, Contract. Replace detinition with ~Fhe written agreement between the City of Tulsa
and the Contractor setting forth obligations of the partics thereunder. including, but not limited to.
the performance of the work. the furnishing of labor and materials. and the basis of payment.

The Contract includes the Notice to Bidders, Propoesal. Contract Form, all Contract Bonds,
Specitications. Special Specifications. Special Provisions. all Plans. Work Orders and Change
Orders that are reguired o complete the construction of the work in an aveeptable manner.
including authorized extensions.”

LOLOS AG. Department. Replace definition with ~The City of Tulsa. Oklaboma, o municipal
corpuration acting by and theough its duly authorized olticers and agents.”

101.03.AL Director. Replace detinition with *The Director of the Engincering Services
Drepartment or the Director of any suceessor depactiment which has the vespoasibility Tor general
engineering services for the City of Tulsa”

10E,05. AL, Engincer. Replace definttion with = he City Engineer of the City ot Tulsa or
authorized designee.”

10£.05.A0. FAST Guide. Replace definition and all references to "FAST Guide™ with ~City of

Tulsa Acceptance Sampling/ Testing Standard Specitications,”

10803, AT, Holiday. Replace definition with Days declared o be holiduys for regular Civil
Service employees ol the City of Tulsa”

[HLOS.AV, Taspector. Replace detinition sith *'The City of Tulsa’s authorized representative
assianed to mspect the wark ™
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FHLO5.BF.  Materials Division, Replace definition with ~The Direetor of the Lugmeering
Services Department or the Director of any successor department which has the vesponsibility for
weneral engineering services for the City of Tulsa”

IHLO3BG. Materials Fngineer. Replace detinition with ~Lhe Cin Fogineerofthe City of Tulsa
ar authorized designee.”

WLO5.CC. Right-of-Way. Replace definition with “Right-al-Way or ROW shatl mean the
surfuce. the airspace above ground. and the area below the surface of any public street. highway.
parkway. lane,  path, allev, sidewalk, boulevard.  drive. bridge. tunnel stornmvater drainage
system, easement, park, or similar property i which the Ciee ot Talsa now or herealter holds a
property interest and or amaintenanee responsibility which, consistent w itls the purposes for which
itwas granted or dedicated. may be used to install operate and maintain Lcitities.”

101.05.CD.(16). Sidewall/Bicyele Path, Add the following sentenve to the existing Jdefinition:
“Refer to the Revised Ordinances of the City of Tulsa, Fitle 37 = Tulsa [raflic Code. Chapter |
and Chapter [ for detinition of bicveke.”

10105 CH. State. Replace detinition with *The City of Tulsa. Oklahoma, o municipul
corporation acting by and through its duly authorized officers and agents.”

101.05.CS. Traftic Engineering Division. Replace Jdefinttion with "the Cits ot Talsa Trattic
Engineering Division orany suceessor division which has the responsibitity for teaftic engineering
servives forthe City of Tulsa”

1031.B3. City of Tulsa exceplions and amendments to the following provisions, listed as
numbered in the 2019 Edition of the Standard Specifications for Highway Construction, are
Lereby revised, amended and deseribed as follows:

102.01. Pre-Qualification. Delete text of section. and rephlice with ~The City of Tulsa requires
General 7 Prime Contractors to be Prequalified acconding to Title 11 Chapter 11 of the Revised
Ordinances ot the Cie of Tulsa”

102.04. Refusal of Proposals, At the end of the bulleted list. add the following bulleted list item:
“The bidder has failed o comply with Small Business Enterprise requirements of a previous Cigy
of Tulsa contract.”

102.06. Examination of Phans, Specifications, Special Provisions, aud the Work Site.
Replace the Tourth paragraph with ~The City of Tulsa may hase boring logs and subsurface
reports used m determining desien eriteria. Bidders may request to inspect these documents.
relevant to the currentls advertised project. by contacting the Contract Administrator ut ihe
follow ing address during normiad business hours:

City of Tulsa
Fnginecring Services Departiment

e
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2307 » Jackson Ave
Tulsa, OK 741077

102.08. Noaresponsive Proposals. AL the end of the bulleted fist. add the tollowing bulleted
statentent: “The bidder does not properly comply with Small Business Eaterprise requirements in
accordance with the Proposal Forms.”

10200, Delivery of Proposal. Delete text ol section. and replace with the following:

“fach bid Proposal shall be completed electronically on the ciectronic media provided, then
printed. signed and submitted along with the electronic media and the complete bound copy of
the contract documents or as instructed in the Nuotice o Bidders, Inthe event ol a discrepancy
hetween the pricing on the electronic media and the hard copy of a Proposal, the hard copy
pricing will govern. [fan electronic medin is not proyided. and the bid Proposal 15 manual, the
bid Proposal shall be submitted in ink. The written words shall sovern over the figures,
Erroneous entries shall be lined vut. initiaded by the bidder. and the correct entry inserted. The
wnit price bid must cover all expense for furnishing the labor, matertals, tools, equipment. and
apparatus of every description to construct. erect. and fumish aft work required by and in
centtornsance with the Plans and Specitications.
Fach bid shall be enclosed ina sealed envelope addressed to

City Clerk™s Offiee

The City of Tulsa

One Technulogy Centey

175 E. 2" Street. Suite 260

Tulsa, Oklahoma 74103

or as otherwise instructed tn the Notice o Bidders. and identifted on the outside with the words:

PROJEC T NO, .

Pre-qualification Certificate Number

Al addenda to the contract documents shall accomypany the bid when submitted.

Any bid received more than ninety-six (96) hours excluding Saturdays. Sundays and holidays
hetore the time sct for the opening of bids, or any bid received after the time set for opening
of bids, shall be considered “non-responsive”™ and shall be returned unopened to the bidder.”

102.13. Public Opening of Proposids. Delete text of section, and replace with “Proposals shall
be publicly opened and read on the dite and at the hour and plrce set forth in the advertisenmwent
and Notice 10 Bidders in the manner established by the City of Tubsal”

[32.16. Non-Collusive Bidding Certification,

o Replace the Non-Collusion Bididing Certitication form with the folowing City of Tulsa
Non-Collusion Aifidavit form:



NOH-COLLUSIGN AFFIDAVIT
STATE OF

"
I

COUMTY OF

| ef lawiul aga, baing first duly swem ays hat

1. 1om the duly authgrized agent of the bidder submtting tha compebliva bid associated with
thes swotn statement for e puiposa of cerbfying fcts gertzining to the existanca of
callusian amonyg rdders 3nd between hidders and muricipal officals or emplay 2as, &3 w2l
as facis partaining to the giving of offanng of things of vatuelo ggeernmantal paisornelia
ralurn for spacial consederstion in the lettrg of ary soniract pursuant to tha Zid;

2 lam fuly awacs of the facts anid circumstances surrounding the maxing oftha o d and have
baen parsonally and diracily invelvad in the proceadings teading lo the submession of such

bid;
3 Meither the bidder nor anyene subect to tha bidders dreslon of cortral has baan 2 party.
a ta any cotiusion among bdders in rastra't of freedem of cornpetiticn by agreemant
{3 bigf 2t a fead pries of 1o refran from bidsing,
b. to any co'lusion with any mune patafficeal or erra'oyes as ta quardily, qualityor prle
in tha prosesctive contract, or 2510 any other 1erqs of such prospactive conlacl, nar
c in any discuss:ons batwean bdders and any munizipat offclal concaning exchang3?

of mongy ar other (hings of value for special consideralisn intha feliing of a contract

4 1 ywardad the contract. nailhor the bidder nor anyons subjest to the bidders dueclion or
conlrol has paid, given or donalad or ggread fo pay, give or conats to any clficer of
cerp'oyaa of tna City of Tulsa or of any public trusl whare the Gty of Tulsa is a beneficiary.
a0y menay of otier hing of value, edher descly of indeectly, i1 cracunirg the coalratt far
v.hich tha bid 's stbrdtl

BIDDER {Cempany Name) Signed

Tiliz

SUBSCRIGED and SWORN (o pzlara nu this day of .29

MOTARY FUBLIC
MY COMMISSION EXPIRES

COMMISSION NO

o In the fourth paragraph. revise the phrase proceeding the bulleted Tist to recite, “The
following do not constitute collusion within the scope of the Non-Collusion Attidavit”

103.07. Execution of Contract, Revise the Hirst puragraph as follows:

e Revise the first sentence to recite “The Contract shall be signed in black or blue ink by the
individual. all members/partners of a general partnership or joint venture, a general partner
ol a limited partnership. a duly authorized ofticer of the corporation. or a duly autherized
manager. managing member or aathorized officer of the Himited liability company. to
whom the Contract was awarded.

o i the last sentence delete = The Deparinient will execute the Contriet”, and replace with
“The Departiment will endeavor w execnte the Contract. b proper lorm.



103.08. Approval of Contract, Delete text of section, and replice with “The Contract shall not
be binding upon the City of Fulsa uniid §i has been executed and approved in the manner set ferth
i the Tulsa City Charter.™

104.01, Purpose of Contract. Afler the lirst two (2) sentences. delete the rest ol the section.

104.07. Maintenance of Trafiic. Rovise the first sentence 1o recite "Keep abl roads, sidewalks,
and bicyele paths open to all traffie as showa on the plans.”

105.17. Project Completion and Acceptance. At the bheginning of the seetion add, “This section
does not apply o Infrastructure Development Projects (1IPDs). For IDPs reler to Title 35 ol the
Revised Ordinances of the City of Tulsa”

105.17.8. Project Completion. In the first sentence of the Tast pargraph. replace “The Resident
Engincer will” with ~The Resident Engineer may ™

105.17.C. Final Acceptance. Delete text ol seetion, and replace with = Final Acceptance is the
date on which the Request Tor Action (REA) tor (inal payment has been signed by the Mayor of
the City of Tulsa”

106.0 1AL Material Acceptanee. At the end of this section, wdd the tollowing paragraph: ~tor
conflicts among ODOT Standard Specifcations, ODOT Standard Materials Test Methods, und
City of Tulsa Aceeptance Swnpling/Testing Standard Specifications, the City of Tulsa Acceptanee
Sampling/ Testing Standard Specitications shall take precedence”

106.01.8. Buy America, Delete Section.

106.04.1. Distribution of Certifications. Delete text of section. amd replace sith [ he Contracior
shall submit certifications to the Engineer with another copy mailed to:

Field lingineering

City ot Tulsa

Engineering Services Depactiment

2317 5 Jackson Ave

Tulsa, OK 741077

106,03, Plant lnspection. In this section. rephace all references (o "Okkthoma Ciy™ with “Tulsa”™

106.11. Guarantees and Warranties. In the first paragraph replice =six months™ with “twebhe
months™ and “six-mosth” with “tawely e-month™

107.01. Laws, Rules, and Regulations to be Observed. At the cod of this section add the
following:
“The contractor shatl cortifs that it and alf of its Subcontractors to be used in the performunce
of the Contract are in compliance with 23 Q.S Sec. 313 and participate in the Status
Verification Systen. The Staius Veriticadon System is defined in 25 0.5, See, 1312 and
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includes but is not fimited o the [ree Employee Veritication Program (E-Verity ) available al
www.dbs.gov E-Vernly.

Lhe Contractor shall take the necessary actions to ensure its failities ave in complianee with
the requirements of the Americans With Disabilities Act (ADAL T understood that the
Contractor’s internal ADA program is not a program or activity of the City of Tulsa. The
Contractor agrees that its program or activity witl comply with the requirements of the ADA.
Any costs of such complianee will be the responsibility of the Contractor. Under no
circumstances will Contractor conduct any activity which is notin compliance with the
AN

107.86. Barriers, Barvicades, and Warning Signs,  Before the Uit paragraph, add “In this
section. the term “traflie” includes vehicular, pedestrian and bicvele trafiie”

714, No Waiver of Legal Rights, Delete sectivon,

107.19. Regulated Floodways. At the end of the section. add ~The Contractor shall alsa follow
the requirements of Title TTA of the Revised Ordinances of the City of Tulsa”

107.20. Stormwater Management.  After the first sentence, add ~The Contractor shall also
follow the requirenients of Title VA ol the Revised Owdinanees of the City of Tulsa”

{08.01. Subletting of Contract. Delete the fast seatence of the fiest paragraph.

108.02. Notice to Proceed and Preconstriction Confercace. Defete the first sentence m the
second paragraph, and replice with “After the Contractor and Resident Engineer hold a
preconstruction conterence. the Contractor shall receive a Notice to Proceed beflore the start of
construction.”

108.07.B.41) Extensions for Adverse Weather. After the st sentence in the second paragraph.
add “Extensions of Contract Thne will not be granted it conditions exist such that the Contractor
could wark at least 4 hours.”

108.07.3.(3). Winter Timte Suspension. Delete section.
108.08. Toncentive/Disincentive for Early/Late Completion. Delete section.

108.09. Failure to Complete on Time,

e In the first sentence. delete "in accordance with Table 108:1. ~Schedule of Ligquidated
Damages.”™
o Delete Table 108:1.

109.04.8.¢3). Equipment.
o i fiest paragraph. delete the last i e sentences. and replace with the followmyg:

“Uhe Depatment will determine the maxinum aflowable rate as listed in the most current
edition of the Heavy Consarnction Costs with RS Means duata, published by The Gordian
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Group. The Departinent will caleulate the hourdy veatal rate in accordance with the
fellowing eguation:

H=HMxRy: 176] + 0O
Where

H = [Hourly vental rate,

M = Monthly rental rate.

R = City cost index s 100, and

O = Hourly eperating cost.

s [ the second paragraph. delete the last two sentences.

109.0-£.8.(-Wh(f). Emplovee Fringe Benefits. Delete text of section. and replace with = The City ol

Tutsa will not pay for the additional costs of cinployec fringe benefits incurred by the Condractor
tar labor duving the period the disputed work was in progress.”

109.06. Progress Payvinents, Revise the first sentence of the second paragraph to recite ~ The
Resident Engineer will make monthly progressive estimates.”

109.08. Final Payment Delete last paragraph. and replace with ~It the Contractor does not sign
and return the Final Estimate within 90 days of reecipt. the Engincer may start action tw
administratis ely close the project.”

109.10.A. Recoverable Costs. Delete section.
20104\, Clearing, Delete the fourth sentence ol the first paragraph. and replace with “Remuove
branches that overhang the roadway to at feast 20 16 m| above the road surface and at least 353 11

[11 m] above the road surtace at traltic signals.”

201,06, Basis of Pavment. [nthis section. defete all reterenves to Lamp Sum™, and replace with
“Square Yard [Square Meter|™.

202.04. Construction Methods. [n the second paragraph defete, 71 the contract requires ground
disturbance greater than one aere total.”

202.04.D.(2). Mundatory Sources Designated on the Plans. Delete sentenee. and replace with
“[f the Plans show the seurce of selective suburade topping. excavate the material at the specitied
source. haul to the specified location. and place.”

202,034, Unelassified Excavation. Delete the second sentence of the tirst paragraph.

209.04. Construction Methods. At the end of the second parazraph. add the tollowing: ~Clean
inlet and outlet chiannels within the right-of-way ™



D2004.C. Contractor Responsibilities for S\WPPP, [n the firstsentenee of the second paragraph.
replace recommended™ with “required™,

220.04.H.¢3). Earthwork Operations, Delete first pavageaph. and replace with “Protect
excavation or embankment slopes a3 construction progresses with placement of temporary (e

seeding, mulching. <ol retention blaskets, or other approved soil stability ). or permuent (e.g.

sveding, sprigging. or sodding) erosion conirol measures, Obtain approval from the Resident
Engincer in the preconstruction schedule Tor any inerease or decrease i the amaunt of the area
exposed by construction eperations. No exposed arca shall renain unprotected without being
stabilized. [ustall teporary or permanent crosion or sediment control neasures o excavation or
embankment sfopes as work progresses in vertical increnents ol nat more than 10 {U[3 m] unless
otherwise directed by the Resident Engineer.”

220,05, Method of Measurement. [n the bulleied list. Jelewe the sisth bulleted item.

221.02. D. Temporary Sediment Filter. Revise the tirst sentence to recite “Provide fiber log tor
Type 1-Aand -8B sediment filter in accordance with Subsection 2210241 “Temporary Fiber Log.”
Provide material lor Type I-C sediment lilter in accordanee with Subsection 221.02.C.
“Femporary Silt bFenee.™

228.02. Materials. For the fiest item listed inthe tablel delete "N lon™,
230.01. Deseription. Delete “Bermuda™.
230002, Materials. Delete all references to “Bermuda™ frony this section.

230.04.CA1). Phenting Seasons and Weather Restrictions. [inthe fiest sentence of the seeond
paragraph. rephice “suspend”™ with “Suspend™.

J17.04.A. Mix Design and Proportioning. [n the bulleted listinsert “o™ before “Compressive
strength at 7 days™.
317.04.F. Aceeptance.

o Delete the Hrst paragraph.

o AL the end of the second paragraph add “Failure to reach strength between 600 pai [4.150)

kPajand 2.000 psi {13800 kPa] will result in rejection ol the waoek.”

317.06. Basis of Payment. Delete the third and fourth paragraphs and Table 317:1. Replace with
the Tolowing: ~ODOT Acceplance and Strength Pay Factors shall not be used. Failure te meet
criteria in Subsection 317.04.F swill result in rejection of the work ™

J01.04. 5.0, Surface Elevation and Smoothness. Deleie paragraph, and replace with “Reter to
the City of Tulsa Standard Specifications for Pavement and Bridee Deck Simoothaess.”



£03.04,A0.(2) Seasonal Limitations, Delote paragraph and Labke 403: 10 and replace with “The
Mepartment wilt evaluate elaims for extension of Contract ime in accordance with Subsection
105.07. when temperatare and weather linvitations in Table 4032 are not met.”

H05.04.C. Spreading and Finishing. [n the fast pavagraph. veplace "ODO T Bridge Division™ with
“Departirent”,

£06.0-LF, Weather and Seasonal Limitations. Delete the second parasvaph.

410.04.E. Aggregate Application Rate. Delete the third and fourth sentences, and replace with
“1he Contractor shall overlas the deticient area at no additional vest to the Department.”

41003, Method of Measurement, Delete text of section. and replace with = The Resident
Fngineer with measure completed Micro Surfacing by the square sand [square meter].”

0.6, Basis of Pavment. Delete all Pay ltemis and Pay Units in the table and replace with the
following Pay Hem and Pay Unit: “MICRO SURFACING. Square Yard [Square Meter]™.

A11.03.C. Pavers. After the Hirst paragraph add the tollowing parageaph and Table 411.03.C:1.
“Pavers shall be capable of placing a minimum paving widtl inone (1) Hlas shown in Table
HIL03.CoE Longituding] joints in the surlhee Javer shall correspand with the locations inicated
i lable HELOD3CHLT

Fable 451.03.(:1
Minimum Pavineg Widths

Roudway Minintum Paving Widith | Lacatiaon of
Classification ‘ R tudinal Joints
Arterials aine (1} full lane widlh Atedyes ol raffic Janes
Non-Arterials | _one-half (' %) road width At centertine of road
Trails and bike lanes tubl width of teail bike lane [ At edues af trail'bike lanz

AL1L03.F. Material Transfer Vehicle,
o [n the fourth paragraph, replace “Bridge Division™ with "Departmient™.
o I the seventh paragraph. rephice =300 ton [450 metric ton] " with =100 ton [ meiric ton] ™
411.04. Construction Methods, A\ the bezinning of this section. add the following:
“Prior o paving operations, submit a paving plan indicating the sequence of paving passes.
pass widths, pass thickuesses, and requested temporany street elosures.
The contractor shall not drive empty or loaded trucks or equipment across newly paved areas
for the construction period.”
4££.04.00. Control Strip Requirements.
o Delete the first pavagraph.
e [nthe second paragraph. replace =300 twn {430 metvie en]™ with =100 ton [90 metric ton|™.

+  Delete the bast paragraph. and repiace with ~[C the nitial asphade control strip praduces
failing results, make adjustments o production and placement procedures. and repeat the
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test process for a second coittrol steip. 1 required. ercaie additional asphalt control strips
on the shoulder uneil an acceptable minture is produced.”

H11LHLL Spreading and Finishing.

»  After the secomd sentence in the fourth paragraph. add =Once paving begins the
Contractor should have safficient truchs available to deliver asphalt materials i a
continiiws operation,”

e Adter the fourth paragraph. add the tollowing paraeraph: A leveling vr wedge™ course
may be required to establish the required cross-stope Torthe finished overkay - Addequate
transitions to side streets and driveway s must be provided. Paving shall extend 1o the
returis of all side streets. Special consideration should be ziven to prevent pending at
stele street intersections.”

411.04.0.( 1), General,
o Deleie the second paraseaph. and replice with the tellowing:
prireg 3 E
"Ensure longitudinal joints in the surlace layer correspond with locations indicated in
Table 111.03.C:1.

Transverse juints shall be kept o a minimum. At a minimun. cich fane shall be
continuous!y [aid without cold joints cither front intersection to intersection or a kength
al 200

»  Dedete the fast sentenee in the last paragraph,
ALK (2). Acceptance. Delete the second sentence in the third paragraph.

L4 K. (2)(a). Layers At Least 1% in [38 mm| Thick.
« n the second paragraph. Jdefete the first sentence. and replace with ~Asphalt density tests
far cach lot will be performed at random sample locations.”
+  Delete Table 411:2 and the last paragraph in the section. and replave with the following:

“ODOT Pay Adjustments for Cot Density shall not be wsed. Failure of any sumple
within the ot w reach density within 92,0 10 97.4 percent of the Maximum
‘Fheoretical Denasity will resubt in vejection of the entire lot. The Contractor shall
remove and replace unaceeptable fots at no additional cost o the Department.”

41004, K.(2).(b). Layers Less Than 1% in [48mm| Thick. In the second paragraph, replace =306
vd® [S00 e with 400 y &2 1330 )

F1L04.5.2).(a). Basis of Aceeptanee and Pavment.
o In the tirst paragraph.
o Inthe fiest sentence, delete “and payment™

o Alter the first sentenee. add the following: “The Resident Engineer may also
consider other characteristics. including but not limited o, pavement
smoothiness.”



o Inthe seeond paragraph. delete the second throngh the last sentence.

o Delete the Rfth through the last paragraph. and replace with "ODOT pay factors for
density. asphalt cement content. and air voids shall not be used. {ailure to reach density
of 92.0 10 97.0 percent of the Maximum Theeretical Drensity, asphalt cement content of
+ = 040 of job mix formala, aiv voids greater than 1.5 deviation from target. or specified
thickness of asphalt will result in rejection of the entive lot. [he Contractor shadl reinos e
and replace unaceeptable ois at so additional cost to the Depariment.

S1LOLNL(2).(b). Resident Engineer'’s Acceptance Procedures.  Delete the second paragraph.
the bulleted listound Table 414 replace with = The Resident Ergineer may perform varying
amounts of sampling and testing per lot in accordance with the City of Tulsa Acceptanec
Sampling/Testing Standavd Specitications.”

411.06.B.(2). Asphalt Binder Price Adjustment {ABPA). Delte the Last paragraph, and replace
with “ODOT will establish the Monthly Asphalt Binder Price Tndex cach month and post the
nformation w the ODOT website at hup: s wawokladotstate.olus contractadmin pdbs higder-
index.pdf.”

414,02, Muaterials.
+  Delete “I'hv Ash™ from Table,
s At the end ol the section. add the Tollowing:

Iy Ash s not allowed inany concrete mixture unfess olherwise specified in the Plans
or Speciad Provisions,”

414.03.8B. Placing and Finishing Equipment. After the first sentence. add the tollowing: ¢

paving is not performed by a slip form paver, o hand vibrator shall be required.”

H14.04.R. Acceptance of Pavement. Delete text of section. and replace with the following:
=“ODOT pay factors shall not be used. Faifure to veach the gradation specilied. air content ol 4.5%
to 7.5%%5. or targel strength of the mix dosign will result in rejection of the entire lot. Failure to
provide pavement thickness equal to or greater than what is specificd will result in rejection of the
entire lot”

4LLOLR(z). Engineer’s Acceptance Procedures.  Delewe teat of section and Table 442
Replace with “Refer o City of Tulsa Acceptance Sampling/Testing Standacd Specifications.”

J14.06. Basis of Pavment. Delete the Fast sentence in this section,

509.06. Basis of Pavinent.

o Delete the second through the fifith paragraph and Table 300:7. Replice with the followiny:
“ODOT pay {actors tor steenzth and air content shall not be used. Failure to reach the
specitied strength or the target air content within a devistion ot 1.3%e will result in rejection
of the work. Cheek any vutlving concrete eylinder breaks and air entrainment tests in
accordance with ASTM E 178 Table 1. Upper [0% Signiticance Tevel”



o I the sisth paragraph, revise the firstsentence o recite "I the conerete 1s rejected by the
Engineer. the Conteactor may elect to core the represented conerete at no additional cost to
the Department.”

S15.04.C, Sampling and Testing of Bridee Decks and Approaches. Pelewe the Tiest parngraph
and bulleted Tist. Replace sith “Reter to City of Tulsa Aceoptance Sampline Testing Stundard
Specifteations tor tol size.”

S15.04.00.(2). Bridge Beeks and Approach Slab Surfaces.

e hitthe fiest paragraph, delete the thivd sentence.

e Defete sections (a). thy and ().

+  Add the follovwing:
“The pereentage of absorption (using test results from OFHY 139 shall be less than or
equal to .0, The depth of penctration {using test results from OHD L 40y shalt be
greater than or egual o 015 inches, 1 absorption and penciration requirenients are
not met. reapply penetrating water repellent at no additional cost to the Department
until requirements are met.”

516.02.C. Cusings.
e In the fivst sentence of the thivd paragraph, add the word “licensed™ alter “Registered
Protessional Engineer™,
o i the fourth paragraph. Jdelete the secend sentence. and replace with “Use permanent
interior casings in accordane with ANTA AT60 and AASHTPO MSGT

516.04.C.(7). Conerete Acceptance. Delete the second and third seatence. Replace with the
tollowing: “ODOT pay factors for conerete strength shall not be used. Failure o reach the specilied
strength will result in rejection of the work.”

610.0-LF. Tactile Warning Device. Delete text of section. and replace with the following:
“Install tactile waening devices in accordance with the manuinicturer™s specitications and the

City of Tulsa Standard Drawings, Tuctile Warning Devices shatl consist of Cast-In-llace
Tactife Panels in accordance with 7331, ~Tactile Wamning Device Material™

Tactile panels shall be cast into the wet conerete. Surface applied products shall not be
altoswed. The panels shatl extend the tull width of the ramp or linding arca and shall extend a
minintum of two (2) feet in the direction of pedestrian trav el Panels shall be placed
perpendictttar to the direction ol travel unless specitically noted vtherwise or appraved by the
Engigeer prior to installation.

Al comstruction shall meet current ADAAG and PROWAG Gluidelines.”
611.01. Description. In the first seatence, delete 7. brick masonry ™.

611.02 A, General.

o Delee "Clay Brick™ and ~Concrete Brick™ from the table ol materials.



e o the second parageaph defete “brick masonm o™
GIT.O0LB. Clay Brick or Conerete Brick, elete section.
615, Sanitary Sewer Pipe Conduits. Delole section,

616, Water Pipe and Fittings. Delete section.

613, Guardrail and End Treatments, Rovise the seetion title to recite “CGuardrail, Fnd
Treatments. and Iimpact Attenuators™

0G13.01. Deseription,

* o Dhulleted bist, add the item. ~Guardrail ITmpact Attenuiators™.
o i the last sentence of the Gist paragraph. afier “Fasure the GETs™, add ~and Guardrat
hupact Attenuators™.

623,04, Construction Methods, Add the tellowing subsection:
~623.04 1L Guardrail lmgaet Attenuators
Ensure experienced workers fabricate and instal guardrail impact atienuators as shown on
the Plans.
Consteuet guardrail impact attenuators with eertified. crash tested hardware. Ensure
NCHRP 330 TL-3 certitication For substituted hardswoare and that the product appears on the
Traffic Engineering Division™s Qualificd Product List (QPL). Obtain the Resident
Engineer's approval of substitutions betore installation.”

623.06. Basis of Payvment. Add Pay Ttem )y Guardrail fmpact Attenuator™ with a Pay Unit of
“Rach™,

62401, Description. In the bulleted st add the butleted ttem, “Ferce, Other (Like Kindy.”.

624.02. Materials. [n the table, add the Matenal, “lenve. Qther (Like Kindd™ with Sectivn ur
Stibsection ol 732,107,

62406, Basis of Payment. Add Pay Irem. ~thDh Fenee. Other (Like Kind)™ with a Puy Unit of
“Linear Foot [Meter|™.

642.06. Basis of Payment. In the table. for hoth Pay Fems. delete the Pay Unit of “Lump Sum™,
i replace with “Fach™

TOE01.B. Cement Substitution, Delete text of section. Table 701:20 and Table 701:3, Replace
with “Coment substitutions shall not be used in concrete mixtuves,”

701.19.4. Geneval. Controlled Low-Strength Material (CLSM). In the tirst seotence. delete
vy oash



7011958, Mix Design. In the table. deleie the Matertal wF s Ak
T02.01.AL General. Inthe second paragraph

e Delete the lirst sertence, and

s [Inthe last sentence. delete “PCC from one source (power plant) and”™.
702.01.8. Requirements for Portland Cement Conerete Use. Delete section.
702.02. Slag Cement. elele sectivn,
702.03. Cewment Kiln Dust. Delete section.

702,04, Silica Fume, Delete section.

708.04. Composition of Mixtures. In Table 708:6. under ~Other Mixture Requirements™. add a
row as foflows:

82 S83 S4 S5 /RIL h{]
Asphalt Cement
or Nou-Arterts -
{for Noa-Arterial 230 5 6.0 607 NA
pavements only)
% ol mix mass

THLO6.DL1). Acrylie Emulsion Polymer. fn the second sentence. after =44 percent by, delete
“weight fmass] ™, and replace with “otab weight ot the acrylic emulsion polvmer.”

719.0-LA. Deseription. In the second seatence. atter ~Type HI add = "Type [V.oor Type [N
TI905.C. Material and Application. In the first seitence. deleic “baking sereen enamel or™,

719.03.F. Tests, In the first sentence revise “Ensure screening enamel, stencil pastes, and process
inks™ to recite “Ensure stencil pastes and process inks™,

726.02. Flexible Conduits, In Table 726:3, under Nonmetallic conduits-—culverts. for Corrngated
Palvpropy lene Pipe. defete the requirement for " AASHTO NG and replace with =CO1 2157,

732, Materials for Guardrail, Guide Posts, Bridge Rail, Miscellancous Railing, and Fences.
Add the following subseetion:

=732.10 Fence, Other (Like Kind)
Provide fence. other tlike Kindi in accordance with contract decwnents.”

733. Miscellaneous Materials. Add the tollowing subsection:

“733.1 Tacetile Warning Device Material

(=



Provide cast-in-place wctile panels to be embedded into wet concrete. Surface applied
products are not allowed. Uhe panels shafl meet the sive and spacing requirements shown in
the plans or the City of Tulsa Standard Drsings.

The tactile punels shall be composed of cast iron or vitritied polymer composite material. The
color of the tactile panels shall comply with ARDAAG and PROWAG color contrast
requirements. Vitritied polyimer compasite panels shall be vellow and conform o Federal
Color Neo 335338, The calor shall be homogencous throughout te product. Any variations in
color shall be approved by the Engineer prior w instaflation.

Tactile panels shall meet current ADAAG ad PROWAG Guidelines”

735.01. Sodding and Sprigging Materials. Within subsections AL B and €. delete the word
“Bermuda™,

T35.01L.B.(1) Solid Slab Sod. Atthe end ot the tiest paragraph add Ny Jon mesh shall not be
allowed i solid stab sod.”

740,01, Materials.

¢ Delete the first three parngraphs,

« In fourth paragraph. delete “aluminuny sheet materrad™. Replace with “louvered aluninum
backplates™.

o At the end of the filth paragraph. add ~Retroretiective shecting shall Be 2 inches wide and
attached to the tront perimeter of the backplate.  Retroretlective sheeting shall be
{luorescent yeltow.”

740,02, Finish, Atter “Ensure the backplate 157 add ~ilat”.

801.01. Deseription. Delete the second paragraph. Replace with the following:
“The contractor shall obtain the necessary permits for clectrical inspection on all signal and
lighting work. Electrical inspections shall include all electiieal equipment. enclosures,
devices, cables. conductors and racewavs as defined by the NEEC. High or low voltage shall
be installed. maintained. connected or removed by a State of Oklahoma licensed Electrical
contractar. Afl work shall meet the requirements of the NEC. The City of Tulsa shall reserve
the right to Jeline worknunlihe manner. Proot of license shalt be carried on person at all
times and be available to City of Tulsa persomne] upon request per Tite 138- Construction
Indostries Boand Chapter - 10 Subchapter FE-2a39). The Contracior shall coatact City of
Putsa Traflic Operations to obtuin the address needed o obtain the pernit.”

801.04.A. General Replace all references to 760-cvele™ with 760 hertz™
8§62, Electrical Conduit, Delete section.
S03. Pull Boxes and Ground Boxes. Delete section.

804, Concrete Footings. Delete section.

14



S65, Removal of Traffie Bems, [relete section.
806, Poles and Mast Arms, Delete section,

S$07.02. Materials, In the second sentence of the second paragraph, replace "plastic” with
“hardened. tamper-proof™.

807.06. Basis of Payvment. In the last parazgraph. replace “plastic™ with “hardened, tampet-prool™,
309, Lwminaires. Delete section.

810, Power Supplies. Delete section,

S11. Electrica]l Conductors Highway Lighting. Delete seotion.

813.02. Materials. [n the st two sentences ol the st paragraph. atter 7i 2y hardeopies™ add ~and
ane (1 electronic (pdf) copy™.

813.02,A. Structural Design.
o In the second sentence of the first paragraph. delete “corrosiop-resistant (stainfess or
valvanized steel or aluminum)™ Replace with “ealvanized steel™.
o Inthe eighth paragraph., atter "Provide the following luminaire ring suspensions as reytired
by ithe Contract:™, add ~(Onolby top latching syatems are allowed )™
$13.04. Counstruction Methods. In the tirst paragraph. delete the third sentence and replace with
“Submit o the Resident Engineer one (1) electronic (pdfy copy and at least tive (3) hardeoples per
project orone (1 copy puer device.”
$25. Traffie Signal Controller Assembly. Delete section,
827, Solid-State Flashing Controller. Delete section.
$28. Vehicle Loop Detector and Luoop Detector Wire. Delete section.
830. Pedestrian Push Button, Delete seetion.
831. Traffie Signal Heads. Delete seetion,
832, Optically Programmed Adjustable Traffic Signal Fleads. Delete section.
833. Traflic Signal Baclkplates. Delete section.
834, Eleetricat Conductors for Traffte Stzuals. Delete section,

850, Signs. Delete section.

4



851. Galvanized Steel Sign Posts, Delete section.,

S35.04.8. Application of Markings. At the end ot the {irst paragraph. add “Remove weimpoeran
markings and reflective tabs prior to installing permanent markings.”

856. Tratfic Stripe (Multi-Polvater). Delete section.

838.04. Construction Methaods. At the end of the sceond sentence ol the first paragraph, delete
“maker”, and replace with "narker™,

880.02.8B.(5). Warning Lights. In the first sentence. delete “6F-7017 and replace with "0l 837,

880.05.8. Lump Sum Pay [tem. At the beginning of the second paragraph. revise “If additional
and compensation™ e recite M additional compensation™,

Section 2. REPEAL OF CONFLICTING ORDINANCES. That all other ordinances
or parts of ordinances in conflict hevewith be and the scame are now expressiy repealed.

Section 3. SEVERABILITY. [f any scction, subsection, parasiapht, subparagraph,
sentence, clause or phrase of this ordinance ~hall be declared invalidd foir ainy reason
wheatsoover, such rlu iion shall not aifect the remainiing portiois of this ordinance, which shall
remain in full foree aned effect. and o this end the provisions of this ordinance are hereby
decluired to he severable.

Section 4. EFFECTIVE DATE. This ordinance shall be effective on Julv £, 2021,

JUN Q2 2021

Date

ADOPTED by the Council:

' fl s
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OFFICE OF THE MAYOR
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APPROVED by the Mayor of the City of Tulsa. Oklaloma: _

Date
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Time g
ey .
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ATTEST:
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Cily Attorney
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Rev. 03/03/16

SPECIFICATIONS

Oklahoma Department of Transportation Standard
Specifications for Highway Construction, 2019 Edition as
modified by Ordinance 24616, shall be used on this project
including Section 100-General Provisions.

City of Tulsa, Public Work, Engineering Division, Construction
Specifications — March 2022 are incorporated herein as if fully
set forth and are on file, including all revisions posted on
internet prior to bid opening, with the Public Works
Department, Engineering Division, 175 E. 2™ Street, Tulsa,
Oklahoma or access on the internet at:
https://www.cityoftulsa.org/government/departments/public-
works/engineering-services/specifications-checklists-and-
details/




SPECIAL

PROVISIONS



SPECIAL PROVISION
SUPPLEMENTAL CONTRACT REQUIREMENTS
PROJECT NO. 144213 TMUA-W 22-90
REHABILIATION & RECONSTRUCTION OF
91t STREET SOUTH FROM HARVARD TO YALE

Successful Contractor shall return fully executed contract documents
(including bonds and insurance) to the City of Tulsa, Contract
Administration Section 175 E. 2" Street, Ste. 261, OK 74103

within two (2) weeks after bid opening.

If the successful Contractor can provide proper bonds and insurance and

the contract is executed, the Pre-Construction Conference for this project
will be held within eight (8) weeks after bid opening.
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SPECIAL PROVISIONS
INSURANCE REQUIREMENTS

In reference to Ordinance No. 24616 Adoption of State Specification for Highway Construction, Section
107.12 shall be modified as follows:

The CONTRACTOR (and any subcontractors) shall carry and keep in force during this Contract, policies
of insurance issued by an insurer authorized to transact business in Oklahoma in minimum amounts as set
forth below or as required by the laws of the State of Oklahoma. The CONTRACTOR shall also furnish
an Owner’s Protective Policy in the same amounts naming the City of Tulsa as the assured, issued by the
same insurance company as the CONTRACTOR'’S liability coverage and indemnifying the City of Tulsa
against any and all actions, claims, judgments or demands arising from injuries of any kind and character
sustained by any person or persons because of work performed by the CONTRACTOR.

General Liability Insurance with a bodily injury and property damage combined single limit of not less
than $1,000,000.00 for each occurrence.

Employer’s Liability and Workmen’s Compensation in the amounts as required by law.
The CONTRACTOR shall provide proof of such coverage:
(a) By providing Certificate(s) of Insurance prior to the execution of this contract; and

(b) By submitting updated Certificate(s) of Insurance with each and every subsequent request for
payment. The Certificate(s) should show that the policies are current and should be dated within 30 days
of payment request.

The CONTRACTOR shall not cause any required insurance policy to be cancelled or permit it to lapse. If
the CONTRACTOR cancels, allows to lapse, fails to renew or in any way fails to keep any required
insurance policy in effect, the City will suspend all progress and/or final payments for the project until the
required insurance is obtained, Further, a CONTRACTOR who fails to keep required insurance policies
in effect may be deemed by the City to be in breach of contract, ineligible to bid on future projects, and/or
ineligible to engage in any new contracts.

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers, mechanics, and
material men in a sum equal to one hundred percent (100%) of the contract price.

The Contractor shall execute and furnish a Performance Bond in a sum equal to one hundred percent
(100%) of the contract price.

The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one hundred percent
(100%) of the contract price.

Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which shall certify that any
damage caused by blasting is within the coverage of the Contractor’s liability insurance to the full limits
thereof.

All bonds and insurance must be executed by a company licensed to do business in the State of Oklahoma
and must be acceptable to the City.

IR-1
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SPECIAL PROVISIONS GENERAL
1. Work Days: All work to be completed within 300 calendar days for the Base Bid.

2. No work shall be done between the hours of 6:00 p.m. and 8:00 a.m., nor on
Saturday, Sunday, or legal holidays without the prior written approval or permission
of the Engineer in each case, except such work as may be necessary for the proper
care, maintenance, and protection or work already done, or of equipment, or in the
case of an emergency.

3 Traffic Control: All work shall be done in cooperation with the City to establish,
install, maintain and operate complete, adequate and safe traffic control during the
entire construction period. Barricades, signs, lights, flags and all other traffic
control devices shall meet the requirements and specifications of the Standard
Drawings entitled “Typical Applications of Traffic Control Devices” and shall be
approved by the Traffic Engineer of the City of Tulsa. Two-way traffic shall be
maintained at all times, unless otherwise approved by the Engineer. All
contractors shall contact the City of Tulsa Traffic Engineering Section before
removing or replacing traffic devices, detector loops and street signs. A traffic plan
must be submitted for any temporary street closure at least 2 working days prior
to planned closing. Closure to through traffic is allowed between Harvard
Avenue and Quebec Avenue from 8:00am on May 26, 2026, through 6:00pm
on August 5, 2026. Contractor must restore and maintain two-way through
traffic no later than 6:00pm on August 5, 2026. Any costs for temporary
items, sheets pile, temporary surfacing, etc. are to be included in the unit
pricing for permanent items of work.

4. Contractor shall provide an acceptable 10’ straightedge for this Project. All
transverse joints shall be straight edged and approved by the Engineer. Surface
elevations will meet ODOT 401.04 and all other contract requirements.

5. The Engineer may do quality assurance testing in addition to that performed by the
Contractor. The Engineer or a testing laboratory designated by the Engineer will
do any testing for quality assurance. The City will pay all costs of quality
assurance.

6. Full depth sawing of patches is required. This area to be removed shall be marked
by the Contractor under the direction of the Engineer. The Contractor will provide
personnel and equipment for marking of the patches as directed by the Engineer.
Cost of full depth sawing shall be included in bid item for patching areas.

T Areas to be patched shall be delineated in a straight-line geometric pattern. When
completed, the patch shall be level and provide a smooth riding surface. Portland
Cement Concrete patches will be protected from all traffic for a minimum period of
24 hours before removal of protective devices. No open excavations will be left
overnight.
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8.

10.

11.

12.

13.

14.

15.

16.

£

18.

19.

20.

All asphalt patch work will require that asphalt rollers and an asphalt laydown
machine be available for use on the job as directed by the Engineer.

Contractor will be required to employ the use of an Automatic Grade Referencing
System. The equipment shall be capable of accurately and automatically
establishing grades along each edge of the machine by referencing the existing
pavement by means of a ski or joint matching shoe, or from an independent grade
control. Minimum length of ski shall be 40°.

Prior to application of tack coat, the street shall be blown clean with compressed
air to the satisfaction of the Engineer.

The tack coat must be uniformly distributed and adequately cured prior to
beginning the overlay.

Contractor shall be responsible for cleanup and/or removal of any excessive over
spray of any tack coat material to the satisfaction of the Engineer.

Debris from routing of cracks and cold milling shall be swept and vacuumed from
the street to the satisfaction of the Engineer.

Contractor will be responsible for preparation and distribution of a written notice to
residents within Five (5) days of beginning milling and overlay operations. Costs
associated with this requirement will be included in other items of work.

Contractor shall provide a continuous work effort towards total completion of the
work in an area prior to moving to a different location.

No masonry structures shall be used in street right of way. Either precast or cast-
in-place structures shall be used.

No lifting holes will be allowed in any reinforced concrete pipes or reinforced
concrete boxes.

No fly ash is allowed to be used on this project.

The Contractor certifies that it and all of its Subcontractors to be used in the
performance of the Contract are in compliance with 25 O.S. Sec. 1313 and
participate in the Status Verification System. The Status Verification System is
defined in 25 O. S. Sec. 1312 and includes but is not limited to the free Employee
Verification Program (E-Verify) available at www.dhs.qgov/E-Verify.

Driveways. Access to properties and businesses adjacent to the right of way must
be provided and maintained at all times unless otherwise directed/approved by the
Engineer. The Contractor will contact the business or property owner at least 5
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21.

22.

23.

24.

25,

26.

days in advance of any driveway closure. Driveways and patches in front of
driveways, which are removed, shall not be left unusable overnight. If concrete
cannot be placed the same day as removal, the Contractor shall furnish screening
or other suitable aggregate material to maintain temporary access until concrete
can be placed. The cost of placing and removing the material for temporary access
shall be included in the pay item for Concrete Driveway (High Early Strength).
Failure to leave any driveway usable will subject the Contractor to a $1000.00
per day fine for each and every calendar day that the driveway remains non-
useable. The only exception for a driveway to be non-useable is to allow for curing
time for concrete. Cure time will not exceed 48 hours.

Driveways in excess of 18-feet in width shall be constructed in half-sections and
access shall be maintained at all times.

Contractor shall prepare and present a schedule and plan for lane and driveway
closures throughout the project. The Contractor shall include in the plan, driveway
signage for local business access. Payment for signs will be included under the
pay item “Signage for Local Business Access” and will be paid for by the square
foot. Coordination with the City of Tulsa and local business operators shall be
required before a driveway schedule and plan is approved.

Contractor shall coordinate with the City of Tulsa and local business operators to
identify opportunities to perform weekend or “after business hours” construction on
driveways to minimize impacts to the area.

Local and through traffic shall be maintained at all times through the project unless
otherwise permitted by the Engineer. All public and private streets shall be
accessible at all times. All detours, horizontal traffic movements, etc. are directly
related to the sequence of work; therefore, the Contractor shall proceed with his
construction operation in conformity with the details shown on the plans and as
required by this special provision. Closure to through traffic is allowed between
Harvard Avenue and Quebec Avenue from 8:00am on May 26, 2026, through
6:00pm on August 5, 2026. Contractor must restore and maintain two-way
through traffic no later than 6:00pm on August 5, 2026. Any costs for
temporary items, sheets pile, temporary surfacing, etc. are to be included in
the unit pricing for permanent items of work.

Traffic must be handled appropriately through the entire project during construction
and it shall be the responsibility of the Contractor to provide for the safety and
comfort of the traveling public at all times. The Contractor shall be required to give

the traveling public at least Five (5) days advance notice of any lane and/or street
closures.

The Contractor may propose/recommend modifications to the sequence of work

for consideration by the Engineer. Any major recommended modification by the
contractor shall include any changes to the various pay items, impact to traffic, and
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27.

effect of overall project in time and cost, etc. The Contractor shall not proceed with
any construction operations based on a revised phase/sequence until the
Contractor obtains written approval from the Engineer.

Two lanes shall remain open to traffic, one in each direction, throughout all phases
of construction, unless otherwise approved/directed by the Engineer. Left turn
lanes shall remain open to traffic throughout all phases of construction, unless
otherwise approved/directed by the Engineer. Transitions from pavement
elevations through construction areas to access driveways or intersections shall
be the Contractor's responsibility. Contractor shall maintain signs and markings
on a continuous basis. Closure to through traffic is allowed between Harvard
Avenue and Quebec Avenue from 8:00am on May 26, 2026, through 6:00pm
on August 5, 2026. Contractor must restore and maintain two-way through
traffic no later than 6:00pm on August 5, 2026. Any costs for temporary
items, sheets pile, temporary surfacing, etc. are to be included in the unit
pricing for permanent items of work.



SPECIAL PROVISIONS
TIME FOR COMPLETION

The work shall commence within ten days from and after the date of a written
work order from the City. The Contractor agrees that the work shall be
prosecuted regularly, diligently and uninterruptedly at a uniform rate of progress
so as to ensure completion within the number of days after the day on which the
work order is issued. If the Contractor shall fail to complete all work within the
time specified, then the Contractor agrees to pay the City, not as a penalty, but
as liguidated damages for Breach of Contract, the Sum of Two Thousand Five
Hundred Dollars ($2,500.00} for each and every calendar day for failure to
complete all work within the time specified. The said amount is fixed and agreed
upon because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damages the City would in such event sustain. It is
expressly understood and agreed that the said time for completion of the work
described herein is a reasonable time for the completion of same.

If the Contractor shall fail to complete reconstruction of a segment of roadway
within thirty (30) days of beginning the reconstruction operation, then the
Contractor agrees to pay the City, not as a penalty, but as liquidated damages for
such breach of contract, the sum of Two Thousand Five Hundred Dollars
($2,500.00) for each and every calendar day of failure to complete the work after
the specified time. The said amount is fixed and agreed upon because of the
impracticability and extreme difficulty of fixing and ascertaining the actual
damages the City would in such event sustain. This time constraint applies only
to roadways to be reconstructed and includes all subsidiary work items required
to complete the reconstruction. Subsidiary items not required to complete the
reconstruction are not subject {o this time constraint.

If the Contractor shall fail to complete overlaying of any separately milled
segment of roadway within twenty (20) days of beginning the milling operation,
then the Contractor agrees to pay the City, not as a penalty, but as liquidated
damages for such breach of contract, the sum of Two Thousand Five Hundred
Dollars ($2,500.00) for each and every calendar day of failure to complete the
work after the specified time. The said amount is fixed and agreed upon because
of the impracticability and extreme difficulty of fixing and ascertaining the actual
damages the City would in such event sustain. The City will authorize when
milling is to be done based on weather conditions. This time constraint applies
only to segments to be milled and includes all subsidiary work items required to
complete the overlay. Subsidiary items not required to complete the overlay are
not subject to this time constraint.

The Contractor shall commence work within 24 hours of traffic control devices

being established at the project location. If the Contractor shall fail to commence
work within 24 hours of traffic control devices being established at the project
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location, then the Contractor agrees to pay the City, not as a penalty, but as
fiquidated damages for such breach of contract, the sum of One Thousand
Dollars ($1,000.00) per lane for each day of failure to commence work after the
specified time set forth. The amount is fixed and agreed upon because of the
impracticability and extreme difficulty of fixing and ascertaining the actual
damage the City would in such event sustain.

Within 14 days after Bid Opening and prior to Award of Bid the successful
Contractor will be required to furnish the Engineer with a progress schedule, in a
format approved by the Engineer, setting forth in detail the procedure he
proposes to follow, and giving the dates on which he expects to start and fo
complete separate portions of the work. If at any time, in the opinion of the
Engineer, proper progress is not being maintained, such changes shall be made
in the schedule of operations, which will satisfy the Engineer that the work will be
completed within the period stated in the Proposal. Monthly progress meetings
will be conducted to maintain coordination between all project entities.

The Contractor will be required to provide a full-time, onsite English speaking
superintendent for this Project for direct contact with City and coordination of
subcontractors. A working foreman is not acceptable as a project superintendent.
The superintendent shall be required to be present at the work site whenever the
Contractor or subcontractors are performing work. The superintendent shall be a
representative of the Contractor with the authority to make decision. If the
Contractor shall fail to provide a non-working superintendent on a day when work
is being performed, then the Contractor agrees to pay the City, not as a penalty,
but as liquidated damages for such breach of contract, the sum of One
Thousand Dollars {$1,000.00) for each and every calendar day of failure to
provide a non-working superintendent at the work site. The said amount is fixed
and agreed upon because of the impracticability and extreme difficulty of fixing
and ascertaining the actual damages the City would in such event sustain.

It is further agreed that time is of the essence of each and every portion of this
Contract and the specifications wherein a definite and certain time is fixed for the
performance of any act whatsoever; and where under the contract an allowance
of additional time for completion of any work is made, the new time fixed by such
extension shall be of the essence of this Contract.

Should the Contractor be delayed in the final completion of the work by any act
or neglect of the City of Tulsa, or of any employees of either, or by strikes,
injunctions, fire or other cause or causes outside of and beyond the control of the
Contractor and which, in the opinion of the Engineer, could have been neither
anticipated or avoided, then an extension of time sufficient to compensate for the
delay as determined by the Engineer, shall be granted by the City, provided
however, that the Contractor shall give the City and the Engineer notice in writing
of the cause of the delay in each case on the Extension of Time Request Form
enclosed in these documents, and agrees that any such claim shali be fully
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10.

11.

12.

13.

compensated for by an extension of time to complete performance of the work
included herein.

The Contractor shall submit the Extension of Time Request Form with each
partial payment application. Failure to submit the Extension of Time Request
with a partial payment application shall constitute a complete waiver of any claim
for time extension for the period covered by the partial payment.

Extension of time may be granted for delays caused by unsuitable weather.
Extension of time will not be granted for delays caused by ground condition,
inadequate construction force, or the failure of the Contractor to place orders for
equipment or materials a sufficient time in advance to ensure delivery when
needed. Any extension of time by the City shall not release the Contractor and
surety herein from the payment of liquidated damages for a period of time not
included in the original contract or the time extension as herein provided.

Failure to complete project within specified time, as set forth in the Contract, may
be grounds for disqualification for future consideration for contracts with the City
of Tulsa.

Final Acceptance of the Project will be in strict accordance with ODOT
Specification 105.17- Project Completion and Acceptance and ODOT
Specification 104.10- Final Cleaning Up and defined as “The date on which the
Request for Action (RFA) for final payment has been signed by the Mayor of the
City of Tulsa.”

Contract Evaluation forms wili be compiled by City staff upon completion of this
Project to provide a record of the Contractor's performance for use in subsequent
projects.
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SPECIAL PROVISIONS
FOR ADJUSTMENT OF ROADWAY UTILITIES

Contractor is to remove the rings and covers of manholes and water valves and
the frames and grates of single grate drop inlets and double grate drop inlets. If
these items are to be reused, the Contractor is to mark, store and protect these
materials for later placement in the exact orientation existing at the beginning of
the Project. After removal of these obstructions, the Contractor shall place over
each hole 5/8” thick steel plate cut to the proper size as directed by the Engineer.
After placement of steel plate, the hole shall be filled with compacted asphait to
the established street grade. It shall be the Contractor’s responsibility to make
the necessary measurements to ensure that all utilities can be easily located
after overlay. After the overlay the Contractor shall raise the utilities to the new
grade.

Manholes and inlet basins shall be raised or lowered as required by using a solid,
continuous layer of bricks and mortar. The upper portion of manhole or basin
shall be removed as required for correct raising or lowering adjustment. If
existing basin or manhole walls are concrete, the Contractor may dowel apron
into wall in lieu of removing the upper portion of wall. Dowels shall be #4, at 1" —
0" O.C. grade 60 steel.

All existing I-beams on double or triple grate frames shall be re-established under
grates.

Where basins or manholes are covered for construction or other purposes, curbs
shall be marked with green paint.

Silicone construction joint material per Public Works Standards shall be used
where concrete aprons meet existing or new concrete pavement. Bituminous
construction joint material per Public Works Standards shall be used where
concrete aprons meet existing or new asphait pavement.

The Contractor shall place a minimum 72" thick flexible gasket bitumastic sealant
material in two concentric rings, along the inside and outside edge of the top of
the manhole prior to reinstalling the frame. The gasket shall be E-Z STIK Buty!
Rubber Sealant, PRO-STIK Performed Joint Sealant or equal. The material shalt
be able to withstand hydrogen sulfide and other corrosive gasses. After the frame
has been set, a normal 2 coat of trowelable bitumastic joint sealant shali be
applied to the entire outside circumference of the manhole. The sealant shall be
applied from the top of the lower flange down a minimum of 6” below the frame
connection. It shall then be wrapped with a 6 mil plastic to protect against
damage from backfill. The trowelable material shall be Joint Mastic Sewer Joint
Compound or equal. The cost of the material and labor associated with installing
it shall be included in the price bid for manholes, adjust to grade.
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SPECIAL PROVISION
FOR SPECIAL SPECIFICATIONS OF
ASPHALT SPEED HUMPS

GENERAL

1.1.

Intent and Scope. Furnish all labor, materials, equipment, tools,

transportation and supplies necessary to install a speed hump (singular) or
a series of speed humps (multiple) (herein referred to as an Installation) for
the City of Tulsa (herein referred to as City), complete and in accordance

with these specifications.

1.2. Description of Work. The work is as specified by the Engineer in writing on
the “Work Order.” Construction traffic control is required.

1.3.  Quantities. The City does not guarantee any specific quantities. All listed
quantities are estimates only. Claims will be processed to cover work as it is
completed during the contract period. Bids are to establish unit prices only.

WORK PERFORMANCE

2.1. Use personnel with appropriate experience for placement of construction

traffic control, construction [ayout, forming, spreading and finishing of
asphalt mixture, application of pavement marking and sign installation.
Contractor is responsible to:

2.1.1. Place construction traffic control in accordance with the latest edition
of the Manual on Uniform Traffic Control Devices (MUTCD)
handbook.

2.1.2. Install materials as-specified on City of Tulsa standards,
. 12' Asphalt Speed Hump,

. 22' Asphait Speed Hump, and

Oklahoma Department of Transportation standards,

. Square Sign Post Details (SSP-1-1),
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2.2,

2.3.

Typical Installation of Ground Mounted Signs (GMS1-1),
Sheet Sign Assembly Details (§SA1-1), and

Sign Blank and Bracket Details (SBS1-1), and

Oklahoma Department of Transportation 1999 Standard Specifications for

2.1.3.

2.1.4.

Highway Construction and the Manual on Uniform Traffic Control
Devices (MUTCD) handbook, at the location as shown on the “Work

Order” and that which is specified herein.

Exercise precaution to minimize damage to existing pavement,
sidewalk, landscaping, curb, utilities, guardrail, vegetation, signs,
tawn sprinklers, and other appurtenances in the right-of-way. The
contractor is responsible for damages in the right-of-way incurred

while performing speed hump and traffic calming device installation.

Contractor shall install permanent warning signs no later than five
days after the last speed hump is installed in a multiple installation,
and shall upon completing sign installation, remove all warning signs,
immediately.

Work Sequence and Consiruction Traffic Control

2.2.1.

At the discretion of the Engineer and depending on the magnitude of
the scope, Contractor may be required to submit a written work
sequence and construction traffic control plan (CTCP). The plan will

be required before commencing work.

Quality Assurance

2.3.1.

2.3.2.

Horizontal Alignment

2.3.1.1. Horizontal asphalt hump layout and pavement marking
fayout shall not deviate more than 3" from centerlines shown

on standard drawings and in “Work Order”.
Vertical Alignment

2.3.21. Vertical asphalt hump profile alignment shall not deviate
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more than %"+ from thickness shown on standard drawings.

2.3.3. Compaction

2.3.3.1. Compaction acceptance will be based on the
Contractor performing compaction as approved by the
Engineer to obtain optimum compaction. The 2019 Oklahoma
Department of Transportation Specification for Highway
Construction, percent of maximum theoretical density
requirements are waived. Other parts of the specification

remain in effect.
3. PAYMENT

3.1. Method of Measurement. Accepted speed hump quantity shall be measured

by the cross sectional linear foot for a 12 or 22-foot hump which includes
asphalt concrete, and pavement markings. Sign quantity shall be measured

per each by the combination(s) defined per speed hump Installation.

3.2. Basis of Payment. Accepted quantities shall be paid as:

SPECIAL 12" Asphalt Speed Hump w/ Pavement Markings L.F.
SPECIAL 22" Asphalt Speed Hump w/ Pavement Markings L.F.
SPECIAL Speed Hump (W17-1) Sign & Post1 EA
SPECIAL Speed Hump (W17-1) Sign & Post1 w/ Optional Sign EA
(W16-4)
SPECIAL Roadside Delineator (OM2-2V) & Post2 EA
1Square tube size: 2 4" (Single){14 Ga.) 2Manufacture post in accordance with
1989 Oklahoma Department of Transportation Standard Specifications for
Highway Construction, Section 710.02. Install roadside delineator so that top of
object marker panel is 4.0 ft. above the near roadway edge.

PATULACIVAA060919000_MaintZone8106\00_GNRLY10_CORR\10_ToTBC\COT\ Quebec

Speed Hump Plans\2008 12 03 Patty Info
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SPECIAL PROVISIONS
FOR BIKE PATH MARKINGS

This work shall consist of the construction of bike path symbols in reasonably close

conformity with the Plan Details for “Bike Path Symbol”, “Bike Path Callout”, or as
established by the Engineer.

Materials shall be 3M, Series 380 High Performance Tape and Epoxy, Stamark Contact
Cement E-44-T. Methods of Construction shall meet ODOT specifications 711.05,
711.07, and 858.04 of the standard specifications.

Construction of bike path symbols will be measured by each complete symbol and shall
be paid at the Contract unit price for:

BIKE PATH MARKINGS EA

Which will be full compensation for performing the work specified and the furnishing of

all materials, labor, tools, equipment, and incidentals necessary to complete the work as
specified.
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SPECIAL PROVISIONS
FOR COLD MILLING BITUMINOUS PAVEMENT

Contractor will perform milling operation in accordance with ODOT Specifications
as stated in Section 417.

Contractor will be required to perform the following as a minimum:
A. Milling of Asphalt Pavement per Specifications and Special Provision.
B. Provide all Traffic Control per Specifications and Special Provision.

C. Clean-up Milling Operation as directed by Engineer. This will include removal
of unbonded asphalt overlays and sweeping.

All streets designated for milling shall be milled as shown on typical sections. If
street is full depth Asphalt the depth of cut shall be as specified for each
segment. If street is concrete with an Asphalt Overlay then all existing asphalt
shall be removed. Boring logs are included as Appendix A. No payment will be
made for any additional passes necessary to remove asphalt to the required
cross section. Care should be exercised not to mill into the underlying concrete
pavement. The Contractor will be responsible for damage to concrete caused by
excessive milling.

The Contractor shall provide a power operated milling machine capable of
planing a minimum depth of three inches in a single pass. The equipment shall
be self-propelled with sufficient power, traction and stability to maintain accurate
depth of cut and slope. The equipment shall be capable of accurately and
automatically establishing profile grades along each edge of the machine by
referencing the existing pavement by means of a ski, or matching shoe or from
an independent grade control, and shall have an automatic system for controlling
cross slope at a given rate. The machine shall be equipped with an integral
loading means to remove the material being cut from the pavement surface and
to discharge the cuttings into a truck, all in a single operation.

Milled material to remain the property of the contractor.

The Contractor shall provide butt joints as directed by the Engineer. Wherever
the planned overlay of an asphalt street meets existing pavement, or at the end
of a paving run, butt joints shall be provided to a depth matching the planned
overlay thickness. The transition shall extend a minimum of 10 feet longitudinally
from the joint for residential streets and a sufficient length to provide a smooth
riding surface for arterial streets. Butt joints will not be paid for directly, but the
cost shall be included in the price bid for milling.
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Enfrance and Exit Areas to projects:

After an entrance or exit area has been milled, the Contractor shall construct
access ramps. These ramps shall be a minimum of 20" in length and shall be
placed across full width of street. These ramps shall be maintained by
Contractor and shall remain in place untit lanes are closed for overfay. Ramps
will be provided at driveways and non-arterial streets as needed to maintain a
smooth transition for abutting properties during construction. Ramps will not be
paid for directly, but the cost shall be included in the price bid for milling.

The existing pavement shall be uniformly miiled to provide a uniform texture, true
to line, grade and cross section; it shall have no deviations in excess of 3/16 inch
in ten feet. Any portion of the planed surface not meeting this requirement shall
be corrected in a manner approved by the Engineer.
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SPECIAL PROVISIONS
FOR CRACK SEALING OF AC STREETS
WITH RUBBERIZED ASPHALT

All cracks from %" wide to 1” wide shall be routed, blown and filled with rubberized
asphalt by use of a meilter-applicator as described in ASTM D3405 XLI. |If the
manufacturer of the sealant has specifications that exceed those of ASTM D3405, then
the manufacturer's specifications will be used.

Fill cracks to within 1/8 inch below pavement surface and blot any excess with approved
material (no ridges).

Sealant material shall meet the requirements of ODOT 701.08 *Joint Fillers and
Sealers” and meet or exceed ASTM D3405-78.

Asphalt crack seal will be measured by the linear feet of cracks that are sealed,
excluding the areas that are patched.

The accepted quantities measured as provided above will be paid for at the Contract
unit price as asphalt crack seal by the linear feet of cracks that are sealed, excluding the
areas that are patched, which shall be full compensation for furnishing all materials,
equipment, labor and incidentals to complete the work specified. '

Approval of Joints: At the City of Tulsa’s request, a representative of the sealant
supplier will be on site at the beginning of the final cleaning and sealing of the joint to
demonstrate to the Contractor and to Inspection the acceptable standard for installation
of the sealant. No sealing shall commence until the manufacturer's representative has
approved the joints. Failure of the sealant to bond to the joint/crack surfaces will be
cause for rejection and repair shall be at the Contractor’s expense.

Submittals: No work shall begin until the Contractor has submitted the following fo the
City as a minimum:

A. Manufacturer's Material Specifications
B. Manufacturer’s Installation Specifications
C. Manufacturer's Joint/Crack Dimension Specifications.

Concrete curb: Concrete curb and combined curb and gutter to be removed and
replaced shall receive joints per ODOT Specification 609.04(e} and be sealed with
silicone. Costs for joints and sealer to be included in the unit price bid for either
concrete curb or combined curb and gutter.

All sawing necessary for sealing shall be included in the cost of the sealant where used.
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SPECIAL PROVISIONS
FOR COLD WEATHER CONCRETE CURING

Placement of asphalt on street cut repair sections of cold weather concrete or opening
of street cut repair sections of cold weather concrete to traffic shall be allowed when the
concrete achieves a compressive strength of 3,000 pounds per square inch (psi).
Construction equipment loads shall not be applied to the concrete repair section until
the 3,000 psi compressive strength is achieved.
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SPECIAL PROVISIONS
FOR COLD WEATHER CONCRETE PLACEMENT

When early traffic placement on a repair is required, the following guidelines are
provided as a minimum to assure required strength during cold weather. The
Contractor is responsible for the protection and quality of concrete placed during
all weather conditions. If circumstances occur which preclude following these

guidelines, lower early strength may result in delays in opening areas to traffic as
desired.

Ice, snow, and frost must be removed from the cut prior to placement of
concrete. Concrete should not be placed on frozen subgrade. Removal of
frozen subgrade will be paid as unclassified excavation.

Fresh concrete temperatures shall be a minimum of 50°F and a maximum of
90°F at time of placement. Hot mix water and preheated aggregate may be
necessary to accomplish the minimum temperature during extremely cold

weather. The minimum ambient temperature at time of placement should be at
least 30°F.

Insulated blankets should be placed immediately when average daily
temperatures are below 50°F or when minimum ambient temperatures are
anticipated below 40°F during the curing period and left in place until opening to
traffic. Insulated blankets shall be MA KA closed cell insulated blankets or
approved equal. The insulated blankets shall have a minimum R-value of 2.
Cost of insulated blankets shall be included in the price bid for the concrete
where they are used.

Strict compliance with mix design slumps must be achieved to reach early

strengths. "Drying out" of excessive slump mixes will not be allowed to reduce
the slump.

All cold weather practices also apply to cementitious backfill material, except that
blankets will not be required.
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SPECIAL PROVISIONS
FOR SPECIAL SPECIFICATION
OF HIGH EARLY STRENGTH CONCRETE

DESCRIPTION

This work shall consist of furnishing and placing, High Early Strength Concrete.
MATERIALS

High Early Strength Concrete shall conform to Section 701, Portland Cement Concrete,

of the Oklahoma Department of Transportation (ODOT) Standard Specification for
Highway Construction, Current Edition, with the following modifications:

Air Content - 5-7 percent
Maximum Water - Cement Ratio - 0.41
Slump - 1-3 inches

Batching shall measure the weights of each material required within a tolerance of one
percent for cement and two percent for aggregates (account for moisture content). The
quantity of water used shall be within plus or minus one percent of that required by the
design. Water may be measured either by volume or by weight. All materials shall be
used in strict accordance with the manufacturer's recommendations.

Submittals shall be delivered to the City of Tulsa at a date set by the Engineer.
Submittals shali include the items outlined in ODOT Specification 701.03.

CONSTRUCTION METHODS

The concrete shall be mixed between 70 to 100 revolutions of the ready-mix fruck.
Mixing shall be in a mechanical mixer capable of combining the aggregates, cement,
and water into a thoroughly mixed and uniform mass within the manufacturer's specified
mixing period. There shall be no water in the mixing drum prior to adding the
aggregates.
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TESTING
Following are the testing requirements for the High Early Strength Concrete mix:

Compressive Strength:’ 2,500 pounds per square inch (psi) — 12 hours
3,000 psi— 24 hours

Slump: 1 inch minimum
3 inches maximum

Air Content: 5-7 percent

1 During cool weather (less than 50 degrees Fahrenheit), specimens shall be cured in a fully insulated closed box.

During moderate weather (between 50°F and 80°F), specimens shall be cured in both open and fully insulated closed
boxes with compressive strength tests performed on specimens from each curing box.

During warm weather (greater than 80°F), specimens shall be cured in a closed box placed in a shaded area.
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SPECIAL PROVISIONS
FOR HOT MIX ASPHALT

DESCRIPTION

This work shall consist of furnishing and placing Hot Mix Asphalt.

MATERIALS

Hot Mix Asphalt shall conform to Section 708, Plant Mix Bituminous Bases and
Surfaces, of the Oklahoma Department of Transportation (ODOT) Standard

Specification for Highway Construction, Current Edition, with the following modifications
to Table 708:6

83 S4 S5
Asphalt Cement 5.0 6.0 6.0
% of mix mass
(greater than or equal to )

Submittals shall be delivered to the City of Tulsa at a date set by the Engineer.

Submittals shall include the test results of the physical properties of the aggregate and
asphalt cement as outlined in ODOT Specification 708.
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SPECIAL PROVISIONS
FOR SPECIAL SPECIFICATION
OF HANDICAP RAMP

This work shall consist of the construction of concrete handicap ramps in reasonable
close conformity with the location, lines and grades shown on the Standard Drawing for
"Typical Curb Ramp" or established by the Engineer.

Materials and Methods of Construction shall meet ODOT specification 610.02 and
610.04 of the standard specifications.

The subgrade for ramps shall be compacted to a density of 90% standard density for
depth of 6".

The minimum thickness of concrete on any portion of the ramp shall be 6" except in that
portion of the ramp which extends over the pavement, which shall be 8".

The handicap ramp shall be flush where it meets the street. This will supersede the
standard drawing.

The handicap ramps shall be installed according to City of Tulsa Standard Drawing No.
790—Standard Sidewalk Ramp.

Construction of handicap ramps will be measured by each ramp and shall be paid for at
the contract unit price for:

HANDICAP RAMP EA.

Which shall be full compensation for performing the work specified and the furnishing of
all materials, labor, tools, equipment and incidental necessary to complete the work as
specified. Aggregate base, truncated domes and pipe railing, if necessary, shall be paid
for separately.
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SPECIAL PROVISIONS
INTERNAL MILESTONE

The closure of 91% Street to through traffic between Harvard Avenue and Quebec
Avenue shall begin no sooner than 8:00am May 26, 2026. The reopening and
maintenance of two-way through traffic on 91% Street between Harvard Avenue
and Yale Avenue shall be done no later than 6:00pm on August 5, 2026. The
contractor shall receive an incentive of Five Thousand Dollars ($5,000.00) for
each and every calendar day, up to a maximum of Thirty (30) calendar days, two-
way through traffic is fully restored prior to the expiration of the specified time. If
the contractor shall fail to fully reopen 91% Sireet to two-way through traffic, the
contractor agrees to pay the City, not as a penalty, but as a disincentive for Breach
of Contract, the sum of Five Thousand Dollars ($5,000.00) for each and every
calendar day for failure to complete the work by 6:00pm August 5, 2026.

For determining incentive/disincentive payments, 91" Street shall be considered
fully reopened to two-way through traffic when adequate street width is available
to the traveling public to allow continuous two-way operation of the street.
Alternating two-way traffic operation in one lane through flagging or other means
is not permitted.

Aside from the specified closure between Harvard Avenue and Quebec Avenue,
local and through traffic shall be maintained at all times through the project. All
public and private streets and drives shall be accessible at all times.

Conditions resulting from situations not controlled by the Contractor causing lost

time such as unforeseen utilities, unusually severe weather, or natural disaster will
be considered only for computation of disincentive,
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SPECIAL PROVISIONS

FOR JOINT / CRACK SEAL OF PCC STREETS WITH SILICONE

All joints from %" wide to 1” wide shall be sawed, blown and filled with silicone in
accordance with ODOT Specifications 419. All random cracks shall be cleaned by
suitable tools (no routing), blown and filled with silicone that meets ODOT specification

701.08G.

Sealing
Instructions:

Joint Shape
Requirements:

Sealant Material:

Method of
Measurement:

Basis of Payment:

All aspects of the material application shall as a minimum meet the
specifications of ODOT 701.08G. When material covered by that
specification is used for maintenance or resealing of joints that
have previously contained either similar or dissimilar sealing
material, it is required that the joint be dry, cleaned thoroughly with
a plow, wire brush, concrete saw, or other suitable tool or tools that
are designed for the purpose of neatly cleaning pavement joints.
Loose material shall be blown out. The sidewalls of the joint space
to be sealed shall be thoroughly sandblasted, blown free of loose
sand with high-pressure air and then sealed with sealant. If the
manufacturer of the sealant has specifications that exceed those of
ODOT 701.08G, then the manufacturer's specifications will be
used.

Specifications for the dimensions of joints and cracks shall be the
same as those recommended by the sealant manufacturer.

The construction of concrete joint rehabilitation shall meet the
requirements of ODOT 701.08. “Joint Fillers and Sealers”, except
that the sealant material for concrete joint/crack rehabilitation shall
meet or exceed the requirements of ODOT 701.08G.

Concrete joint rehabilitation and concrete crack seal will be
measured by the linear feet of joints/cracks that are sealed,
excluding the areas that are patched.

The accepted quantities measured as provided above will be paid
for at the Contract unit price for Crack and Joint Sealer by the linear
feet of joints/cracks that are sealed, excluding the areas that are
patched, which shail be full compensation for furnishing all
materials, equipment, labor and incidentals to complete the work
specified. All sawing necessary for sealing shall be included in the
cost of the sealant where used.
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Approval of Joints: At the City of Tulsa’'s request, a representative of the sealant

Concrete Curb:

Submittals:

supplier will be on site at the beginning of the final cleaning and
sealing of the joint to demonstrate fo the Contractor and to
Inspection the acceptable standard for installation of the sealant.
No sealing shall commence until the manufacturer's representative
has approved the joints. Failure of the sealant fo bond to the
joint/crack surfaces will be cause for rejection and repair shall be at
the Contractor's expense.

Concrete curb and combined curb and gutter to be removed and
replaced shall receive joints per ODOT specification 609.04(e) and
be sealed with silicone. Costs for joints and sealer to be included in
the unit price bid for concrete curb and gutter. The sealant for the
curbs shall meet the requirements of ODOT 701.08F.

No work shall begin untit the Contractor has submitted the following
to the City as a minimum:

A. Manufacturer's Material Specifications

B. Manufacturer’'s Installation Specifications

C. Manufacturer's Joint/Crack Dimension Specifications
D. A 3 Year History of Sealing Projects
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SPECIAL PROVISION
MINIMUM ASPHALT RETAINED STRENGTH

This Special Provision revises, amends, and where in conflict, supersedes applicable

sections of the 2019 _Oklahoma Department of Transportation_Standard Specifications
for Highway Construction, (ODOT).

The “% Retained Strength, min.” for asphalt as listed in ODOT Section 708 TABLE 6A
‘PROPERTIES OF LABORATORY MOLDED SPECIMENS" shall be 80%.
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SPECIAL PROVISIONS
OWNER ALLOWANCE

The “Owner Allowance” may be used for various work and miscellaneous items not
specifically identified in the Contract Documents with the following provisions:

A. The allowance shall be used for cost of design and construction, including all
materials, labor, equipment, profit and overhead, of work items not specifically
identified in the Construction Documents, or included in original pay items bid for
the contract.

B. The allowance shall be utilized only at the discretion of the City of Tulsa. Any
balance remaining at the completion of the Project will be retained by the City of
Tulsa.

C. The Contractor shall provide, to the City of Tulsa, a written request for the use of
any allowance, including a schedule of values and associated backup
information, including validity of need, materials, labor, equipment, and time
required to perform the associated work.

Contractor shall proceed with the allowance work only after receiving written permission

from the City of Tulsa. Proceeding with associated allowance work without written
permission from the City of Tulsa will be at the Contractor’s sole expense.
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SPECIAL PROVISIONS
FOR
PRICE ADJUSTMENT FOR ASPHALT BINDER

These Special Provisions revise, amend, and where in conflict, supersede applicable sections of
the 2019 Oklahoma Department of Transportation Standard Specifications for Highway
Construction. Units of measurements are provided in the subsections in both English and
metric equivalents. The units for this project shall be those specified in the project plans.

(add the following:)

109.12 PRICE ADJUSTMENT FOR ASPHALT BINDER.

A price adjustment clause is included in this contract to provide additional compensation to the
Contractor or a credit to the City of Tulsa for fluctuations in asphalt binder process. This price
adjustment is dependant upon a change in the average price of asphalt binder which results in
an increase or decrease in the price of products utilized on this project.

a) Payment will be made to the contractor for monthly fluctuation in the cost of asphalt
binder used in performing the applicable items of Asphalt Concrete work as listed in the
table below when the asphalt binder cost fluctuates by more then 3% from the base
price defined below. Payments may be positive, negative, or nonexistent depending on
the circumstances. Payments or deductions will only be calculated on that portion of the
asphalt binder cost fluctuation that exceeds the 3% specified above. Payments or
deductions for the asphalt binder cost adjustment will be included in the contractor's
progressive estimates; and the payments or deduction authorized for each estimate will
be based upon the algebraic difference between the quantities for applicable items of
work.

b} The Asphalt Binder Cost Adjustment (ACA) for the current estimate will be compuied
according to the following formula:

ACA=QxFxD
Where
ACA = Asphalt binder cost adjustment, in dollars;
Q = The algebraic difference between the quantities for the
applicable items on the current estimate and the quantities shown
on the previous estimate, in tons of mix;
F = The Asphalt Binder Use Factor for the applicable items of work

subject to this price adjustment, as listed in the following table,
are:
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ASPHALT BINDER USE FACTOR PER
ITEM OF WORK SPE%%EON UNIT
{metric and U.S. Customary units)
Aspalt Concrete, Type S35 411 (.060 ton of binder per ton of mix
Aspalt Concrete, Type 84 411 0.060 ton of binder per ton of mix
Aspalt Concrete, Type S3 411 0.050 ton of binder per ton of mix

Note: When the units of measure in the contract for the Items of Work listed in the table do not
correspond with the units shown in the table (i.e. Asphalt Concrete paid by the square yard,

etc.), those Items will not be subject to the terms of this special provision or any asphalt binder
price adjustment.

D = Allowable price differential, in doliars;

The allowable price differential, “D” for the current estimate will be computed according
to the following formulas:

When the current price, P, is greater than the base price, Py).

D = P —[1.03 x Py, but not less than zero.

When the current price, P, is less than the base price, Py,.

D = P —[0.97 x Pg), but not greater than zero.
In either case, Py shall be the base asphalt binder price, in dollars per ton (mton), defined as
the average of the minimum and maximum prices for performance-graded binder using the
Selling Price of PG64-22 paving grade, F.O.B. manufacturer's terminal, as listed under
"Midwest/Mid-Continent Market — Tulsa, Oklahoma/Southern Kansas area” as published in the

last issue of Asphalt Weekly Monitor® furnished be Poten & Partners, Inc. for the month prior to
the month in which the bids for the work were received.

In either case, P, shall be the current asphalt binder price, in dollars per ton (mton), as defined
above for the base asphalt binder price. The publication used will be the last issue published in
the month prior to the month in which the progressive estimate is generated.

c) ltems included in the contract that are listed in the table above are subject to the
adjustment in accordance with this provision, regardless of any amount of overrun to the
plan quantity. Any new items of work added to the contract by supplemental agreement
that are listed in the table above, will be subject to the asphalt binder price adjustments
in accordance with this provision. The base asphalt binder price, Py, for any newly
added eligible items will be the same P, as the eligible items in the contract and the
new unit price established by supplemental agreement shall be determined accordingly.
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SPECIAL PROVISION
FOR
PAVEMENT AND BRIDGE DECK SMOOTHNESS
(ENGLISH)

These Special Provisions amend and where in conflict, supersede applicable sections
of ODOT's 2019_Standard Specifications for Highway Construction, English and Metric.
Units of measurement are provided in the subsections in both English and Metric
equivalents. The units for this provision will be those English equivalents.

These Special Provisions apply to all types of Portland cement and asphalt concrete
pavements as well as bridge decks constructed as part of this contract or as specified
on the Plans.

430.01. DESCRIPTION.
This section establishes procedures for determining acceptability as it relates to
smoothness requirements of pavements and bridge decks. The equipment and
testing applicable to this Section shall be provided and/or operated by the party or
parties designated by the City.

430.03. EQUIPMENT AND PERSONNEL.
Smoothness measurement equipment to be used for control and for acceptance
testing shall include either The California Profilograph or The Lightweight

Profilometer as described below. Such equipment shall be certified by the
Department.

a) Profilograph. A California type profilograph produces a smoothness profilogram
(or profile trace) of the surface tested. The equipment used shall be supported
on multiple wheels having no common axle. The wheels shall be arranged in a
staggered pattern such that no two wheels cross the same bump simultaneously.
The profile is recorded from the vertical movement of a sensing wheel attached
to the frame at the midpoint and is in reference to the mean elevation of the
twelve points of contact with the road surface established by the support wheels.

The strip chart recorder shall be mounted on a lightweight frame 25 feet long.
The relative smoothness/roughness of the pavement or bridge deck shall be
measured by recording the vertical movement of a 6-inch or a larger diameter-
sensing whee! attached to the midpoint of the frame.

The recorded graphical traces of the profile (termed the "profilogram") shall be on
a scale of 1-inch equals 1 inch for the vertical motion of the sensing wheel. The
profilogram shall be driven by the chart drive on a scale of 1 inch of chart paper
equal to 25 feet of longitudinal movement of the profilograph.

b) Lightweight Profilometer. The profilometer equipment shall be mounted on a
lightweight, motorized vehicle such as an All-Terrain Vehicle (ATV), Golf Cart, or
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other approved vehicle. The vehicle profilometer equipment, and operator shall
be capable of running on “green” concrete without causing damage. The
profilometer equipment shall include an onboard, precision accelerometer which
measures movement of the light weight and a non-contact vertical distance
sensor mounted on the vehicle. The vertical distance sensor may be either
infrared or laser type. The profilometer shall be capable of making all of the
measurements and providing the information required in 430.04(b) “Evaluation”
of this special provision. Additionally, the profilometer shall measure the road
profile in accordance with ASTM E£E950-98, Class |.

c) Calibration. The profilograph or profilometer shall be calibrated within the
following limits. Horizontal measurements shall be within 15 feet per 1,000 feet
of distance tested. Vertical measurements shall be the same as those of the
calibration blocks measured. A profilograph and profilometer Calibration Report
shall be submitted to the Engineer each time the calibration is performed. The
calibration shall be performed no more than one week prior to collection of
smoothness data and repeated at the Engineer's direction at any time during the
Project.

d) Profilograph or profilometer Operator. The City shall provide a profilograph or
profilometer operator, certified by the Oklahoma Highway Construction Materials
Technical Certification Board to perform all profilograph or profilometer
measurements as well as interpreting and analyzing produced profilograms at no
cost to the Contractor.

430.04. CONSTRUCTION.

a) Surface Testing. The Contractor shall provide traffic control as necessary for all
smoothness measurementis regardless of who provides and/or operates the
equipment. The surface will be tested as soon as possible after completion of
the work. For overlay projects when milling is not required, the surface will be
tested immediately before construction and as soon as possible after completion
of the work in order to determine the percent reduction in the profile index.
Profilometer readings or profilograph traces are to be collected from 25 feet prior
to the beginning point of a project, including any exception areas, and run
continuously through all bridges and changes in the pavement types to a point 25
feet beyond the ending point of a project, including any exception areas.

Testing shall include all mainline paving and bridge decks. Smoothness
deviations occurring at construction and expansion joints will be considered in
calculations of profile index and in identification of bumps.

All objects and foreign material on the surface shall be removed by the
Contractor prior to testing. Protective covers, if used, shall be removed ptior to
testing and will be properly replaced by the Confractor after {esting. Testing for
smoothness shall produce a final trace; a second trace shall be made on
segments on which allowable surface corrections have been made.
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The profilograph shall be propelled at a speed not to exceed 3 miles per hour.
Data shall be gathered at lower speeds if the pavement or bridge deck is rough
or profilograms are not being produced clearly.

The profilometer shall be operated at a constant speed as recommended by the
manufacturer. The sequence of position of the pavement or bridge deck to be
tested will be one pass per driving lane in the wheel path farthest from the edge
of a pavement or bridge deck.

Additional profiles will be taken only to define the limits of an out-of-tolerance
surface variation. The evaluations shall include graphical traces of the profiles
and the disks from which they were derived. The testing and evaluation will be
done by a trained and certified operator and the evaluation will be so certified.
The City reserves the right to verify the testing and/or evaluation. In case of
differences the City's results shall be considered final. If the Contractor’s results

are found to be significantly in error, the City may assess the cost of the
verification efforts.

b) Evaluation.

1. Profile Index. Unless otherwise specified in Special Provision 431-3QA, a
profile index shall be calculated from the profilogram for a pavement or bridge
deck on 528 feet extents or entire lengths of bridges (including approach
slabs) whichever is less. The index shall be calculated using a computerized
profilogram reduction system. It is understood that stations reflected by
automated profilogram interpretation systems are approximate and a further
survey in the field may be required to establish bump locations. The index is
calculated by summing the vertical deviations outside a 0.2-inch blanking
band as indicated on the profile trace. The units of this measure (inches) will
be converted into inches per mile. An extent is defined as the amount of
pavement or bridge deck in a 528 feet or the entire bridge deck plus both
approaches in length, whichever is less. When the quantity represented is
less than a full extent in length, it will be combined with an adjacent extent or
treated as a separate extent, at the option of the Contractor.

2. Bumps. Bumps wili appear as high points on the profile trace and correspond
to high points on the pavement or bridge deck surfaces. Unacceptable
bumps are defined as those with vertical deviations in excess of 0.60 inch
{without using a blanking band) in a 25-foot span.

3. The following will not be excluded from the smoothness requirements:
(a) Shoulders
(b) Ramps
{(c) Turn Lanes

{(d) Acceleration, deceleration and climbing lanes less than 528 feet full width.
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(e) Pavement with horizontal centerline curves with radii of less than 1000
feet and the super elevation transitions of such curves.

(f) In overlays only, areas in roadway within a 10 foot radius of existing inlets
and utility covers. (This exception does not apply to full depth
pavements.)

(g) Short isolated pavement areas, which by normal industry practice would
require handwork.

Examples include driveway blockouts, phased intersection work with
variable cross slope, etc.

For the above exceptions, the profile index and adjustments calculations
corrections specified in this Special Provision, will not apply. However, the
requirements for mandatory correction of bumps as defined in this Special
Provision and tolerances defined in subsection 401.04 of the Standard
Specification for Highway construction will remain in effect.

4. Special Evaluation Requirements. Bridge approach slabs will be evaluated in
accordance with bridge deck smoothness requirements. New pavements and
overlays within 25 feet of bridges or their approach slabs, 25 feet of beginning
and ending stations of the Project, or 25 feet of changes from portland
cement concrete to asphalt concrete or vice versa will not be excluded from
profile index calculation. However, the requirements for mandatory correction
of bumps as defined in this Special Provision and tolerances defined in
subsection 401.04 of the Standard Specification for Highway Construction will
remain in effect.

Surface Correction. Unless otherwise permitied by the Engineer, in writing, all
new pavements, overlaid pavements (with or without prior cold milling) and
bridge deck surfaces having profile indices in excess of the acceptable limits of
13.0 in/mile for all streets and 27.0 in/mile for all bridges or having individual
bumps with deviations in excess of 0.60 inch in a 25 foot span shall be corrected
by the Contractor at no additional cost to the City. Such corrective actions shall
NOT include any grinding of metal expansion joints, themselves, but may include
grinding of concrete in the vicinity of the joints.

All corrective action, including the identification and correction of bumps, shall be
in accordance with the requirements of the Standard Specifications and shall be
subject to the approval of the Engineer. The surfaces of ground asphalt
pavements shall be fog sealed. The surfaces of corrected areas shall be
retextured to be similar to that of the adjacent sections of pavement or bridge
deck and shall exhibit good workmanship and be neat in appearance. Cores for
thickness determinations and measurement of cover of reinforcement steel will
be taken subsequently to all corrective work.
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SPECIAL PROVISIONS
FOR PATCHING OF CONCRETE AND ASPHALT STREETS

The City of Tulsa Standards for street cut and repair shall be followed for materials and
procedures except as modified here.

Patching

Instructions: Portland Cement concrete patches will be protected from all traffic for a
period of 24 hours before removal of protective devices. Sawing of the patches
is required. The area to be removed shall be marked by the Contractor under the
direction of the Resident Inspector. The Contractor will provide personnel and
equipment for making of patches as directed by Resident Inspector. When
completed, the patch shall be level and provide a smooth riding surface. All
asphalt patch work will require that asphalt rollers and an asphalt laydown
machine be available for use on the job as directed by the engineer. The
minimum size of any patch shall be 3’ x 3.

Testing of
Materials: The frequency of testing shall be as follows:

Subgrade Compaction: A minimum of one (1) density test of the subgrade
shall be done per patch.

Concrete:  Three cylinders shall be taken from every 50 cubic yards of
concrete and tested for compressive strength.

Asphalt: Compaction and extraction tests shall be taken a minimum of every
50 tons of asphalt.
Weather

Limitations: The minimum tempefature of the foundation course on which asphalt
concrete may be laid shall be as shown in the following table:

Compacted Lift Thickness (inches) Surface Temperature (minimum)
3 or more 40° F
1%t03 45° F
less than 1 %2 50° F

Asphalt

Materials: All asphaltic concrete used for this Project shall meet the specifications of
ODOT Section 708. Under the paragraph, “Course Aggregates”, the
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following sentence shall be added: When tested for soundness, the number
of cycles shall be five (5), the solution shall be Na2 SO, the maximum loss
shall be 10%.

Type | Patch
Subgrade

Replacement: Shall consist of the removal of subgrade material as measured from the

bottom of the existing pavement. The removed subgrade material shall be
replaced with separator fabric meeting the requirement of ODOT Section
325 and aggregate material meeting the requirement of ODOT Section
703.01 Type “A”. The existing subgrade shall be compacted to 95%
standard proctor density per AASHTO T-99 and the aggregate material
shall be compacted to 98% modified proctor density per AASHTO T-180-
86 Method as measured by the Nuclear Density Method. Compaction
shall be done with a roller or vibratory hand tamper. Certain situations
may require substitution of Quick-set Fill Concrete for aggregate material.
Fill concrete specifications are shown on the Standards for Pavement Cut
and Repair.  Separator fabric shall be used at all full depth pavement
patches where aggregate base is required, as directed by the Engineer.
The fabric shall be cut or overlapped to fit the size of the patch. These
items will be paid separately from the bid item for patching.

Type A Aggregate

Base:

Type | Patch
in PCC
Pavement:

This material shall have the following gradation, which is ODOT
Section
703-01 Type *A".

Sieve (mm) % Passing
1 % in. (37.5) 100

% in. (19.0) 40 - 100
3/8in. (9.5) 30-75
No. 4 (4.75) 25-60
No. 10 (2.00) 20-43
No. 40 (0.425) 8-26

No. 200 (0.075) 4-12

When the patch is made in PCC, the pavement shall be cut with a
concrete saw full depth before removal of existing pavement. The area to
be patched shall be delineated in a straight-line geometric pattern.
Placement of the subgrade stabilization material shall be in accordance
with the paragraph; “Type | Patch Subgrade Replacement”. After
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placement of the subgrade stabilization, the pavement shall be replaced
with Class A High Early Strength concrete containing 4 to 6 percent air
entrainment. The concrete shall have a maximum 3" slump. The concrete
shall be placed in accordance with the detail in the drawings titled “Type |
PCC Patch”. The new concrete shall have a flat finish and match the
grade of the adjacent pavement.

Existing joint patterns shall be reestablished and sealed as specified. The
concrete shall be sprayed with curing compound and protected from traffic
a minimum of 24 hours. Cold Joints around the perimeter of the patch
shall be sawed and sealed with silicone in accordance with ODOT
specification 701.08(E). All sawing, pavement removal, and sealing costs
shall be included in the bid item for patching, H.E.S. concrete.

Type | Patch

in Asphalt

Pavement. When the patch is made in asphalt, the pavement shall be cut with a
concrete saw full depth before removal of existing pavement. The area to
be patched shall be delineated in a straight-line geometric pattern.
Placement of the subgrade stabilization material shall be in accordance
with the paragraph; “Type | Patch Subgrade Replacement”. After
placement of the subgrade stabilization material, the pavement shall be
replaced in accordance with the detail in the drawings titled “Type | AC
Patch”, a minimum of 8” or existing paving thickness, whichever is greater.
All asphalt materials shall meet the specifications of ODOT 708 Plant Mix
Bituminous Bases and Surface. The asphalt shall be placed and
compacted in maximum 3” lifts. The edges of the patch shall be tacked
prior to the placement of asphalt. The asphalt shali be compacted to 92%
minimum density as determined by AASHTO T-209 Method. The patch
shall be stringlined as required and all areas not matching the adjacent
grade shall be immediately corrected. Cold joints around the perimeter of
the patch shall be sawed and sealed with rubberized asphalt. All sawing,
pavement removal, replacement, and sealing costs shall be included in
the bid item for patching, AC.

Type |

Patch in APC

Pavements: Patching of PCC pavements with an asphalt overlay shall be performed as
follows: Placement of the asphalt portion of the patch shall be in
accordance with the paragraph “Type | Patch in Asphalt Pavements”.
Placement of the PCC portion of the patch shall be in accordance with the
paragraph “Type | Patch in PCC Pavements”. Placement of the subgrade
stabilization material shall be in accordance with the paragraph “Type |
Patch Subgrade Replacement’. After placement of the subgrade
stabilization material, the pavement shall be replaced in accordance with

PCAS -3



Type |l Patch

In APC
Pavement:

the detall in the drawings titled “Type | APC Patch”. Payment will be made
separately for each of the three materials: Type “S4” AC, H.E.S. PCC and
Aggregate Base. Initial sawing, pavement removal and sealing costs shall
be included in the bid items for patching as listed above. Additional
sawing required to go from a Type “llI" to a Type “I" patch shall be
included in the bid items for H.E.S. PCC.

The asphalt overlay shall be removed prior to sawing through the PCC
Pavement to determine if only the asphalt needs {o be patched. Sawing of
The asphalt is required, but should not penetrate the PCC pavement. If
the PCC pavement needs to be replaced, a Type “I" APC patch shall be
made.

Payment will be made for Type “S4" or Type “S5" AC only. If only the
asphalt is removed, initial sawing, pavement removal, and sealing costs
shall be included in the bid items for asphalt concrete.
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SPECIAL PROVISIONS
FOR PAVING OPERATIONS

If the width of a street is such that it exceeds the paver's ability to pave one-half
the street width another paver will be required and shall be operated so as to lay
asphalt on at least one-half of the street width at a time.

The longitudinal joint shall run parallel to the approximate center of the street.
Transverse joints shall be kept to a minimum. If it becomes necessary to stop
the paving operation short of the end of the job then the two transverse joints
shall be no farther apart than 6’.

If for any reason the Contractor is unable to pave one-half the width of the street
with one paver, paving operations shall cease.

A paving plan, indicting sequence of paving passes, pass widths, pass thickness,
and requested temporary street closures, will be submitted prior to paving.

Once paving begins the Contractor should have sufficient trucks available to
deliver asphalt materials in a continuous operation.

Adequate transitions to side streets and driveways must be provided. In general,
paving shall extend to the returns of all side streets. Special consideration
should be given to preventing ponding in side street intersections.

The contractor shall provide butt joints as directed by the Engineer. Wherever
the planned overlay of an existing street meets existing pavement, or at the end
of a paving run, butt joints shall be provided to a depth matching the planned
overlay thickness. The transition shall extend a minimum of 10 feet longitudinally
from the joint to provide a smooth riding surface. Butt joints will not be paid for
directly but the cost shall be included in the cost of the paving operations where
they are used.

Contractor shall not drive empty or loaded trucks or equipment across newly
paved areas for the construction period.

A leveling or “wedge” course may be required to establish the required to cross-

slope for the finished overlay. This item of work will be paid for separately under
the bid item designated as Asphalt Concrete Type “S5” in fons.
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SPECIAL PROVISIONS
PERMANENT TRAFFIC SIGNS

PART 608 - TRAFFIC SIGNS
608.1 GENERAL

608.1.1  This work shall consist of furnishing materials and installing traffic
signs in accordance with these specifications and in reasonably close
conformity with the locatfion and dimensions shown on the Standards,
Plans or established by the Engineer.

608.1.2 Signs shall be designed in accordance with the 2009 Manual on
Uniform Traffic Control Devices (MUTCD) with revisions and the 2004
FHWA Standard Highway Signs (2012 Supplement to the 2009
MUTCD).

608.1.3 Street name sign proofs shall be submitted to the Traffic Engineer for
review and approval prior to fabrication.

608.2 MATERIALS
608.2.1 General

Signs shall be composed of aluminum metal sheeting overlaid with cut-
out film and a reflective sheeting material. Mounting shall be with posts,
hardware and brackets as specified.

608.2.2 Sheet Aluminum

Provide 0.080-ga sheet aluminum signs in accordance with ASTM B
209, alloy 6061-T6 or alloy 5052-H38 with mill finish. Use the
dimensions, filleted corners, and hole sizes and locations as shown on
the sign standards. Ensure panels are flat and straight within commercial
tolerances. Treat sheet aluminum signs with a chromate type chemical
conversion coating in accordance with ASTM B 449, Class Il.

608.2.3 Reflective Sheeting

Post-Mounted Signs: Sheeting shall be High Intensity Prismatic meeting
ASTM D4956 Type Il / IV (3M 3930 or approved equal).

Mast-Arm Mounted Signs: Sheeting shall be Diamond Grade meeting
ASTM D4956 Type Xl (3M DG? or approved equal).

All sheeting shall have a Class | adhesive backing.
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608.2.4

608.2.5

608.2.6

608.3

608.3.1

608.4.1

608.4.2

Overlay

Electronic cuttable sign film designed for use with electronic sign plotters
(3M ElectroCut Series 1170 Film, or approved equal).

Mounting Hardware

Bolts, nuts, washers, brackets, and all other hardware needed for
mounting shall be suitable for long-term outdoor use

A) Bolts: 5/16” x 3", hex head
B) Nuts: flanged, self-locking, size as needed
C) Washers: %" O.D., maximum

D) Brackets: for mast-arm mounting, use a prefabricated mounting
system (Pelco Structural Astro-Brac® or approved equal). See COT
Standard 616.

Posts

Sign posts shall be perforated square tube (Telespar®or approved
equal). Signs shall be composed of new hot-rolled carbon sheet steel,
structural quality, ASTM A 1101. Provide a finish that is in-line, hot-dip
galvanized zinc coating in accordance with AASHTO M120, followed
by a chromate conversion coating, and a clear organic exterior coating.
Provide posts with %-in. (x '/16-in.) diameter holes spaced 1-in. on center
along the center of each of the four sides.

CONSTRUCTION METHODS

General

Construction methods shall involve fabrication and mounting of the sign
to the appropriate type mount.

608.4

METHOD OF MEASUREMENT

Signs of the size and type specified will be measured by the square
foot of area of the vertical front face with no deduction for rounded
corners or bolt holes.

Posts of the size specified will be measured by the linear foot between
the ends of the installed post.
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608.5 BASIS OF PAYMENT

608.5.1 Accepted signs, measured as provided above, will be paid for at the
contract unit price as follows:

608.5.2 SIGNS
GROUND SIGN ... SF
OVERHEAD SIGN .........occo e, SF

Such payment shall be full compensation for furnishing all materials,
equipment, labor and incidentals required to complete the work as specified.

608.5.3 POSTS

1-1/2" SIGN POST ................. e LF
1-3/4" SIGN POST ..o LF
2"SIGNPOST oo LF

Such payment shall be full compensation for furnishing all materials,
equipment, labor and incidentals required to complete the work as specified.
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SPECIAL PROVISIONS
REMOVAL OF CASTINGS

All water, sanitary sewer, and storm sewer manhole castings, lids, frames, curb hoods,
grates, hydrants, valves, and other fittings removed as part of any construction project
are property of the City of Tulsa. Contractor will not take ownership.

All storm sewer and sanitary sewer castings shall be salvaged and delivered by the
contractor to the Underground Collections North Sewer Base Stockyard at 9319 East

42 Street North. Contractor will coordinate the return of such items with the Stockyard
personnel at 918-669-6130.

All hydrants, valves, and other fittings from abandoned water mains shall be salvaged
and delivered by the contractor to the South Yard at 2317 South Jacksen Avenue.

Contractor will coordinate the return of such items with the South Yard personnel at
918-596-9401.
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SPECIAL PROVISIONS
FOR SPECIAL SPECIFICATION
OF TYPE { MONUMENT PAYMENTS

Under this item, the Contractor shall furnish and place for the payment requested for
each monument, all materials, labor, equipment, and incidentals necessary to complete
the work as shown on the sketch on the following page. The brass marker shall be
provided by the City. The 5/8 inch rebar shall be a minimum of 36 inches in length. The
locations will be as ordered by the Engineer.

Materials will be in accordance with Section 626.02 of ODOT's Standard Specifications

for Highway Construction, current addition, with Accelerated High Early Strength
Concrete substituted for Portland Cement Concrete.
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SPECIAL PROVISIONS
TACTILE MARKERS TRUNCATED DOMES

DESCRIPTION. This work shall consist of instalfing Truncated Domes.

MATERIAL. The Truncated Domes shall be pre-case concrete pavers with a nominal
thickness of 7/8 inch to 2 inches. They shall be constructed with a minimum of 4000 psi

concrete. They shall be yellow in color and meet all ADA requirements for color
contrast and dimensions.

CONSTRUCTION METHODS. The panels shali be installed according to the
manufacturer's recommendations and in accordance with City of Tulsa Standard
Drawing No. 790—Standard Sidewalk Ramp.

METHOD OF MEASUREMENT. The Truncated Domes will be measured by the
square foot of panel area.

BASIS OF PAYMENT. Accepted panels, measured as provided above, will be paid for
at the contract unit price as follows:

TRUNCATED DOMES SQUARE FOOT

Such payment shall be full compensation for furnishing all materials, equipment, labor
and incidentals to complete the work as specified.
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SPECIAL PROVISIONS
FOR_TREE REMOVAL

DESCRIPTION. This work shall consist of removing trees where called for on the Plans
and shall include cutting such trees, removing their stumps and roots, and properly
disposing of the material.

CONSTRUCTION METHODS. Trees shall be removed and disposed of in a manner
approved by the Engineer. All stumps and roots shall be removed to a depth of not less
than 12 inches below the finished subgrade elevation.

METHOD OF MEASUREMENT. The size of trees will be determined by the average
diameter of the tree trunk taken at a point measured four feet above the base of the tree
atthe ground line. The diameter will be measured to the nearest full inch.

BASIS OF PAYMENT. Trees to be removed under this item will be measured as
provided above and will be paid for at the contract unit price per each tree in
accordance with the following schedule of size:

(A)  REMOVING TREES 6-12 INCH IN DIAMETER EA.
(B) REMOVING TREES 13-18 INCH IN DIAMETER EA.
(C) REMOVING TREES 19-24 INCH IN DIAMETER EA.
(D) REMOVING TREES 25 INCH AND MORE IN DIAMETER EA.

which shall be full compensation for furnishing all materials, equipment, labor and
incidentals to complete the work as specified.

Removing trees less than 6 inches in diameter will be considered as incidental work and
will not be paid for directly but the cost will be included in other items.
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SPECIAL PROVISION
FOR UTILITY RELOCATIONS
AND DESIGN ISSUES

It is the intent of this specification to provide no more than seventy-five (75) calendar
days due to delays caused by required utility relocations and required design
clarifications. Should the Contractor be delayed in the final completion of work by any
utility relocation or design issue, additional days as determined by the Engineer shall be
granted by the City. However, the Contractor shall give the Engineer notice in writing of
the cause of the delay in each case on the Extension of Time Request Form enclosed in
these documents, and agrees that any claim shall be fully compensated for by the
provisions of this specification to complete performance of the work. An adjustment will
not be made to the contract time bid for incentive purposes.

Any time granted for utility relocations or design issues up to seventy-five (75) calendar

days will be in addition to the number of days shown in the proposal for computation of
disincentive and liguidated damages.
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SPECIAL PROVISIONS

URBAN RIGHT OF WAY RESTORATION

DESCRIPTION:
The work under this item shall consist of restoring Rights-of-Way. Contractor shall be
responsible for the removal and replacement of mailboxes, drains, traffic signs, and curb street

address number, sprinkler system or any other improvement within the right of way that is not
paid for in other items of work.

CONSTRUCTION REQUIREMENTS:
All existing improvements as called for in this special provision to be replaced or reconstructed
shall be restored to substantially the same condition as existed prior to the construction.

Contractor shall document by photographing all obstructions and improvements prior to the start
of construction.

As the work progresses, all streets shall be thoroughly cleaned of all rubbish, excess earth, rock,
and other debris resulting from such work. All clean-up operations at the location of such work
shall be accomplished at the expense of the contractor and shall be completed to the satisfaction
of the engineer.

IRRIGATION SYSTEMS

DESCRIPTION:

The work shall consist of repairing any irrigation systems inside or outside the street Right of
Ways as a result of damages or adjustments needed during the course of the construction to the
satisfaction of the engineer.

CONSTRUCTION REQUIREMENT:

Contractor shall repair irrigation systems using like materials and shall include all materials
necessary for the proper installation and function of the system. Materials such as valves,
controllers, pop up spray and rotary heads, risers, seals, backflow preventer and main line pipe
damaged during the course of the construction shall be re installed to its original condition.

Excavation, placement, testing, back filling and compacting shall be done as required by the city
of Tulsa standard specifications.

STREET ADDRESS AT CURB

DESCRIPTION:

The street address of the building, structure or lot served by the reconstructed driveway shall be
painted on the curb of the driveway. Location to be approved by the Engineer. The street
address shall face traffic flow.

CONSTRUCTION REQUIREMENTS:
The Street Address to be painted shall conform to city specifications as to size and form, and the
quality of paint to be used, as determined by the City of Tulsa Public Works Department.
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Street Address placed on the curb shall be done using a vinyl numbers stencils; letters shail be in
black paint in figures of the size of three inches in height, and impressed upon a white
background of the size of five by eleven inches. Standard stencil lettering with height, color

and style shall be as approved by the engineer or in accordance with the most current City of
Tulsa Standards.

MAILBOX REMOVAL AND RELOCATION

DESCRIPTION:

Contractor shall remove, reset and/or reconstruct any and all mailboxes within the street right of
way.

CONSTRUCTION REQUIREMENTS:

The removal, resetting and/or reconstruction of mail boxes in street right of way shall be
coordinated with the local postmaster as required. Mailboxes shall be located no closer than I
behind the face of curb to face of box.

Where Special mailboxes such as Stone, masonry brick, or non standard mail boxes exist,
contractor shall replace all mailboxes in like kind. The kind and quality of materials in which
mailboxes shall be reconstructed shall be to the satisfaction of the property owner and approved
by the engineer.

The replaced mailbox shall be capable of withstanding wind loading and lateral load associated
with the delivery of the mail.

DRAINS

DESCRIPTION:
Contractor shall reestablish drains, roof drains, and other drainage through the curb.

CONSTRUCTION REQUIREMENTS:
Removal, replacement, salvage of drains in street right of way shall be done during road
construction phase.

Contractor shall replace all drains in like kind. The kind and quality of materials in which drains
shall be reconstructed shall be to the satisfaction of the property owner and approved by the

engineer.

All re-established drains shall include a storm water curb opening as described in City of Tulsa
Standard Drawing 758.
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TRAFFIC SIGNS

DESCRIPTION:
Unless otherwise directed by the plans and specifications, this item shall consist of removing,

storing, and resetting all existing traffic signs. Contractor shall remove, store, and reset all traffic
signage as required for construction of this project.

CONSTRUCTION REQUIREMENTS:

Roadside signs shall be placed at locations shown on the plans or at existing locations and shall

be installed in compliance with the latest edition of the Manual on Uniform Traffic Control
Devices (MUTCD).

METHOD OF MEASUREMENT:

Iirigation Systems, Street Address at the Curb, Mailbox Removal and Relocation, Drains, and
Traffic Signs will be measured by EACH for the project.

PAYMENT:

Special (C) Urban Right-Of Way Restoration (measured as provided above) will be paid for at
the contract unit price by EACH. Such payment shall be full compensation for all equipment,
tools, labor, and incidentals necessary to complete the work as specified.

Special (C) Urban Right-Of-Way Restoration
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Skeletal or Burial Discovery Procedures

Please be advised that land adjacent to this project site is being utilized as a cemetery. Itis
possible that during excavation or utility installation the discovery of human skeletal remains or
burial furniture could be discovered. There are strict statutory guidelines that must be followed in
the event of discovery. These guidelines are required by law and any disregard to such guidelines
is subject to criminal punishment and penalties.

Therefore, we require that any Contractor, subcontractor or employee of the same, immediately
upon any such discovery encounter of human skeletal remains or what they believe may be human
skeletal remains or burial furniture thought to be associated with human skeletal remains in or on
the ground shall immediately; cease any activity which may cause further disturbance area, protect
the area from any further disturbance, and notify the onsite representative for the City of Tulsa and
report the presence and location of such human skeletal remains and or burial furniture to an
appropriate law enforcement officer.

Contact Information:
Local Law Enforcement: Tulsa Police Department 918-596-9222

Tulsa County Sheriff 918-596-5601

Any person who willfully fails to report the presence or discovery of human skeletal remains or what
they believe may be human skeletal remains within forty-eight (48) hours to an appropriate law
enforcement officer in the county in which the remains are found shall be guilty of a misdemeanor.

Any person who knowingly disturbs human skeletal remains or burial furniture other than a law
enforcement officer, registered mortician, a representative of the Office of the Chief Medical
Examiner, a professional archaeologist or physical anthropologist, or other officials designated by
law in performance of official duties, shall be guilty of a felony.

Anycne other than a iaw enforcement officer, registered mortician, a representative of the Office of
the Chief Medical Examiner, a professional archaeclogist or physical anthropologist, or other
officials designated by law in performance of official duties, who disturbs or permits disturbance of a
burial greund with the intent to obtain human skeletal remains or burial furniture shall be guilty of a
felony.

if there are any further questions related to these procedures, please contact a representative from
the City of Tulsa for further clarification.

Any person, Contracter, Sub-contractor, or employee who discovers or encounters any human
skeletal remains or what they believe may be human skeletal remains or burial furniture thought to
be associated with human skeletal remains in or on the ground shall follow these procedures:

1. Notify the City of Tulsa and appropriate Law Enforcement Agency

2. Go to the location of the discovery and secure the area from other disturbances or from
public access.

3 Interview the individual who encountered or discovered the burial and document the
occurrence in detail on an incident report and in the daily report. Take photographs of the
location and document the type of equipment being utilzed when the discovery occurred.
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4. Refer all requests from media or reporters to the City of Tulsa Communications Director

5. Do not leave the location of the discovery unattended until further direction is received
from the Law Enforcement Officer. Discuss with the Law Enforcement Officer what

procedures to follow regarding the protection of the area during the working and non-
working hours.

6. Document all actions taken, individuals spoken to, and directions received.

Aftached are the relative Oklahoma Statutes to the discovery of human skeletal remains or burial
furniture for your reference.

Oklahoma Statutes-Regarding Discovery of Human Skeletal
Remains or Burial Furniture

Title 21. Crimes and Punishments
Chapter 47

Section 1161 - Unauthorized Removal of Dead Bodies-Penalty

No person shall intentionally remove the dead body of a human being or any part thereof from the
initial site where such dead body is located for any purpose, unless such removal is authorized by a
district attorney or his authorized representative or medical examiner or his authorized
representative, or is not required to be investigated pursuant to the provisions of Section 938 of
Title 63 of the Oklahoma Statutes, said authorization by the district attorney or medical examiner
shall not be required prior to the removal of said body. A district attorney having jurisdiction may
refuse to prosecute a violation of this subsection if the district attorney determines that
circumstances existed which would justify such removal or that such removal was not an act of
malice or wantonness.

No person shall willfully or with malicious intent violate or cause damage to the casket or burial
vault holding the deceased human remains.

Any person convicted of violating any of the provisions of this section shall be guilty of a felony and
shall be punished by imprisonment in the State Penitentiary not exceeding five (5) years, or in the
county jail not exceeding one (1) year, or by a fine not exceeding Five Thousand Dollars
($5,000.00), or by both such fine and imprisonment.

Secticn 1168 - Definitions
As used in this section and Sections 13 through 18 of this act:

1. "Human skeletal remains" means the bony portion of a human body which
remains after the flesh has decomposed;

2. "Burial grounds" means any place where human skeletal remains are buried;

3. "Burial furniture" means any items intentionally placed with human remains at
the time of burial and shall include but not be limited to burial markers, items of
personal adornment, casket and hardware, stone, bone, shell and metal ornaments
and elaborately decorated pottery vessels;
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4. "State Historic Preservation Officer" means the individual of this title appointed
by the Governor and employed by the Oklahoma Historical Society; and

5. "State Archaeologist" means the individual of this title employed by the
Oklahoma Archeological Survey.

Section 1168.4 - Duty to Report Discovered Remains-Penalty for Failure to Report-Persons
to Notify

All persons who encounter or discover human skeletal remains or what they believe may be human
skeletal remains or burial furniture thought to be associated with human burials in or on the ground
shall immediately cease any activity which may cause further disturbance and shall report the
presence and location of such human skeletal remains to an appropriate law enforcement officer.

Any person who willfully fails to report the presence or discovery of human skeletal remains or what
they believe may be human skeletal remains within forty-eight (48) hours to an appropriate law
enforcement officer in the county in which the remains are found shall be guilty of a misdemeanor.

Any person who knowingly disturbs human skeletal remains or burial furniture other than a law
enforcement officer, registered mortician, a representative of the Office of the Chief Medical
Examiner, a professional archaeologist or physical anthropologist, or other officials designated by
law in performance of official duties, shall be guilty of a felony.

Anyone other than a law enforcement officer, registered mortician, a representative of the Office of
the Chief Medical Examiner, a professional archaeologist or physical anthropologist, or other
officials designated by law in performance of official duties, who disturbs or permits disturbance of a

burial ground with the intent to obtain human skeletal remains or burial furniture shall be guilty of a
felony.

The law enforcement officer, if there is a reason to believe that the skeletal remains may be human,
shall promptly notify the landowner and the Chief Medical Examiner. If remains reported under this
act are not associated with or suspected of association with any crime, the State Archaeologist and
the State Historic Preservation Officer shall be notified within fifteen (15) days. If review by the
State Archaeologist and the State Historic Preservation Officer of the human skeletal remains and
any burial furniture demonstrates or suggests a direct historical relationship to a tribal group, then
the State Archaeologist shall;

1. Notify the State Historic Preservation Officer; and

2. Consult with the tribal leader, designated by the Oklahoma Indian Affairs
Commission, within fifteen (15) days regarding any proposed treatment or scientific
studies and final disposition of the materials.

Section 1168.5 - Designation of Repository for Unclaimed Remains for Scientific Purposes
If the human skeletal remains and any burial furniture are not directly related to a tribal group or if
the remains are not claimed by the consulted entity, the State Archaeologist and the State Historic
Preservation Officer with the Director of the Oklahoma Museum of Natural History may designate a
repository for curation of such skeletal remains and burial furniture for scientific purposes.

Section 1168.6 - Penalty and Fine

Any person convicted of a misdemeanor pursuant to the provisions of Sections 1168 through
1168.5 of this title shall be punishable by a fine not exceeding Five Hundred Dollars ($500.00), by
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imprisonment in the county jail not exceeding six (6) months, or by both such fine and
imprisonment.

Any person convicted of a felony pursuant to the provisions of Sections 1168 through 1168.5 of this
title shall be punishable by a fine not exceeding One Thousand Dollars ($1,000.00), by
imprisonment in the State Penitentiary not exceeding two (2) years, or by both such fine and
imprisonment.
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