



**PUBLIC WORKS**  
Engineering

**DATE:**  
**March 24, 2026**

**ADDENDUM NO. 1  
TO  
PROJECT NO. 2026-MPO C6  
NON-ARTERIAL MILL, PATCH & OVERLAY MAINTENANCE ZONE 2125**

This Addendum No. 1 consisting of one (1) item, submitted by City of Tulsa is hereby made a part of the Contract Documents to the same extent as though it were originally included therein and shall supersede anything contained in the Plans and Specifications with which it might conflict. **All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.**

This Addendum No. 1 consists of the following:

1. The attached documents list the detailed items that have been modified in Addendum No. 1. These documents shall be inclusive and apply to this project.

**All other provisions of the Plans and Specifications shall remain in full force and effect.**

**CITY OF TULSA**

Paul D. Zachary, P.E.  
Deputy Director

*HAS cm*  
HAS/CM/JR/ma

SPECIAL PROVISION  
SUPPLEMENTAL CONTRACT REQUIREMENTS  
PROJECT NO. 2026 MPO C6 NON-ARTERIAL MILL, PATCH & OVERLAY MZ  
2125

1. Apparent lowest, responsible bidder shall return their signed contract documents (including bonds and insurance) to the City of Tulsa, Contract Administration Section 175 E. 2<sup>nd</sup> Street, 13<sup>th</sup> Floor, OK 74103 within fifteen (15) days after notification by the City.
2. If the apparent lowest, responsible bidder provides their signed contract documents (including bonds and insurance) and the contract is executed by the City, the Pre-Construction Conference for this project will be held no later than sixty (60) days after bid opening.
3. The Notice to Proceed or written work order (NTP) will be issued in the normal time period (approximately within ten (10) days of the Pre-Construction Conference).
4. There will be no additional compensation due to the use of a delayed (flexed) NTP.
5. This Special Provision does not alter the Public Meeting requirements (and public notice) defined in the General Conditions.
6. **The pre-construction conference will be held no later than June 12, 2026, and construction time shall start no later than June 22, 2026.**



**PUBLIC WORKS**  
Engineering

**DATE:**  
March 24, 2026

**TO:**  
Plan Holders  
Contractors

**FROM:**  
Jenna Richardson  
918-596-9637  
[jennarichardson@cityoftulsa.org](mailto:jennarichardson@cityoftulsa.org)

## EMAIL TRANSMITTAL

ADDENDUM NO. 1

**PROJECT NO. 2026-MPO C6**  
**NON-ARTERIAL MILL, PATCH & OVERLAY MAINTENANCE**  
**ZONE 2125**

Number of pages: **3**

All addenda to the contract documents should be denoted on the  
last page of the Proposal in the space provided.

Thank you,  
Contract Administration