



PUBLIC WORKS
Engineering

DATE:
March 24, 2026

**ADDENDUM NO. 1
TO
PROJECT NO. 2026-MPO C9
NON-ARTERIAL MILL, PATCH & OVERLAY MAINTENANCE ZONE 3018**

This Addendum No. 1 consisting of one (1) item, submitted by City of Tulsa is hereby made a part of the Contract Documents to the same extent as though it were originally included therein and shall supersede anything contained in the Plans and Specifications with which it might conflict. **All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.**

This Addendum No. 1 consists of the following:

1. The attached documents list the detailed items that have been modified in Addendum No. 1. These documents shall be inclusive and apply to this project.

All other provisions of the Plans and Specifications shall remain in full force and effect.

CITY OF TULSA


A blue ink signature of Paul D. Zachary, P.E., written over the printed name and title.

Paul D. Zachary, P.E.
Deputy Director

HAS cm
HAS/CM/JR/ma

SPECIAL PROVISION
SUPPLEMENTAL CONTRACT REQUIREMENTS
PROJECT NO. 2026 MPO C9 NON-ARTERIAL MILL, PATCH & OVERLAY MZ
3018

1. Apparent lowest, responsible bidder shall return their signed contract documents (including bonds and insurance) to the City of Tulsa, Contract Administration Section 175 E. 2nd Street, 13th Floor, OK 74103 within fifteen (15) days after notification by the City.
2. If the apparent lowest, responsible bidder provides their signed contract documents (including bonds and insurance) and the contract is executed by the City, the Pre-Construction Conference for this project will be held no later than sixty (60) days after bid opening.
3. The Notice to Proceed or written work order (NTP) will be issued in the normal time period (approximately within ten (10) days of the Pre-Construction Conference).
4. There will be no additional compensation due to the use of a delayed (flexed) NTP.
5. This Special Provision does not alter the Public Meeting requirements (and public notice) defined in the General Conditions.
6. **The pre-construction conference will be held no later than June 19, 2026, and construction time shall start no later than June 29, 2026.**



PUBLIC WORKS
Engineering

DATE:
March 24, 2026

TO:
Plan Holders
Contractors

FROM:
Jenna Richardson
918-596-9637
jennarichardson@cityoftulsa.org

EMAIL TRANSMITTAL

ADDENDUM NO. 1

PROJECT NO. 2026-MPO C9
NON-ARTERIAL MILL, PATCH & OVERLAY MAINTENANCE
ZONE 3018

Number of pages: **3**

All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.

Thank you,
Contract Administration