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Revised 07/07/16 

Published in the Tulsa World:  
April 24, 28, 29, 30, and May 1, 2026 

 
NOTICE TO BIDDERS 

SEALED BIDS FOR 
HAIKEY CREEK OPERATION AND MAINTENANCE 

 CAPITAL EQUIPMENT REPLACEMENTS 
RMUA PROJECT NO. WPC26-2  
BAMA PROJECT NO. 2654390 

 
Notice is hereby given that pursuant to an order by the Regional 
Metropolitan Utility Authority, a Public Trust, sealed bids will be 
received in Room 260 of the Office of the City Clerk, City of Tulsa, 
175 E. 2nd Street, Tulsa, Oklahoma 74103 until 8:30 a.m., the 22nd 
day of May, 2026 for furnishing all tools, materials and labor and 
performing the work necessary to be done in the construction of the 
following:   
 

HAIKEY CREEK OPERATION AND MAINTENANCE 
 CAPITAL EQUIPMENT REPLACEMENTS 

RMUA PROJECT NO. WPC26-2  
BAMA PROJECT NO. 2654390 

 
The entire cost of the improvement shall be paid from Account No. 
2631S0011R.Capital.Sewer.951.9518900-541101 
 
A MANDATORY Pre-Bid Conference is scheduled for Wednesday, 
May 6, 2026, at 1:00 p.m. in the Haikey Creek WWTP 
Administration Conference Room, 11602 E. 151st St. S., Broken 
Arrow, Oklahoma  
 
Attendance at the Pre-Bid Conference is MANDATORY.  Bids 
will not be received from contractors who did not attend the 
Pre-Bid Conference. 
 
Bids will be accepted by the City Clerk from the holder of valid pre-
qualification certificates from the City of Tulsa in one or more of the 
following classifications: A or D 
 
Drawings, specifications and contract documents for construction of 
said public improvements of the said project have been adopted by 
the Mayor of said City.  Copies of same may be obtained at the 
Office of Contract Administration, 175 E. 2nd St., 13th Floor, Tulsa, 
OK 74103 for a non-refundable fee in the amount of $50.00 made 
payable to the Regional Metropolitan Utility Authority by check or 
money order.   
 
Contract requirements shall include compliance as required by law 
pertaining to the practice of non-discrimination in employment.  
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Revised 07/07/16 

 
 
 
 
Attention is called to Resolution No. 18145 of August 23, 1988, 
requiring bidders to commit to the goal of employing on the project 
at least fifty percent bona fide residents of the City of Tulsa and/or 
MSA in each employment classification. 
 
Attention is called to Resolution 7404 of November 8, 2006, 
requiring bidders, their subcontractors and their lower-tier 
subcontractors to hire only citizens of the United States.  
 
The Authority, acting on behalf of the City of Tulsa, is exempt from 
the payment of any sales or use taxes, and pursuant to Title 68 
O.S. Section 1356(10), direct vendors to the Authority are also 
exempt from those taxes.  A bidder may exclude from his bid 
appropriate sales taxes which he will not have to pay while acting 
for and on behalf of the Regional Metropolitan Utility Authority.  See 
Contract Article IIB. 
 
A Certified or Cashier's Check or Bidder's Surety Bond, in the sum 
of 5% of the amount of the bid will be required from each bidder to 
be retained as liquidated damages in the event the successful 
bidder fails, neglects or refuses to enter into said contract for the 
construction of said public improvements for said project and 
furnish the necessary bonds within thirty days from and after the 
date the award is made. 
 
The bidder to whom a contract is awarded will be required to 
furnish public liability and workmen's compensation insurance; 
Performance, Statutory, and Maintenance bonds acceptable to the 
Authority, in conformity with the requirements of the proposed 
contract documents.  The Performance, Statutory, and 
Maintenance bonds shall be for one hundred percent (100%) of the 
contract price. 
 
All bids will be opened and considered by the Bid Committee of 
said City at a meeting of said Committee to be held in the City 
Council Room of City Hall, 175 E. 2nd Street, in said City at 9:00 
a.m. on the 22nd day of May 2026. 
 
Dated at Tulsa, Oklahoma, this 9th day of April 2026. 
 

Rick Hudson, Chairperson 
Regional Metropolitan Utility Authority 
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INSTRUCTIONS TO BIDDERS 

 
B-1. BIDS 
 
Each bid Proposal shall be completed, signed, and submitted. No alterations, 
additions, or erasures shall be made on the Proposal.  Erroneous entries shall be 
lined out, initialed by the bidder, and the correct entry inserted.  The unit price bid 
must cover all expense for furnishing the labor, materials, tools, equipment, and 
apparatus of every description to construct, erect, and furnish all work required 
by and in conformance with the Drawings and Specifications. 
 
Each bid shall be enclosed in a sealed envelope addressed to the Regional 
Metropolitan Utility Authority, 175 E. 2nd Street, Room 260, City Hall, Tulsa, 
Oklahoma, identified on the outside with the words: 
 

HAIKEY CREEK OPERATION AND MAINTENANCE 
CAPITAL EQUIPMENT REPLACEMENTS 

RMUA PROJECT NO. WPC 26-2 
BAMA PROJECT NO. 2654390 

 
 
Pre-qualification Certificate Number                      , 
 
And shall be filed with the City Clerk in Room 260, City Hall. 
 
All addenda to the contract documents should be denoted on the last page of the 
Proposal in the space provided.  
 
B-2. BID SECURITY 
 
Each bid shall be accompanied by a cashier’s check, a certified check, or 
bidder’s bond, in the amount of five percent (5%) of the total amount bid. 
 
The bid security shall be made payable, without condition, to the Regional 
Metropolitan Utility Authority, Oklahoma.  The bid security may be retained by 
and shall be forfeited to the Authority as liquidated damages if the bid is 
accepted, a contract based thereon is awarded, and the bidder fails to enter into 
a contract in the form prescribed, with legally responsible sureties, within thirty 
(30) days after such award is made by the Authority. 
 
B-3 RETURN OF BID SECURITY 
 
The bid security of each unsuccessful bidder will be returned when his bid is 
rejected.  The bid security of the bidder to whom the contract is awarded will be 
returned when he executes a contract and files satisfactory bonds.  The bid 
security of the second lowest responsible bidder may be retained for a period of 
time not to exceed sixty (60) days pending the execution of the contract and 
bonds by the successful bidder. 
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B-4 WITHDRAWAL OF BIDS 
 
No bidder may withdraw his bid for sixty (60) days after the date and hour set for 
the opening.  A bidder may withdraw his bid any time prior to expiration of the 
period during which bids may be submitted by making a written request signed in 
the same manner and by the same person who signed the Proposal. 
 
B-5 REJECTION OF BIDS 
 
Bids received more than ninety-six (96) hours before the time set for opening 
bids, excluding Saturdays, Sundays, and holidays, as well as bids received after 
the time set for opening bids, will not be considered and will be returned 
unopened. 
 
The Regional Metropolitan Utility Authority reserves the right to reject any and all 
bids when such rejection is in the best interest of the Regional Metropolitan Utility 
Authority.  All bids are received subject to this stipulation and the Authority 
reserves the right to decide which bidder shall be deemed lowest responsible 
bidder. 
 
A violation of any of the following provisions by a bidder shall be sufficient reason 
for rejecting bidder’s bid, or shall make any contract between the Regional 
Metropolitan Utility Authority and the Contractor that is based on bidder’s bid, null 
and void: divulging the information in said bid before the bids have been opened; 
submission of a bid which is incomplete, unbalanced, obscure, incorrect, or 
which has conditional clauses, additions, or irregularities of any kind not in the 
original proposal form, or which is not in compliance with the Instruction to 
Bidders and published Notice to Bidders, or which is made in collusion with 
another bidder.  The Authority shall have the right to waive any immaterial 
defects or irregularities in any bid received.  
 
B-6 DISQUALIFICATION OF BIDDERS 
 
No contract will be awarded to any person or persons, firm, partnership, 
company, or corporation which is in arrears to the Authority upon any debt of 
contract, or in default as surety or otherwise upon any obligation to the Authority. 
 
B-7 SIGNATURE OF BIDDERS 
 
Each bid shall be properly signed with the full name of the company or individual 
submitting the bid, the bidder’s address, and the name and title of all persons 
signing printed below their signature lines.  Bids by partnerships shall be signed 
with the partnership name followed by the signature and title of one of the 
partners.  Bids by corporations shall be signed with the name of the corporation 
followed by the signature and title of the president, vice president, chairman, or 
vice chairman of the Board of Directors with attestation by the corporate 
secretary or assistant corporate secretary. Bids by joint ventures shall be signed 
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by each participant in the joint venture. Bids by limited liability companies shall be 
signed with the name of the limited liability company followed by the signature 
and title of the Manager or Managing Member. Bid by limited partnerships shall 
be signed with the name of the limited partnership followed by the signature of 
the general partner. Note: The signature requirements listed above are for 
Oklahoma entities; entities organized in other states must follow the law of the 
state in which they are organized.   
 
A bid by a person who affixes to his signature the word “President”, “Manager”, 
“General Partner”, “Agent”, or other title, without disclosing the name of the 
company for which he is signing, may be held to be the bid of the individual 
signing.  
 
B-8 INTERPRETATION OF CONTRACT DOCUMENTS 
 
If any bidder who contemplates submitting a bid is in doubt as to the true 
meaning of any part of the drawing, specifications, or other proposed contract 
documents, bidder may submit to Contract Administration and the Engineer a 
written request for interpretation thereof.  The person submitting the request shall 
be responsible for its prompt delivery.  Interpretation of the proposed contract 
documents will be made only by addendum.  The addendum will be posted on 
the Regional Metropolitan Utility Authority website and emailed to all the pre-bid 
attendees.  The Authority will not be responsible for any other explanations or 
interpretations of the proposed contract documents. 
 
B-9 LOCAL CONDITIONS AFFECTING WORK 
 
Each bidder shall visit the site of the work and shall completely inform himself 
relative to construction hazards and procedure, labor, and all other conditions 
and factors, local and otherwise, which would affect prosecution and completion 
of the work and its cost.  Such considerations shall include the arrangement and 
condition of existing structures and facilities, the procedure necessary for 
maintenance of uninterrupted operation of existing structures and facilities, the 
availability and cost for labor, and facilities for transportation, handling, and 
storage of materials and equipment.  All such factors shall be properly 
investigated and considered in the preparation of the bid.  There will be no 
subsequent financial adjustment for lack of such prior information. 
 
B-10 TIME OF COMPLETION 
 
The time of completion is an essential part of the contract and it will be necessary 
for each bidder to satisfy the Authority of his ability to complete the work within 
the allowable time set forth in the Bid Form.  For all projects that will impact the 
public, a public meeting is required before any work is done.  In this connection, 
attention is directed to the provisions of the General Conditions and Special 
Conditions relative to delays, extension of time, and liquidated damages. 
 
 
B-11  QUALIFICATION OF BIDDERS 
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No bid will be received and filed by the City Clerk of the Regional Metropolitan 
Utility Authority unless the person submitting the bid has been pre-qualified as 
provided by ordinance, and is the holder of a current certificate of Pre-
qualification in force and effect on the date such bid is to be submitted and filed. 
 
 
B-12  TAXES AND PERMITS 
 
Attention is directed to the requirements of the General Conditions regarding 
payment of taxes and obtaining permits.  Contractor shall comply with all zoning 
ordinances of the City, as provided in the Tulsa Zoning Code, Title 42 Tulsa 
Revised Ordinances and conform with all zoning requirements established by the 
Regional Metropolitan Area Planning Commission and the Board of Adjustment.  
Contractor can call the Indian Nations Council of Governments (INCOG) at (918) 
584-7526, to determine if any zoning requirements must be met.   
 
B-13 OKLAHOMA LEGAL REQUIREMENTS 
 
The Contractor must comply with the Oklahoma Scaffolding Law, 40 Oklahoma 
Statues, Sections 174 - 177, which cover erection and use of scaffolds, hoists, 
cranes, stays, ladders, supports, or other mechanical contrivances. 
 
In accordance with Oklahoma Statutes, Title 68, Section 1701-1707, before 
commencing any work pursuant to this contract, any nonresident contractor shall 
give written notice by certified mail, return receipt requested, to the Oklahoma 
Tax Commission, the Oklahoma Employment Security Commission, the Workers 
Compensation Court, and the county assessor of each county in which work will 
be performed. The notices shall comply with the requirements set forth in said 
statute. 
 
B-14 BONDS 
 
The bidder to whom a contract is awarded will be required to furnish bonds as 
follows: 

a. Performance Bond – A Performance Bond to the Authority in 
an amount equal to one hundred percent (100%) of the 
Contract price. 

b. Statutory Bond – A Statutory Bond to the State of Oklahoma 
in an amount equal to one hundred percent (100%) of the 
contract price. 

c. Maintenance Bond – A Maintenance Bond to the Authority in 
an amount equal to one hundred percent (100%) of the 
contract price. 

 
The bonds shall be executed on the forms included in the contract documents by 
a surety company authorized to do business in the State of Oklahoma and 
acceptable as Surety to the Regional Metropolitan Utility Authority. 
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Accompanying the bonds shall be a “Power-of-Attorney” authorizing the attorney-
in-fact to bind the Surety Company and certified to include the dates of the 
bonds. 
 
B-15 BOUND COPY OF CONTRACT DOCUMENTS 
 
Bound contract documents are no longer required. 
 
 
B-16 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS 
 
Each bidder agrees to comply with the terms of Title 5, Chapter 1, Section 111, 
of the Tulsa Revised Ordinances relating to Non-Discrimination. 
 
B-17 BASIS FOR AWARD OF CONTRACT 
 
The basis for award of a contract shall be the total base bid submitted by the 
lowest responsible bidder unless otherwise directed in the form of proposal. The 
Tulsa Metropolitan Utility Authority reserves the right to withhold the awarding of 
a contract for a reasonable period of time from the date of opening of bids.  The 
awarding of a contract upon a successful bid shall give the bidder no right or 
action or claim against the Regional Metropolitan Utility Authority upon such 
contract until the same shall have been reduced to writing and duly signed by the 
contracting parties. The award of a contract will not be completed until the 
contract is duly executed and the necessary bonds and insurance approved. 
 
B-18 TIME FOR AWARDING OF CONTRACT 
 
The awarding of a contract to the lowest responsible bidder will be made within 
thirty (30) days after the opening of bids unless the Regional Metropolitan Utility 
Authority by formal recorded action and for good cause shown, provides for a 
reasonable extension to that period, which extension period shall not in any 
event exceed fifteen (15) days where only state or local funds are involved, or not 
to exceed ninety (90) days on any award of contract for the construction of public 
improvements where funds are utilized which are furnished by an agency of the 
federal government. 
 
B-19 SAFETY AND HEALTH REGULATIONS 
 
Bidders should note that they are subject to “Safety and Health Regulations for 
Construction”, Chapter XVII of Title 29, CFR, Part 1926 and that compliance, 
review and enforcement are the responsibility of the U.S. Department of Labor. 
 
The Contractor is fully responsible for the safety of the work site and is expected 
to train their employees in all applicable safety issues. This should include but 
not be limited to: trench safety, confined space entry, head protection, etc.   In 
accordance with construction contracts with the City, Authority, Board, or 
Commission, all applicable Labor and OSHA safety regulations must be 
followed.   
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Work sites must be monitored by the Contractor and safety provisions enforced.  
Contractors are asked to ensure that all employees are properly informed and 
trained in construction, work site safety. 
 
 
B-20 VENDORS AND SUBCONTRACTOR IDENTIFICATION 
 
Where Vendor and Subcontractor Identification Questionnaires are included in 
the bid documents, each bidder shall submit the Questionnaire directly to the 
Engineer no later than 5:00 p.m. on the first working day following the bid 
opening.  Failure to submit the questionnaire may render the bid unresponsive 
and not eligible for award.  The award of the Contract will be subject to the 
acceptability of the vendors and subcontractors listed.  If an award is made, the  
vendors and subcontractors listed on the questionnaire shall be used on the 
project.  No changes in the vendor and subcontractor list will be permitted unless 
prior consent is obtained from the Engineer. 
 
B-21  U.S. ENVIRONMENTAL PROTECTION AGENCY NPDES 

REQUIREMENTS FOR STORMWATER DISCHARGES 
 
The bidder’s attention is directed to U.S. Environmental Protection Agency (EPA) 
NPDES requirements for stormwater discharges.  The Contractor shall be 
responsible for filing a Notice of Intent and development and implementation of a 
Stormwater Pollution Prevention Plan (PPP). 
 
B-22 AMERICANS WITH DISABILITIES ACT 
 
The Contractor shall take the necessary actions to ensure its facilities are in 
compliance with the requirements of the Americans with Disabilities Act (ADA).  It 
is understood that the program of the Contractor is not a program or activity of 
the Regional Metropolitan Utility Authority.  The Contractor agrees that its 
program or activity will comply with the requirements of the ADA.  Any costs of 
such compliance will be the responsibility of the Contractor.  Under no 
circumstances will the Contractor conduct any activity, which it deems non-
compliant with the ADA. 
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RESOLUTION NO. 18145 

 
A RESOLUTION REQUIRING THE INCLUSION IN PLANS AND SPECIFICATIONS FOR PUBLIC 
IMPROVEMENT CONTRACTS OF PROVISIONS PROVIDING FOR THE EMPLOYMENT OF BONA 
FIDE RESIDENTS OF THE CITY OF TULSA; AND/OR THE MSA; ALSO PROVIDING THAT AT LEAST 
OF FIFTY PERCENT (50%) OF EACH CLASS OF EMPLOYEES USED ON A PROJECT BE BONA 
FIDE RESIDENTS OF THE CITY OF TULSA AND/OR THE MSA; THAT THE DIRECTOR OF THE 
DEPARTMENT OF HUMAN RIGHTS IS CHARGED WITH ENSURING THAT ALL BIDS FOR PUBLIC 
CONSTRUCTION CONTRACTS COMPLY WITH THIS RESOLUTION; AND DECLARING AN 
EMERGENCY. 
 
 WHEREAS, City of Tulsa, Oklahoma, desires to achieve a goal of full employment. 
 
 WHEREAS, it is necessary for the protection of the health, safety and welfare of all residents of 
the City of Tulsa, Oklahoma, to accomplish this goal. 
 
 NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COMMISSIONERS OF THE CITY 
OF TULSA, OKLAHOMA:  
 
 SECTION 1.  The City of Tulsa is committed to the policy of achieving full employment of its 
citizens by encouraging the employment of bona fide Tulsa and MSA residents in public improvement 
contracts. 
 
 SECTION 2.  Definitions.  The definitions of certain terms used in this resolution are as follows: 
 
 a.  "Bidding Documents" or "Bid" means the bid notice, plans and specifications, bidding form, 

bidding instructions, special provisions and all other written instruments prepared by or on behalf 
of an awarding public agency for use by prospective bidders on a public construction contract. 

 
 b.  (i) "Bona Fide Residents" shall include only those persons who are either registered to vote in 

the City of Tulsa or who have resided within the city limits for at least six months, or who have 
purchased a permanent residence within the city limits or who have leased a residence for at 
least a six month term.  Residency may be further determined by a valid Oklahoma driver's 
license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker.  (ii)  
Bona fide residents of MSA shall include only those persons who are registered to vote in outlying 
MSA areas or who have resided within the outlying MSA area for at least six months, or who have 
purchased a permanent residence within the outlying MSA areas or who have leased a residence 
for at least a six month term.  Residency may be further determined by a valid Oklahoma driver's 
license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker. 

 
 c.  "Public Construction Contract" or "Contract" means any contract exceeding Seven Thousand 

Five Hundred Dollars ($7,500.00) in amount, awarded by the City of Tulsa for the purpose of 
making any public improvements or constructing any public building or making repairs to the 
same. 

 
 d.  "Public Improvement" means any beneficial or valuable change or addition, betterment, 

enhancement or amelioration of or upon any real property, or interest therein, belonging to the 
City of Tulsa, intended to enhance its value, beauty or utility or to adapt it to new or further 
purposes.  The term does not include the direct purchase of materials, equipment or supplies by 
the City of Tulsa.  
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 e.  "MSA".  All of the land areas composed of Creek County, Osage County, Rogers County, 

Tulsa County and Wagoner County. 
 
 
SECTION 3.  Residency Requirements of Contractor's Employees.  Every employee and/or agent of the 
City of Tulsa, Oklahoma, charged or involved with the preparation of plans and specifications for any 
public impvement funded in whole or in part with funds of the City of Tulsa, is hereby charged to include 
in said plans and specifications the following provisions which shall be binding upon the successful 
bidders: 
 
 a.  Each bid shall be accompanied by a sworn statement that the bidder is committed to the goal 

of employing at least 50% bona fide residents of the City of Tulsa and/or the MSA in each 
classification as determined by the Oklahoma Commissioner of Labor. 

 
 b.  The successful bidder will be responsible for having like requirements placed upon any 

subcontractor. 
 
 c.  The successful bidder will submit to the Director or his designated representative of the 

Department of Human Rights any compliance reports involving the bidder and its subcontractors 
required by Title 31, Chapter 1, Section 9, of the Tulsa Revised Ordinances.  The reports shall 
include information about the residence of each employee in each laboring and trade class 
applicable to any City project. 

 
 SECTION 4.  Unresponsive Bids.  The failure to submit the documents required by Section 3 
shall render a bid unresponsive.  Said documents must be submitted prior to the opening of the bids.  The 
Director of the Department of Human Rights Section of City Development is charged with ensuring that all 
bids comply with Section 3 prior to the bid opening date. 
 
 SECTION 5.  Duty of Employees and/or Agents of the City of Tulsa.  Any employee and/or agent 
of the City of Tulsa who fails to include the goals for residency requirements found in Section 3 in the 
plans and specifications for any public improvement may be subject to disciplinary action, including 
dismissal. 
 
 SECTION 6.  Severability.  The invalidity of any section, subsection, provision or clause or portion 
of this chapter, or the invalidity of the application thereof to any person or circumstance shall not affect 
the validity of the remainder of this chapter or the validity of its application to other persons or 
circumstances. 
 
 SECTION 7.  Effect Date.  This resolution shall take effect as of July 1, 1988. 
 
 SECTION 8.  Emergency Clause.  That an emergency exists for the preservation of the public 
peace, health and safety, by reason whereof this resolution shall take effect immediately upon its 
passage, approval and publication. 
 
PASSED, with the emergency clause ruled upon separately and approved this 23rd day of August, 1988. 
 
APPROVED, this 23rd day of August, 1988. 

  Rodger Randle 
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ATTEST:  Philip W. Wood 
 

 
APPROVED:  Neal E. McNeil 

 
 
 
 
 

 
 
 
 

       

   

 

 



 

 

(Must be submitted at time of Bid) 
CITY OF TULSA 

RESOLUTION NO. 7404 
AFFIDAVIT OF COMPLIANCE 

 
 
_____________________________, of lawful age, being first duly sworn, states that 
s(he) is the authorized agent of the Company set forth below.   
 
Affiant further states that the Company, in compliance with City of Tulsa Resolution No. 
7404, shall not hire or knowingly allow any of its subcontractors or lower tier 
subcontractors to hire anyone who is not a United States citizen or legal immigrant or 
anyone who does not have legal status as a temporary worker to perform work on any 
project which is the subject of a contract between the Company and the City of Tulsa.   
 
Affiant further states that the Company shall not fail to comply with and shall not 
knowingly allow any of its subcontractors or lower tier subcontractors to fail to comply 
with all applicable laws including, but not limited to, labor, employment and taxation 
laws, in the performance of any work on any project which is the subject of a contract 
between the Company and the City of Tulsa.  
 
Affiant further states that the Company shall make available to the City of Tulsa, at the 
City’s request, sufficient information and/or affirmations to allow the City to confirm 
Company’s compliance with Resolution No. 7404 relating to the performance of any 
contract between the Company and the City of Tulsa. 
 
      Company: __________________________ 
 
      Signed: ____________________________ 
 
      ___________________________________ 
      Title 
 
SUBSCRIBED and SWORN to before me, this _____ day of ___________, 20    . 
 
      ___________________________________ 
       NOTARY PUBLIC 
 
MY COMMISSION EXPIRES: 
_________________________ 
 
COMMISSION NO.: 
_________________________ 
 

Resolution No. 7404 
RAC-1 



07/05/17 

 
(Must be submitted at time of Bid) 

CITY OF TULSA 
50% RESIDENT RESOLUTION 

AFFIDAVIT FOR BID 
 

 
STATE OF    ) 
     ) ss: 
COUNTY OF    ) 
 
__________________________________, of lawful age, being first duly sworn, 
states that s(he) is the  agent authorized by the bidder to submit the attached bid.  
Affiant further states that the bidder, in compliance with City of Tulsa Resolution 
No. 18145, is committed to the goal of employing at least 50% bona fide 
residents of the City of Tulsa and/or the Metropolitan Statistical Area (composed 
of Creek, Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties).   
 
Affiant further states that bidder is responsible for having like requirements 
placed upon any of its subcontractors. 
        

                                          
       
 
    BIDDER (Company Name)   SIGNED                                    

 
______________           

  Title                                           
 
 
SUBSCRIBED and SWORN to before me this ____ day of __________, 20        . 
 
 
      ________________________________ 
       NOTARY PUBLIC 
 
MY COMISSION EXPIRES: 
 
_______________________ 
 
COMMISSION NO.: 
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02/01/19 
  
 (Must be submitted at time of bid) 
 NON-COLLUSION AFFIDAVIT 
 
STATE OF    ) 

) ss: 
COUNTY OF     ) 
 
                                                       , of lawful age, being first duly sworn, says that: 

1. I am the duly authorized agent of the bidder submitting the competitive bid associated with 
this sworn statement for the purpose of certifying facts pertaining to the existence of collusion 
among bidders and between bidders and municipal officers or employees, as well as facts 
pertaining to the giving or offering of things of value to governmental personnel in return for 
special consideration in the letting of any contract pursuant to the bid; 

 
2. I am fully aware of the facts and circumstances surrounding the making of the bid and have 

been personally and directly involved in the proceedings leading to the submission of such bid;  
 

3. Neither the bidder nor anyone subject to the bidder’s direction or control has been a party: 
4. to any collusion among bidders in restraint of freedom of competition by agreement to bid at a 

fixed price or to refrain from bidding; 
5. to any collusion with any municipal official or employee as to quantity, quality or price in the 

prospective contract, or as to any other terms of such prospective contract; nor 
6. in any discussions between bidders and any municipal official concerning exchange of money 

or other things of value for special consideration in the letting of a contract. 
 

7. If awarded the contract, neither the bidder nor anyone subject to the bidder’s direction or 
control has paid, given or donated or agreed to pay, give or donate to any officer or employee of 
the City of Tulsa or of any public trust where the City of Tulsa is a beneficiary, any money or 
other thing of value, either directly or indirectly, in procuring the contract for which the bid is 
submitted. 

                                                                
__________________________      ___________________________________ 
BIDDER (Company Name)                           Signed 
       
          ____________________________________ 
               Title                                       
 
 
SUBSCRIBED and SWORN to before me this              day of                    , 20 . 
 
 

                                                                
NOTARY PUBLIC 

MY COMMISSION EXPIRES: 
                                                     ,      . 
COMMISSION NO.: 
 
 

NA-1 
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 (Must be submitted at time of bid) 
 BUSINESS RELATIONSHIP AFFIDAVIT 
 
STATE OF                   ) 

) ss: 
COUNTY OF      ) 
 
                                                       , of lawful age, being first duly sworn, says that 
s(he) is the agent authorized by the bidder to submit the attached bid. Affiant further 
states that the nature of any partnership, joint venture or other business relationship 
presently in effect or which existed within one (1) year prior to the date of this statement 
with the architect, engineer, or other party to the project is as follows: 
 
                                                                                                                     
                                                                                                                      
 
                                                                                                                      
 
Affiant further states that any such business relationship presently in effect or which 
existed within one (1) year prior to the date of this statement between any officer or 
director of the bidding company and any officer or director of the architectural or 
engineering firm or other party to the project is as follows: 
 
                                                                                                                      
 
                                                                                                                      
  
                                                                                                                      
Affiant further states that the names of all persons having any such business 
relationships and the positions they hold with their respective companies or firms are as 
follows: 
 
                                                                                                                      
 
                                                                                                                      
 
(If none of the business relationships herein above mentioned exist, affiant should so 
state.) 
       Signed: 
 
 
BIDDER (Company Name)                                                                
                      Title:     
 
SUBSCRIBED and SWORN to before me this              day of                  ,  20    . 
 
 

                                                                
NOTARY PUBLIC 

MY COMMISSION EXPIRES: 
                                                        ,     
 
COMMISSION NO.: 
  



INTEREST AFFIDAVIT 
 

 
 
STATE OF ___________________) 
              )ss. 
COUNTY OF _________________) 
 
 
I, ___________________________, of lawful age, being first duly sworn, state that I am the 
agent authorized by Contractor, Engineer, Architect or provider of professional service 
[“Services Provider”] to submit the attached Agreement. Affiant further states that no officer or 
employee of the City of Tulsa either directly or indirectly owns a five percent (5%) interest or 
more in the Services Provider’s business or such a percentage that constitutes a controlling 
interest. Affiant further states that the following officers and/or employees of the City of Tulsa 
own an interest in the Services Provider’s business which is less than a controlling interest, either 
direct or indirect.  
 
             
 
             
 
             
  
      By       
       Signature 
 
      Title       
 
 
Subscribed and sworn to before me this _____ day of ___________, 20___. 
 
_______________________________________ 
Notary Public 
 
My Commission Expires:__________________ 
 
Notary Commission Number:_______________ 
 
County & State Where Notarized:____________ 
 

 

IA-1 

The Affidavit must be signed by an authorized agent and notarized. 



Please read the following instructions carefully.

1.  After opening this file re-save it as your company's name.

2.  Open the BID FORM Sheet from the tabs below.

3.  Input the unit price of the appropriate pay item in the cells highlighted in blue.

4.  Review all data input and check calculations to ensure accuracy of Bid.

5.  Print 1 hardcopy of the "PROPOSAL" tab, BID FORM and the "SIGNATURE PAGE" tab.

6.  Complete and sign the "Signature Page" document.

6.  Submit hardcopy and electronic disk with Contract Documents and Specifications for Bid opening date. 

NOTES:

1.  The sheet named "FOR CONTRACTOR USE" shall be used by the contractor to export data to estimating software.

LEGEND

1.00$         Cells Requiring Data Input.

1.00$         Internal Data Transfer.

2.00$         Calculated Results.

AGREEMENT FOR USING ELECTRONIC BID PROPOSAL

  ELECTRONIC BID PROPOSAL INSTRUCTIONS - EXCEL SPREADSHEET

HAIKEY CREEK OPERATION & MAINTENANCE CAPITAL EQUIPMENT REPLACEMENTS

 RMUA PROJECT NO. WPC 26-2

By and Between: Holloway, Updike & Bellen, Inc. (ENGINEER) and RECIPIENT. The enclosed electronic media is provided pursuant to your 

request and is for your limited use in connection with your submittal of Bid Proposal for Project No. WPC 26-2, HAIKEY CREEK OPERATION & 

MAINTENANCE CAPITAL EQUIPMENT REPLACEMENTS.  In no event shall the information be used for any other purpose or be released to 

third parties without the written consent of the ENGINEER.  In the event of a discrepancy between the hard copy and this electronic media at 

delivery or in the future, the hard copy shall govern. ENGINEER hereby disclaims any and all liability for the consequences from use of the 

electronic media and makes no warranty or guarantee of accuracy.  RECIPIENT shall assume full responsibility for the uses and consequences 

of the electronic media. It is agreed that ENGINEER has and retains ownership of the electronic media.  ENGINEER does not warrant or 

guarantee that the electronic data is compatible with RECIPIENT'S computer hardware or software, and ENGINEER'S responsibility for the 

electronic media is limited to replacement of defective media for a period of thirty (30) days after delivery to RECIPIENT. !!!  By opening and 

using this FILE, You AGREE to these TERMS AND CONDITIONS!!!



TO: REGIONAL METROPOLITAN UTILITY AUTHORITY

CITY OF TULSA, OKLAHOMA

THE UNDERSIGNED BIDDER, having carefully examined the drawings, specifications, and other 

Contract Documents of the above project presently on file in the City Clerk, City of Tulsa, Oklahoma:

CERTIFIES THAT he has inspected the site of the proposed work and has full knowledge of the extent

and character of the work involved, construction difficulties that may be encountered, and materials 

necessary for construction, class and type of excavation, and all other factors affecting or which may be 

affected by the specified work; and 

CERTIFIES THAT he has not entered into collusion with any other bidder or prospective bidder relative 

to the project and/or bid; and

HEREBY PROPOSES to enter into a contract to provide all necessary labor, materials, equipment and 

tools to completely construct and finish all the work required by the Contract Documents referred to  

therein; to complete said work within 365 calendar days after the work order is issued; and to accept in

full payment therefore the amount set forth below for all work actually performed as computed by the 

Engineers as set forth in the Contract.

Basis of Award

Note: -  Item numbers omitted are not a part of the Contract.

PROPOSAL

HAIKEY CREEK OPERATION & MAINTENANCE CAPITAL EQUIPMENT REPLACEMENTS

RMUA PROJECT NO. WPC 26-2

IT SHOULD BE NOTED THAT THE LOWEST RESPONSIBLE BID SHALL BE DETERMINED BY THE TOTAL BASE BID. 

P -1



ITEM

NUMBER

SPEC

NUMBER ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

1 203.998 Mobilization LS 1

2 203.200

All materials, labor, equipment, and supervision required for the 

TWAS Pumps, VFDS and RDT Building Improvements, Complete at 

Haikey Creek WWTP per these specifications.

LS 1

3 COT 307 6" Ductile Iron Pipe Class 53 (401 Lined) LF 30

4 COT 312 6" Wye, DIP, RJ EA 1

5 COT 312 6" 45-Degree Bend, DIP, RJ EA 2

6 COT 312 6" 22-1/2-Degree Bend, DIP, RJ EA 2

7 COT 312 6" Solid Sleeve, RJ & Connection EA 1

8 COT 312 6" Plug Valve, RJ EA 1

9 COT 313 Valve Box, Extension and Concrete Collar, Special EA 2

10 ODOT 602 Remove and Replace Sidewalk SY 10

11 COT 325 Solid Slab Sodding, Bermuda SY 30

12 203.999

Mechanical, Electrical, Plumbing and Unforeseen Circumstances 

Allowance for various mechanical, electrical, plumbing and 

unforeseen work not shown on the construction drawings or 

specified in the contract documents.

EA 25,000 $1.00 $25,000.00

TOTAL BASE  BID $25,000.00

Base Bid Total: $25,000.00

PROPOSAL FOR

HAIKEY CREEK OPERATION & MAINTENANCE CAPITAL EQUIPMENT REPLACEMENTS          

RMUA PROJECT NO. WPC 26-2                                                                                                                                                                                                                                           
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TOTAL BASE BID 

TOTAL BASE BID

Enclosed is a (         ) Bidder's Surety Bond, (        ) Certified Check, (        ) Cashier's Check for 

 Dollars ($______________________)

Figures

which the City of Tulsa may retain or recover as liquidated damages in the event that the undersigned fails to enter into

contract for the work covered by this proposal., provided the Contract is awarded to the undersigned within thirty (30)

days, or within ninety (90) days if Federal funds are utilized, from the date fixed for opening of bids and the undersigned

fails to execute said Contract and furnish the required bonds and other requirements as called for in these Contract

Documents within thirty (30) days after award of Contract.

Dated at Tulsa, Oklahoma, this ________ day of __________________________, 20__.

                                          Respectfully submitted,

______________________________________________________________________

                                       (Complete legal name of company)

(State of Organization)

By:         ATTEST:

_____________________________________ ____________________________________

Title: Title: Corporate Secretary

Printed Name:                              Title: Corporate SecretaryPrinted Name:

 (SEAL)

            

Address:________________________________

_______________________________________

 _______________________________________

_______________________________________

_______________________________________

Telephone Number: _______________________ Fax Number: _______________________________

The undersigned acknowledge receipt of the following Addenda (give number and date of each):

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

$25,000.00

$25,000.00

P - 3



This form is made available for example purposes only and is not intended to be legal advice nor intended to be relied upon in 
lieu of consultation with an attorney. 
 

CS-1 
 

 
 

Certificate of Secretary 
 

The undersigned ____________________ (Assistant) Secretary of _____________________, a 
___________________ corporation, (the “Corporation”) hereby certifies that the following is a 
true and correct copy of a Resolution duly adopted by the Board of Directors of the Corporation 
on the ______ day of __________, 20___. 
 

 RESOLVED, that _______________________ is authorized to 
execute and enter into bids, contracts, bonds, affidavits and any ancillary 
documents, on behalf of the Corporation. 

 
The undersigned further certifies that this Resolution is in full force and effect as of the date of 
this Certificate and has not been amended, modified, revoked or rescinded. 
 
IN WITNESS WHEREOF, I have executed this Certificate this ___ day of __________, 20__. 
 
      _________________________________ 
      (Signature) 
      __________________________________ 
      Printed Name 
      __________________________________ 
      (Assistant) Secretary 
 



This form is made available for example purposes only and is not intended to be legal advice nor intended to be relied upon in 
lieu of consultation with an attorney. 
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Consent of Members 

 
 The undersigned, being all of the Members of [Name of Company], LLC, an Oklahoma 
Limited Liability Company, hereby authorize, consent to, approve and ratify the execution by 
__________________ on behalf of [Name of Company], LLC of bid proposals, contracts, 
affidavits and related documents in connection with [Name of Project] of the City of Tulsa. 
 
 DATED, this ____ day of ______________, 20__. 
 
__________________________ 
 
Name printed: _________________________ 
 
_________________________ 
 
Name Printed: _________________________ 
 
[ADD ADDITIONAL LINES FOR ADDITIONAL MEMBERS] 
 
 
 
 
 
 
 
 
 
 

 



 

175 E. 2nd St., Ste. 1300, Tulsa, OK 74103  |  Office: (918) 596-9870 

DATE: 
{Date} 

{Company Name} 
{Address} 
{City, State, Zip} 
 
Re: Sales Tax Exemption for RMUA Project WPC 26-2, FY ’26 Haikey Creek Operation and Maintenance 
Capital Equipment Replacements (Contract #Number) 
 
To Whom It May Concern: 
 
The vendor of materials and supplies under the above referenced contract is hereby authorized to bill 
Regional Metropolitan Utility Authority (RMUA), 175 E. 2nd Street, Suite 1300, Tulsa, Oklahoma 74103, 
for all materials and supplies purchased under the above contract noting any contract discount and 
omitting all sales taxes.  All invoices shall include the contract number and the name of the contractor 
ordering the materials or supplies. 
 
Regional Metropolitan Utility Authority will pay the invoice upon receipt in accordance with its terms 
and conditions, as money is due Contractor per referenced contract. 
 
This letter of authorization expires {Expiration Date}. 
 
Sincerely, 
 
 
 
Cindy Cantero 
Water Pollution Control Manager 
City of Tulsa Water and Sewer Department 
 
 



ARE THERE ANY CHANGES TO YOUR SBE UTILIZATION? YES NO

IF YES, GIVE REASON AND ATTACH CHANGE REQUEST FORM (SBE-4):

YES NO

ETR-1

SIGNATURE

ADDRESS:

PROJECT NO.:

DESCRIPTION:

REASON:

DATE

ACTION WILL BE TAKEN WITHIN 30 DAYS FROM RECEIPT OF REQUEST

SIGNATURE - CONTRACTOR

CONSULTING ENGINEER OR DEPARTMENT OF PUBLIC WORKS STAFF RECOMMENDATIONS

APPROVED: REJECTED:

IF YES GIVE REASON:

CONTRACTOR:

TOTAL OF EXTENSION TIME REQUESTED:

EXTENSION OF CONTRACT TIME REQUIRED:

CONTRACT NO.:

EXTENSION OF TIME REQUEST
(to be submitted with eack partial payment application)

DATE:

1/1
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CONTRACT FOR CONSTRUCTION OF PUBLIC IMPROVEMENTS 

 
 TULSA, OKLAHOMA 
 
THIS CONTRACT made and entered into this                 day of                     , 2026, by 
and between                                   , an                      (Corporation or Limited Liability 
Company) hereinafter called the "CONTRACTOR", and the REGIONAL 
METROPOLITAN UTILITY AUTHORITY, Tulsa, Oklahoma, a Public Trust, herein called 
the "Authority". 
 
WITNESSETH: 
 
WHEREAS, the Authority has caused to be prepared the necessary Drawings, 
Specifications, and other Contract Documents for the public improvements herein 
described, and has invited bids for the construction thereof in accordance with the terms 
of the Contract, all of which is hereby designated as: 
 

HAIKEY CREEK OPERATION & MAINTENANCE 
CAPITAL EQUIPMENT REPLACEMENTS 

RMUA PROJECT NO. WPC26-2 
BAMA PROJECT NO. 2654390 

 
WHEREAS, the Contractor, in response to the Advertisement, has submitted to the 
Authority, in the manner and at the time specified, a sealed bid in accordance with the 
terms of this Contract; and, 
 
WHEREAS, the Authority, in the manner prescribed by law, has publicly opened, 
examined, and canvassed the bids submitted, and has determined the above named 
Contractor to be the lowest responsible bidder for the work and has duly awarded to the 
said Contractor therefore, for the sum or sums named in the Contractor's bid, a copy of 
the Bid Form being attached to and made a part of this Contract; 
 
NOW, THEREFORE, in consideration of the compensation to be paid to the Contractor 
and of the mutual agreements and covenants herein contained, the parties to this 
Contract have agreed and hereby agree, as follows: 
 
ARTICLE I.  That the contractor shall (a) furnish all tools, equipment, supplies, 
superintendence, transportation, and other construction accessories, services, and 
facilities; (b) furnish all materials, supplies, and equipment specified and required to be 
incorporated in and form a permanent part of the completed work; (c) provide and 
perform all necessary labor; and (d) in a good, substantial, and workmanlike manner 
and in accordance with the requirements, stipulations, provisions, and conditions of the 
Contract as defined in the attached General Conditions, said documents forming the 
Contract and being as fully a part thereof as if repeated verbatim herein, perform, 
execute, construct, and complete all work included in and covered by the Authority's 
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official award of this Contract to the said Contractor, such award being based  
on the acceptance by the Authority of the Contractor's bid, or part thereof, as follows: 
 

HAIKEY CREEK OPERATION & MAINTENANCE 
CAPITAL EQUIPMENT REPLACEMENTS 

RMUA PROJECT NO. WPC26-2 
BAMA PROJECT NO. 2654390 

 
ARTICLE IIA.  That the Authority shall pay to the Contractor for performance of the work 
embraced in this Contract, and the Contractor will accept as full compensation therefor, 
the sum (subject to adjustment as provided by the Contract) of                                    
                                       ($                                           )  for all work covered by and 
included in the Contract award and designated in the foregoing Article I; payments 
therefore to be made in cash or its equivalent, in the manner provided in the General 
Conditions. 
 
ARTICLE IIB.  All materials and supplies to be purchased under the terms of this contract 
shall be ordered by the Contractor from the vendor or supplier who shall be directed to 
invoice the Regional metropolitan utility authority direct.  The invoice shall reflect any 
contractor discount and no sales tax shall be added.  The invoice will be paid direct by 
the Regional metropolitan utility authority in accordance with the terms and conditions of 
the invoice (Oklahoma Tax Commission Rules Part 27 Trust Authority 710:65-13-140).  
The monies paid direct by Regional metropolitan utility authority to the vendor or supplier 
shall be deducted from the total contract price.  The Contractor shall accept delivery and 
be responsible for and shall warrant and hold the Authority harmless for the safety and 
security of all of the materials and supplies furnished for the project under this contract. 
 
ARTICLE III.  That the Contractor shall start work within ten (10) days following the date 
stipulated in a written order from the Authority to proceed with the work to be performed 
hereunder, and shall complete the work within the number of consecutive calendar days 
after the authorized starting date, as stipulated below: 
 

All Work Completed:      365    calendar days 
 
ARTICLE IV.  The sworn, notarized statement below shall be signed and notarized before 
this Contract will become effective. 
 
ARTICLE V.  Prior to submitting a final payment request, the Contractor shall furnish a 
lien waiver certifying that all subcontractors and suppliers have been paid. 
 
 
IN WITNESS WHEREOF, the parties have executed this AGREEMENT in multiple copies 
on the respective dates herein below reflected to be effective on the date executed by the 
Chairman of the Regional Metropolitan Utility Authority. 
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(Seal) 
 
 
 
        
       CONTRACTOR 
        
 
ATTEST: 
 
By: 
            _________________       _________________      
                                             Title                                 Date 
 
 
                                              
Corporate Secretary 
 
 
 
(SEAL)        
APPROVED          
 
 
  REGIONAL METROPOLITAN 
  UTILITY AUTHORITY 
 
   
 
                                                     
Secretary        Chairman 
 
        Date________________ 
         
 
APPROVED AS TO FORM:                                   RECOMMENDED: 
 
 
                                                       
Attorney for Regional Metropolitan   Water and Sewer Director 
Utility Authority 
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RECOMMENDED: 
 
                                                                 
Broken Arrow Municipal Authority, Chairman City of Broken Arrow, City Manager 
 
 
 
ATTEST:       APPROVED AS TO FORM: 
 
              
Broken Arrow Municipal Authority, Secretary  Assistant City Attorney 
 
 (SEAL) 
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AFFIDAVIT 
 
 
STATE OF                                ) 
                                                 )ss 
COUNTY OF                             ) 
 
 
                                                                                                                            
                                                                 ,  of lawful age, being first duly sworn, on oath 
that (s)he is the agent authorized by the Contractor to submit the above Contract to the 
Regional Metropolitan Utility Authority, Tulsa, Oklahoma.  Affiant further states that the 
Contractor has not paid, given, or donated or agreed to pay, give,  or donate to any officer 
or employee of the Regional metropolitan utility authority, Tulsa, Oklahoma,  any money 
or other thing of value, either directly or indirectly, in the procuring of the contract. 
                                                    
 
     
Signature 
 
 
SUBSCRIBED AND SWORN to before me this                 day of                      2026. 
 
 

                                                       
       NOTARY PUBLIC 
 
My Commission Expires: 
 
 
                                      ,   . 
 



City of Tulsa Construction Escalation Process

Step
Contractor 

Representative(s)
City of Tulsa Representative(s) Process

Communication / 
Documentation

Resolution (**) No Resolution
Typical Time 
Frame (***)

1.0 Superintendent Construction Inspector

Field Meeting
Request for 
Information (RFI) 
may apply

Phone, Text, 
Email, or RFI / 
Daily Report

Within Construction 
Documents

If not resolved within 
Construction 
Documents, escalate 
to 2.0

Same day to 
3 days

2.0 Superintendent Construction Inspector Manager / Construction Inspector

Field Meeting
Request for 
Information (RFI) 
may apply

Phone, Text, 
Email, or RFI / 
Daily Report

Within Construction 
Documents

If not resolved within 
Construction 
Documents, escalate 
to 3.0

1 day to 3 days

3.0
Project Manager / 
Superintendent

Construction Manager / Construction Inspector Manager / 
Construction Inspector
Lead Engineer / Project Manager
Design Consultant

Contractor 
submit RFI

Phone, Email, RFI 
/ Daily Report, RFI 
Log, Progress Mtg

Additional information 
provided. Potential Allowance 
Authorization, Extension of 
Quantities,  Change Order,  or 
Other

If not resolved by 
additional information 
and within terms of 
contract, escalate to 
4.0

Within 10 calendar 
days 
(as ODOT 
104.06.B)

4.0
Project Manager / 
Superintendent

Field Engineering Manager / Construction Manager 
Lead Engineer / Project Manager
Design Consultant

Appeal 
Construction 
Manager's 
Decision

Email, RFI / Daily 
Report, RFI Log, 
Progress Mtg

Field Engineering Manager 
makes determination on 
appeal. Potential Allowance 
Authorization, Extension of 
Quantities , Change Order, or 
Other

If not resolved by 
additional information 
and within terms of 
contract, escalate to 
5.0

Within 10 calendar 
days 
(as ODOT 
104.06.B)

5.0
Owner / Project Manager / 
Superintendent

PW Deputy Director and/or other Dept Design Manager / Field 
Engineering Manager / Construction Manager 
Lead Engineer / Project Manager
Design Consultant

Appeal Field 
Engineering 
Manager's 
Decision

Email, RFI / Daily 
Report, RFI Log, 
Progress Mtg

PW Deputy Director and/or 
other Dept. Design Manager 
makes determination on 
appeal. Potential Allowance 
Authorization, Extension of 
Quantities, Change Order, or 
Other

If appeal is not 
resolved, escalate to 
6.0

Within 10 calendar 
days 
(as ODOT 
104.06.B)

6.0
Owner / Project Manager / 
Superintendent

Director (*) / PW Deputy Director and/or other Dept Design 
Manager / Field Engineering Manager / Construction Manager 
Lead Engineer / Project Manager
Design Consultant

Appeal PW 
Deputy Director's 
and/or other 
Dept.  Design 
Manager's  
Decision

Email, RFI / Daily 
Report, RFI Log, 
Progress Mtg

Director makes determination 
on appeal. Potential 
Allowance Authorization, 
Extension of Quantities, 
Change Order, or Other

Within 10 calendar 
days 
(as ODOT 
104.06.B)

(*)  Director of the Department under whose authority construction is managed by Public Works Field Engineering. Public Works Deputy Director will notify Director of Public Works.
(**)  Resolution - Complete information will assist in the most timely resolution.  Each escalation step should address any information deficiencies and proposed resolutions, if any, that were unsatisfactory.

(***)  Time frames - It is understood that special issues will require a more rapid response and escalation.

City of Tulsa Construction Escalation Process V1.0 FINAL EP-1 05.27.25
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PERFORMANCE BOND 
 
 
KNOW ALL MEN BY THESE PRESENTS:  That we, the undersigned, 
____________________________________, (hereinafter called the "Contractor"), 
duly authorized by law to do business as a construction contractor in the State of 
Oklahoma, and _______________________________________ 
(hereinafter called the "Surety"), a corporation organized under the laws of the State of 
_____________________, and authorized to transact business in the State of 
Oklahoma, as Surety, are hereby held and firmly bound unto the Regional 
Metropolitan Utility Authority, Tulsa, Oklahoma (hereinafter called the "Authority"), in 
the penal sum of Dollars (full amount of the Contract), ($.00) lawful money of the 
United States, for the payment of which, well and truly to be made unto the said 
Authority, we bind ourselves, our heirs, executors, administrators, successors, and 
assigns, jointly and severally, firmly by these presents, as follows: 
 
THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT, WHEREAS, the 
Contractor has on the _____ day of ____________________, 20__, entered into a written 
contract with the Regional Metropolitan Utility Authority, Tulsa, Oklahoma, for furnishing 
all materials, labor, tools, equipment, and transportation necessary for: 
 

HAIKEY CREEK OPERATION & MAINTENANCE 
CAPITAL EQUIPMENT REPLACEMENTS 

RMUA PROJECT NO. WPC26-2 
BAMA PROJECT NO. 2654390 

 
NOW, THEREFORE, if said Contractor shall well and truly perform and complete said 
project in accordance with said Contract, Advertisement for Bids, General Conditions, 
Instructions to Bidders, Bid Form, Plans and Specifications, and related documents, shall 
comply with all the requirements of the laws of the State of Oklahoma; shall pay as they 
become due all just claims for work or labor performed and materials furnished in 
connection with said contract, and shall defend, indemnify and save harmless said 
Authority against any and all liens, encumbrances, damages, claims, demands, 
expenses, costs and charges of every kind, including patent infringement claims except 
as otherwise provided in said specifications and other contract documents, arising out of 
or in relation to the performance of said work and the provisions of said Contract, then 
these presents shall be void; otherwise, they shall remain in full force and effect. 
 
This obligation is made for the use of said Authority and also for the use and benefit of all 
persons who may perform work or labor, or furnish any material in the execution of said 
Contract, and may be sued on thereby in the name of the Authority. 
 
The Surety, for value received, hereby stipulates and agrees that no change, extension of 
time, alteration or addition to the terms of the Contract, or to the work to be performed 
thereunder, or the specifications accompanying same, shall in any way affect its 
obligation on this bond; and it does hereby waive notice of any such change, extension of 
time, alteration or addition of the terms of the Contract, or to the work or to the 
specifications. 
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IN WITNESS WHEREOF, the said Principal has caused these presents to be executed in 
its name and its corporate seal to be hereunto affixed by its duly authorized officers, and 
the said Surety has caused these presents to be executed in its name and its corporate 
seal to be hereunto affixed by its attorney-in-fact, duly authorized so to do, the day and 
year first above written. 

    
 

CONTRACTOR (Principal) 
 
BY:  ATTEST:       (  S E A L  ) 
 
_______________________Date:______   ____________________Date:________ 
Title:  Title:  
 
_______________________Date:______   ____________________Date:________ 
Attorney-In-Fact    Surety     (  S E A L  ) 
 
** This date shall match the date of the notarized certificate on the Power of Attorney 
 

(Accompany this Bond with Power-Of-Attorney) 
 
 
 
APPROVED AS TO FORM: 
 
 
____________________________________  Date:__________ 
Attorney for the Regional Metropolitan 
           Utility Authority 

 
 
APPROVED AS TO FORM: 
 
____________________________________  Date:__________ 
City Attorney 
 
____________________________________  Date:__________ 
City Clerk 
 



11/05/12 
 

 
                              SB - 1                                RMUA 

 
 
 
 

 STATUTORY BOND 
 
 
 
 
WHEREAS, the undersigned                            
has entered into a certain contract dated the _____ day of ___________,20____,  
 
designated as RMUA PROJECT NO. WPC26-2, BAMA PROJECT NO. 2654390, 
for the construction of certain public improvements consisting of HAIKEY CREEK 
OPERATION & MAINTENANCE CAPITAL EQUIPMENT REPLACEMENTS to be 
situated and constructed on and through the property described in said Contract, 
including all of the work mentioned and described in said Contract, and to be 
performed by the undersigned strictly and punctually in accordance with the terms, 
conditions, drawings and specifications thereof, on file in the office of the Regional 
Metropolitan Utility Authority. 
 
NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS:  That  
                        , as Principal, and 
____________________________________________________, a Corporation 
organized under the laws of the State of __________________, and authorized to 
transact business in the State of Oklahoma, as Surety, are held and firmly bound 
unto the State of Oklahoma in the penal sum of              
 (Full Amount of Contract) ($        ), 
lawful money of the United States, for the payment of which sum well and truly to 
be made, we bind ourselves, our successors, and assigns, jointly and severally 
firmly by these presents. 
 
NOW, THEREFORE, if the said Principal shall fail or neglect to pay all indebtedness 
incurred by Principal or sub-contractors of said principal who perform work in the 
performance of such contract, for labor and materials and repairs to and parts for 
equipment used and consumed in the performance of said contract within thirty (30) 
days after the same becomes due and payable, the person, firm or corporation 
entitled thereto may sue and recover on this bond the amount so due and unpaid. 
 
The Surety, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration, or addition to the terms of the contract or to the work 
to be performed thereunder, or the specifications accompanying the same, shall in 
any way affect its obligation on this bond, and it does hereby waive notice of any 
such change, extension of time, alteration, or addition to the terms of the contract 
or to the specifications. 
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IN WITNESS WHEREOF, the said Principal has caused these presents to be 
executed in its name and its corporate seal to be hereunto affixed by its duly 
authorized officers, and the said Surety has caused these presents to be executed 
in its name and its corporate seal to be hereunto affixed by its attorney-in-fact, duly 
authorized so to do, the day and year first above written. 
 
 

______________________________________ 
CONTRACTOR(Principal) 

 
 
BY:  ATTEST:       (  S E A L  ) 
 
                                         Date:                                                      Date:                 
Title:  Title:  Corp. Sec. 
 
 
                                         Date:                                                      Date:                 
Attorney-In-Fact ** Surety     (  S E A L  ) 
 
 
** This date shall match the date of the notarized certificate on the Power of Attorney 
 
 (Accompany this Bond with Power-Of-Attorney) 
 
 
 

 
APPROVED AS TO FORM: 
 
 
____________________________________  Date:__________ 
Attorney for the Regional Metropolitan 
Utility Authority 
 
 
APPROVED AS TO FORM: 
 
____________________________________  Date:__________ 
City Attorney 
 
____________________________________  Date:__________ 
City Clerk 
 



11/05/12 

  RMUA  

MAINTENANCE BOND 
 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
That        , as Principal, and            ,                          
a corporation organized under the laws of the State of                               and authorized to 
transact business in the State of Oklahoma, as Surety, are held and firmly bound unto the 
Regional Metropolitan Utility Authority in the Penal Sum 
of______________________________________________________________________                         
(full amount of Contract)  ( $                                 ) in lawful money of the United States of 
America for the payment of which, well and truly to be made, we bind ourselves and each 
of us, our heirs executors, administrators, trustees, successors, and assigns, jointly and 
severally, firmly by these presents. 
 
The condition of this obligation is such that: 
 
WHEREAS, said Principal entered into a written contract with the Regional Metropolitan 
Utility Authority dated                                                                 ,20        , for  
 

HAIKEY CREEK OPERATION & MAINTENANCE 
CAPITAL EQUIPMENT REPLACEMENTS 

RMUA PROJECT NO. WPC26-2 
BAMA PROJECT NO. 2654390 

 
all in compliance with the drawings and specifications therefore, made a part of said 
Contract and on file in the office of the Authority, Tulsa, Oklahoma. 
 
NOW, THEREFORE, if said Principal shall pay or cause to be paid to the Regional 
Metropolitan Utility Authority, all damage, loss, and expense which may result by reason of 
defective materials and/or workmanship in connection with said work, occurring within a 
period of one (1) year for all projects, from and after acceptance of said project by the 
Regional Metropolitan Utility Authority and if Principal shall pay or cause to be paid all labor 
and materials, including the prime contractor and all subcontractors; and if principal shall 
save and hold the Regional metropolitan utility authority  harmless from all damages, loss, 
and expense occasioned by or resulting from any failure whatsoever of said Principal, then 
this obligation shall be null and void, otherwise to be and remain in full force and effect. 
 
It is further expressly agreed and understood by the parties hereto that no changes or 
alterations in said Contract and no deviations from the plan or mode of procedure herein 
fixed shall have the effect of releasing the sureties, or any of them, from the obligation of 
this Bond.  

 
MB-1 
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IN WITNESS WHEREOF, the said Principal has caused these presents to be executed in its 
name and its corporate seal to be hereunto affixed by its duly authorized officers, and the 
said Surety has caused these presents to be executed in its name and its corporate seal to 
be hereunto affixed by its attorney-in-fact, duly authorized so to do, the day and year first 
above written. 
 
 
                                                            

CONTRACTOR(Principal) 
 
 
 
BY:  ATTEST:       (  S E A L  ) 
 
                                         Date:                                                      Date:                 
Title:  Title:  Corp. Sec. 
 
 
                                         Date:                                                      Date:                 
Attorney-In-Fact ** Surety     (  S E A L  ) 
 
 
** This date shall match the date of the notarized certificate on the Power of Attorney 
 

(Accompany this Bond with Power-Of-Attorney) 

APPROVED AS TO FORM: 
   
 
                                                                                           Date:                                 
Attorney for the Regional Metropolitan  
Utility Authority 
 
 
APPROVED AS TO FORM: 
 
____________________________________  Date:__________ 
City Attorney 
 
____________________________________  Date:__________ 
City Clerk 

 
MB-2 
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AFFIDAVIT OF CLAIMANT 

STATE OF ________________________    
      
COUNTY OF ______________________ 

The undersigned, of lawful age, being first duly sworn, on oath says that this contract is true and correct.  
Affiant further states that the work, services or materials will be completed or supplied in accordance with 
the contract, plans, specifications, orders or requests furnished the affiant.  Affiant further states that 
(s)he has made no payment directly or indirectly of money or any other thing of value to any elected 
official, officer or employee of the City of Tulsa or any public trust of which the City is a beneficiary to 
obtain or procure the contract or purchase order. 

 
By: ___________________________________________ 
  Signature 
 
Name: ________________________________________ 
 
Company: _____________________________________ 
 
Title: _________________________________________ 
   

Subscribed and sworn to before me this _____ day of _________________________, 20____. 
 
______________________________________________ 
Notary Public 
 
My Commission Expires: __________________________ 
 
Notary Commission Number: _______________________ 
 

 

 

 

 

 

AC-1 



 

 

 
 
 
 
 
 
 
 
 

GENERAL  
 

CONDITIONS 
 
 
 
 



01/11/19 
 

RMUAGC-   1  

GENERAL CONDITIONS OF CONTRACT 
 
 
GC-1.  SCOPE:   
The Contract stipulations which follow are general in scope and may refer to conditions 
which will not be encountered in the performance of the work included in this Contract, 
and which are not applicable thereto.  Any requirements, provisions, or other 
stipulations of these General Conditions which pertain to a nonexistent condition, and 
are not applicable to the work to be performed hereunder, shall have no meaning in the 
Contract. 
 
The specifications and drawings are intended to supplement, but not necessarily 
duplicate each other. Together they constitute one (1) complete set of specifications 
and drawings, so that any work exhibited in the one and not in the other shall be 
executed just as if it had been set forth in both, in order that the work shall be completed 
according to the complete design or designs as decided and determined by the 
Engineer. 
 
Should anything be omitted from the specifications and drawings which is necessary to 
a clear understanding of the work, or should it appear various instructions are in conflict, 
then the Contractor shall request written clarification from the Engineer before 
proceeding with the construction affected by such omissions or discrepancies.    
 
GC-2.  CONTRACT DOCUMENTS:   
It is understood and agreed that the Notice to Bidders, Instructions to Bidders, Proposal, 
Contract, Statutory Bond, Performance Bond, Maintenance Bond, Power of Attorney, 
Certificates of Insurance, General Conditions, Specifications, Drawings, Addenda and 
duly authorized Change Orders, together with any and all supplementary drawings 
furnished by the Engineer as and when required to make clear and to define in greater 
detail the intent of the contract, drawings, and specifications, other drawings, 
specifications, and engineering data furnished by the Contractor (when accepted by the 
Engineer), and instructions furnished by manufacturers of equipment for the installation 
thereof, are each and all included in this Contract, and the work shall be done in full 
compliance and accord therewith. 
 
GC-3.  DEFINITIONS: 
 Any word, phrase, or other expression defined in this paragraph and used in these 
Contract Documents shall have the meaning herein given: 
 
1.  "Contract" or "Contract Documents" shall include all of the documents and drawings 
mentioned in Paragraph GC-2. 
 
2.  "Authority" shall mean the Regional Metropolitan Utility Authority, Tulsa County, 
Oklahoma, a Public Trust. 



01/11/19 
 

RMUAGC-   2  

3.  "Contractor" shall mean the entity named and designated in the Contract who has 
entered into this Contract to perform the work covered thereby, and its, his, or their duly 
authorized agents and other legal representatives. 
 
4.  "Engineer" shall mean the Superintendent of Waterworks and Sewerage, or the 
Architect or Engineers who have been designated, appointed, or employed by the 
Authority and Superintendent of Waterworks and Sewerage for this project, or their duly 
authorized agents; such agents acting within the scope of the particular duties entrusted 
to them in each case. 
 
5.  "Inspector" shall mean the engineering or technical inspector or inspectors duly 
authorized by the Engineer, limited in each case to the particular duties entrusted to him 
or them. 
 
6.  "Surety" shall mean any entity that executes, as surety, the Contractor's performance 
bond, maintenance bond, and statutory bond securing the performance of this Contract. 
 
7.  "Drawings" shall mean and include all drawings prepared by the Authority as a basis 
for proposals; all drawings submitted by the successful bidder with his proposal and by 
the Contractor to the Authority, when and as accepted by the Engineer, and all drawings 
submitted by the Authority to the Contractor during the progress of the work as provided 
herein. 
 
8.  "Subcontractor" shall mean a person, firm or corporation to whom any portion of this 
work has been sublet by the Contractor. 
 
9.  "Work" shall mean the task to be performed, necessary for the fulfillment of this 
Contract. 
 
l0.  "Unit Price" shall mean the cost per specified unit of measurement of work and/or 
material. 
 
11.  "Lump Sum" shall mean the price of an item of work including all things necessary 
to complete the item as shown on the drawings and specifications.  Such an item is not 
measured in units but is defined by description. 
 
GC-4.  MODIFICATIONS AND ALTERATIONS:   
In executing the Contract, the Contractor agrees that the Authority shall have the right to 
make such modifications, changes, and alterations as the Authority may see fit, in the 
extent or plan of the Work agreed to be done or any part thereof, or in the materials to 
be used therein, either before or after the beginning of construction thereof, without 
affecting the validity of the Contract or the liability of the Sureties upon the performance 
of this Contract or the Statutory Bond. 
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Where any modification, change, or alteration increases the quantity of Work to be 
performed, and is within the scope of a fair interpretation thereof, such increase shall be 
paid for according to the quantity of work actually done, either at Unit Prices included in 
the Contract, or in the absence of such unit, as extra Work.  Modifications and 
alterations which reduce the quantity of Work to be done shall not constitute a claim for 
damages or for anticipated profits on Work involved in such reduction. 
 
The Engineer shall determine, on an equitable basis, the amount of credit due the 
Authority for Work not performed as a result of modifications or alterations authorized 
hereunder; where the value of the omitted Work is not fixed by Unit Prices in the 
Contract; allowance to the Contractor for any actual loss incurred in connection with the 
purchase, delivery, and subsequent disposal of materials and equipment required for 
use on the Work as actually built; and any other adjustment of the Contract amount 
where the method to be used in making such adjustment is not clearly defined in the 
Contract Documents.  In this respect, such determination shall be final and binding only 
when approved by the Superintendent of Waterworks and Sewerage. 
 
GC-5.  DRAWINGS TO BE FURNISHED BY CONTRACTOR:   
The Contractor shall furnish all shop, fabrication, assembly, foundation, and other 
drawings required by the specifications; drawings of equipment and devices, offered by 
the Contractor for review by the Engineer shall be in sufficient detail to show adequately 
the construction and operation thereof; drawings of essential details of any change in 
design or construction proposed for consideration of the Engineer, by the Contractor in 
lieu of the design or arrangement required by the Contract or any item of extra work 
thereunder.  The Contractor shall submit to the Engineer, the required number of each 
copy of such drawing for the Engineer's review.  After review by the Engineer, all such 
drawings shall become a part of the Contract Documents and the work or equipment 
shown thereby shall be in conformity therewith unless otherwise required by the 
Authority. 
 
The Engineer's check and acceptance of drawings submitted by the Contractor will be 
for, and will cover, only general conformity to the plans and specifications and will not 
constitute a blanket acceptance of all dimensions, quantities, and details of the material 
or equipment shown; nor shall such acceptance relieve the Contractor of his 
responsibility for errors contained in such drawings. 
 
GC-6.  CONTRACTOR'S BUSINESS ADDRESS:  
The business address of the Contractor given in the bid or proposal upon which this 
Contract is founded is hereby designated as the place to which all notices, letters, and 
other communications to the Contractor may be mailed or delivered.  The delivery at the 
above named address, or depositing in any mailbox regularly maintained by the Post 
Office, of any notice, letter, or other communication to the Contractor, shall be deemed 
sufficient service thereof upon the Contractor and the date of said service shall be the 
date of such delivery or mailing.  Such address may be changed at any time by a written 
instrument, executed by the Contractor and delivered to the Engineer.  Nothing 
contained herein shall be deemed to preclude or render inoperative the service of any 
notice, letter, or communication upon the Contractor personally. 



01/11/19 
 

RMUAGC-   4  

 
GC-7.  CONTRACTOR'S RISK AND RESPONSIBILITY:   
The performance of the Contract and the Work is at the risk of the Contractor until the 
final acceptance thereof and payment therefor.  The Contractor shall take all 
responsibility of the Work, and shall bear all losses resulting because of the amount or 
character of the Work, or because the nature of the land in or on which the Work is 
done is different from what is assumed or expected, or on account of the weather, 
floods, fire, windstorm, or other actions of the elements, or any cause or causes,  
whatsoever, for which the Authority is not responsible.  If the Work or any part or parts 
thereof is destroyed or damaged from any of the aforesaid causes, the Contractor, at 
his own cost or expense, shall restore the same or remedy the damage. 
 
The Contractor shall, in a good and workmanlike manner, perform all Work and furnish 
all supplies and materials, machinery, equipment, facilities, and means, except as 
otherwise expressly specified, necessary or proper to perform and complete all Work 
required by the Contract within the time herein specified, in accordance with the 
provisions of these Contract Documents and Drawings of the Work covered by this 
Contract, and any and all supplemental Drawings.  The Contractor shall observe, 
comply with, and be subject to all terms, conditions, requirements and limitations of the 
Contract, and shall complete the entire Work to the satisfaction of the Engineer and of 
the Authority. 
 
GC-8.  ASSIGNMENT AND SUBLETTING OF CONTRACT:  
The Contractor shall give his personal attention to the fulfillment of this Contract, and 
shall not let, assign or transfer it or his right, title, or interest in any part thereof, by 
attorney or otherwise, or sublet any part of the Work to any other person without the 
prior consent of the Authority in writing. 
 
Should any Subcontractor fail to perform his Work in a satisfactory manner, his 
subcontract shall be immediately terminated by the Contractor upon notice from the 
Authority.  The Contractor shall be fully responsible to the Authority for the acts and 
omissions of his Subcontractor and of persons either directly or indirectly employed by 
his Subcontractor.  Nothing contained in these Contract Documents shall create any 
contractual relation between any Subcontractor and the Authority. 
 
GC-9.  CONTRACTOR'S REPRESENTATIVES:  
The Contractor shall designate a person on the Work to represent him when absent 
from the Work site. 
 
GC-10.  CONTRACTOR AND HIS EMPLOYEES:  
The Contractor shall employ competent foremen, experienced mechanics, and others 
skilled in the several parts of the Work in this Contract and shall promptly discharge any 
and all incompetent or otherwise unsatisfactory employees.  Contractor’s employees 
directly employed to perform the Work shall not be paid less than the prevailing 
minimum wage scale. 
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Necessary sanitary conveniences for the use of employees on the job site, properly 
secluded from public observation, shall be provided and maintained by the Contractor.  
The construction and location of the facility and disposal of the contents shall comply 
with all laws of the City and State, relating to health and sanitation regulations. 
 
GC-11.  CONTRACTOR'S RIGHT OF PROTEST:  
If the Contractor considers any work demanded of him to be outside the requirements of 
the Contract, or considers any record or ruling of the Engineers to be unfair, he shall, 
immediately upon such Work being demanded or such record or ruling being made, ask 
for written instructions or decisions, whereupon he shall proceed without delay to 
perform the Work or to conform to the record or ruling, and within ten (10) days after the 
date of receipt of written instructions or decision, he shall file a written protest with the 
Engineer, stating clearly and in detail the basis of his objections.  Except for such 
protests and objections made of record in the manner herein specified and within the 
time stated, the records, rulings, or decisions of the Engineer shall be final and 
conclusive. 
 
GC-12.  INSURANCE AND BONDS:  
The Contractor (and any subcontractors) shall carry and keep in force during this 
Contract, policies of insurance issued by an insurer authorized to transact 
business in Oklahoma in minimum amounts as set forth below or as required by 
the laws of the State of Oklahoma.  The Contractor shall also furnish an Owner’s 
Protective Policy in the same amounts naming the Authority as the assured, 
issued by the same insurance company as the Contractor’s liability coverage and 
indemnifying the Authority against any and all actions, claims, judgments or 
demands arising from injuries of any kind and character sustained by any person 
or persons because of work performed by the Contractor. 
 
General Liability Insurance with a bodily injury and property damage combined 
single limit of not less than $1,000,000.00 for each occurrence. 
 
Employer’s Liability and Workmen’s Compensation in the amounts as required by 
law. 
 
The Contractor shall provide proof of such coverage: 
 
(a) By providing Certificate(s) of Insurance prior to the execution of this 
contract; and 
(b) By submitting updated Certificate(s) of Insurance with each and every 
subsequent request for payment.  The Certificate(s) should show that the policies 
are current and should be dated within 30 days of the payment request. 
 
The Contractor shall not cause any required insurance policy to be cancelled or permit it 
to lapse.  If the Contractor cancels, allows to lapse, fails to renew or in any way fails to 
keep any required insurance policy in effect, the Authority will suspend all progress 
and/or final payments for the project until the required insurance is obtained.  Further, a 
Contractor who fails to keep required insurance policies in effect may be deemed by the 
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Authority to be in breach of contract, ineligible to bid on future projects, ineligible to 
respond to invitations to submit to proposals and/or ineligible to engage in any new 
contracts. 
 

 
  
GC-13.  TIME FOR COMPLETION:   
The Work shall commence within ten (10) days from and after the date of a written order 
from the Authority. The Contractor agrees that the Work shall be performed regularly, 
diligently, and uninterruptedly at a uniform rate of progress so as to insure completion 
within the number of days after the day on which the work order is issued. If the 
Contractor fails to complete all Work within the time specified, then the Contractor 
agrees to pay the Authority, not as a penalty, but as liquidated damages for such breach 
of contract, the sum of Two Thousand Five Hundred Dollars ($2,500.00) for each and 
every calendar day beyond the date on which the work was to be completed.  The said 
amount is fixed and agreed upon because of the impracticability and extreme difficulty 
of fixing and ascertaining the actual damages the Authority would sustain in such event.  
It is expressly understood and agreed that the said time for the completion of the Work 
described herein is a reasonable time for the completion of the same. 
 
The Contractor shall commence work within twenty-four (24) hours of traffic control 
devices being established at the project location. If the Contractor fails to commence 
work within twenty-four (24) hours of traffic control devices being established at the 
project location, then the Contractor agrees to pay the Authority, not as a penalty, but as 
liquidated damages the sum of One Thousand Dollars ($1,000.00) per lane for each 
day of failure to commence work after the specified time set forth. The amount is fixed 
and agreed upon because of the impracticability and extreme difficulty of fixing and 
ascertaining the actual damage the Authority would sustain in such event. 
 
Within 14 days after Bid Opening and prior to Award of Bid the successful Contractor 
will be required to furnish the Engineer with a progress schedule, in a format approved 

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers, 
mechanics, and material men in a sum equal to one hundred percent (100%) of the 
contract price. 
 
The Contractor shall execute and furnish a Performance Bond in a sum equal to one 
hundred percent (100%) of the contract price. 
 
The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one 
hundred percent (100%) of the contract price. 
 
Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which 
shall certify that any damage caused by blasting is within the coverage of the 
Contractor’s liability insurance to the full limits thereof. 
 
All bonds and insurance must be executed by a company licensed to do business in the 
State of Oklahoma, and must be acceptable to the Authority. 
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by the Engineer, setting forth in detail the procedure he proposes to follow, and giving 
the dates on which he expects to start and to complete separate portions of the Work. If 
at any time, in the opinion of the Engineer, proper progress is not being maintained, 
such changes shall be made in the schedule of operations, which will satisfy the 
Engineer that the Work will be completed within the period stated in the proposal. 
Monthly progress meetings will be conducted to maintain coordination between all 
project entities.  
 

          The Contractor will be required to provide a full-time, onsite English speaking 
superintendent for this Work for direct contact with Authority and coordination of 
Subcontractors. A working foreman is not acceptable as a work superintendent. The 
superintendent shall be required to be present at the Work site whenever the Contractor 
or Subcontractors are performing Work. The superintendent shall be a representative of 
the Contractor with the authority to make decisions. If the Contractor fails to provide a 
non-working superintendent on a day when Work is being performed the Contractor 
agrees to pay the Authority, not as a penalty, but as liquidated damages for such breach 
of contract, the sum of One Thousand Dollars ($1,000.00) for each and every calendar 
day it fails to provide a non-working superintendent at the Work site. This amount is fixed 
and agreed upon because of the impracticability and extreme difficulty of fixing and 
ascertaining the actual damages the Authority would sustain in such event. 
 
It is further agreed that time is of the essence as to each and every portion of this 
Contract and the specifications wherein a definite and certain time is fixed for the 
performance of any act whatsoever; and where under the Contract an allowance of 
additional time for completion of any Work is made, the new time fixed by such 
extension shall be of the essence of this Contract. 
 

           Failure to complete the Work within the specified time, as set forth in the Contract, may 
be grounds for disqualification for future consideration for contracts with the Authority. 

 
           Final acceptance of the Work is defined as the completion of the Work and the Contractor  

moving off the project site. No defined or additional Work is needed. 
 
Contract Evaluation forms will be compiled by Authority staff upon completion of Work 
to provide a record of the Contractor’s performance for use in subsequent projects. 
 
GC-14.  EXTENSIONS OF TIME:  
Should the Contractor be delayed in the final completion of the Work by any act or 
neglect of the Authority or Engineer, or any employee of either, or strikes, injunctions, 
fire, or other causes outside of and beyond the control of the Contractor and which, in 
the opinion of the Engineer, could have been neither anticipated nor avoided, then an 
extension of time sufficient to compensate for the delay, as determined by the Engineer, 
shall be granted by the Authority, provided, however, that the Contractor shall give the 
Authority and the Engineer notice in writing of the cause of each delay on the 
“Extension of Time Request” form enclosed in these documents, and agrees that any 
such claim shall be fully compensated for by an extension of time to complete 
performance of the Work. 
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The Contractor shall submit the “Extension of Time Request” form with each partial 
payment application.  Failure to submit the Extension of Time Request with a partial 
payment application shall constitute a complete waiver of any claim for time extension 
for the period covered by the partial payment. 
  
Extensions of time will not be granted for delays caused by unsuitable ground 
conditions, inadequate construction force, or the failure of the Contractor to place orders 
for equipment or materials a sufficient time in advance to insure delivery when needed.  
Any extension of time granted by the Authority shall not release the Contractor and 
Surety herein from the payment of liquidated damages as provided in the General 
Conditions of this Contract, for a period of time not included in the original Contract or 
the time extension, as herein provided. 
 
In no event shall the Authority be liable or responsible to the Contractor, Surety, or any 
person for or on account of any stoppage or delay of Work herein provided for by 
injunction or any other kind of legal, equitable proceedings, or from or by or on account 
of any delay from any other cause whatsoever. 
 
GC-15.  ENGINEER'S POWERS AND DUTIES:  
The Engineer will provide general administration of the Contract, including performance 
of the functions hereinafter described. 
 
The Engineer will be the Authority's representative during construction and until final 
payment.  The Engineer will have authority to act on behalf of the Authority to the extent 
provided herein unless otherwise modified by written instrument, which will be shown to 
the Contractor.  The Engineer will advise and consult with the Authority, and all of the 
Authority's instructions to the Contractor shall be issued through the Engineer.  Nothing 
contained in the Contract documents shall create any contractual relationship between 
the Engineer and the Contractor. 
 
The Engineer shall at all times have access to the Work as provided elsewhere herein.  
The Engineer will make periodic visits to the Work site to familiarize himself generally 
with the progress and quality of the Work and to determine in general whether the Work 
is proceeding in accordance with the Contract.  On the basis of his on-site observations 
as Engineer, he will keep the Authority informed of the progress of the Work and will 
endeavor to guard the Authority against defects and deficiencies in the Work caused by 
the Contractor.  The Engineer will not be responsible for construction means, methods, 
techniques, sequences or procedures, or for safety precautions and programs in 
connection with the Work, and will not be responsible for the Contractor's failure to carry 
out the Work in accordance with the Contract.  Based on such observations and the 
Contractor's applications for payment, the Engineer will determine the amounts owing to 
the Contractor and will issue certificates for payment in amounts as provided elsewhere 
herein. 
 
The Engineer may provide one or more full-time project representatives to assist the 
Engineer in carrying out his responsibilities at the Work site. The duties, responsibilities 
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and limitations of authority of the Engineer as the Authority's representative during 
construction as set forth herein will not be modified or extended without written consent 
of the Authority, the Contractor and the Engineer. 
 
The Engineer will not be responsible for the acts or omissions of the Contractor, any 
Subcontractors, or any of their agents or employees, or any other persons performing 
any of the Work. 
 
The Engineer shall decide the meaning and intent of any portion of the specifications, 
and of any plans or Drawings, where the same are found to be obscure or be in dispute; 
he shall have the right to correct any errors or omissions therein when such corrections 
are necessary to further the intent of said specifications, plans or Drawings; the action 
of such correction shall be effective from the date that the Engineer gives due notice 
thereof. 
 
Any differences or conflicts which may arise between the Contractor and other 
contractors with the Authority in regard to their work shall be adjusted as determined by 
the Engineer. 
 
Neither the Engineer's authority to act under this article or elsewhere in the Contract nor 
any decision made by the Engineer in good faith either to exercise or not to exercise 
such authority shall give rise to any duty or responsibility of the Engineer to the 
Contractor, any Subcontractor, any manufacturer, fabricator, supplier or distributor, or 
any of their agents or employees or any other person performing any of the Work. 
 
Whenever in the Contract the terms "as ordered", "as directed", "as required", "as 
allowed", or terms of like effect or import are used, or the adjectives "reasonable", 
"suitable", "acceptable", "proper", or "satisfactory" or adjectives of like effect or import 
are used, to describe requirements, direction, review or judgement of the Engineer as to 
the Work, it is intended that such requirement, direction, review, or judgement will be 
solely to evaluate the Work for compliance with the Contract (unless there is a specific 
statement indicating otherwise).  The use of any such term or adjective never indicates 
that the Engineer shall have authority to supervise or direct performance of the Work or 
authority to undertake responsibility contrary to the provisions of this General Condition. 
 
GC-16.  AUTHORITY'S RIGHT OF INSPECTION:   
The Authority shall appoint or employ such engineers or inspectors as the Authority may 
deem proper to inspect the materials furnished and the work performed, and to 
determine whether said materials are furnished and work is performed in accordance 
with the Drawings and specifications therefor.  The Contractor shall furnish all 
reasonable aid and assistance required by the Engineer, or by the Inspectors, for the 
proper inspection and examination of the Work and all parts thereof, even to the extent 
of uncovering or taking out portions of finished Work.  Should the Work thus exposed or 
examined prove satisfactory, the uncovering or removing and the replacing of the 
covering or the making good of the parts removed shall be paid for by the Authority; 
however should the Work exposed or examined prove unsatisfactory, the uncovering, 
taking out, replacing, and making good shall be at the expense of the Contractor. 
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Such inspection shall not relieve the Contractor of any obligation to perform said Work 
strictly in accordance with the Drawings and specifications or any modifications thereto 
as herein provided, and the Work not so constructed shall be removed and made good 
by the Contractor at his own expense, and free of all expense to the Authority, 
whenever so ordered by the Engineer, without reference to any previous oversight or 
error in inspection. 
 
GC-17.  SUSPENSION OF WORK ON NOTICE:   
The Contractor shall delay or suspend the progress of the Work or any part thereof 
whenever he shall be so required by written order of the Authority or Engineer, and for 
such period of time as it or he shall require.  Any such order of the Authority or Engineer 
shall not modify or invalidate in any way the provisions of this Contract. 
 
GC-18.  QUALITY OF WORKMANSHIP:   
All workmanship shall be the best possible, both as to material and labor, that could be 
demanded by these Contract Documents, or if no specific description is given, it is 
understood that the best quality is required. 
 
GC-19.  SATURDAY, SUNDAY, HOLIDAY, AND NIGHT WORK:  
No work shall be done between the hours of 7:00 p.m. and 7:00 a.m., or on Saturday, 
Sunday, or legal holidays without the written approval or permission of the Engineer in 
each case, except such work as may be necessary for the proper care, maintenance, 
and protection of work already done, or of equipment, or in the case of an emergency. 
 
GC-20.  LAWS AND ORDINANCES:   
The Contractor shall keep himself fully informed of all existing and current regulations of 
the City, county, state and national laws which in any way limit or control the actions or 
operations of those engaged upon the Work, or affecting the materials supplied to or by 
them.  The Contractor shall at all times observe and comply with all applicable 
ordinances, laws, and regulations, and shall protect and indemnify the Authority and the 
Authority's employees officers and agents against any claims or liability arising from or 
based on any violations of the same. 
 
The contractor certifies that it and all of its Subcontractors to be used in the performance 
of the Contract are in compliance with 25 O.S. Sec. 1313 and participate in the Status 
Verification System. The Status Verification System is defined in 25 O. S. Sec. 1312 and 
includes but is not limited to the free Employee Verification Program (E-Verify) available 
at www.dhs.gov/E-Verify. 
 
The Contractor shall take the necessary actions to ensure its facilities are in compliance 
with the requirements of the Americans With Disabilities Act (ADA).  It is understood 
that the program of the Contractor is not a program or activity of the City of Tulsa.  The 
Contractor agrees that its program or activity will comply with the requirements of the 
ADA.  Any costs of such compliance will be the responsibility of the Contractor.  Under 
no circumstances will Contractor conduct any activity, which it deems to not be in 
compliance with the ADA. 
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GC-21.  TAXES AND PERMITS:   
Unless otherwise specified in these Contract Documents, the Contractor shall pay all 
sales, use, and other taxes that are lawfully assessed against the Authority or 
Contractor in connection with the Work included in this Contract and shall obtain all 
licenses, permits, and inspections required for the Work.  Contractor shall comply with 
all zoning ordinances of the City, as provided in the Tulsa Zoning Code, Title 42 Tulsa 
Revised Ordinances and conform with all zoning requirements established by the Tulsa 
Metropolitan Area Planning Commission and the Board of Adjustment.  Contractor can 
call the Indian Nations Council of Governments (INCOG) at (918) 584-7526, to 
determine if any zoning requirements must be met.   
 
 
GC-22.  PROTECTION OF PROPERTY:   
The protection of City, state, and government monuments, street signs, and other City 
property is of prime importance, and if the same be damaged, destroyed, or removed, 
they shall be repaired, replaced, or paid for by the Contractor. 
 
GC-23.  PATENT RIGHTS:  
 All fees for any patented invention, article, or arrangement that is based upon, or in any 
manner connected with the construction, erection, or maintenance of the Work or any 
part thereof embraced in the Contract and these specifications, shall be included in the 
price stipulated in the Contract for said Work.  The Contractor shall protect and hold 
harmless the Regional Metropolitan Utility Authority, against any and all demands of 
such fees or claims. 
 
GC-24.  DEFENSE OF SUITS:  
 In case any action at law or suit in equity is brought against the Authority or any 
employee, officer or agent thereof, for or on account of the failure, omission or neglect 
of the Contractor to do and perform any of the covenants, acts, matters, or things 
required by this Contract to be done or performed, or for injury or damage caused by 
negligence or willful act of the Contractor or his Subcontractors or his or their agents, or 
in connection with any claim or claims based on the lawful demands of Subcontractors, 
workmen, materialmen, or suppliers of machinery and parts thereof, equipment, power 
tools, and supplies incurred in the fulfillment of this Contract, the Contractor shall 
indemnify and save harmless the Authority and its employees, officers and agents, and 
the Engineer and any employees, officers and agents thereof, of and from all losses, 
damages, costs, expenses, judgements, or decrees whatsoever arising out of such 
action or suit that may be brought, without requiring said parties to give any notice 
thereof. 
 
The Authority may suspend payments of any sum due or to become due for work done 
on this Contract until such claims, suits, actions, or proceedings are final and liability 
has been determined. The amount of such damages or liability shall be deducted from 
sums due or to become due on this Contract.  The sums mentioned above will be 
retained by the Authority until the Contractor furnishes evidence that satisfactory 
settlement has been made.  Any action taken by the Authority shall not excuse the 
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Contractor for failure to perform this Contract or bar the Authority from legal action to 
recover from the Contractor the amount of damages or liability suffered in excess of the 
amount retained. 
 
The Contractor shall furnish the Authority with satisfactory evidence, upon demand, that 
all persons who have done work on the Contract or furnished materials for the Contract 
have been paid in full.  If such evidence is not furnished, the amount necessary to pay 
the lawful claims may be retained until such evidence is furnished, or if such evidence is 
not furnished, the Authority may apply any sums retained to valid claims and charge the 
amounts disbursed, including the costs of any action that may be necessary to prove or 
disprove the claims against the Contractor. 
 
 
GC-25.  REMOVAL OF CONDEMNED MATERIALS AND STRUCTURES:   
The Contractor shall remove from the site of the Work, without delay, all rejected and 
condemned materials or structures of any kind brought to or incorporated in the Work, 
and upon his failure to do so, or to make satisfactory progress in so doing, within 
forty-eight (48) hours after the service of a written notice from the Engineer ordering 
such removal, the condemned material or structures may be removed by the Authority 
and the cost of such removal be taken out of the money that may be due or may 
become due the Contractor by virtue of this Contract.  No such rejected or condemned 
material shall again be offered for use by the Contractor under this or any other 
Contract under this project. 
 
GC-26.  EXTRA WORK:  
 If a modification increases the amount of the Work, and the added Work or any part 
thereof is of a type and character which can properly and fairly be classified under one 
or more Unit Price items of the Bid Form, then the added Work or part thereof shall be 
paid for according to the amount actually done and at the applicable Unit Price.  
Otherwise, such work shall be paid for as hereafter provided. 
 
Claims for extra work will not be paid unless the Work covered by such claims was 
authorized in writing by the Authority.  The Contractor shall not have the right to take 
action in court to recover for extra work unless the claim is based upon a written order 
from the Authority.  Payments for extra Work will be based on agreed lump sums or on 
agreed Unit Prices whenever the Authority and the Contractor agree upon such prices 
before the extra Work is started. 
 
For the purpose of determining whether proposed extra work will be authorized, or for 
determining the payment method for extra work, the Contractor shall submit to the 
Engineer, upon request, a detailed cost estimate for proposed extra work.  The estimate 
shall show itemized quantities and charges for all elements of direct cost.  
 
The cost shall include only those extra costs for labor and materials expended in direct 
performance of the extra work and may include: 
 

(a) Labor. For all labor and foremen in direct charge of the specific operations, the 
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Contractor shall receive the rate of wage (or scale) agreed upon in writing before 
beginning work for each and every hour that said labor and foremen are actually 
engaged in such work. An amount equal to fifteen (15) percent of the sum of the 
above items will also be paid the Contractor.  

 
(b) Bond, Insurance, and Tax. For property damage, liability, and workmen’s 

compensation insurance premiums, unemployment insurance contributions and 
social security taxes on the force account work, the Contractor shall receive the 
actual cost, to which cost no percentage will be added. The Contractor shall 
furnish satisfactory evidence of the rate or rates paid for such bond, insurance, 
and tax.  

 
(c) Materials. For materials accepted by the Engineer and used, the Contractor shall 

receive the actual cost of such materials delivered on the Work site, including 
transportation charges paid by him (exclusive of machinery rentals as hereinafter 
set forth), to which cost ten (10) percent will be added.  

 
(d) Equipment. For any machinery or special equipment (other than small tools) 

including fuel, lubricants and transportation costs, the use of which has been 
authorized by the Engineer, the Contractor shall receive the rental rates agreed 
upon in writing before such work is begun for the actual time that such equipment 
is in operations on the Work, as provided in Subsection 109.01(a), to which rental 
sum no percentage will be added.  

 
(e) Miscellaneous. No additional allowance will be made for general 

superintendence, the use of small tools, or other costs for which no specific 
allowance is herein provided.  

 
The form on which field cost records are kept, the construction methods and the type 
and quantity of equipment used shall be submitted to the Engineer for approval. 
 
Construction equipment which the Contractor has on the Work site and which is of a 
type and size suitable for use in performing the extra Work shall be used.  The hourly 
rental charges for equipment, including all insurance, taxes, fuel, and operating costs, 
shall not exceed twelve (12) percent of the latest applicable Associated Equipment 
Distributors published monthly rental rates and shall apply to only the actual time the 
equipment is used in performing the extra Work. 
 
When extra Work requires the use of equipment, which the Contractor does not have on 
the work site, the Contractor shall obtain the approval of the Engineer before renting or 
otherwise acquiring additional equipment. The rental charges for the additional 
equipment shall not exceed the latest applicable Associated Equipment Distributors 
published rental rates. 
 
The Contractor shall file with the Engineer, certified lists in duplicate, of any equipment 
and the schedule of pay rates for common and semi-skilled labor and operators of 
various classes which are intended to be used in performing the Work covered by this 
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Contract.  These rates shall be subject to the review of the Engineer.  This information 
will be used by the Engineer for computation of extra work as mentioned above, 
however, if the Contractor fails to file these lists with the Engineer prior to starting any 
Work covered by this Contract, then the Engineer's computation shall be based on 
average wages and rates paid on Authority work. 
 
GC-27.  PAYMENT FOR CONTRACTOR'S PLANT AND MISCELLANEOUS 
TEMPORARY WORK:  
For providing plant, tools, and equipment, and for furnishing, erecting, maintaining, and 
removing scaffolding and construction plant, construction roads, camps, sanitary 
conveniences, temporary water supply, trestles, dewatering and other temporary works, 
the Contractor shall receive no direct payment, but compensation for them shall be 
considered as having been included in the prices stipulated for the appropriate items. 
 
GC-28.  BASIS OF PAYMENT FOR ITEMS OF WORK: 
The Contractor shall be paid for all Work performed under the Contract based on the 
Engineer's computations of as-built quantities and the Contractor's Unit Price or Lump 
Sum bid per item.  This payment shall be full compensation for furnishing all supplies, 
materials, tools, equipment, transportation, and labor required to do the Work; for all 
loss or damage, because of the nature of the work, the action of the elements or any 
unforeseen obstruction or difficulty which may be encountered in the performance of the 
Work, and for which payment is not specifically provided; for all expense incurred by or 
because of any suspension or discontinuance of all or any part of the Work; and for 
faithfully completing the Contract according to the Drawings and specifications and 
requirements of the Engineer. 
 
GC-29.  PAYMENTS:  (1) Partial:   
If the work is progressing in good and workmanlike manner and if the Contractor is 
faithfully carrying out the terms of this Contract, approximate estimates of the work done 
shall be made by the Engineers between the first and fifteenth of each calendar month, 
including labor actually performed and supplies or materials actually used or 
incorporated in the Work, and an allowance will be made for acceptable materials 
satisfactorily delivered, stored and secured on the site of the Work in such amount as 
can be incorporated in the Work within a reasonable time.  The Authority shall have a 
lien as owner on any materials stored on the site of the Work. 
 
Each partial estimate for payment shall contain or have attached an affidavit in the form 
found in this book of specifications, as required by law. 
 
The Contractor shall submit with each partial pay estimate a complete list of vendors 
and suppliers with itemized purchases and invoices from each vendor.  Each list shall 
contain the name of the contractor or Subcontractor ordering the materials or supplies, 
and the specific use or placement of each of the materials purchased by the Regional 
metropolitan utility authority for this project in accordance with Article IIB of the Contract.  
At the direction of the Contractor, the Regional Metropolitan Utility Authority will withhold 
retainage in the amount of 5% on materials and supplies to be purchased under the 
terms of this Contract.  If fuels are purchased, they shall be limited to dyed diesel fuel 
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and/or kerosene for non-highway use.  No unleaded gasoline will be permitted. 
 
Each month that work is performed for which payment is due, the Contractor shall 
submit to the Engineer an application for such payment, provided said payment is not 
less than $1,000.00, and, if required, receipts or other vouchers from Subcontractors 
showing his payments to them shall be submitted. 
 
Each estimate shall be of the approximate value of all work performed and materials in 
place or delivered to the Work site, determined as aforesaid from the beginning of this 
contract to the date fixed for the current estimate, from which shall be deducted five 
percent (5%), or a lesser amount approved by the Authority, and, in addition thereto, all 
previous payments and all other sums withheld under the foregoing provisions of this 
Contract, the remainder to become due and payable; after the estimate has been 
reviewed and signed by the Engineer and  the Authority, shall pay the estimate in the 
regular manner in the amount determined as due unless it shall be known by the 
Authority that there is good reason under the terms of this Contract for withholding 
same. 
 
The Contractor may withdraw any part or the whole of the amount which has been 
retained from partial payment to the Contractor pursuant to the terms of Contract, upon 
depositing with or delivery to the City: 
 

(1)  United States Treasury Bonds, United States Treasury Notes,  
      United States Treasury bills, or 
 
(2)  General Obligation Bonds of the State of Oklahoma, or 
 
(3) Certificates of Deposit from a state or national bank having  
      its principal office in the State of Oklahoma.   

 
No retained amount shall be withdrawn which would represent an amount in excess of the 
market value of the securities at the time of deposit or of the par value of such securities, 
whichever is lower. 
 
All partial estimates are subject to correction in the final estimate. 
 
(2)  Final Payment:   
When this contract, in the opinion of the Engineer, shall be completely performed on the 
part of the Contractor, the Engineer shall proceed with all reasonable diligence to 
measure up the Work and shall make out the final estimate for the same, and shall, 
except for cause herein specified, give to the Contractor, within thirty (30) days after 
receiving said certificate, an order on the Authority for the balance found to be due, 
excepting therefrom such sum or sums as may be lawfully retained under any of the 
provisions of the Contract; PROVIDED, that nothing herein contained shall be construed 
to affect the rights of the Authority hereby reserved to reject the whole or any portion of 
the aforesaid Work should the said estimate and certificate be found or known to be 
inconsistent with the terms of this Contract or otherwise improperly given; PROVIDED, 
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that if after the work hereunder has been accepted and final payment made, it shall be 
discovered that any part of the Contract has not been fully performed or has been done 
in an improper or faulty manner, the Contractor shall immediately remedy such defect, 
or, in case of neglect to do so within a reasonable time after notice thereof, shall be 
liable for and shall pay to the Authority the cost of remedying such defect or a sum 
equal to the damages sustained thereby, as the Authority shall elect and the 
acceptance of and final payment for the Work shall be no bar to suit on any bond 
against any principal or principals, or Surety or Sureties, or both, given for the due 
performance of the Contract, or for the recovery of such cost or the equivalent of such 
damage. 
 
The Authority will pay to the Contractor interest at the rate of three-fourths percent 
(3/4%) per month on the final payment due the Contractor.  For lump sum contracts, the 
interest shall commence thirty (30) days after the Work under the Contract has been 
completed and accepted and all required material certifications and other 
documentation required by the Contract have been furnished the Authority by the 
Contractor, and shall run until the date when the final payment or estimate is tendered 
to the Contractor.  For contracts bid by Unit Prices, the interest will commence sixty (60) 
days after the above conditions are satisfied.  When contract quantities or the final 
payment amount is in dispute, the interest-bearing period will be suspended until the 
conclusion and settlement of the dispute. 
 
GC-30.  CONTRACTOR REIMBURSEMENT FOR SURETY BOND:   
For contracts of $1,000,000.00 or more, the Contractor may receive reimbursement for 
the cost of the surety bonds after issuance of a work order.  To receive reimbursement, 
the Contractor shall submit a standard partial payment form and affidavit, and a copy of 
the surety bond invoice.  The final partial pay estimate will be reduced by the amount 
paid for surety bond reimbursement. 
 
GC-31. RELEASE OF LIABILITY AND ACCEPTANCE:  
The acceptance by the Contractor of the final payment shall operate as, and shall be a 
release to the Authority and every employee, officers and agents thereof, from all claims 
and liability to the Contractor for anything done or furnished for or relating to the Work, 
or for any act or neglect of the Authority or of any person relating to or affecting the 
Work, and, following such acceptance, no person, firm, or corporation other than the 
signer of this Contract as Contractor, will have any interest hereunder, and no claim 
shall be made or be valid, and neither the Authority nor any employees or agent thereof 
shall be liable or be held to pay any money, except as herein provided. 
 
It shall be the duty of the Engineer to determine when the Work is completed and the 
Contract fulfilled, and to recommend its acceptance by the Authority.  The Work herein 
specified to be performed shall not be considered finally accepted until all the Work has 
been accepted by the Authority. 
 
GC-32.  RIGHT OF AUTHORITY TO TERMINATE CONTRACT:  
If the Work to be done under this Contract shall be abandoned by the Contractor, or if 
this Contract shall be assigned by him otherwise than as herein provided, or if the 
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Contractor should be adjudged bankrupt, or if a general assignment of his assets be 
made for the benefit of his creditors, or if a receiver should be appointed for the 
Contractor or any of his property; or if at any time the Engineer shall certify in writing to 
the Authority that the performance of the Work under this Contract is being 
unnecessarily delayed, or that the Contractor is executing the same in bad faith or 
otherwise not in accordance with the terms of the Contract; or if the work be not 
substantially completed within the time named for its completion, or within the time to 
which such completion date may be extended; then the Authority may serve written 
notice upon the Contractor and his Surety of Authority's intention to terminate this 
Contract, and unless, within five (5) days after service of such notice upon the 
Contractor, a satisfactory arrangement is made for the continuance of the Contract, this 
Contract shall cease and terminate.  In the event of such termination, the Authority shall 
immediately serve notice upon the Surety and Contractor, and the Surety shall have the 
right to take over and complete the Work, provided, however, that if the Surety does not 
commence performance thereof within fifteen (15) days from the date of said notice of 
termination, the Authority may take over the Work and perform same to completion, by 
Contract or otherwise, for the account and at the expense of the Contractor, and the 
Contractor, and his Surety, shall be liable to the Authority for any and all excess cost 
sustained by the Authority by reason of such performance and completion.  In such 
event the Authority may take possession of and utilize in completing the Work, all such 
materials, equipment, tools, and plant as may be on the site of the Work and necessary 
therefor.  The Contractor shall not receive any other payment under the Contract until 
said Work is wholly finished, at which time, if the unpaid balance of the amount to be 
paid under the Contract shall exceed the expense incurred by the Authority in finishing 
the Work as aforesaid, the amount of the excess shall be paid to the Contractor, but if 
such expense shall exceed the unpaid balance, the Contractor shall pay the difference 
to the Authority. 
 
GC-33.  ADMINISTRATIVE COSTS AND FEES:   
Cash Improvements - In the event the improvements are to be paid for in cash:  the 
costs and fees for publication, engineering, filing, recording, abstracting, acquisition of 
easements, flushings, and pipe testing, shall be paid by the Authority unless otherwise 
provided for in these Contract Documents. 
 
Assessment Improvements:  In the event the improvements are to be paid for by the 
issuance of special assessment bonds, the costs and fees for publication, engineering, 
filing, recording, abstracting, acquisition of easements, flushing, pipe testing, and other 
authorized costs shall be added to the contract price and paid for in the same manner 
as the other Work included in this Contract.  The Contractor shall pay the Authority the 
amount of said charges before the execution and delivery of the special assessment 
bonds or other payments.  If the Contractor fails, neglects, or refuses to pay said 
charges within thirty (30) days after the bonds are ready for delivery, he shall pay the 
Authority interest at the rate of seven percent (7%) per annum and shall be liable for 
same in a civil suit.  The Contractor shall pay the pipe testing fees directly to the testing 
laboratory. 
 
GC-34.  PAYMENT OR ACCEPTANCE NOT A WAIVER BY AUTHORITY:  
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Neither acceptance by the Authority or the Engineer or any employee of either nor any 
order by Authority for the payment of money, or the payment thereof, nor any taking of 
possession by Authority, nor the granting of any extension of time, shall operate as a 
waiver of any rights or powers of the Authority hereunder, and in the event that after the 
Work hereunder has been accepted and final payment made, it should be discovered 
that any part of this Contract has not been fully performed, or has been done in a faulty 
or improper manner, the Contractor shall immediately remedy such defect, or in the 
event of neglect to do so within a reasonable time after notice thereof, shall be liable for 
and shall pay to Authority the cost of remedying such defect, or a sum equal to the 
damage caused thereby, as Authority may elect.  The acceptance of the Work or final 
payment therefor shall be no bar to suit against the Contractor or Surety, or both. 
 
GC-35.  CONTRACTOR'S OBLIGATION AFTER ACCEPTANCE:  
Contractor further agrees, without cost other than is specially provided for in this 
Contract, at any and all times during one (1) year next following the completion and final 
acceptance of the Work embraced in this Contract, without notice from Authority, to refill 
all trenches or ditches that may sink or settle; and to repair all breaks and failures that 
may occur in the construction work due to defective material or workmanship; and to 
indemnify, save harmless and defend the Authority from any and all suits and actions of 
every description brought against Authority for, or on account of injuries or damages 
alleged to have been received or sustained by any party or parties by reasons of, or 
arising out of the failure of Contractor to refill all trenches and ditches and to repair all 
breaks or failures of said construction work, which said injuries or damages are alleged 
to have been received or incurred within one (1) year from the final acceptance of the 
Work hereunder, and to pay any and all judgements that might be rendered against 
Authority in any suits and actions, together with such expenses or attorney's fees 
expended or incurred by Authority in the defense thereof, and Contractor hereby 
expressly waives any notice that might by law be required to be given to them by 
Authority of any defect, break, settling, or failure or of any other condition that might be 
the cause of injury or damage to any person on account of which a claim or suit might 
be made or filed against Authority, or a judgement taken for damages against Authority.  
It is expressly agreed that the acceptance of the Work by Authority shall constitute no 
bar against any person injured or damaged by the failure of the Contractor to perform all 
of his covenants and agreements hereunder from maintaining an action against the 
Contractor, or against Authority from enforcing its rights against the Contractor 
hereunder. 
 
GC-36.  NOTICES:  
Any notices or other communications hereunder may be given to Contractor at the 
address listed in the Proposal, to the Surety at the office of the Attorney-in-Fact signing 
the bond or at Surety's home office address on file with the Insurance Commissioner of 
the State of Oklahoma, and to Authority in care of the City of Tulsa’s Director of Public 
Works, or at such other place as may be designated in writing.  The delivery at such 
address, or depositing in any mailbox regularly maintained by the Post Office, of any 
notice, letter, or other communication to the Contractor, shall be deemed sufficient 
service thereof, and the date of said service shall be the date of such delivery or 
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mailing. 
 
GC-37.  RELATION TO OTHER CONTRACTORS:  
Nothing herein contained and nothing marked upon the Drawings shall be interpreted as 
giving the Contractor exclusive occupancy of the territory or right-of-way provided. The 
Authority and its employees, officers, and agents for any just purpose, and other 
contractors of the Authority for any purpose required by their respective contracts, may 
enter upon or cross this territory or occupy portions of it or take materials therefrom as 
directed or permitted.  When two or more contracts are being executed at one time on 
the same or adjacent land in such manner that the work on one contract may interfere 
with the work on another, the Engineers shall decide which contractor shall cease work 
and which shall continue, or whether the work on both contracts shall progress at the 
same time and in what manner.  When the territory of one contract is the necessary or 
convenient means of access for the transportation or movement of men, machines, or 
appliances for the execution of another contract, such privilege of access or any other 
reasonable privilege may be granted by the Engineers to the contractor desiring it, to 
the extent, amount, in the manner and at the time permitted.  Any decision regarding the 
method or time of conducting the work or the use of the territory shall not be made the 
basis of claims for delay or damage except as otherwise stipulated.  The Contractor 
shall not cause any unnecessary hindrance or delay to any other contractors on the 
premises, and shall bear all damages done to the work of such other contractors by him 
or by his employees. 
 
GC-38.  PARTIAL OCCUPANCY AND USE:   
The Authority, upon advance written notification to the Contractor, shall have the right to 
occupy and use any completed or partially completed portions of the Work site when 
such occupancy and use are in the Authority's best interest, notwithstanding completion 
of the entire project. 
 
Such partial occupancy and use shall be upon the following terms: 
 

a. The Engineer shall make an inspection of the portion or portions of 
the Work concerned, and report to the Authority his findings as to 
the acceptability and completeness of the Work.  The Engineer's 
report shall include a list of items to be completed or corrected 
before final payment. 

 
b. The Authority, upon acceptance of the Engineer's report, shall give 

written notice to the Contractor of the Authority's intention to occupy 
and use said portions of the Work site.  The Authority's notice shall 
include a copy of the Engineer's report, shall clearly identify the 
portions of the Work site to be occupied and used, and shall 
establish the date of said occupancy and use. 

 
c. From the date thus established, the Authority shall assume all 

responsibilities for operation, maintenance, and the furnishing of 
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water, gas, and electrical power for the portions of the Work site 
thus occupied and used.  The Authority shall have the right to 
exclude the Contractor from those portions of the Work site but 
shall provide the Contractor reasonable access to complete or 
correct necessary items of Work. 

 
d. The one year guarantee required by the General Conditions shall 

not begin until completion and final acceptance of the entire project, 
except as to any items of mechanical or electrical equipment such 
as pumps, blowers, process equipment, instrumentation, controls, 
metering equipment, heating, and ventilating equipment and similar 
items having movable or operable components, and any of which 
are thus used by the Authority.  For said equipment, the one-year 
warranty shall start from the date established in the written notice 
from the Authority. 

 
e. Occupancy or use of any space in the Work site shall not constitute 

acceptance of Work not performed in accordance with the Contract, 
nor relieve the Contractor of liability to perform any Work required 
by the Contract but not completed at the time of said occupancy 
and use. 

 
f. The Contractor shall not be held responsible for normal wear and 

tear or damage resulting from said occupancy, except to the extent 
that such damage is covered by the one-year guarantee. 

 
g. The partial occupancy and use of any portions of the Work site by 

the Authority shall not constitute grounds for claims by the 
Contractor for release of any amounts retained from payments 
under the provisions of the Contract.  The retained amounts will not 
be due until completion of the entire project for final acceptance 
and final payment, as set forth in the General Conditions. 

 
 
 
 
 
 
 
 
 
 



 

 

 
 
 
 
 
 
 
 
 
 

SPECIAL  
 

PROVISIONS 



SPECIAL PROVISION 
SUPPLEMENTAL CONTRACT REQUIREMENTS 

HAIKEY CREEK OPERATION AND MAINTENANCE 
 CAPITAL EQUIPMENT REPLACEMENTS 

RMUA PROJECT NO.  WPC 26-2 
 BAMA PROJECT NO. 2654390 

 
05/27/25    SCR-1 
 

 
 
1. Apparent lowest, responsible bidder shall return their signed contract 

documents (including bonds and insurance) to the City of Tulsa, Contract 
Administration Section 175 E. 2nd Street, 13th Floor, OK 74103 

   within fifteen (15) days after notification by the City. 
 

2. If the apparent lowest, responsible bidder provides their signed contract 
documents (including bonds and insurance) and the contract is executed 
by the City, the Pre-Construction Conference for this project will be held 
within sixty (60) days after bid opening. 
 

3. The Notice to Proceed or written work order (NTP) will be issued in the 
normal time period (approximately within ten (10) days of the Pre-
Construction Conference).   
 
The City will grant up to zero (0) days for a delayed (flexed) NTP after the 
Pre-Construction Conference.   No delayed (flexed) NTP above this 
amount will be granted unless approved by the City Engineer or designee. 
 

4. There will be no additional compensation due to the use of a delayed 
(flexed) NTP. 
 

5. This Special Provision does not alter the Public Meeting requirements 
(and public notice) defined in the General Conditions. 
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SPECIAL PROVISIONS 

INSURANCE REQUIREMENTS 

 

In reference to Ordinance No. 24616 Adoption of State Specification for Highway Construction, Section 
107.12 shall be modified as follows: 

The CONTRACTOR (and any subcontractors) shall carry and keep in force during this Contract, policies 
of insurance issued by an insurer authorized to transact business in Oklahoma in minimum amounts as set 
forth below or as required by the laws of the State of Oklahoma. The CONTRACTOR shall also furnish 
an Owner’s Protective Policy in the same amounts naming the City of Tulsa as the assured, issued by the 
same insurance company as the CONTRACTOR’S liability coverage and indemnifying the City of Tulsa 
against any and all actions, claims, judgments or demands arising from injuries of any kind and character 
sustained by any person or persons because of work performed by the CONTRACTOR. 

General Liability Insurance with a bodily injury and property damage combined single limit of not less 
than $1,000,000.00 for each occurrence.  

Employer’s Liability and Workmen’s Compensation in the amounts as required by law. 

The CONTRACTOR shall provide proof of such coverage: 

(a) By providing Certificate(s) of Insurance prior to the execution of this contract; and 

(b) By submitting updated Certificate(s) of Insurance with each and every subsequent request for 
payment. The Certificate(s) should show that the policies are current and should be dated within 30 days 
of payment request.  

The CONTRACTOR shall not cause any required insurance policy to be cancelled or permit it to lapse. If 
the CONTRACTOR cancels, allows to lapse, fails to renew or in any way fails to keep any required 
insurance policy in effect, the City will suspend all progress and/or final payments for the project until the 
required insurance is obtained. Further, a CONTRACTOR who fails to keep required insurance policies 
in effect may be deemed by the City to be in breach of contract, ineligible to bid on future projects, and/or 
ineligible to engage in any new contracts. 

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers, mechanics, and 
material men in a sum equal to one hundred percent (100%) of the contract price. 

The Contractor shall execute and furnish a Performance Bond in a sum equal to one hundred percent 
(100%) of the contract price. 

The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one hundred percent 
(100%) of the contract price. 

Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which shall certify that any 
damage caused by blasting is within the coverage of the Contractor’s liability insurance to the full limits 
thereof. 

All bonds and insurance must be executed by a company licensed to do business in the State of Oklahoma 
and must be acceptable to the City. 

 



03/27/15 

 

                             SPECIAL PROVISIONS 
OWNER ALLOWANCE 

 
 

 
The “Owner Allowance” may be used for various work and miscellaneous items 
not specifically identified in the Contract Documents with the following provisions: 
 

A. The allowance shall be used for cost of design and construction, including 
all materials, labor, equipment, profit and overhead, of work items not 
specifically identified in the Construction Documents, or included in 
original pay items bid for the contract. 

B. The allowance shall be utilized only at the discretion of the City of Tulsa.  
Any balance remaining at the completion of the Project will be retained by 
the City of Tulsa. 

C. The Contractor shall provide, to the City of Tulsa, a written request for the 
use of any allowance, including a schedule of values and associated 
backup information, including validity of need, materials, labor, equipment, 
and time required to perform the associated work. 

 
Contractor shall proceed with the allowance work only after receiving written 
permission from the City of Tulsa.  Proceeding with associated allowance work 
without written permission from the City of Tulsa will be at the Contractor’s sole 
expense. 
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SPECIFICATIONS 



Rev. 03/03/22 

 
 
 
 
 
 
 
 

SPECIFICATIONS 
 
 
  

A. Oklahoma Department of Transportation Standard 
Specifications for Highway Construction, 2019 Edition as 
modified by Ordinance 24616, shall be used on this project 
including Section 100-General Provisions. 

 
B. City of Tulsa, Public Work, Engineering Division, Construction  

Specifications – March 2022 are incorporated herein as if fully 
set forth and are on file, including all revisions posted on 
internet prior to bid opening, with the Public Works 
Department, Engineering Division, 175 E. 2nd Street, Tulsa, 
Oklahoma or access on the internet at: 
https://www.cityoftulsa.org/government/departments/public-
works/engineering-services/specifications-checklists-and-
details/  
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