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Published in the Tulsa World: 
July 17, 21, 22, 23, and 24, 2026 

NOTICE TO BIDDERS 
SEALED BIDS FOR 

PROJECT NO. 2036N2131Z, 2036N5033Z, 
2036N5026Z, 2036N6149Z, 2036N3082Z 

Notice is hereby given that pursuant to an order by the 
Mayor of the City of Tulsa, Oklahoma, sealed bids will be 
received in Room 260 of the Office of the City Clerk, City of 
Tulsa, 175 E. 2nd Street, Tulsa, Oklahoma 74103 until 
8:30 a.m. the 21st day of August, 2026 for furnishing all 
tools, materials and labor and performing the work 
necessary to be done in the construction of the following: 

PROJECT NO. 2036N2131Z, 2036N5033Z, 2036N5026Z, 
2036N6149Z, 2036N3082Z Non-Arterial Street Rehabilitation 
Maintenance Zone 2131, 5033, 5026, 6149, 3082 

The entire cost of the improvement shall be paid from 
Account No. 
2036N6149Z.Streets. NArtRhb.4283N.42833200-541106 
2036N5033Z. Streets. NArtRhb.4283N.42833200-541106 
2036N 5026Z. Streets. NArtRhb.4285.42853200-541106 
2036N 3082Z. Streets. NArtRhb.4286.42863200-541106 
2036N 3082Z. Streets. NArtRhb.4285.42853200-541106 
2036N2131 Z. Streets. NArtRhb.4285.42853200-541106 

A MANDATORY Pre-Bid Conference is scheduled for 
Tuesday, July 28, 2026 at 9:30 a.m. and will be held 
through video conferencing with Microsoft Teams, 
invitation presented on the City of Tulsa's website at this 
link: 
https://www.citvoftuisa.org/government/departments/engin 
eering-services/construction-bids/ 

Attendance at the Pre-Bid Conference is MANDATORY. 
Bids will not be received from contractors who did not 
attend the Pre-Bid Conference. 

Bids will be accepted by the City Clerk from the holders of 
valid pre-qualifications certificates from the City of Tulsa in 
one or more of the following classifications: A or C. 

Drawings, specifications and contract documents for 
construction of said public improvements of the said 
project have been adopted by the Mayor of said City. 
Copies of same may be obtained at the Office of Contract 
Administration, 175 E. 2nd St., 13th Floor, Tulsa, OK 74103 
for a non-refundable fee in the amount of $50.00 made 
payable to the City of Tulsa by check or money order. 
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Contract requirements shall include compliance as 
required by law pertaining to the practice of non-
discrimination in employment. 

The overall aspirational Small Business Enterprise 
utilization goal for this project is ten (10) percent. 

Attention is called to Resolution No. 18145 of August 23, 
1988, requiring bidders to commit to the goal of employing 
on the project at least fifty percent bona fide residents of 
the City of Tulsa and/or MSA in each employment 
classification. 

Attention is called to Resolution 7404 of November 8, 
2006, requiring bidders, their subcontractors and their 
lower-tier subcontractors to hire only citizens of the United 
States. 

The City of Tulsa itself is exempt from the payment of any 
sales or use taxes, and pursuant to Title 68 O.S. Section 
1356(10), direct vendors to the City are also exempt from 
those taxes. A bidder may exclude from his bid 
appropriate sales taxes, which he will not have to pay while 
acting for and on behalf of the City of Tulsa. 

A Certified or Cashier's Check or Bidders Surety Bond, in 
the sum of 5% of the amount of the bid will be required 
from each bidder to be retained as liquidated damages in 
the event the successful bidder fails, neglects or refuses to 
enter into said contract for the construction of said public 
improvements for said project and furnish the necessary 
bonds within thirty days from and after the date the award 
is made. 

The bidder to whom a contract is awarded will be required 
to furnish public liability and workmen's compensation 
insurance; Performance, Statutory, and Maintenance 
bonds acceptable to the City of Tulsa, in conformity with 
the requirements of the proposed contract documents. 
The Performance, Statutory, and Maintenance bonds shall 
be for one hundred percent (100%) of the contract price. 

The bidding for this project is subject to a local preference 
law as defined in Oklahoma Statutes, Title 61, Section 103. 
For purposes of Section 103 a "local bid" means a bid 
submitted by a business entity that is authorized to do 
business in the State of Oklahoma and maintains its 
primary office or principal place of business within the 
State of Oklahoma. If the conditions outlined in Title 61 are 
met, The City of Tulsa must select the second lowest bid if 
within 5% of the lowest bid and the second lowest bid is a 
local bid and the lowest bid is not a local bid (i.e. non-
local/out of state). Accordingly, when the local bid is 
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required to be selected under the State law, the local 
bidder must agree to do the work at the lowest bid price to 
be awarded the project. 

All bids will be opened and considered by the Bid 
Committee of said City at a meeting of said Committee to 
be held in the City Council Room of City Hall in said City at 
9:00 a.m. on the 21 st day of August, 2026. 

Dated at Tulsa, Oklahoma, this 17th day of July, 2026. 

(SEAL) 
Christina Chappell 

City Clerk 
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11.15.24 

INSTRUCTIONS TO BIDDERS 

B-1. BIDS

Each bid Proposal shall be completed, signed, and submitted. No alterations, 

additions, or erasures shall be made on the Proposal. Erroneous entries shall be 

lined out, initialed by the bidder, and the correct entry inserted. The unit price bid 

must cover all expense for furnishing the labor, materials, tools, equipment, and 
apparatus of every description to construct, erect, and furnish all work required by 

and in conformance with the Drawings and Specifications. 

Each bid shall be enclosed in a sealed envelope addressed to the City of Tulsa, 

175 E. 2nd Street, Room 260, City Hall, Tulsa, Oklahoma, identified on the outside 

with the words: 

PROJECT NO. 2036N2131Z, 2036N5033Z, 2036N5026Z, 2036N6149Z, 
2036N3082Z Non-Arterial Street Rehabilitation Maintenance Zone 2131, 

5033, 5026, 6149, 3082 

Pre-qualification Certificate Number 

And shall be filed with the City Clerk in Room 260, City Hall. 

All addenda to the contract documents should be denoted on the last page of the 

Proposal in the space provided. 

B-2. BID SECURITY 

Each bid shall be accompanied by a cashier's check, a certified check, or bidder's 

bond, in the amount of five percent (5%) of the total amount bid. 

The bid security shall be made payable, without condition, to the City of Tulsa, 
Oklahoma. The bid security may be retained by and shall be forfeited to the City 

as liquidated damages if the bid is accepted, a contract based thereon is awarded, 

and the bidder fails to enter into a contract in the form prescribed, with legally 

responsible sureties, within thirty (30) days after such award is made by the City. 

B-3 RETURN OF BID SECURITY 

The bid security of each unsuccessful bidder will be returned when his bid is 

rejected. The bid security of the bidder to whom the contract is awarded will be 
returned when he executes a contract and files satisfactory bonds. The bid 

security of the second lowest responsible bidder may be retained for a period of 

time not to exceed sixty (60) days pending the execution of the contract and bonds 

by the successful bidder. 
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B-4 WITHDRAWAL OF BIDS 

No bidder may withdraw his bid for sixty (60) days after the date and hour set for 

the opening. A bidder may withdraw his bid any time prior to expiration of the 

period during which bids may be submitted by making a written request signed in 

the same manner and by the same person who signed the Proposal. 

B-5 REJECTION OF BIDS 

Bids received more than ninety-six (96) hours before the time set for opening bids, 

excluding Saturdays, Sundays, and holidays, as well as bids received after the 

time set for opening bids, will not be considered and will be returned unopened. 

The City of Tulsa reserves the right to reject any and all bids when such rejection 

is in the best interest of the City of Tulsa. All bids are received subject to this 

stipulation and the City reserves the right to decide which bidder shall be deemed 

lowest responsible bidder. 

A violation of any of the following provisions by a bidder shall be sufficient reason 

for rejecting bidder's bid, or shall make any contract between the City of Tulsa and 

the Contractor that is based on bidder's bid, null and void: divulging the information 

in said bid before the bids have been opened; submission of a bid which is 

incomplete, unbalanced, obscure, incorrect, or which has conditional clauses, 

additions, or irregularities of any kind not in the original proposal form, or which is 

not in compliance with the Instruction to Bidders and published Notice to Bidders, 

or which is made in collusion with another bidder. The City shall have the right to 

waive any immaterial defects or irregularities in any bid received. 

B-6 DISQUALIFICATION OF BIDDERS 

No contract will be awarded to any person or persons, firm, partnership, company, 

or corporation which is in arrears to the City upon any debt of contract, or in default 

as surety or otherwise upon any obligation to the City. 

B-7 SIGNATURE OF BIDDERS 

Each bid shall be properly signed with the full name of the company or individual 

submitting the bid, the bidder's address, and the name and title of all persons 

signing printed below their signature lines. Bids by partnerships shall be signed 

with the partnership name followed by the signature and title of one of the partners. 

Bids by corporations shall be signed with the name of the corporation followed by 

the signature and title of the president, vice president, chairman, or vice chairman 

of the Board of Directors with attestation by the corporate secretary or assistant 

corporate secretary. Bids by joint ventures shall be signed by each participant in 

the joint venture. Bids by limited liability companies shall be signed with the name 

of the limited liability company followed by the signature and title of the Manager 

or Managing Member. Bid by limited partnerships shall be signed with the name of 

the limited partnership followed by the signature of the general partner. Note: The 

signature requirements listed above are for Oklahoma entities; entities organized 

in other states must follow the law of the state in which they are organized. 
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A bid by a person who affixes to his signature the word "President", "Manager", 

"General Partner", "Agent", or other title, without disclosing the name of the 

company for which he is signing, may be held to be the bid of the individual signing. 

B-8 INTERPRETATION OF CONTRACT DOCUMENTS 

If any bidder who contemplates submitting a bid is in doubt as to the true meaning 

of any part of the drawing, specifications, or other proposed contract documents, 

bidder may submit to Contract Administration and the Engineer a written request 

for interpretation thereof. The person submitting the request shall be responsible 

for its prompt delivery. Interpretation of the proposed contract documents will be 

made only by addendum. The addendum will be posted on the City of Tulsa 

website and emailed to all the pre-bid attendees. The City will not be responsible 

for any other explanations or interpretations of the proposed contract documents. 

B-9 LOCAL CONDITIONS AFFECTING WORK 

Each bidder shall visit the site of the work and shall completely inform himself 

relative to construction hazards and procedure, labor, and all other conditions and 

factors, local and otherwise, which would affect prosecution and completion of the 

work and its cost. Such considerations shall include the arrangement and 

condition of existing structures and facilities, the procedure necessary for 

maintenance of uninterrupted operation of existing structures and facilities, the 

availability and cost for labor, and facilities for transportation, handling, and storage 

of materials and equipment. All such factors shall be properly investigated and 

considered in the preparation of the bid. There will be no subsequent financial 

adjustment for lack of such prior information. 

B-10 TIME OF COMPLETION 

The time of completion is an essential part of the contract and it will be necessary 

for each bidder to satisfy the City of his ability to complete the work within the 

allowable time set forth in the Bid Form. For all projects that will impact the public, 

a public meeting is required before any work is done. In this connection, attention 

is directed to the provisions of the General Conditions and Special Conditions 

relative to delays, extension of time, and liquidated damages. 

B-11 QUALIFICATION OF BIDDERS 

No bid will be received and filed by the City Clerk of the City of Tulsa unless the 

person submitting the bid has been pre-qualified as provided by ordinance, and is 

the holder of a current certificate of Pre-qualification in force and effect on the date 

such bid is to be submitted and filed. 

IB - 3 



11.15.24 

B-12 TAXES AND PERMITS 

Attention is directed to the requirements of the General Conditions regarding 

payment of taxes and obtaining permits. Contractor shall comply with all zoning 

ordinances of the City, as provided in the Tulsa Zoning Code, Title 42 Tulsa 

Revised Ordinances and conform with all zoning requirements established by the 

Tulsa Metropolitan Area Planning Commission and the Board of Adjustment. 

Contractor can call the Indian Nations Council of Governments (INCOG) at (918) 

584-7526, to determine if any zoning requirements must be met. 

B-13 OKLAHOMA LEGAL REQUIREMENTS 

The Contractor must comply with the Oklahoma Scaffolding Law, 40 Oklahoma 

Statues, Sections 174 - 177, which cover erection and use of scaffolds, hoists, 

cranes, stays, ladders, supports, or other mechanical contrivances. 

In accordance with Oklahoma Statutes, Title 68, Section 1701-1707, before 

commencing any work pursuant to this contract, any nonresident contractor shall 

give written notice by certified mail, return receipt requested, to the Oklahoma Tax 

Commission, the Oklahoma Employment Security Commission, the Workers 

Compensation Court, and the county assessor of each county in which work will 

be performed. The notices shall comply with the requirements set forth in said 

statute. 

B-14 BONDS 

The bidder to whom a contract is awarded will be required to furnish bonds as 

follows.. 
a. Performance Bond — A Performance Bond to the City in an 

amount equal to one hundred percent (100%) of the Contract 

price. 
b. Statutory Bond — A Statutory Bond to the State of Oklahoma 

in an amount equal to one hundred percent (100%) of the 

contract price. 
C. Maintenance Bond — A Maintenance Bond to the City in an 

amount equal to one hundred percent (100%) of the contract 

price. 

The bonds shall be executed on the forms included in the contract documents by 

a surety company authorized to do business in the State of Oklahoma and 

acceptable as Surety to the City of Tulsa. 

Accompanying the bonds shall be a "Power-of-Attorney" authorizing the attorney-

in-fact to bind the Surety Company and certified to include the dates of the bonds. 

B-15 BOUND COPY OF CONTRACT DOCUMENTS 

Bound contract documents are no longer required. 
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B-16 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS 

Each bidder agrees to comply with the terms of Title 5, Chapter 1, Section 111, of 

the Tulsa Revised Ordinances relating to Non-Discrimination. 

B-17 BASIS FOR AWARD OF CONTRACT 

The basis for award of a contract shall be the total base bid submitted by the lowest 

responsible bidder unless otherwise directed in the form of proposal. The City of 

Tulsa reserves the right to withhold the awarding of a contract for a reasonable 

period of time from the date of opening of bids. The awarding of a contract upon 

a successful bid shall give the bidder no right or action or claim against the City of 

Tulsa upon such contract until the same shall have been reduced to writing and 

duly signed by the contracting parties. The award of a contract will not be 

completed until the contract is duly executed and the necessary bonds and 

insurance approved. 

B-18 TIME FOR AWARDING OF CONTRACT 

The awarding of a contract to the lowest responsible bidder will be made within 

thirty (30) days after the opening of bids unless the City of Tulsa by formal recorded 

action and for good cause shown, provides for a reasonable extension to that 

period, which extension period shall not in any event exceed fifteen (15) days 

where only state or local funds are involved, or not to exceed ninety (90) days on 

any award of contract for the construction of public improvements where funds are 

utilized which are furnished by an agency of the federal government. 

B-19 SAFETY AND HEALTH REGULATIONS 

Bidders should note that they are subject to "Safety and Health Regulations for 

Construction", Chapter XVII of Title 29, CFR, Part 1926 and that compliance, 

review and enforcement are the responsibility of the U.S. Department of Labor. 

The Contractor is fully responsible for the safety of the work site and is expected 

to train their employees in all applicable safety issues. This should include but 

not be limited to: trench safety, confined space entry, head protection, etc. In 

accordance with construction contracts with the City, Authority, Board, or 

Commission, all applicable Labor and OSHA safety regulations must be 

followed. 

Work sites must be monitored by the Contractor and safety provisions 

enforced. Contractors are asked to ensure that all employees are properly 

informed and trained in construction, work site safety. 

B-20 VENDORS AND SUBCONTRACTOR IDENTIFICATION 

Where Vendor and Subcontractor Identification Questionnaires are included in the 

bid documents, each bidder shall submit the Questionnaire directly to the Engineer 

no later than 5:00 p.m. on the first working day following the bid opening. Failure 
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to submit the questionnaire may render the bid unresponsive and not eligible for 

award. The award of the Contract will be subject to the acceptability of the vendors 

and subcontractors listed. If an award is made, the 
vendors and subcontractors listed on the questionnaire shall be used on the 

project. No changes in the vendor and subcontractor list will be permitted unless 

prior consent is obtained from the Engineer. 

B-21 U.S. ENVIRONMENTAL PROTECTION AGENCY NPDES 

REQUIREMENTS FOR STORMWATER DISCHARGES 

The bidder's attention is directed to U.S. Environmental Protection Agency (EPA) 

NPDES requirements for stormwater discharges. The Contractor shall be 

responsible for filing a Notice of Intent and development and implementation of a 

Stormwater Pollution Prevention Plan (PPP). 

B-22 AMERICANS WITH DISABILITIES ACT 

The Contractor shall take the necessary actions to ensure its facilities are in 

compliance with the requirements of the Americans with Disabilities Act (ADA). It 

is understood that the program of the Contractor is not a program or activity of the 

City of Tulsa. The Contractor agrees that its program or activity will comply with 

the requirements of the ADA. Any costs of such compliance will be the 

responsibility of the Contractor. Under no circumstances will the Contractor 

conduct any activity, which it deems non-compliant with the ADA. 
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RESOLUTION NO. 18145 

A RESOLUTION REQUIRING THE INCLUSION IN PLANS AND SPECIFICATIONS FOR PUBLIC 

IMPROVEMENT CONTRACTS OF PROVISIONS PROVIDING FOR THE EMPLOYMENT OF BONA 

FIDE RESIDENTS OF THE CITY OF TULSA; AND/OR THE MSA; ALSO PROVIDING THAT AT LEAST 

OF FIFTY PERCENT (50%) OF EACH CLASS OF EMPLOYEES USED ON A PROJECT BE BONA 

FIDE RESIDENTS OF THE CITY OF TULSA AND/OR THE MSA; THAT THE DIRECTOR OF THE 

DEPARTMENT OF HUMAN RIGHTS IS CHARGED WITH ENSURING THAT ALL BIDS FOR PUBLIC 

CONSTRUCTION CONTRACTS COMPLY WITH THIS RESOLUTION; AND DECLARING AN 

EMERGENCY. 

WHEREAS, City of Tulsa, Oklahoma, desires to achieve a goal of full employment. 

WHEREAS, it is necessary for the protection of the health, safety and welfare of all residents of 

the City of Tulsa, Oklahoma, to accomplish this goal. 

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COMMISSIONERS OF THE CITY 

OF TULSA, OKLAHOMA: 

SECTION 1. The City of Tulsa is committed to the policy of achieving full employment of its 

citizens by encouraging the employment of bona fide Tulsa and MSA residents in public improvement 

contracts. 

SECTION 2. Definitions. The definitions of certain terms used in this resolution are as follows 

a. "Bidding Documents" or "Bid" means the bid notice, plans and specifications, bidding form, 

bidding instructions, special provisions and all other written instruments prepared by or on behalf 

of an awarding public agency for use by prospective bidders on a public construction contract. 

b. (i) "Bona Fide Residents" shall include only those persons who are either registered to vote in 

the City of Tulsa or who have resided within the city limits for at least six months, or who have 

purchased a permanent residence within the city limits or who have leased a residence for at 

least a six month term. Residency may be further determined by a valid Oklahoma driver's 

license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker. (ii) 

Bona fide residents of MSA shall include only those persons who are registered to vote in outlying 

MSA areas or who have resided within the outlying MSA area for at least six months, or who have 

purchased a permanent residence within the outlying MSA areas or who have leased a residence 

for at least a six month term. Residency may be further determined by a valid Oklahoma driver's 

license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker. 

c. "Public Construction Contract" or "Contract" means any contract exceeding Seven Thousand 

Five Hundred Dollars ($7,500.00) in amount, awarded by the City of Tulsa for the purpose of 

making any public improvements or constructing any public building or making repairs to the 

same. 

d. "Public Improvement" means any beneficial or valuable change or addition, betterment, 
enhancement or amelioration of or upon any real property, or interest therein, belonging to the 

City of Tulsa, intended to enhance its value, beauty or utility or to adapt it to new or further 

purposes. The term does not include the direct purchase of materials, equipment or supplies by 

the City of Tulsa. 
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e. "MSK. All of the land areas composed of Creek County, Osage County, Rogers County, 
Tulsa County and Wagoner County. 

SECTION 3. Residency Requirements of Contractor's Employees. Every employee and/or agent of the 
City of Tulsa, Oklahoma, charged or involved with the preparation of plans and specifications for any 
public impvement funded in whole or in part with funds of the City of Tulsa, is hereby charged to include 
in said plans and specifications the following provisions which shall be binding upon the successful 
bidders: 

a. Each bid shall be accompanied by a sworn statement that the bidder is committed to the goal 
of employing at least 50% bona fide residents of the City of Tulsa and/or the MSA in each 
classification as determined by the Oklahoma Commissioner of Labor. 

b. The successful bidder will be responsible for having like requirements placed upon any 
subcontractor. 

c. The successful bidder will submit to the Director or his designated representative of the 
Department of Human Rights any compliance reports involving the bidder and its subcontractors 
required by Title 31, Chapter 1, Section 9, of the Tulsa Revised Ordinances. The reports shall 
include information about the residence of each employee in each laboring and trade class 
applicable to any City project. 

SECTION 4. Unresponsive Bids. The failure to submit the documents required by Section 3 
shall render a bid unresponsive. Said documents must be submitted prior to the opening of the bids. The 
Director of the Department of Human Rights Section of City Development is charged with ensuring that all 
bids comply with Section 3 prior to the bid opening date. 

SECTION 5. Duty of Employees and/or Agents of the City of Tulsa. Any employee and/or agent 
of the City of Tulsa who fails to include the goals for residency requirements found in Section 3 in the 
plans and specifications for any public improvement may be subject to disciplinary action, including 
dismissal. 

SECTION 6. Severability. The invalidity of any section, subsection, provision or clause or portion 
of this chapter, or the invalidity of the application thereof to any person or circumstance shall not affect 
the validity of the remainder of this chapter or the validity of its application to other persons or 
circumstances. 

SECTION 7. Effect Date. This resolution shall take effect as of July 1, 1988. 

SECTION 8. Emergency Clause. That an emergency exists for the preservation of the public 
peace, health and safety, by reason whereof this resolution shall take effect immediately upon its 
passage, approval and publication. 

PASSED, with the emergency clause ruled upon separately and approved this 23rd day of August, 1988. 

APPROVED, this 23rd day of August, 1988. 
Rodger Randle 
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CITY OF TULSA, OKLAHOMA 
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS 

BID OPENING AND AWARD SYSTEM 

**************************************** 

NOTICE FOR PROJECTS ADVERTISED (effective date 11.03.25) 

The "RECIPROCITY" provisions within the City of Tulsa Small Business Enterprise (SBE) 
Instructions for Oklahoma Department of Transportation (ODOT) DBE firms are suspended 

until further notice due to changes in federal regulations issued by the USDOT. 

Utilization of firms in the ODOT DBE program cannot be counted towards City of Tulsa SBE 
utilization goals for projects. 

ODOT has been issued updated guidance by the USDOT to reassess their DBE programs effective 

11.03.25. ODOT's DBE program is suspended until final rules are established. 

**************************************** 
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CITY OF TULSA, OKLAHOMA 
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS 

BID OPENING AND AWARD SYSTEM 

05.27.25 
POLICY STATEMENT 

The City of Tulsa (hereinafter City) is committed to implementing the City of Tulsa Small Business 
Enterprise (SBE) Program of the City of Tulsa, hereinafter referred to as SBE Program. The stated 
objectives of the programs are: 

• To ensure the employment of SBE(s) in the award and administration of City agreements and 
contracts; 

• To create a level playing field on which SBE firms can compete fairly for City contracts; 
• To ensure that only firms that fully meet the eligibility standards are permitted to participate as 

SBE participants; 
• To help remove barriers to participation in City contracts; 
• To assist in the development of SBE firms so that they may graduate from the SBE Program and 

ultimately compete successfully in the marketplace. 

GOALS BY BUSINESS CATEGORY - SBE 

There are seven (7) Business Categories for the City of Tulsa: Construction Contractors (Prime and 
Subcontractor), Architecture / Engineering (Consultant and Subconsultant), Professional Services, 
Other Services, and Goods and Supplies. A general description of each category follows: 

Construction
• General building contractors engaged primarily in the construction of commercial buildings. 
• Heavy construction such as airport runways, bridges, plants, grading and drainage, roadways, 

and other municipal infrastructure. 
• Light maintenance construction services such as carpentry work; electrical work; installation of 

carpeting; air-conditioning repair, maintenance, and installation; plumbing; and renovation. 
• Other related services such as water and sewer lines and maintenance, asbestos abatement, 

drainage, dredging, grading, hauling, landscaping (for large construction projects such as 
boulevards and highways), paving, roofing, and toxic waste clean-up. 

Architecture and Engineering 
• Licensed Architect 
• Landscape Architect 
• Professional Engineer 
• Professional Land Surveyor 
• Construction observation 
• Other professional design / construction related services 
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Professional Services 
• Financial Services 
• Legal services 
• Medical services 
• Educational services 
• Real Estate services 

Planning services. 
• Other professional services 

Other Services 
• Janitorial and maintenance services 
• Uniformed guard services 
• Computer services 
• Certain job shop services 
• Graphics, photographic services 
• Landscaping 
• Other non-technical professional services 

Good and Supplies 
• Office goods 
• Medical supplies 
• Miscellaneous building materials 
• Computers 

The goals are to reflect resource availability and capability. The City of Tulsa's goal is to mitigate and 
close the disparity between the availability/capability versus actual utilization of SBE firms in Creek, 
Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties in Oklahoma. 

The City enters various agreements and contracts with the private sector for services, goods and 
supplies, and construction activities. The agreements or contracts may have a specific or primary 
deliverable associated with one of the Business Categories. However, supplementary efforts may 
exist to fulfill the agreement or contract. Therefore, the table below is provided to show goals for all 
Business Categories. Good faith efforts shall first be focused on the Business Category or Categories 
that relate directly to the deliverables. Additional good faith efforts shall be in supplementary efforts 
from other categories to assist in meeting the overall project goal. 

The project goals will be monitored and periodically adjusted to address the disparity between the 
available / capable / willing SBE firms versus actual utilization of SBE firms. The overall proiecf _-goal 
is 10%. 

SBE firms identified for utilization in an agreement or contract must be paid from the proceeds from 
that agreement or contract. 
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Business Category SBE Goal (%) 
Construction Prime Contractors 10 
Construction Subcontractors 10 
Architecture / Engineering Consultant 10 
Architecture / Engineering 
Subconsultant 

10 

Professional Services 10 
Other Services 10 
Goods and Supplies 10 

BIDDER'S ACTIONS 

For: 

A. GENERAL / PRIME CONTRACTOR Contract: When the City has established SBE contract goals 
(hereinafter referred to as "goals"), the City will award a contract only to a bidder who makes good 
faith efforts to meet the goals. 

B. GENERAL / PRIME CONTRACTOR Contract: When the City has established SBE contract goals 
(hereinafter referred to as "goals"), a Bidder who is an SBE by membership will be 
deemed as meeting the utilization goals for the project. Full value of the project bid will be credited 
as SBE utilization. However, the Bidder who is an SBE is not required to solicit other SBE firms 
but is encouraged to do so. 

C. CONSTRUCTION MANAGEMENT AT-RISK (CMAR) Contract: When the City has established 
SBE contract goals (hereinafter referred to as "goals"), the City will recommend award to the 
Construction Management (CM) firm the bidder who makes good faith efforts to meet the goals. 
However, Bidder(s) who are SBE(s) are not required to solicit other SBE firms but are encouraged 
to do so. 

The following summary outlines the procedures 

Summary: 

1. RECORD OF SOLICITATION FOR SBE form: 
These forms MUST be submitted with the bid documents. These documents establish the initial 
good faith, outreach efforts. In the event the bidder submitted the lowest bid, the SBE firms 
identified on these forms submitted with the bid are the only SBE firms that will be considered for 
establishing the bidder's projected utilization percentages for consideration of the award of bid. 

2. LETTER OF INTENT TO CONTRACT WITH SBE form: 
The bidder that submits the apparent lowest bid will be notified by City staff no later than the 
Monday following bid opening. The apparent low bidder MUST submit these forms and the 
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associated attachments by close of business on Thursday following bid opening. Only SBE firms 
documented on the RECORD(s) OF SOLICITATION FOR SBE forms submitted with the bid will 
be considered for establishing the bidder's projected utilization percentages for consideration of 
the award of bid. If Letters of Intent are not submitted, the projected utilization will be 0% and the 
apparent lowest bidder is subject to being deemed non-responsive. 

3. ADMINISTRATIVE RECONSIDERATION: 
If the City determines that a bidder failed to meet the requirements above, City staff will contact the 
bidder by phone to define the issue and clarify any miscommunications and/or inadvertent actions. 
If issue was not due to miscommunication and/or inadvertent actions, the bidder will be notified per 
the Administrative Reconsideration process defined below. If the apparent low bidder is deemed 
non- responsive, City staff will notify the next lowest bidder to submit their LETTERS OF INTENT 
TO CONTRACT WITH SBE by close of business of the 6th day following notification or may 
exercise its right to reject any and all bids. 

4. CITY OF TULSA SBE UTILIZATION form: 
This form is completed by the contractor (successful bidder) and submitted as part of the contract 
to perform the project. This form documents the "projected" utilization for the project. At the end 
of the project, this form is submitted with the final pay request documenting the "actual" utilization. 
The "actual" utilization must meet or exceed the "projected" utilization. Any change in the 
"projected" utilization must be documented, submitted to the City on the CHANGE REQUEST FOR 
SBE PARTICIPATION form, and approved by the City. Approval of the change must occur at the 
time of the change. If the change is a reduction and not submitted and approved per the 
instructions, the amount will be deducted from the contractor's final pay request. 

5. CHANGE REQUEST FOR SBE PARTICIPATION form: 
This form documents any change to the "projected" utilization for the project. Change in utilization 
includes reduction, substitution, and/or increase. Utilization shall be checked with the submission 
of partial pay requests, but not longer than 30 day intervals throughout the project. The 
contractor's acknowledgement that they have verified changes in his/her utilization is required as 
part of partial pay request documents. Reductions in utilization not approved prior to the final pay 
request will result in pay reduction to the contractor. If, at the completion of the project, the 
contractor has failed to meet the SBE contract goals, does not have an approved change request, 
and has not demonstrated good faith efforts to meet the contract goal, the contractor will be 
assessed liquidated damages for the difference between the contract goal and the actual SBE 
participation achieved. 

Record of Solicitation 

All bidders shall, with the submissions of their bids, show their RECORD(s) OF SOLICITATION 
FOR SBE that demonstrates the good faith outreach effort to meet or exceed the SBE goals 
established for the project. 

If bidders cannot meet the established SBE goals, the bidders shall document and submit with their 
bid proposal, justification stating why they could not meet the established SBE goals. To demonstrate 
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good faith efforts to meet the SBE goals, the bidders shall document their efforts to obtain SBE 
participation. City will review and determine that the information is complete, accurate and adequately 
documents the bidder's good faith efforts before committing to the award of the contract to the bidder. 
In the event that the City awards a contract to a bidder who cannot meet the established SBE goals, 
the findings of the City's review shall be in written form and shall be incorporated into and become part 
of the contract documents. 

If the bidder to whom City proposes to award the contract is able to demonstrate good faith efforts, 
City may accept the bidder's proposed goal. Acceptance by the City of the bidder's proposed goal 
does not release the bidder from its contractual obligation to continue to make efforts throughout the 
duration of the project to utilize SBE firms on the project. 

All bidders shall submit with their bid the completed and signed RECORD OF SOLICITATION FOR 
SBE form. 

Letter of Intent 

The bidder must submit to the Engineering Contract Coordinator written confirmation from the SBE 
firms on the form LETTER OF INTENT TO CONTRACT WITH SBE that it is participating in the 
contract as provided in the contractor's bid commitment. This may be submitted with the bid, but not 
later than the City's close of business of the Thursday following the bid opening. The signed forms will 
define the contractor's final proposed utilization and will be the basis of a final evaluation. If 
inadequate utilization is proposed, the bid shall be considered non-responsive. 

The SBE firms submitted on the LETTER OF INTENT TO CONTRACT WITH SBE forms shall be 
considered binding and changes of committed SBE firms may only be made after the contract is fully 
executed, and may only be changed through the submission, review and approval of form CHANGE 
REQUEST FOR SBE PARTICIPATION. 

Failure to make the written assurance (City form LETTER OF INTENT TO CONTRACT WITH SBE), 
which includes the names of the SBE firms to be used, the work they will perform, and the price for the 
work, or failure to demonstrate good faith efforts that is deemed acceptable to the City to meet or 
exceed the SBE goals, shall render a bid non-responsive. 

It is the contractor's responsibility to submit the information necessary for the City to ascertain 
compliance with the good faith efforts requirement. Extra cost involved in finding and utilizing SBE 
firms shall not be deemed adequate reason for the bidder's failure to meet the project SBE goals 
unless such costs are grossly excessive. 

In instances where a successful bidder's SBE commitment exceeds the actual SBE contract goals, the 
submitted goals of the bidder become the contractual obligation. 

In instances where a successful bidder's SBE commitment is below the SBE contract goals, the 
submitted utilization goals become the contractual obligation. 
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Good Faith Efforts 

The steps taken by the bidder to obtain SBE participation shall be documented in writing and shall 
include, but are not limited to, the following good faith efforts: 

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 
advertising and/or written notices) in the interest of all certified SBE firms capable to perform the work 
of the contract. The bidder must solicit this interest within sufficient time to allow the SBE firms to 
respond to the solicitation. The bidder must determine with certainty if the SBE firms are interested by 
taking appropriate steps to follow-up on the initial solicitation. 

B. Selecting portions of the work to be performed by SBE firms in order to increase the likelihood that 
the SBE goals will be achieved. This includes, where appropriate, breaking out contract work items 
into economically feasible units to facilitate SBE participation, even when the contractor might 
otherwise prefer to perform these work items with its own forces. 

C. Providing interested SBE firms with adequate information about the plans, specifications and 
requirements of the contract in a timely manner to assist them in responding to a solicitation. 

D. Negotiating in good faith with interested SBE firms: 

(1) It is the bidder's responsibility to make a portion of the work available to SBE 
subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available SBE subcontractors and suppliers, to facilitate SBE participation. 
Evidence of such negotiation includes the names, addresses, and telephone numbers of SBE 
firms that were considered; a description of the information provided regarding the plans and 
specifications for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for SBE firms to perform the work. RECORD OF 
SOLICITATION FOR SBE form will be submitted. 

(2) A bidder using good business judgment would consider a number of factors in negotiating 
with subcontractors, including available SBE subcontractors, and would take a firm's price and 
capabilities as well as contract goals into consideration. However, the fact that there may be 
some additional costs involved in finding and using SBE firms is not sufficient justification for a 
bidder's failure to meet the contract SBE goals, as long as such costs are reasonable. Also, 
the ability or desire of a contractor to perform the work of a contract with its own organization 
does not relieve the bidder of the responsibility to make good faith efforts. Contractors are not, 
however, required to accept higher quotes from SBE firms to fulfill the SBE contract 
requirements if the price difference is excessive or unreasonable. Documentation of quotes 
shall be submitted to the City with the bid as part of the bidder's record of solicitation. 

E. Thoroughly analyzing the capabilities of SBE firms before determining a firm's qualification for a 
project. The following shall not be legitimate causes for the rejection or non-solicitation of SBE quotes 
in the efforts of the contractor to meet the project goal: (1) the subcontractor's standing, unrelated to 
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job performance, within the industry; (2) membership in specific groups or organizations; or, (3) 
association with certain political and/or social organizations. 

Administrative Reconsideration 

If City determines that a bidder fails to meet the requirements stated above, the bidder will be provided 
an opportunity for administrative reconsideration. City staff will contact the bidder by phone to define 
the issue and clarify any miscommunications or inadvertent actions. If issue was not due to 
miscommunication and/or inadvertent actions, the following process will be followed: 

1. The bidder will be notified by fax/email within ten working days following the bid opening. 

2. The bidder will have 2 working days from time of notification to schedule a meeting for the purpose 
of administrative reconsideration with a City of Tulsa Attorney. Reconsideration meetings will 
generally be held within 7 days of notification of a bidder being determined non-responsive. 

As part of this administrative reconsideration, the bidder will have the opportunity to meet in 
person with a City of Tulsa Attorney to present arguments concerning whether it met the goal or 
made adequate good faith efforts to do so. Submittal of additional information documenting 
solicitation, which was due with the original bid submission, will not be accepted or considered. 

3. The decision on reconsideration will be made by a City of Tulsa Attorney who did not take part in 
the original determination that the bidder failed to meet the goal or make adequate good faith 
efforts to do so. 

4. No awards will be made until all administrative reconsiderations as outlined herein are complete. 
A City of Tulsa Attorney will provide a written decision on reconsideration to the bidder. This 
decision will explain the basis for finding that the bidder did or did not meet the goal or make 
adequate good faith efforts to do so. The determination is copied to the Contract Administrator, 
City Engineer, and the Director of Human Rights. 

CONTRACTOR ACTIONS AFTER AWARD OF THE CONTRACT: 

Counting SBE Participation Toward the Goal 

When an SBE participates in a contract, only the value of the work actually performed by the SBE is 
counted toward the contract goal. 

The entire amount of that portion of a contract that is performed by the SBE firm's own forces is 
counted, including the cost of supplies and materials obtained by the SBE for the work on the contract, 
including supplies purchased or equipment leased by the SBE (except supplies and equipment the 
SBE purchases or leases from their Prime Contractor). 
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When an SBE performs as a participant in a joint venture, the portion of the total dollar value of the 
contract is equal to the clearly defined portion of the work that the SBE performs with its own forces 
may be counted toward the goal. 

Only expenditures to an SBE contractor who performs a commercially useful function may be counted 
toward an SBE goal. 

Commercially Useful Function 

An SBE performs a commercially useful function when it is responsible for the execution of the work of 
its contract and is carrying out its responsibilities by actually performing, managing and supervising 
the work involved. The SBE must be responsible, with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material, and installing 
(where applicable) and paying for the material itself. 

To determine whether an SBE is performing a commercially useful function, City will evaluate the 
amount of work subcontracted, industry practices, whether the amount the firm is to be paid is 
commensurate with the work it is actually performing and the SBE credit claimed, and other relevant 
factors. 

An SBE does not perform a commercially useful function if its role is limited to that of an extra 
participant in a transaction through which funds are passed in order to obtain the appearance of SBE 
participation. In determining whether an SBE is acting as a pass-through, City will examine similar 
transactions, particularly those in which SBE firms do not participate. 

Manufacturers and Material Suppliers 

If the materials or supplies are obtained from a certified SBE manufacturer, 100 percent of the cost of 
the materials or supplies will be counted toward the SBE goals. A manufacturer is a firm that operates 
or maintains a factory or establishment that produces, on the premises, the materials required under 
the contract as described by the specifications. 

If the materials or supplies are purchased from a certified SBE regular dealer, 100 percent of the cost 
of the materials or supplies will be counted toward the SBE goals. A regular dealer is a firm that 
owns, operates or maintains a store, warehouse, or other establishment in which the materials, 
supplies, articles, or equipment described by the specification and required under the contract are 
bought, kept in stock, and regularly sold or leased to the public in the usual course of business. 

To be a regular dealer, the firm must be an established, regular business that engages, as its principal 
business and under its own name, in the purchase and sale or lease of the products in question. A 
person may be a regular dealer in such bulk items as petroleum products, steel, cement, gravel, 
stone, or asphalt without owning, operating or maintaining a place of business as provided for in the 
above paragraph if the person both owns and operates distribution equipment for the products. Any 
supplementing of regular dealers' own distribution equipment shall be by a long-term lease agreement 
and not on an ad-hoc or contract-by-contract basis. 
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In order for a firm to qualify as an SBE supplier of metal and/or concrete pipe, the firm must also 
fabricate the pipe. Metal or concrete pipe is specialty pipe which is project specific and is inspected 
during the manufacturing process. This arrangement provides for no warehousing of metal or 
concrete pipe and essentially requires the manufacturer to be the supplier. Merely ordering pipe from 
the fabricator and in turn selling it to contractors is not consistent with normal industry practice. 
Contractors normally purchase pipe directly from the manufacturer, thus eliminating the middleman. 
Supplying metal or concrete pipe is viewed as brokering and is considered inconsistent with SBE 
program requirements. 

Chanae Reauest for SBE Participation

Substitution or replacement of an SBE firm will only be permitted or allowed after award and execution 
of the City contract. 

A contractor may not terminate for convenience an SBE listed in their contract (or an approved 
substitute SBE firm) and then perform the work of the terminated subcontract with its own forces or 
those of an affiliate, without City's prior written consent. 

When an SBE is terminated or fails to complete the work of the contract for any reason, the contractor 
must make good faith efforts to find another SBE to substitute for the original SBE. These good faith 
efforts shall be directed at finding another SBE to perform at least the same amount of work (not 
necessarily the same work) under the contract as the SBE that was terminated, to the extent needed 
to meet the SBE goals established in the contract. 

When the contractor obtains a substitute SBE, the contractor shall provide the Engineering Contract 
Coordinator with copies of the CHANGE REQUEST FOR SBE PARTICIPATION form and supporting 
documentation. 

If the contractor is unable to replace the SBE with another SBE, then the contractor must provide City 
with evidence in writing that they have made a good faith effort. The contractor must submit to the 
Engineering Contract Coordinator a CHANGE REQUEST FOR SBE PARTICIPATION form along with 
documentation to support they have made a good faith effort. City may adjust the goal as appropriate. 

In the case where a contractor cannot meet the SBE goals of a contract, he or she should request a 
change of that portion of the SBE goal, which cannot be met. The request will be subject to the 
following: 

• A written request for change will be initiated by the contractor at the time he or she reasonably 
knows that despite good faith efforts the contract goal cannot be achieved. The request will be 
included on the CHANGE REQUEST FOR SBE PARTICIPATION form and will contain written 
documentation of all good faith efforts made to meet the goal as well as the reason for the change. 
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• The request for change, CHANGE REQUEST FOR SBE PARTICIPATION form, will be submitted 

for review to the Engineering Contract Coordinator. The City will make the decision on the 
approval or denial of the change request and inform the contractor. 

If, at the completion of the project, the contractor has failed to meet the SBE contract goals, does 

not have an approved change request, and has not demonstrated good faith efforts to meet the 
contract goal, the contractor will be assessed liquidated damages for the difference between the 

contract goal and the actual SBE participation achieved. The City shall deduct the liquidated 
damages from the final payment. In the event insufficient earnings remain for the reduction of 

liquidated damages, the City may claim against the contractor's bond, suspend the contractor 
under performance suspension, withhold further proposals, suspend prequalification and/or other 

remedies available under the law. 

In those instances when the goal is not met due to a change in quantity, which occurs through no 

fault of the contractor, but due to City and/or changed site conditions, a change request will be 
recommended by Field Engineering at the time the change becomes known, but not later than the 

next progressive payment application from the contractor which covers the work identified for the 
SBE firm. The change request will include the statement of quantity change(s). The contractor 

shall endeavor, with good faith efforts, to mitigate underruns by utilizing other SBE firms. 

Change in utilization includes reduction, substitution, and/or increase. Utilization shall be checked 

with the submission of each partial pay request, but not longer than 30 day intervals throughout the 

project. The contractor's acknowledgement that they have verified changes in his/her utilization is 

required as part of partial pay request documents. Reductions in utilization not approved prior to the 

final pay request, will result in pay reduction to the contractor. 

If a contractor fails to comply with this section, appropriate administrative remedies may be taken 

including, but not limited to: 

• No additional progressive payments may be processed 
• Refusal to issue proposals 
• Liquidated damages 
• Suspension of work on the project 
• Suspension of prequalification 
• Termination of the contract 

Prompt Payments 

To ensure that contractors' obligations under City contracts are met, the contractor shall endeavor to 

pay all subcontractors for satisfactory performance of their contracts no later than fifteen (15) calendar 

days after receipt of each progressive payment from City. The contractor must further endeavor to 

make prompt release of retainage held to the SBE within thirty days after the work is satisfactorily 

completed, whether the contractor's work is complete or not. The term "satisfactorily completed" is 

defined as when; 1) City finds the work completed in accordance with the Plans and Specifications; 2) 
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any required paperwork, including material certification, payrolls, etc., have been received and 
approved by City; 3) Field Engineering has determined the final quantities on the subcontractor's 
portion of the work; and 4) Contractor has received progressive payments from City which includes 
subcontractors' work. 

In an effort to accelerate payments to subcontractors, the City may pay the Contractor for acceptable 
material stockpiled or delivered to the project, at other approved or designated locations, or at a plant 
site required for Contractor's operations as approved by the City. This is governed by Oklahoma 
Department of Transportation Standard Specifications for Highway Construction 2009 or latest edition. 

Contractor shall endeavor to include invoices from SBE for materials on hand, partially completed 
work, or complete work on the earliest partial payment request submitted to the City. It is incumbent 
on the SBE to submit invoices to the Contractor in a timely manner. 

Failure to comply with the prompt payment and return of retainage provisions of the contract may 
result in sanctions under the contract, as listed below: 

• Refusal to issue proposals 
• Liquidated damages 
• Suspension of work on the project 
• No additional progressive payments may be processed 
• Suspension of prequalification 

Any delay or postponement of payment among the parties may take place only for good cause, with 
City written approval. The explanation from the contractor must be made in writing to the City. 

Record Keeping Requirements 

The contractor shall keep such records as are necessary to determine compliance with the SBE 
contract obligations. The records kept by the contractor will indicate: 

1. The name(s) of SBE firms or other subcontractors, the type of work being performed, and payment 
for work, services and business. 

2. Documentation of correspondence, verbal contracts, telephone calls, etc., to obtain services of 
SBE firms on the project. 

Upon request, the contractor shall submit all subcontracts, purchase orders, contracts, agreements, 
and financial transactions, including canceled checks, executed with SBE firms with the reference to 
records referred to in this provision, in such form, manner, content prescribed by City. 

The contractor should list all SBE firms in the contract and summarize total amounts paid to SBE firms 
and the project goal amount for each SBE firm. 
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(Must be submitted with Bid) 

CITY OF TULSA 
BIDDER'S AFFIDAVIT FOR 

SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION GOALS 

STATE OF ) 
ss: 

COUNTY OF ) 

, of lawful age, being first duly sworn, says that s(he) is the 

agent authorized by the bidder to submit the attached bid. Affiant further states that the bidder 

agrees to fully comply with the City of Tulsa's Resolution requiring that a good faith effort be 

made to utilize small business enterprises as subcontractors. 

Affiant further states that s(he) will document on pages SBE-2BID, -3BID, -4BID, and -5BID 

for public record, his/her good faith efforts in solicitation. 

Affiant further states that s(he) is responsible for having like requirements placed upon any 

subcontractor of said bidder. 

Affiant further states that s(he) has read and agrees to the current CITY OF TULSA, 

OKLAHOMA SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS 

FOR BID OPENING AND AWARD SYSTEMS. 

BIDDER (Company Name) 

SIGNED 

TITLE 

SUBSCRIBED and SWORN to before me this day of , 20 

NOTARY PUBLIC 

MY COMMISSION EXPIRES: 

SBE-1BID 

07 Affidavit Resolution SBEI BID 20180123 



RECORD OF SOLICITATION FOR SMALL BUSINESS ENTERPRISE (SBE) 
(MUST BE SUBMITTED WITH BID) 

SBE - 2BID 
08 Record of Solicitation for SBE2 BID 20180123 



LETTER OF INTENT 
TO CONTRACT WITH SMALL BUSINESS ENTERPRISE (SBE) 

(Must be submitted by close of business on Thursday following bid opening) 

Public Works Department, Attn: 
CITY OF TULSA 
175 E. 2nd Street, Floor 13 
Tulsa, OK 74103 
Ph.: 918.596.9637 
Fax: 918.596.1299 

Project Name: 

Project Number: 

Submittal Date: 

Contracts Coordinator 

Prime Contractor 

HEREBY, intends to subcontract items of work generally described as 

to: 

SMALL BUSINESS ENTERPRISE 

Total amount of participation by City of Tulsa SBE: $ 

City of Tulsa SBE: ❑ Yes ❑ No 
City of Tulsa SBE Certificate Number: 
Other SBE Certificate Number(s): 

SMALL BUSINESS ENTERPRISE 

Signature: 

Title: 

Date: 

(City of Tulsa SBE, quote must be attached) 

PRIME CONTRACTOR 

Signature: 

Title: 

Date: 

Signatures of Authorized representatives of the Prime Contractor and the City of Tulsa SBE firm above represent the written 
commitment by the Prime Contractor to subcontract with the City of Tulsa SBE firm and a written commitment by the City 
of Tulsa SBE firm to subcontract for work as described in the attached quote. 

This form, along with the City of Tulsa SBE firm's quote must be submitted to the City with the executed Contract 
documents. If this form is not received, the proposed utilization will NOT be counted as part of the Prime Contractor's 
agreement. This may cause the agreement to be considered non-compliant and be rejected by the City of Tulsa. 

SBE - 3BID 
09 Letter of Intent for SBE3 BID 20180123 



CHANGE REQUEST 
FOR SMALL BUSINESS ENTERPRISE (SBE) PARTICIPATION 

Project Name: 

Project Number: 

Prime Contractor: 

CHANGE: From / To (fill in both sides) 

FROM: 

Name: 

City of Tulsa SBE: ❑ Yes ❑ No 
City of Tulsa SBE Certificate Number: 
Other SBE Certificate Number(s): 

Change in service to be performed: 

OR ADD: To (fill in this side only) 

TO: 

Name: 

City of Tulsa SBE: ❑ Yes ❑ No 
City of Tulsa SBE Certificate Number: 
Other SBE Certificate Number(s): 

Change in amount of participation by City of Tulsa SBE: $ 

Reason for Change: 

NOTE: Attach a copy of the Letter of Intent for the original City of Tulsa SBE and a new Letter of Intent for the proposed 
City of Tulsa SBE. 

PRIME CONTRACTOR 

Signature: 

Date: 

Title: 

SBE SUBCONTRACTOR 

Signature: 

Date: 

Title: 

Approved / Disapproved: Date: 
Public Works Design Engineering Manager 
(Planning, Design, or Field) 

Approved / Disapproved: 
Public Works Contracts Manager 

Date: 

Distribution: Tulsa Authority for Economic Opportunity 
Public Works Design/Public Works Department (Planning, Design, or Field) 

SBE — 4BID 
10 Change Request for SBE4 BID 20200709 



ELSA 
CITY OF TULSA 

SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION 

Project No. Contractor 

Project Name 

Name 

Projected Contract % 

PROJECTED: 

Contractor Representative 

Date 

11 Utilization Table SBE5 BID 20180123 

Business Category I Projected Dollars Actual Dollars 

Actual Contract 

SBE - 5BID 

Total 

ACTUAL (Update and Submit with Final Payment): 

Contractor Representative 

Date 

NOTE: REFER TO UTILIZATION INSTRUCTIONS 



(Must be submitted at time of Bid) 
CITY OF TULSA 

RESOLUTION NO. 7404 
AFFIDAVIT OF COMPLIANCE 

, of lawful age, being first duly sworn, states that 
s(he) is the authorized agent of the Company set forth below. 

Affiant further states that the Company, in compliance with City of Tulsa Resolution No. 
7404, shall not hire or knowingly allow any of its subcontractors or lower tier 
subcontractors to hire anyone who is not a United States citizen or legal immigrant or 
anyone who does not have legal status as a temporary worker to perform work on any 
project which is the subject of a contract between the Company and the City of Tulsa. 

Affiant further states that the Company shall not fail to comply with and shall not 
knowingly allow any of its subcontractors or lower tier subcontractors to fail to comply 
with all applicable laws including, but not limited to, labor, employment and taxation 
laws, in the performance of any work on any project which is the subject of a contract 
between the Company and the City of Tulsa. 

Affiant further states that the Company shall make available to the City of Tulsa, at the 
City's request, sufficient information and/or affirmations to allow the City to confirm 
Company's compliance with Resolution No. 7404 relating to the performance of any 
contract between the Company and the City of Tulsa. 

Company: 

Signed: 

Title 

SUBSCRIBED and SWORN to before me, this day of , 20_. 

NOTARY PUBLIC 

MY COMMISSION EXPIRES: 

COMMISSION NO.: 

Resolution No. 7404 
RAC-1 



07/05/17 

(Must be submitted at time of Bid) 
CITY OF TULSA 

50% RESIDENT RESOLUTION 
AFFIDAVIT FOR BID 

STATE OF ) 
ss: 

COUNTY OF ) 

, of lawful age, being first duly sworn, 

states that s(he) is the agent authorized by the bidder to submit the attached bid. 
Affiant further states that the bidder, in compliance with City of Tulsa Resolution 

No. 18145, is committed to the goal of employing at least 50% bona fide 
residents of the City of Tulsa and/or the Metropolitan Statistical Area (composed 

of Creek, Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties). 

Affiant further states that bidder is responsible for having like requirements 
placed upon any of its subcontractors. 

BIDDER (Company Name) SIGNED 

Title 

SUBSCRIBED and SWORN to before me this day of 1 20 

NOTARY PUBLIC 

MY COMISSION EXPIRES: 

COMMISSION NO.: 



02/01/19 

(Must be submitted at time of bid) 
NON-COLLUSION AFFIDAVIT 

STATE OF ) 
ss: 

COUNTY OF ) 

, of lawful age, being first duly sworn, says that: 

I am the duly authorized agent of the bidder submitting the competitive bid associated with 

this sworn statement for the purpose of certifying facts pertaining to the existence of 

collusion among bidders and between bidders and municipal officers or employees, as well 

as facts pertaining to the giving or offering of things of value to governmental personnel in 

return for special consideration in the letting of any contract pursuant to the bid; 

2. 1 am fully aware of the facts and circumstances surrounding the making of the bid and have 

been personally and directly involved in the proceedings leading to the submission of such 

bid; 

3. Neither the bidder nor anyone subject to the bidder's direction or control has been a party: 

a. to any collusion among bidders in restraint of freedom of competition by agreement 

to bid at a fixed price or to refrain from bidding; 

b. to any collusion with any municipal official or employee as to quantity, quality or 

price in the prospective contract, or as to any other terms of such prospective contract; 

nor 
C. in any discussions between bidders and any municipal official concerning exchange 

of money or other things of value for special consideration in the letting of a contract. 

4. If awarded the contract, neither the bidder nor anyone subject to the bidder's direction or 

control has paid, given or donated or agreed to pay, give or donate to any officer or 

employee of the City of Tulsa or of any public trust where the City of Tulsa is a beneficiary, 

any money or other thing of value, either directly or indirectly, in procuring the contract for 

which the bid is submitted. 

BIDDER (Company Name) Signed 

Title 

SUBSCRIBED and SWORN to before me this day of 1 20 

MY COMMISSION EXPIRES: 

COMMISSION NO.: 

NA-1 

NOTARY PUBLIC 



10/17/08 

(Must be submitted at time of bid) 
BUSINESS RELATIONSHIP AFFIDAVIT 

STATE OF ) 
ss: 

COUNTY OF ) 

, of lawful age, being first duly sworn, says that 
s(he) is the agent authorized by the bidder to submit the attached bid. Affiant further 
states that the nature of any partnership, joint venture or other business relationship 
presently in effect or which existed within one (1) year prior to the date of this statement 
with the architect, engineer, or other party to the project is as follows: 

Affiant further states that any such business relationship presently in effect or which 
existed within one (1) year prior to the date of this statement between any officer or 
director of the bidding company and any officer or director of the architectural or 
engineering firm or other party to the project is as follows: 

Affiant further states that the names of all persons having any such business 
relationships and the positions they hold with their respective companies or firms are as 
follows: 

(If none of the business relationships herein above mentioned exist, affiant should so 
state.) 

Signed: 

BIDDER (Company Name) 
Title: 

SUBSCRIBED and SWORN to before me this day of , 20 

NOTARY PUBLIC 
MY COMMISSION EXPIRES: 

COMMISSION NO.: 

BR-1 



(Must be submitted at time of bid) 
INTEREST AFFIDAVIT 

STATE OF 
)ss. 

COUNTY OF 

I, , of lawful age, being first duly sworn, state that I am the 
agent authorized by Contractor, Engineer, Architect or provider of professional service 
["Services Provider"] to submit the attached Agreement. Affiant further states that no officer or 
employee of the City of Tulsa either directly or indirectly owns a five percent (5%) interest or 
more in the Services Provider's business or such a percentage that constitutes a controlling 
interest. Affiant further states that the following officers and/or employees of the City of Tulsa 
own an interest in the Services Provider's business which is less than a controlling interest, either 
direct or indirect. 

Signature 

Title 

Subscribed and sworn to before me this day of , 20 

Notary Public 

My Commission Expires: 

Notary Commission Number: 

County & State Where Notarized: 

The Affidavit must be signed by an authorized agent and notarized. 

IA-1 



ELECTRONIC BID PROPOSAL INSTRUCTIONS - EXCEL SPREADSHEET 

PROJECT NAME: MZ 2131, 5033, 5026, 6149, 3082 NON-ARTERIAL STREET REHABILITATION 

PROJECT NO: 2036N2131Z, 5033Z, 5026Z, 6149Z, 3082Z 

Please read the following instructions carefully. 

1. After opening this file re-save it as your company's name. 

2. Open the BID FORM Sheet from the labs below. 

3. Input the unit price of the appropriate pay Rem in the cells highlighted in blue. 

4. Review all data input and check calculations to ensure accuracy of Bid. 

5. Print 1hardcopy of the "PROPOSAL" tab, BID FORM and the "SIGNATURE PAGE" tab. 

6. Complete and sign the "Signature Page" document. 

6. Submit hardcopy and electronic disk with Contract Documents and Specifications for Bid opening date. 

NOTES:
1. The sheet named "FOR CONTRACTOR USE" shall be used by the contractor to export data to estimating software 

LEGEND
$ 1.00 Cells Requiring Data Input. 

$ 1.00 Internal Data Transfer. 
$ 2.00 Calculated Results. 

AGREEMENT FOR USING ELECTRONIC BID PROPOSAL 

By and Between: Kimley-Hom ad Associates, Inc., (ENGINEER) and RECIPIENT. The enclosed electronic media is provided pursuant to your request and is for your limited use in connection with 
your submittal of Bid Proposal for Project No. 2036N2131Z, 5033Z, 5026Z, 6149Z, 3082Z In no event shall the information be used for any other purpose or be released to third parties without the 
written consent of the ENGINEER. In the event of a discrepancy between the hard copy and this electronic media at delivery or in the future, the hard copy shall govern. ENGINEER hereby 
disclaims any and all liability for the consequences from use of the electronic media and makes no warranty or guarantee of accuracy. RECIPIENT shall assume full responsibility for the uses and 
consequences of the electronic media. It is agreed that ENGINEER has and retains ownership of the electronic media. ENGINEER does not warrantor guarantee that the electronic data is 
compatible with RECIPIENT'S computer hardware or software, and ENGINEER'S responsibility for the electronic media is limited to replacement of defective media for a period of thirty (30) days 
after delivery to RECIPIENT.! By opening and using this FILE, You AGREE to these TERMS AND CONDITIONS! 

P-1 



PROPOSAL 
PROJECT NAME: bIZ 2131, 5033, 5026, 6149, 3082 NON-ARTERIAL STREET REHABILITATION 

PROJECT NO: 2036N2131Z, 5033Z, 5026Z, 6149Z, 3082Z 

TO: HONORABLE MAYOR 
CITY OF TULSA, OKLAHOMA 

THE UNDERSIGNED BIDDER, having carefully examined the drawings, specifications, and other 

Contract Documents of the above project presently on file in the City Clerk, City of Tulsa Oklahoma: 

CERTIFIES THAT he has inspected the site of the proposed work and has full knowledge of the extent 

and character of the work involved, construction difficulties that may be encountered, and materials 

necessary for construction, class and type of excavation, and all other factors affecting or which may be 

affected by the specified work; and 

CERTIFIES THAT he has not entered into collusion with any other bidder or prospective bidder relative 

to the project and/or bid: and 

HEREBY PROPOSES: to enter into a contract to provide all necessary labor, materials, equipment and 

tools to completely construct and finish all the work required by the Contract Documents referred to 

therein; to complete said work within 270 calender days after the work order is issued; and to accept in 

full payment therefore the amount set forth below for all work actually performed as computed by the 

Engineers as set forth in the Contract. 

Basis of Award 
IT SHOULD BE NOTED THAT THE LOWEST RESPONSIBLE TOTAL BID SHALL BE DETERMINED BY 

THE ROADWAY BASE BID. 

Note: - Item numbers omitted are not a part of the Contract. 

P-2. 



PROPOSALFOR 
PROJECT NAME: MZ 2131, 5033, 5026, 6149, 3082 NON-ARTERIAL STREET REHABILITATION 

PROJECT NO: 2036N2131Z, 5033Z, 5026Z, 6149Z, 3082Z 

ITEM I 
NUMBER 

SPEC 
NUMBER 

ITEM DESCRIPTION UNIT QUANTITY 
DATA INPUT UNIT 

PRICE 
AMOUNT 

BASE BID - ROADWAY 

1 201(A) CLEARING AND GRUBBING LSUM 1 $ 

2 202(A) UNCLASSIFIED EXCAVATION CY 3,028 $ 

3 220 SWPPP DOCUMENTATION AND MANAGEMENT LSUM 1 $ 

4 230(A) SOLID SLAB SODDING SY 100 $ 

5 303(A) AGGREGATE BASE TYPE A CY 1,562 $ 

6 310(B) SUBGRADE, METHOD B SY 5,500 $ 

7 325 SEPARATOR FABRIC SY 6,932 $ 

8 409(A) FABRIC REINFORCEMENT SY 38,907 $ 

9 411(C) SUPERPAVE, TYPE S4(PG 64-22 OK) TON 4,384 $ 

10 411(E) SUPERPAVE, TYPE S6(PG 64-22 OK) TON 808 $ 

11 412 COLD MILLING PAVEMENT SY 38,907 $ 

12 414(A) P.C.CONCRETE PAVEMENT(PLACEMENT) SY 134 $ 

13 414(G) IE.C. CONCRETE FOR PAVEMENT CY 28 $ 

14 501(E) I SELECT BACKFILL CY 100 $ 

15 609(A) CONC.CURB(6" BARRIER-INTEGRAL) LF 132 $ 

16 609(8) COMBINED CURB & GUTTER(6" BARRIER) LF 231 $ 

17 610(A) 4" CONCRETE SIDEWALK SY 1,171 $ 

18 610(B) 6" CONCRETE DRIVEWAY (H.E.S.) SY 1,912 $ 

19 610(1) TACTILE WARNING DEVICE-NEW SF 33 $ 

20 612(A) MANHOLES ADJUST TO GRADE EA 12 $ 

21 612(E) VALVE BOXES ADJUST TO GRADE EA 8 $ 

22 612(F) METER BOXES ADJUST TO GRADE EA 14 $ 

23 619(A) REMOVAL OF STRUCTURES & OBSTRUCTIONS LSUM 1 $ 

24 619(B) REMOVAL OF SIDEWALK SY 1,171 $ 

25 619(B) REMOVAL OF CONCRETE DRIVEWAY SY 1,912 $ 

26 619(B) REMOVAL OF CURB AND GUTTER LF 363 $ 

27 625(8) REMOVE AND RECONSTRUCT FENCE (6' WOOD PRIVACY FENCE) LF 95 $ 

28 625(B) REMOVE AND RECONSTRUCT FENCE (5' CHAINLINK FENCE) LF 140 $ 

29 629(D) REMOVE AND RESET MAILBOX EA 1 $ 

30 641 MOBILIZATION LSUM 1 $ 

31 642(B) CONSTRUCTION STAKING LEVEL II EA 1 $ 

32 805(A) REMOVAL OF EXISTING SIGNS EA 43 $ 

33 805(D) REMOVE & RESET EXISTING SIGNS EA 8 $ 

34 855(A) TRAFFIC STRIP E(PLASTIC)(4" WIDE) LF 4,328 $ 

35 855(A) TRAFFIC STRIPE(PLASTIC)(24" WIDE) LF 150 $ 

36 COT 202 QUICK SET FLOWABLE FILL CY 15 $ 

37 COT 334 CONSTRUCTION AS-BUILT LSUM 1 $ 

38 COT 335 CONTRACTOR'S QUALITY CONTROL LSUM 1 $ 

39 COT 608 GROUND SIGN SF 370 $ 

40 COT 608 1-1/2" SIGN POST LF 36 $ 

41 COT 608 1-3/4" SIGN POST LF 362 $ 

42 COT 608 2" SIGN POST LF 105 $ 

43 SPECIAL CONSTRUCTION TRAFFIC CONTROL CD 270 $ 

44 SPECIAL PROJECT SIGN (CITY OF TULSA) EA 5 $ 

45 SPECIAL TYPE I AC PATCH CY 522 $ 

46 SPECIAL URBAN RIGHT-OF-WAY RESTORATION EA 1 $ 

47 SPECIAL OWNER ALLOWANCE EA 25,000 $ 1.00 Is 25,000.00 

BASE BID - ROADWAY 1 $ 25,000.00 

TOTAL BID (BASE BID - ROADWAY) $ 25,000.00 
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TOTAL BASE BID $ 25,000.00
Figures 

Enclosed is a ( ) Bidder's Surety Bond, ( ) Certified Check, ( ) Cashier's Check for 

Dollars ($ )
Figures 

which the City of Tulsa may retain or recover as liquidated damages in the event that the undersigned fails to enter into 

contract for the work covered by this proposal., provided the Contract is awarded to the undersigned within thirty (30) 

days, or within ninety (90) days if Federal funds are utilized, from the date fixed for opening of bids and the undersigned 

fails to execute said Contract and furnish the required bonds and other requirements as called for in these Contract 

Documents within thirty (30) days after award of Contract. 

Dated at Tulsa, Oklahoma, this day of .202_ 

Respectfully submitted, 

(Complete legal name of company) 

By: 

Title: 

Address: 

Telephone Number: 

ATTEST: 

Title: Corporate Secretary 

(SEAL) 

Fax Number: 

The undersigned acknowledge receipt of the following Addenda (give number and date of each): 

P-4. 



This form is made available for example purposes only and is not intended to be legal advice nor intended to be relied upon in 

lieu of consultation with an attorney. 

Certificate of Secretary 

The undersigned (Assistant) Secretary of , a 
corporation, (the "Corporation") hereby certifies that the following is a 

true and correct copy of a Resolution duly adopted by the Board of Directors of the Corporation 
on the day of , 20_ 

RESOLVED, that is authorized to 
execute and enter into bids, contracts, bonds, affidavits and any ancillary 
documents, on behalf of the Corporation. 

The undersigned further certifies that this Resolution is in full force and effect as of the date of 

this Certificate and has not been amended, modified, revoked or rescinded. 

IN WITNESS WHEREOF, I have executed this Certificate this _ day of , 20_ 

(Signature) 

Printed Name 

(Assistant) Secretary 

CS-1 



This form is made available for example purposes only and is not intended to be legal advice nor intended to be relied upon in 
lieu of consultation with an attorney. 

Consent of Members 

The undersigned, being all of the Members of [Name of Company], LLC, an Oklahoma 
Limited Liability Company, hereby authorize, consent to, approve and ratify the execution by 

on behalf of [Name of Company], LLC of bid proposals, contracts, 
affidavits and related documents in connection with [Name of Project] of the City of Tulsa. 

DATED, this day of ) 20—. 

Name printed: 

Name Printed: 

[ADD ADDITIONAL LINES FOR ADDITIONAL MEMBERS] 

CM-1 



CITY OF 

L TU L S3 A] 
PUBLIC WORKS 

Engineering 

Month Day, Year 

{Company Name} 

(Address) 
{City, State Zip} 

RE: City of Tulsa Project No. {number and Title} 

TO WHOM IT MAY CONCERN: 

Please be advised that the City of Tulsa, Oklahoma, a municipal corporation, has contracted 

for the construction of a public improvement project as referenced above, and that pursuant 

to Title 68 § Section 1356 (10), sales on tangible personal property or services to be wholly 

consumed in the performance of such projects are exempt from Oklahoma and City of Tulsa 

Sales Tax when: 

"...Any person making purchases on behalf of such subdivision or agency of 

X the state shall certify, in writing, on the copy of the invoice or sales ticket to be 
LO retained by the vendor that the purchases are made for and on behalf of such 
Ell 

'p subdivision or agency of this state and set out the name of such public 
subdivision or agency." 

This letter of authorization expires {Date. 

A photostatic copy of this letter may be considered as the original. 

CITY OF TULSA 

Paul D. Zachary, P.E. 
Deputy Director 

cc: Ryan McKaskle 

HAS:JR:kt 

STED-1 
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EXTENSION OF TIME REQUEST 
(to be submitted with eack partial payment application) 

DATE: 

CONTRACTOR: 

ADDRESS: 

CONTRACT NO.: 

PROJECT NO.: 

DESCRIPTION: 

ARE THERE ANY CHANGES TO YOUR SBE UTILIZATION? YES NO 

IF YES, GIVE REASON AND ATTACH CHANGE REQUEST FORM (SBE-4): 

EXTENSION OF CONTRACT TIME REQUIRED: 

TOTAL OF EXTENSION TIME REQUESTED: 

IF YES GIVE REASON: 

1/1 

YES NO 

SIGNATURE -CONTRACTOR 

CONSULTING ENGINEER OR DEPARTMENT OF PUBLIC WORKS STAFF RECOMMENDATIONS 

APPROVED: REJECTED: 

REASON: 

SIGNATURE 

DATE 

ACTION WILL BE TAKEN WITHIN 30 DAYS FROM RECEIPT OF REQUEST 

ETR-1 



11/01/2025 

CONTRACT FOR CONSTRUCTION OF PUBLIC IMPROVEMENTS 
TULSA, OKLAHOMA 

THIS CONTRACT made and entered into the day of , 2026, by 
and between an (list state) (Corporation or Limited Liability Company) 
of , Oklahoma, hereinafter called the "CONTRACTOR", and the CITY OF 
TULSA - TULSA, OKLAHOMA, a Municipal Corporation, herein called the "CITY." 

WITNESSETH: 

WHEREAS, the City has caused to be prepared the necessary Drawings, 
Specifications, and other Contract Documents for the public improvements herein 
described, and has invited bids for the construction thereof in accordance with the 
terms of this Contract, all of which is hereby designated as: 

PROJECT NO. 2036N2131Z, 2036N5033Z, 2036N5026Z, 2036N6149Z, 
2036N3082Z Non-Arterial Street Rehabilitation Maintenance Zone 2131, 5033, 
5026, 6149, 3082 

WHEREAS, the Contractor, in response to the Advertisement, has submitted to 
the City, in the manner and at the time specified, a sealed bid in accordance with 
the terms of this Contract; and, 

WHEREAS, the City, in the manner prescribed by law, has publicly opened, 
examined, and canvassed the bids submitted, and has determined the above named 
Contractor to be the lowest responsible bidder for the work and has duly awarded 
to the said Contractor therefore, for the sum or sums named in the Contractor's bid, 
a copy of the Bid Form being attached to and made a part of this Contract; 

NOW, THEREFORE, in consideration of the compensation to be paid to the 
Contractor and of the mutual agreements and covenants herein contained, the 
parties to this Contract have agreed and hereby agree, as follows: 

ARTICLE I. That the Contractor shall (a) furnish all tools, equipment, supplies, 
superintendent, transportation, and other construction accessories, services, and 
facilities; (b) furnish all materials, supplies, and equipment specified and required 
to be incorporated in and form a permanent part of the completed work; (c) 
provide and perform all necessary labor; and (d) in a good, substantial, and 
workmanlike manner and in accordance with the requirements, stipulations, 
provisions, and conditions of the Contract as defined in the attached General 
Provisions, sometimes referred to as General Conditions in the Contract Documents, 
said documents forming the Contract and being as fully a part thereof as if repeated 
verbatim herein, perform, execute, construct, and complete all work included in 
and covered by the City's official award of this Contract to the said Contractor, 
such award being based on the acceptance by the City of the Contractor's bid, or 
part thereof, as follows: 

C-1 



11/01/2025 

PROJECT NO. 2036N2131Z, 2036N5033Z, 2036N5026Z, 2036N6149Z, 2036N3082Z 
Non-Arterial Street Rehabilitation Maintenance Zone 2131, 5033, 5026, 6149, 3082 

ARTICLE II. That the City shall pay to the Contractor for performance of the work 
embraced in this Contract, and the Contractor will accept as full compensation therefor, 
the sum (subject to adjustment as provided by the Contract) of AND 
/100 Dollars ($ ) for all work covered by and included in the Contract 
award and designated in the foregoing Article I; payments therefore to be made in cash 
or its equivalent, in the manner provided in the General Provisions. 

ARTICLE III. That the Contractor shall start work within ten (10) days following the date 
stipulated in a written order from the City to proceed with the work to be performed 
hereunder, and shall complete the work within the number of consecutive calendar days 
after the authorized starting date, as stipulated below: 

All Work Completed: 270 calendar days 

ARTICLE IV. The sworn, notarized statement below shall be signed and notarized before 
this Contract will become effective. 

ARTICLE V. Prior to submitting a final payment request, the Contractor shall furnish a 
lien waiver certifying that all subcontractors and suppliers have been paid. 

ARTICLE VI. If the Contractor has 10 or more full-time employees, and this contract 
exceeds $100,000 in total value, Contractor acknowledges and agrees that, in 
accordance with and pursuant to 21 O.S. 1289.31, Contractor verifies to City that: (i) it 
does not have a practice, policy, guidance, or directive that discriminates against a 
firearm entity or firearm trade association, and (ii) will not discriminate against a firearm 
entity or firearm trade association during the term of this Contract. 

IN WITNESS WHEREOF, the parties have hereto set their hands and seals, 

this day of , 2026. 
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11/01/2025 

CITY OF TULSA, OKLAHOMA 
a municipal corporation 

By: 

Mayor 

APPROVED: 

City Attorney 

CONTRACTOR 

Printed Name 

Title 

ATTEST: 

Corporate Secretary 

(SEAL) 

Date: 
City Clerk 

Date: 

APPROVED: 

Director 

Date: 
Title 

C-3 

ATTEST: (SEAL) 

Date: 

ate: 

Date: 



11/01/2025 

AFFIDAVIT 

STATE OF 
)ss 

COUNTY OF 

, of lawful age, being first duly 
sworn, on oath says that (s)he is the agent authorized by the Contractor to submit 
the above Contract to the CITY OF TULSA, Tulsa, Oklahoma. 

Signature 

Subscribed and sworn to before me this day of , 2026. 

NOTARY PUBLIC 

My Commission Expires: 
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City of Tulsa Construction Escalation Process 

Step 
Contractor 

City of Tulsa Representative(s) Process 
Communication / 

Resolution (**) No Resolution 
TypicalTime 

Representative(s) Documentation Frame(***) 

Field Meeting If not resolved within 

Requestfor 
Phone, Text, 

Within Construction Construction Same day to 
1.0 Superintendent Construction Inspector 

Information (RFI) 
Email, or RFI / 

Documents Documents, escalate 3 days 

may apply 
Daily Report 

to 2.0 
Field Meeting If not resolved within 
Requestfor 

Phone, Text, 
Within Construction Construction 

2.0 Superintendent Construction Inspector Manager/ Construction Inspector Email, or RFI / 1 day to 3 days 
Information (RFI) Documents Documents, escalate 

Daily Report 
may apply to 3.0 

Additional information If not resolved by
Within Construction Manager/ Construction Inspector Manager/ 

Phone, Email, RFI provided. Potential Allowance additional information 
10 calendar 

3.0 
Project Manager/ Construction Inspector Contractor 

/ Daily Report, RFI Authorization, Extension of and within terms of 
days 

Superintendent Lead Engineer/ Project Manager submit RFI 
Log, Progress Mtg Quantities, Change Order, or contract, escalate to 

(as ODOT 

Design Consultant 
Other 4.0 

104.06.13) 

Field Engineering Manager 

Appeal makes determination on 
If not resolved by 

Within 10 calendar 

Project Manager/ 
Field Engineering Manager/ Construction Manager 

Construction 
Email, RFI / Daily 

appeal. Potential Allowance 
additional information 

days 
4.0 

Superintendent 
Lead Engineer/ Project Manager 

Manager's 
Report, RFI Log, 

Extension of Authorization, 
and within terms of 

(as ODOT 
Design Consultant 

Decision 
Progress Mtg 

Quantities, Change Order, or 
contract, escalate to 

104.06.13) 
5.0 

Other 
PW Deputy Director and/or 

PW Deputy Director and/or other Dept Design Manager / Field Appeal Field 
other Dept. Design Manager 

Within 10 calendar 
Email, RFI / Daily makes determination on If appeal is not 

5.0 
Owner/ Project Manager/ Engineering Manager/ Construction Manager Engineering I 

L
Report, RFI Log, 

c
appeal. PotentialALlowance resolved, escalate to 

days 

Superintendent Lead Engineer/ Project Manager Manager's 
Progress Authorization, Extension 6.0 

(as ODOT 

Design Consultant Decision 
Quantities, Change Order, or 

104.06.B) 

Other 
Appeal PW 

Director makes determination 
Director(*) / PW Deputy Director and/or other Dept Design Deputy Director's Within 10 calendar 

Owner/ Project Manager/ Manager/ Field Engineering Manager/ Construction Manager and/or other 
Email, RFI / Daily on appeal. Potential 

days 
6.0 

Superintendent Lead Engineer/ Project Manager Dept. Design 
Report, RFI Log, Allowance Authorization, 

(as ODOT 

Design Consultant Manager's 
Progress Mtg Extension Quantities, 

104.06.13) 
Change Order, or Other 

Decision 

(*) Director ofthe Department under whose authority construction is managed by Public Works Field Engineering. Public Works Deputy Director will notify Director of Public Works. 

(**) Resolution -Complete information will assist in the most timely resolution. Each escalation step should address any information deficiencies and proposed resolutions, if any, that were unsatisfactory. 

(***) Time frames - It is understood that special issues will require a more rapid response and escalation. 
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PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS: That we, the undersigned, 
, (hereinafter called the Contractor"), 

duly authorized by law to do business as a construction contractor in the State of 
Oklahoma, and 
(hereinafter called the "Surety"), a corporation organized under the laws of the 
State of , and authorized to transact business in the State of 
Oklahoma, as Surety, are hereby held and firmly bound unto the City of Tulsa, 
Tulsa, Oklahoma (hereinafter called the "City"), in the penal sum of 

Dollars ($ ) in 
lawful money of the United States, for the payment of which, well and truly to be 
made unto the said City, we bind ourselves, our heirs, executors, administrators, 
successors, and assigns, jointly and severally, firmly by these presents, as 
follows: 

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT, 
WHEREAS, the Contractor has on the day of , 
entered into a written contract with the City of Tulsa, Tulsa, Oklahoma, for 
furnishing all materials, labor, tools, equipment, and transportation necessary for: 

Project No. 2036N2131Z, 2036N5033Z, 2036N5026Z, 2036N6149Z, 
2036N3082Z Non-Arterial Street Rehabilitation 
Maintenance Zone 2131, 5033, 5026, 6149, 3082 

NOW, THEREFORE, if said Contractor shall well and truly perform and complete 
said project in accordance with said Contract, Advertisement for Bids, General 
Conditions, Instructions to Bidders, Bid Form, Plans and Specifications, and related 
documents, shall comply with all the requirements of the laws of the State of 
Oklahoma; shall pay as they become due all just claims for work or labor performed 
and materials furnished in connection with said contract, and shall defend, 
indemnify and save harmless said City against any and all liens, encumbrances, 
damages, claims, demands, expenses, costs and charges of every kind, including 
patent infringement claims except as otherwise provided in said specifications and 
other contract documents, arising out of or in relation to the performance of said 
work and the provisions of said Contract, then these presents shall be void; 
otherwise, they shall remain in full force and effect. 

This obligation is made for the use of said City and also for the use and benefit of 
all persons who may perform work or labor, or furnish any material in the execution 
of said Contract, and may be sued on thereby in the name of the City. 

The Surety, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration or addition to the terms of the Contract, or to the work 
to be performed thereunder, or the specifications accompanying same, shall in any 
way affect its obligation on this bond; and it does hereby waive notice of any such 
change, extension of time, alteration or addition of the terms of the Contract, or to 
the work or to the specifications. 
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IN WITNESS WHEREOF, the said Principal has caused these presents to be 
executed in its name and its corporate seal to be hereunto affixed by its duly 
authorized officers, and the said Surety has caused these presents to be executed 
in its name and its corporate seal to be hereunto affixed by its attorney-in-fact, duly 
authorized so to do, the day and year first above written. 

CONTRACTOR (Principal) 

BY: ATTEST: ( SEAL ) 

Title: 

Attorney In Fact 

Date: 
Title: 

Date: 
** Surety 

Date: 

Date: 
( SEAL ) 

"This date shall match the notarized certificate on the Power-of-Attorney 

(Accompany this Bond with Power Of Attorney) 

APPROVED AS TO FORM: 

Date: 
City Attorney 

Date: 
City Clerk 
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STATUTORY BOND 

WHEREAS, the undersigned 
has entered into a certain contract dated the day of , 
designated as Project No. 2036N2131Z, 2036N5033Z, 2036N5026Z, 
2036N6149Z, 2036N3082Z for the construction of certain public improvements 
Consisting of Non-Arterial Street Rehabilitation Maintenance Zone 2131, 5033, 
5026, 6149, 3082 to be situated and constructed on and through the property 
described in said Contract, including all of the work mentioned and described in 
said Contract, and to be performed by the undersigned strictly and punctually in 
accordance with the terms, conditions, drawings and specifications thereof, on file 
in the office of the office of the City Clerk. 

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS: That 
as Principal, and 

, a Corporation organized under the laws 
State of and authorized to transact business in the S 
Oklahoma, as Surety, are held and firmly bound unto the State of Oklahoma 
penal sum 

of the 
ate of 
in the 

of 

Dollars ($ ) in lawful money of the United States, for the payment 
of which sum well and truly to be made, we bind ourselves, our successors, and 
assigns, jointly and severally firmly by these presents. 

NOW, THEREFORE, if the said Principal shall fail or neglect to pay all indebtedness 
incurred by Principal or sub-contractors of said principal who perform work in the 
performance of such contract, for labor and materials and repairs to and parts for 
equipment used and consumed in the performance of said contract within thirty (30) 
days after the same becomes due and payable, the person, firm or corporation 
entitled thereto may sue and recover on this bond the amount so due and unpaid. 

The Surety, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration, or addition to the terms of the contract or to the work to 
be performed thereunder, or the specifications accompanying the same, shall in any 
way affect its obligation on this bond, and it does hereby waive notice of any such 
change, extension of time, alteration, or addition to the terms of the contract or to the 
specifications. 

SB-1 
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IN WITNESS WHEREOF, the said Principal has caused these presents to be 
executed in its name and its corporate seal to be hereunto affixed by its duly 
authorized officers, and the said Surety has caused these presents to be executed in 
its name and its corporate seal to be hereunto affixed by its attorney-in-fact, duly 
authorized so to do, the day and year first above written. 

CONTRACTOR (Principal) 

BY: ATTEST: 

Date: 
Title: Title: 

Date: 
Attorney-In-Fact 

(SEAL) 

** Surety ( SEAL ) 

Date: 

Date: 

**This date shall match the date of the notarized certificate on the Power-of- Attorney. 

City Attorney 

City Clerk 

(Accompany this Bond with Power-Of-Attorney) 

APPROVED AS TO FORM: 

Date: 

Date: 

S B-2 



06/13/06 

MAINTENANCE BOND 

KNOW ALL MEN BY THESE PRESENTS: 

That 
and 

, as Principal, 

,a 
corporation organized under the laws of the State of and authorized to transact 
business in the State of Oklahoma, as Surety, are held and firmly bound unto the City of 
Tulsa in the Penal sum of 

Dollars ($ ) in lawful money of the United States of America for the 
payment of which, well and truly to be made, we bind ourselves and each of us, our 
heirs executors, administrators, trustees, successors, and assigns, jointly and severally, 
firmly by these presents. 

The condition of this obligation is such that: 

WHEREAS, said Principal entered into a written contract with the City of Tulsa, 
Oklahoma dated , for 

Project No. 2036N2131Z, 2036N5033Z, 2036N5026Z, 2036N6149Z, 2036N3082Z 
Non-Arterial Street Rehabilitation Maintenance Zone 2131, 5033, 5026, 6149, 3082 

all in compliance with the drawings and specifications therefore, made a part of said 
Contract and on file in the office of the City Clerk, Tulsa, Oklahoma. 

NOW, THEREFORE, if said Principal shall pay or cause to be paid to the City of Tulsa, 
Oklahoma, all damage, loss, and expense which may result by reason of defective 
materials and/or workmanship in connection with said work, occurring within a period of 
one (1) year for all projects, from and after acceptance of said project by the City of 
Tulsa, Oklahoma; and if Principal shall pay or cause to be paid all labor and materials, 
including the prime contractor and all subcontractors; and if principal shall save and 
hold the City of Tulsa, Oklahoma, harmless from all damages, loss, and expense 
occasioned by or resulting from any failure whatsoever of said Principal, then this 
obligation shall be null and void, otherwise to be and remain in full force and effect. 

It is further expressly agreed and understood by the parties hereto that no changes or 
alterations in said Contract and no deviations from the plan or mode of procedure herein 
fixed shall have the effect of releasing the sureties, or any of them, from the obligation 
of this Bond. 

MB-1 
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IN WITNESS WHEREOF, the said Principal has caused these presents to be executed 
in its name and its corporate seal to be hereunto affixed by its duly authorized officers, 
and the said Surety has caused these presents to be executed in its name and its 
corporate seal to be hereunto affixed by its attorney-in-fact, duly authorized so to do, the 
day and year first above written. 

CONTRACTOR (Principal) 

In 

Date: 
Title: 

Date: 
Attorney-I n- Fact 

ATTEST: ( S E A L ) 

Title: 

** Surety ( SEAL ) 

Date: 

Date: 

** This date shall match the date of the notarized certificate on the Power of Attorney 

City Attorney 

City Clerk 

(Accompany this Bond with Power-Of-Attorney) 

APPROVED AS TO FORM: 

Date: 

Date: 

MB-2 



AFFIDAVIT OF CLAIMANT 

STATE OF 

COUNTY OF 

The undersigned, of lawful age, being first duly sworn, on oath says that this contract is true and correct. 

Affiant further states that the work, services or materials will be completed or supplied in accordance with 

the contract, plans, specifications, orders or requests furnished the affiant. Affiant further states that 

(s)he has made no payment directly or indirectly of money or any other thing of value to any elected 

official, officer or employee of the City of Tulsa or any public trust of which the City is a beneficiary to 

obtain or procure the contract or purchase order. 

By: 
Signature 

Name: 

Company: 

Title: 

Subscribed and sworn to before me this day of 1 20 .

Notary Public 

My Commission Expires: 

Notary Commission Number: 

AC-1 
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GENERAL CONDITIONS OF CONTRACT 

GC-1. SCOPE: 
The Contract stipulations, which follow, are general in scope and may refer to conditions that will 
not be encountered in the performance of the work included in this Contract, and which are not 
applicable thereto. Any requirements, provisions, or other stipulations of these General 
Conditions, which pertain to a nonexistent condition, and are not applicable to the work to be 
performed hereunder, shall have no meaning in the Contract. 

The specifications and drawings are intended to supplement, but not necessarily duplicate each 
other. Together they constitute one (1) complete set of specifications and drawings, so that any 
work exhibited in the one and not in the other shall be executed just as if it had been set forth in 
both, in order that the work shall be completed according to the complete design or designs as 
decided and determined by the Engineer. 

Should anything be omitted from the specifications and drawings which is necessary to a clear 
understanding of the work, or should it appear various instructions are in conflict, then the 
Contractor shall request written clarification from the Engineer before proceeding with the 
construction affected by such omissions or discrepancies. 

GC-2. CONTRACT DOCUMENTS: 
It is understood and agreed that the Notice to Bidders, Instructions to Bidders, Proposal, Contract, 
Statutory Bond, Performance Bond, Maintenance Bond, Power of Attorney, Certificates of 
Insurance, General Conditions, Specifications, Drawings, Addenda, and duly authorized Change 
Orders, together with any and all supplementary drawings furnished by the Engineer as and when 
required to make clear and to define in greater detail the intent of the contract, drawings, and 
specifications, other drawings, specifications, and engineering data furnished by the Contractor 
(when accepted by the Engineer), and instructions furnished by manufacturers of equipment for 
the installation thereof, are each and all included in this Contract, and the work shall be done in 
full compliance and accord therewith. 

GC-3. DEFINITIONS:
Any word, phrase, or other expression defined in this paragraph and used in these Contract 
Documents shall have the meaning herein given: 

1. "Contract" or "Contract Documents" shall include all of the documents and drawings mentioned 
in Paragraph GC-2. 

2. "City" shall mean the City of Tulsa, Tulsa County, Oklahoma. 

3. "Contractor" shall mean the entity named and designated in the Contract who has entered into 
this Contract to perform the work covered thereby, and its, his, or their duly authorized agents 
and other legal representatives. 

4. "Engineer" shall mean the Director of Engineering Services, or the Architect or Engineers who 
have been designated, appointed, or employed by the City for this project, or their duly authorized 
agents; such agents acting within the scope of the particular duties entrusted to them in each 
case. 

5. "Inspector" shall mean the engineering or technical inspector or inspectors duly authorized by 
the Engineer, limited in each case to the particular duties entrusted to him or them. 

6. "Surety" shall mean any entity that executes, as surety, the Contractor's performance bond, 
maintenance bond, and statutory bond securing the performance of this Contract. 

GC-1 
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7. "Drawings" shall mean and include all drawings prepared by the City as a basis for proposals; 
all drawings submitted by the successful bidder with his proposal and by the Contractor to the 
City, when and as accepted by the Engineer, and all drawings submitted by the City to the 
Contractor during the progress of the work as provided herein. 

8. "Subcontractor" shall mean a person, firm or corporation to whom any portion of this work has 
been sublet by the Contractor. 

9. "Work" shall mean the task to be performed, necessary for the fulfillment of this Contract. 

10. "Unit Price" shall mean the cost per specified unit of measurement of work and/or material. 

11. "Lump Sum" shall mean the price of an item of work including all things necessary to complete 
the item as shown on the drawings and specifications. Such an item is not measured in units but 
is defined by description. 

GC-4. MODIFICATIONS AND ALTERATIONS: 
In executing the Contract, the Contractor agrees that the City shall have the right to make such 
modifications, changes, and alterations as the City may see fit, in the extent, or plan of the Work 
agreed to be done or any part thereof, or in the materials to be used therein, either before or after 
the beginning of construction thereof, without affecting the validity of the Contract or the liability 
of the Sureties upon the performance of this Contract or the Statutory Bond. 

Where any modification, change, or alteration increases the quantity of Work to be performed and 
is within the scope of a fair interpretation thereof, such increase shall be paid for according to the 
quantity of work actually done, either at Unit Prices included in the Contract, or in the absence of 
such unit, as extra Work. Modifications and alterations, which reduce the quantity of Work to be 
done, shall not constitute a claim for damages or for anticipated profits on Work involved in such 
reduction. 

The Engineer shall determine, on an equitable basis, the amount of credit due the City for Work 
not performed as a result of modifications or alterations authorized hereunder; where the value of 
the omitted Work is not fixed by Unit Prices in the Contract; allowance to the Contractor for any 
actual loss incurred in connection with the purchase, delivery, and subsequent disposal of 
materials and equipment required for use on the Work as actually built; and any other adjustment 
of the Contract amount where the method to be used in making such adjustment is not clearly 
defined in the Contract Documents. In this respect, such determination shall be final and binding 
only when approved by the Director of Public Works. 

GC-5. CPM SCHEDULE AND DRAWINGS TO BE FURNISHED BY CONTRACTOR: 
The successful contractor shall furnish a CPM schedule per ODOT 108.03B. If at any time, 
in the opinion of the Engineer, proper progress is not being maintained, such changes shall be 
made in the schedule of operations, which will satisfy the Engineer that the work will be completed 
within the period stated in the Proposal. Monthly progress meeting will be conducted to maintain 
coordination between all project entities. 

The Contractor shall furnish all shop, fabrication, assembly, foundation, and other drawings 
required by the specifications; drawings of equipment and devices, offered by the Contractor for 
review by the Engineer, shall be in sufficient detail to show adequately the construction and 
operation thereof; drawings of essential details of any change in design or construction proposed 
for consideration of the Engineer, by the Contractor in lieu of the design or arrangement required 
by the Contract or any item of extra work thereunder. The Contractor shall submit to the Engineer, 
the required number, of each copy of such drawing for the Engineer's review. After review by the 
Engineer, all such drawings shall become a part of the Contract Documents and the work or 

GC-2 
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equipment shown thereby shall be in conformity therewith unless otherwise required by the City. 

The Engineer's check and acceptance of drawings submitted by the Contractor will be for, and 
will cover, only general conformity to the plans and specifications and will not constitute a blanket 
acceptance of all dimensions, quantities, and details of the material or equipment shown; nor shall 
such acceptance relieve the Contractor of his responsibility for errors contained in such drawings. 

GC-6. CONTRACTOR'S BUSINESS ADDRESS: 
The business address of the Contractor given in the bid or proposal upon which this Contract is 
founded is hereby designated as the place to which all notices, letters, and other communications 
to the Contractor may be mailed or delivered. The delivery at the above named address or 
depositing in any mailbox regularly maintained by the Post Office, of any notice, letter, or other 
communication to the Contractor, shall be deemed sufficient service thereof upon the Contractor 
and the date of said service shall be the date of such delivery or mailing. Such address may be 
changed at any time by a written instrument, executed by the Contractor and delivered to the 
Engineer. Nothing contained herein shall be deemed to preclude or render inoperative the service 
of any notice, letter, or communication upon the Contractor personally. 

GC-7. CONTRACTOR'S RISK AND RESPONSIBILITY: 
The performance of the Contract and the Work is at the risk of the Contractor until the final 
acceptance thereof and payment therefor. The Contractor shall take all responsibility of the Work, 
and shall bear all losses resulting because of the amount or character of the Work, or because 
the nature of the land in or on which the Work is done is different from what is assumed or 
expected, or on account of the weather, floods, fire, windstorm, or other actions of the elements, 
or any cause or causes, whatsoever, for which the City is not responsible. If the Work or any part 
or parts thereof is destroyed or damaged from any of the aforesaid causes, the Contractor, at his 
own cost or expense, shall restore the same or remedy the damage. 

The Contractor shall, in a good and workmanlike manner, perform all Work and furnish all supplies 
and materials, machinery, equipment, facilities, and means, except as otherwise expressly 
specified, necessary or proper to perform and complete all Work required by the Contract within 
the time herein specified, in accordance with the provisions of these Contract Documents and 
Drawings of the Work covered by this Contract, and any and all supplemental Drawings. The 
Contractor shall observe, comply with, and be subject to all terms, conditions, requirements and 
limitations of the Contract, and shall complete the entire Work to the satisfaction of the Engineer 
and of the City. 

GC-8. ASSIGNMENT AND SUBLETTING OF CONTRACT: 
The Contractor shall give his personal attention to the fulfillment of this Contract, and shall not let, 
assign or transfer it or his right, title, or interest in any part thereof, by attorney or otherwise, or 
sublet any part of the Work to any other person without the prior consent of the City in writing. 

Should any Subcontractor fail to perform his work in a satisfactory manner the Contractor upon 
notice from the City shall immediately terminate his subcontract. The Contractor shall be fully 
responsible to the City for the acts and omissions of his Subcontractor, and of persons either 
directly or indirectly employed by his Subcontractor. Nothing contained in these Contract 
Documents shall create any contractual relation between any Subcontractor and the City. 

GC-9. CONTRACTOR'S REPRESENTATIVES: 
The Contractor shall designate a person on the Work site to represent him when absent from the 
Work site. 

GC-10. CONTRACTOR AND HIS EMPLOYEES: 
The Contractor shall employ competent foremen, experienced mechanics, and others skilled in 
the Work in this Contract; and shall promptly discharge any and all incompetent or otherwise 
unsatisfactory employees. Contractor's employees directly employed to perform the Work shall 
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09.11.25 

not be paid less than the prevailing minimum wage scale. 

Necessary sanitary conveniences for the use of employees on the job site, properly secluded 
from public observation, shall be provided and maintained by the Contractor. The construction 

and location of the facility and disposal of the contents shall comply with all laws of the City and 
State, relating to health and sanitation regulations. 

GC-11. CONTRACTOR'S RIGHT OF PROTEST: 
If the Contractor considers any work demanded of him to be outside the requirements of the 
Contract, or considers any record or ruling of the Engineers to be unfair, he shall, immediately 

upon such Work being demanded or such record or ruling being made, ask for written instructions 
or decisions, whereupon he shall proceed without delay to perform the Work or to conform to the 

record or ruling; and within ten (10) days after the date of receipt of written instructions or decision, 

he shall file a written protest with the Engineer, stating clearly and in detail the basis of his 
objections. Except for such protests and objections made of record in the manner herein specified 

and within the time stated, the records, rulings, or decisions of the Engineer shall be final and 
conclusive. 

GC-12. INSURANCE AND BONDS: 
The CONTRACTOR (and any subcontractors) shall carry and keep in force during this 
Contract, policies of insurance issued by an insurer authorized to transact business in 
Oklahoma in minimum amounts as set forth below or as required by the laws of the 
State of Oklahoma. The Contractor shall also furnish an Owner's Protective Policy in the 
same amounts naming the City of Tulsa as the assured, issued by the same insurance 
company as the Contractor's liability coverage and indemnifying the City of Tulsa against 
any and all actions, claims, judgments or demands arising from injuries of any kind and 
character sustained by any person or persons because of work performed by the 
Contractor. 

General Liability Insurance with a bodily injury and property damage combined single 
limit of not less than $1,000,000.00 for each occurrence. 

Employer's Liability and Workmen's Compensation in the amounts as required by law. 

The Contractor shall provide proof of such coverage: 

(a) By providing Certificate(s) of Insurance prior to the execution of this contract; and 

(b) By submitting updated Certificate(s) of Insurance with each and every 
subsequent request for payment. The Certificate(s) should show that the policies 
are current and should be dated within 30 days of the payment request. 

The Contractor shall not cause any required insurance policy to be cancelled or permit it 

to lapse. If the Contractor cancels, allows to lapse, fails to renew or in any way fails to 
keep any required insurance policy in effect, the City will suspend all progress and/or 
final payments for the project until the required insurance is obtained. Further, a 
Contractor who fails to keep required insurance policies in effect may be deemed by the 
City to be in breach of contract, ineligible to bid on future projects, and/or ineligible to 
engage in any new contracts. 

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers, 
mechanics, and material men in a sum equal to one hundred percent (100%) of the 
contract price. 

The Contractor shall execute and furnish a Performance Bond in a sum equal to one 
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hundred percent (100%) of the contract price. 

The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one 
hundred percent (100%) of the contract price. 

Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which shall 
certify that any damage caused by blasting is within the coverage of the Contractor's 
liability insurance to the full limits thereof. 

All bonds and insurance must be executed by a company licensed to do business in the 
State of Oklahoma and must be acceptable to the City. 

GC-13. TIME FOR COMPLETION:

For all projects that will impact the public, a public meeting is required before any work is started. 
The City of Tulsa requires a minimum of 25 days' notice to get the public meeting scheduled and 

invitations mailed out. 

The Work shall commence within ten (10) days from and after the date of a written work order 

from the City. The Contractor agrees that the Work shall be performed regularly, diligently, and 
uninterruptedly at a uniform rate of progress so as to ensure completion within the number of days 
after the day on which the work order is issued. If the Contractor fails to complete all Work within 

the time specified, then the Contractor agrees to pay the City, not as a penalty, but as liquidated 
damages for breach of contract, the Sum of Two Thousand Five Hundred Dollars ($2,500.00) 
for each and every calendar day beyond the date on which the work was to be completed. The 
said amount is fixed and agreed upon because of the impracticability and extreme difficulty of 
fixing and ascertaining the actual damages the City would sustain in such event. It is expressly 
understood and agreed that the said time for completion of the work described herein is a 
reasonable time for the completion of same. 

The Contractor shall commence work within twenty-four (24) hours of traffic control devices being 
established at the project location. If the Contractor fails to commence work within twenty-four 

(24) hours of traffic control devices being established at the project location, then the Contractor 
agrees to pay the City, not as a penalty, but as liquidated damages the sum of One Thousand 

Dollars ($1,000.00) per lane for each day of failure to commence work after the specified time 

set forth. The amount is fixed and agreed upon because of the impracticability and extreme 
difficulty of fixing and ascertaining the actual damage the City would sustain in such event. 

The Contractor will be required to provide a full-time, onsite English-speaking superintendent for 

this Work for direct contact with City and coordination of Subcontractors. A working foreman is 

not acceptable as a project superintendent. The superintendent shall be required to be present at 
the Work site whenever the Contractor or Subcontractors are performing Work. The 
superintendent shall be a representative of the Contractor with the authority to make decisions. 
If the Contractor fails to provide a non-working superintendent on a day when Work is being 
performed, the Contractor agrees to pay the City, not as a penalty, but as liquidated damages for 
such breach of contract, the sum of One Thousand Dollars ($1,000.00) for each and every 
calendar day it fails to provide a non-working superintendent at the Work site. This amount is fixed 
and agreed upon because of the impracticability and extreme difficulty of fixing and ascertaining 
the actual damages the City would sustain in such an event. 

It is further agreed that time is of the essence as to each and every portion of this Contract and 
the specifications wherein a definite and certain time is fixed for the performance of any act 
whatsoever; and where under the Contract an allowance of additional time for completion of any 
Work is made, the new time fixed by such extension shall be of the essence of this Contract. 

GC-5 
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Failure to complete the Work within the specified time, as set forth in the Contract, may be grounds 

for disqualification for future consideration for contracts with the City of Tulsa. 

Final acceptance of the Work is defined as the completion of the Work and the Contractor moving 

off the project site. No defined or additional Work is needed. 

Contract Evaluation forms will be compiled by City staff upon completion of Work to provide a 

record of the Contractor's performance for use in subsequent projects. 

GC-14. EXTENSIONS OF TIME: 
Should the Contractor be delayed in the final completion of the Work by any act or neglect of the 

City or Engineer, or any employee of either, or strikes, injunctions, fire, or other causes outside of 

and beyond the control of the Contractor and which, in the opinion of the Engineer, could have 

been neither anticipated nor avoided, then an extension of time sufficient to compensate for the 

delay, as determined by the Engineer, shall be granted by the City, provided, however, that the 

Contractor shall give the City and the Engineer notice in writing of the cause of each delay on the 

"Extension of Time Request" form enclosed in these documents, and agrees that any such claim 

shall be fully compensated for by an extension of time to complete performance of the Work. 

The Contractor shall submit the "Extension of Time Request" form with each partial payment 

application. Failure to submit the Extension of Time Request with a partial payment application 

shall constitute a complete waiver of any claim for time extension for the period covered by the 

partial payment. 

Extensions of time will not be granted for delays caused by unsuitable ground conditions, 

inadequate construction force, or the failure of the Contractor to place orders for the equipment 

or materials a sufficient time in advance to ensure delivery when needed. Any extension of time 

granted by the City shall not release the Contractor and Surety herein from the payment of 

liquidated damages as provided in the General Conditions of this Contract, for a period of time 

not included in the original Contract or the time extension, as herein provided. 

In no event shall the City be liable or responsible to the Contractor, Surety, or any person for or 

on account of any stoppage or delay of Work herein provided for by injunction or any other kind 

of legal, equitable proceedings, or from or by or on account of any delay from any other cause 

whatsoever. 

GC-15. ENGINEER'S POWERS AND DUTIES: 
The Engineer will provide general administration of the Contract, including performance of the 

functions hereinafter described. 

The Engineer will be the City's representative during construction and until final payment. The 

Engineer will have authority to act on behalf of the City to the extent provided herein unless 

otherwise modified by written instrument, which will be shown to the Contractor. The Engineer 

will advise and consult with the City, and all of the City's instructions to the Contractor shall be 

issued through the Engineer. Nothing contained in the Contract documents shall create any 

contractual relationship between the Engineer and the Contractor. 

The Engineer shall at all times have access to the Work as provided elsewhere herein. The 

Engineer will make periodic visits to the Work site to familiarize himself generally with the progress 

and quality of the Work and to determine in general whether the Work is proceeding in accordance 

with the Contract. On the basis of his on-site observations as Engineer, he will keep the City 

informed of the progress of the Work and will endeavor to guard the City against defects and 

deficiencies in the Work caused by the Contractor. The Engineer will not be responsible for 

construction means, methods, techniques, sequences, or procedures, or for safety precautions 

and programs in connection with the Work and will not be responsible for the Contractor's failure 

to carry out the Work in accordance with the Contract. Based on such observations and the 
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Contractor's applications for payment, the Engineer will determine the amounts owing to the 

Contractor and will issue certificates for payment in amounts as provided elsewhere herein. 

The Engineer may provide one or more full-time project representatives to assist the Engineer in 

carrying out his responsibilities at the Work site. The duties, responsibilities and limitations of 

authority of the Engineer as the City's representative during construction as set forth herein will 

not be modified or extended without written consent of the City, the Contractor and the Engineer. 

The Engineer will not be responsible for the acts or omissions of the Contractor, any 

Subcontractors, or any of their agents or employees, or any other persons performing any of the 

Work. 

The Engineer shall decide the meaning and intent of any portion of the specifications, and of any 

plans or Drawings, where the same are found to be obscure or be in dispute; he shall have the 

right to correct any errors or omissions therein when such corrections are necessary to further 

the intent of said specifications, plans or Drawings; the action of such correction shall be effective 

from the date that the Engineer gives due notice thereof. 

Any differences or conflicts, which may arise between the Contractor and other contractors with 

the City in regard to their work, shall be adjusted as determined by the Engineer. 

Neither the Engineer's authority to act under this article or elsewhere in the Contract nor any 

decision made by the Engineer in good faith either to exercise or not to exercise such authority 

shall give rise to any duty or responsibility of the Engineer to the Contractor, any Subcontractor, 

any manufacturer, fabricator, supplier or distributor, or any of their agents or employees or any 

other person performing any of the Work. 

Whenever in the Contract the terms "as ordered", "as directed", "as required", "as allowed", or 

terms of like effect or import are used, or the adjectives "reasonable", "suitable", "acceptable", 

"proper", or "satisfactory" or adjectives of like effect or import are used, to describe requirements, 

direction, review or judgement of the Engineer as to the Work, it is intended that such requirement, 

direction, review, orjudgement will be solely to evaluate the Work for compliance with the Contract 

(unless there is a specific statement indicating otherwise). The use of any such term or adjective 

never indicates that the Engineer shall have authority to supervise or direct performance of the 

Work or authority to undertake responsibility contrary to the provisions of this General Condition. 

GC-16. CITY'S RIGHT OF INSPECTION: 
The City shall appoint or employ such engineers or inspectors as the City may deem proper to 

inspect the materials furnished and the work performed, and to determine whether said materials 

are furnished and work is performed in accordance with the Drawings and specifications therefor. 

The Contractor shall furnish all reasonable aid and assistance required by the Engineer, or by the 

Inspectors, for the proper inspection and examination of the Work and all parts thereof, even to 

the extent of uncovering or taking out portions of finished Work. Should the Work thus exposed 

or examined prove satisfactory, the uncovering or removing and the replacing of the covering or 

the making good of the parts removed shall be paid for by the City; however, should the Work 

exposed or examined prove unsatisfactory, the uncovering, taking out, replacing, and making 

good shall be at the expense of the Contractor. 

Such inspection shall not relieve the Contractor of any obligation to perform said Work strictly in 

accordance with the Drawings and specifications or any modifications thereto as herein provided; 

and the Work not so constructed shall be removed and made good by the Contractor at his own 

expense; and free of all expense to the City, whenever so ordered by the Engineer, without 

reference to any previous oversight or error in inspection. 

GC-7 



09.11.25 

GC-17. SUSPENSION OF WORK ON NOTICE: 
The Contractor shall delay or suspend the progress of the Work or any part thereof whenever he 
shall be so required by written order of the City or Engineer, and for such period of time as it or 
he shall require. Any such order of the City or Engineer shall not modify or invalidate in any way 
the provisions of this Contract. 

GC-18. QUALITY OF WORKMANSHIP: 
All workmanship shall be the best possible, both as to material and labor that could be demanded 
by these Contract Documents or if no specific description is given, it is understood that the best 
quality is required. 

GC-19. SATURDAY, SUNDAY, HOLIDAY, AND NIGHT WORK: 
No work shall be done between the hours of 7:00 p.m. and 7:00 a.m., nor on Saturday, Sunday, 
or legal holidays without the written approval or permission of the Engineer in each case, except 
such work as may be necessary for the proper care, maintenance, and protection of work already 
done, or of equipment, or in the case of an emergency. 

GC-20. LAWS AND ORDINANCES: 
The Contractor shall keep himself fully informed of all existing and current regulations of the City, 
county, state and national laws which in any way limit or control the actions or operations of those 
engaged upon the Work, or affecting the materials supplied to or by them. The Contractor shall 
at all times observe and comply with all applicable ordinances, laws, and regulations; and shall 
protect and indemnify the City and the City's employees and agents against any claims or liability 
arising from or based on any violations of the same. 

The contractor certifies that it and all of its Subcontractors to be used in the performance of the 
Contract are in compliance with 25 O.S. Sec. 1313 and participate in the Status Verification 
System. The Status Verification System is defined in 25 O. S. Sec. 1312 and includes but is not 
limited to the free Employee Verification Program (E-Verify) available at www.dhs.gov/E-Verify.

The Contractor shall take the necessary actions to ensure its facilities are in compliance with the 
requirements of the Americans with Disabilities Act (ADA). It is understood that the program of 
the Contractor is not a program or activity of the City. The Contractor agrees that its program or 
activity will comply with the requirements of the ADA. Any costs of such compliance will be the 
responsibility of the Contractor. Under no circumstances will Contractor conduct any activity 
which it deems to not be in compliance with the ADA. 

GC-21. TAXES AND PERMITS: 
Unless otherwise specified in these Contract Documents, the Contractor shall pay all sales, use, 
and other taxes that are lawfully assessed against the City or Contractor in connection with the 
Work included in this Contract and shall obtain all licenses, permits, and inspections required for 
the Work. Contractor shall comply with all zoning ordinances of the City, as provided in the Tulsa 
Zoning Code, Title 42 Tulsa Revised Ordinances and conform with all zoning requirements 
established by the Tulsa Metropolitan Area Planning Commission and the Board of Adjustment. 
Contractor can call the Indian Nations Council of Governments (INCOG) at (918) 584-7526, to 
determine if any zoning requirements must be met. 

GC-22. PROTECTION OF PROPERTY: 
The protection of City, state, and government monuments, street signs, and other City property 
is of prime importance, and if the same be damaged, destroyed, or removed, they shall be 
repaired, replaced, or paid for by the Contractor. 

Work occurring within secured facilities will require the Contractor to obtain City of Tulsa issued 
ID badges for all employees and subcontractors requiring facility gate access. The Contractor 
will be responsible for all coordination with City Security as necessary to process background 
checks and issue badges. The City of Tulsa has the right to deny access to any individual based 
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on evaluation of background check. 

GC-23. PATENT RIGHTS: 
All fees for any patented invention, article, or arrangement that is based upon, or in any manner 
connected with the construction, erection, or maintenance of the Work or any part thereof 
embraced in the Contract and these specifications, shall be included in the price stipulated in the 
Contract for said Work. The Contractor shall protect and hold harmless the City against any and 
all demands of such fees or claims. 

GC-24. DEFENSE OF SUITS: 
In case any action at law or suit in equity is brought against the City or any employer, officer, or 
agent thereof, for or on account of the failure, omission or neglect of the Contractor to do and 
perform any of the covenants, acts, matters, or things required by this Contract to be done or 
performed, or for injury or damage caused by negligence or willful act of the Contractor or his 
Subcontractors or his or their agents, or in connection with any claim or claims based on the lawful 
demands of Subcontractors, workmen, material men, or suppliers of machinery and parts thereof, 
equipment, power tools, and supplies incurred in the fulfillment of this Contract, the Contractor 
shall indemnify and save harmless the City and it's employees, officers, and agents, and the 
Engineer and any employees, officers and agents thereof, of and from all losses, damages, costs, 
expenses, judgements, or decrees whatsoever arising out of such action or suit that may be 
brought without requiring said parties to give any notice thereof. 

The City may suspend payments of any sum due or to become due for work done on this Contract 
until such claims, suits, actions, or proceedings are final and liability has been determined. The 
amount of such damages or liability shall be deducted from sums due or to become due on this 
Contract. The City will retain the sums mentioned above until the Contractor furnishes evidence 
that satisfactory settlement has been made. Any action taken by the City shall not excuse the 
Contractor for failure to perform this Contract or bar the City from legal action to recover from the 
Contractor the amount of damages or liability suffered in excess of the amount retained. 

The Contractor shall furnish the City with satisfactory evidence upon demand that all persons who 
have done work on the Contract or furnished materials for the Contract have been paid in full. If 
such evidence is not furnished, the amount necessary to pay the lawful claims may be retained 
until such evidence is furnished, or if such evidence is not furnished, the City may apply any sums 
retained to valid claims and charge the amounts disbursed, including the costs of any action that 
may be necessary to prove or disprove the claims against the Contractor. 

GC-25. REMOVAL OF CONDEMNED MATERIALS AND STRUCTURES: 
The Contractor shall remove from the site of the Work, without delay, all rejected and condemned 
materials or structures of any kind brought to or incorporated in the Work, and upon his failure to 
do so, or to make satisfactory progress in so doing, within forty-eight (48) hours after the service 
of a written notice from the Engineer ordering such removal, the condemned material or structures 
may be removed by the City and the cost of such removal be taken out of the money that may be 
due or may become due the Contractor by virtue of this Contract. No such rejected or condemned 
material shall again be offered for use by the Contractor under this or any other Contract under 
this project. 

GC-26. EXTRA WORK: 
If a modification increases the amount of the Work, and the added Work or any part thereof is of 
a type and character which can properly and fairly be classified under one or more Unit Price 
items of the Bid Form, then the added Work or part thereof shall be paid for according to the 
amount actually done and at the applicable Unit Price. Otherwise, such work shall be paid for as 
hereafter provided. 

Claims for extra work will not be paid unless the City authorized the work covered by such claims 
in writing. The Contractor shall not have the right to take action in court to recover for extra work 
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unless the claim is based upon a written order from the City. Payments for extra Work will be 
based on agreed lump sums or on agreed Unit Prices whenever the City and the Contractor agree 
upon such prices before the extra Work is started. 

For the purpose of determining whether proposed extra work will be authorized, or for determining 
the payment method for extra work, the Contractor shall submit to the Engineer, upon request, a 
detailed cost estimate for proposed extra work. The estimate shall show itemized quantities and 
charges for all elements of direct cost. The cost shall include only those extra costs for labor and 
materials expended in direct performance of the extra work and may include: 

(a) Labor. For all labor and foremen in direct charge of the specific operations, the 
Contractor shall receive the rate of wage (or scale) agreed upon in writing before 
beginning work for each and every hour that said labor and foremen are actually 
engaged in such work. An amount equal to fifteen (15) percent of the sum of the above 
items will also be paid the Contractor. 

(b) Bond, Insurance, and Tax. For property damage, liability, and workmen's 
compensation insurance premiums, unemployment insurance contributions and social 
security taxes on the force account work, the Contractor shall receive the actual cost, to 
which cost no percentage will be added. The Contractor shall furnish satisfactory 
evidence of the rate or rates paid for such bond, insurance, and tax. 

(c) Materials. For materials accepted by the Engineer and used, the Contractor shall 
receive the actual cost of such materials delivered on the Work site, including 
transportation charges paid by him (exclusive of machinery rentals as hereinafter set 
forth), to which cost ten (10) percent will be added. 

(d) Equipment. For any machinery or special equipment (other than small tools), including 
fuel, lubricants and transportation costs, the use of which has been authorized by the 
Engineer, the Contractor shall receive the rental rates agreed upon in writing before 
such work is begun for the actual time that such equipment is in operations on the Work, 
as provided in the ODOT Subsection 109.04 (b3), to which rental sum no percentage will 
be added. 

(e) Miscellaneous. No additional allowance will be made for general superintendence, the 
use of small tools, or other costs for which no specific allowance is herein provided. 

The form on which field cost records are kept, the construction methods and the type and quantity 
of equipment used shall be submitted to the Engineer for approval. 

Construction equipment which the Contractor has on the Work site and which is of a type and 
size suitable for use in performing the extra Work shall be used. The hourly rental charges for 
equipment, including all insurance, taxes, fuel, and operating costs, shall not exceed twelve (12) 
percent of the latest applicable Associated Equipment Distributors published monthly rental rates 
and shall apply to only the actual time the equipment is used in performing the extra Work. 

When extra Work requires the use of equipment which the Contractor does not have on the Work 
site, the Contractor shall obtain the approval of the Engineer before renting or otherwise acquiring 
additional equipment. The rental charges for the additional equipment shall not exceed the latest 
applicable Associated Equipment Distributors published rental rates. 

The Contractor shall file with the Engineer, certified lists in duplicate, of any equipment and the 
schedule of pay rates for common and semi-skilled labor and operators of various classes which 
are intended to be used in performing the Work covered by this Contract. These rates shall be 
subject to the review of the Engineer. This information will be used by the Engineer for 
computation of extra work as mentioned above; however, if the Contractor fails to file these lists 
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with the Engineer prior to starting any Work covered by this Contract, then the Engineer's 
computation shall be based on average wages and rates paid on City work. 

GC-27. PAYMENT FOR CONTRACTOR'S PLANT AND MISCELLANEOUS TEMPORARY 
WORK: 
For providing plant, tools, and equipment, and for furnishing, erecting, maintaining, and removing 
scaffolding and construction plant, construction roads, camps, sanitary conveniences, temporary 
water supply, trestles, dewatering and other temporary works, the Contractor shall receive no 
direct payment, but compensation for them shall be considered as having been included in the 
prices stipulated for the appropriate items. 

GC-28. BASIS OF PAYMENT FOR ITEMS OF WORK: 
The Contractor shall be paid for all Work performed under the Contract based on the Engineer's 
computations of as-built quantities and the Contractor's Unit Price or Lump Sum bid per item. 
This payment shall be full compensation for furnishing all supplies, materials, tools, equipment, 
transportation, and labor required to do the Work; for all loss or damage, because of the nature 
of the work, the action of the elements or any unforeseen obstruction or difficulty which may be 
encountered in the performance of the Work, and for which payment is not specifically provided; 
for all expense incurred by or because of any suspension or discontinuance of all or any part of 
the Work; and for faithfully completing the Contract according to the Drawings and specifications 
and requirements of the Engineer. 

GC-29. PAYMENTS:
(1) Partial: If the work is progressing in good and workmanlike manner and if the Contractor is 
faithfully carrying out the terms of this Contract, approximate estimates of the work done shall be 
made by the Engineers between the first and fifteenth of each calendar month, including labor 
actually performed and supplies or materials actually used or incorporated in the Work, and an 
allowance will be made for acceptable materials satisfactorily delivered, stored and secured on 
the site of the Work in such amount as can be incorporated in the Work within a reasonable time. 
The City shall have a lien as owner on any materials stored on the site of the Work. 

Each partial estimate for payment shall contain or have attached an affidavit in the form found in 
this book of specifications, as required by law. 

The Contractor shall submit with each partial pay estimate a complete list of vendors and suppliers 
with itemized purchases and invoices from each vendor. Each list shall contain the name of the 
contractor or Subcontractor ordering the materials or supplies, and the specific use or placement 
of each of the materials purchased by the City of Tulsa for this project in accordance with Article 
IIB of the Contract. At the direction of the Contractor, the City of Tulsa will withhold retainage in 
the amount of 5% on materials and supplies to be purchased under the terms of this Contract. 

Each month that work is performed for which payment is due, the Contractor shall submit to the 
Engineer an application for such payment, provided said payment is not less than $1,000.00, and, 
if required, receipts or other vouchers from Subcontractors showing his payments to them shall 
be submitted. 

Each estimate shall be of the approximate value of all work performed and materials in place or 
delivered to the Work site, determined as aforesaid from the beginning of this contract to the date 
fixed for the current estimate, from which shall be deducted five percent (5%) or a lesser amount 
approved by the City, and, in addition thereto, all previous payments and all other sums withheld 
under the foregoing provisions of this Contract, the remainder to become due and payable; after 
the estimate has been reviewed and signed by the Engineer the City shall pay the estimate in the 
regular manner in the amount determined as due unless it shall be known by the City that there 
is good reason under the terms of this Contract for withholding same. 

When the Contractor has completed Work constituting more than fifty percent (50%) of the total 
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Contract amount, the retainage will continue at two and one-half percent (2.5%) for the balance 
of the remaining work; provided, however, that the City or its duly authorized representative has 
determined that satisfactory progress is being made and upon approval by the Surety. 

The Contractor may withdraw any part or the whole of the amount which has been retained from 
partial payment to the Contractor pursuant to the terms of Contract, upon depositing with or 
delivery to the City: 

(1) United States Treasury Bonds, United States Treasury Notes, United States 
Treasury bills, or 

(2) General Obligation Bonds of the State of Oklahoma, or 

(3) Certificates of Deposit from a state or national bank having its principal office in 
the State of Oklahoma. 

No retained amount shall be withdrawn which would represent an amount in excess of the market 
value of the securities at the time of deposit or of the par value of such securities, whichever is 
lower. 

All partial estimates are subject to correction in the final estimate. 

(2) Final Payment: 
When this contract, in the opinion of the Engineer, shall be completely performed on the part of 
the Contractor, the Engineer shall proceed with all reasonable diligence to measure up the Work 
and shall make out the final estimate for the same, and shall, except for cause herein specified, 
give to the Contractor, within thirty (30) days after receiving said certificate, an order on the City 
for the balance found to be due, excepting therefrom such sum or sums as may be lawfully 
retained under any of the provisions of the Contract; PROVIDED, that nothing herein contained 
shall be construed to affect the rights of the City hereby reserved to reject the whole or any portion 
of the aforesaid Work should the said estimate and certificate be found or known to be inconsistent 
with the terms of this Contract or otherwise improperly given; PROVIDED, that if, in case after the 
work hereunder has been accepted and final payment made, it shall be discovered that any part 
of the Contract has not been fully performed or has been done in an improper or faulty manner, 
the Contractor shall immediately remedy such defect, or, in case of neglect to do so within a 
reasonable time after notice thereof, shall be liable for and shall pay to the City the cost of 
remedying such defect or a sum equal to the damages sustained thereby, as the City shall elect, 
and the acceptance of and final payment for the Work shall be no bar to suit on any bond against 
any principal or principals, or Surety or Sureties, or both, given for the due performance of the 
Contract, or for the recovery of such cost or the equivalent of such damage. 

The City will pay to the Contractor interest at the rate of three-fourths percent (3/4%) per month 
on the final payment due the Contractor. For lump sum contracts, the interest shall commence 
thirty (30) days after the Work under the Contract has been completed and accepted and all 
required material certifications and other documentation required by the Contract have been 
furnished the City by the Contractor and shall run until the date when the final payment or estimate 
is tendered to the Contractor. For contracts bid by Unit Prices, the interest will commence sixty 
(60) days after the above conditions are satisfied. When contract quantities or the final payment 
amount is in dispute, the interest-bearing period will be suspended until the conclusion and 
settlement of the dispute. 

GC-30. CONTRACTOR REIMBURSEMENT FOR SURETY BOND: 
For contracts of $1,000,000.00 or more, the Contractor may receive reimbursement for the cost 
of the surety bonds after issuance of a work order. To receive reimbursement, the Contractor 
shall submit a standard partial payment form and affidavit, and a copy of the surety bond invoice. 
The final partial pay estimate will be reduced by the amount paid for surety bond reimbursement. 
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GC-31. RELEASE OF LIABILITY AND ACCEPTANCE: 
The acceptance by the Contractor of the final payment shall operate as, and shall be a release to 

the City and every employee, officer and agent thereof, from all claims and liability to the 

Contractor for anything done or furnished for or relating to the Work, or for any act or neglect of 

the City or of any person relating to or affecting the Work, and, following such acceptance, no 

person, firm, or corporation other than the signer of this Contract as Contractor, will have any 

interest hereunder, and no claim shall be made or be valid, and neither the City nor any 
employees, officers, or agents thereof shall be liable or be held to pay any money, except as 

herein provided. 

It shall be the duty of the Engineer to determine when the Work is completed and the Contract 

fulfilled, and to recommend its acceptance by the City. The Work herein specified to be performed 
shall not be considered finally accepted until the City has accepted all the Work. 

GC-32. RIGHT OF CITY TO TERMINATE CONTRACT: 
If the Work to be done under this Contract shall be abandoned by the Contractor, or if this Contract 
shall be assigned by him otherwise than as herein provided, or if the Contractor should be 
adjudged bankrupt, or if a general assignment of his assets be made for the benefit of his 
creditors, or if a receiver should be appointed for the Contractor or any of his property; or if at any 

time the Engineer shall certify in writing to the City that the performance of the Work under this 

Contract is being unnecessarily delayed, or that the Contractor is executing the same in bad faith 

or otherwise not in accordance with the terms of the Contract; or if the work be not substantially 
completed within the time named for its completion, or within the time to which such completion 

date may be extended, then the City may serve written notice upon the Contractor and his Surety 

of said City's intention to terminate this Contract, and unless within five (5) days after service of 

such notice upon the Contractor, a satisfactory arrangement is made for the continuance of the 
Contract, this 
Contract shall cease and terminate. In the event of such termination, the City shall immediately 

serve notice upon the Surety and Contractor, and the Surety shall have the right to take over and 
complete the Work, provided, however, that if the Surety does not commence performance 

thereof within fifteen (15) days from the date of said notice of termination, the City may take over 

the Work and perform same to completion, by Contract or otherwise, for the account and at the 
expense of the Contractor, and the Contractor and his Surety shall be liable to the City for any 

and all excess cost sustained by the City by reason of such performance and completion. In such 

event the City may take possession of and utilize in completing the Work, all such materials, 

equipment, tools, and plants as may be on the site of the Work and necessary therefor. The 
Contractor shall not receive any other payment under the Contract until said Work is wholly 
finished, at which time, if the unpaid balance of the amount to be paid under the Contract shall 

exceed the expense incurred by the City in finishing the Work as aforesaid, the amount of the 
excess shall be paid to the Contractor, but if such expense shall exceed the unpaid balance, the 
Contractor shall pay the difference to the City. 

GC-33. ADMINISTRATIVE COSTS AND FEES: 
Cash Improvements - In the event the improvements are to be paid for in cash, the costs and fees 

for publication, engineering, filing, recording, abstracting, acquisition of easements, flushings, and 

pipe testing, shall be paid by the City unless otherwise provided for in these Contract Documents. 

Assessment Improvements: In the event the improvements are to be paid for by the issuance of 
special assessment bonds, the costs and fees for publication, engineering, filing, recording, 
abstracting, acquisition of easements, flushing, pipe testing, and other authorized costs shall be 

added to the contract price and paid for in the same manner as the other Work included in this 

Contract. The Contractor shall pay the City the amount of said charges before the execution and 

delivery of the special assessment bonds or other payments. If the Contractor fails, neglects, or 
refuses to pay said charges within thirty (30) days after the bonds are ready for delivery, he shall 

pay the City interest at the rate of seven percent (7%) per annum and shall be liable for same in 
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a civil suit. The Contractor shall pay the pipe testing fees directly to the testing laboratory. 

GC-34. PAYMENT OR ACCEPTANCE NOT A WAIVER BY CITY: 
Neither acceptance by the City or the Engineer or any employee of either nor any order by City 
for the payment of money, or the payment thereof, nor any taking of possession by City, nor the 
granting of any extension of time, shall operate as a waiver of any rights or powers of the City 
hereunder, and in the event that after the Work hereunder has been accepted and final payment 
made, it should be discovered that any part of this Contract has not been fully performed, or has 
been done in a faulty or improper manner, the Contractor shall immediately remedy such defect, 
or in the event of neglect to do so within a reasonable time after notice thereof, shall be liable for 
and shall pay to City the cost of remedying such defect, or a sum equal to the damage caused 
thereby, as City may elect. The acceptance of the Work or final payment therefor shall be no bar 
to suit against the Contractor or Surety, or both. 

GC-35. CONTRACTOR'S OBLIGATION AFTER ACCEPTANCE: 
Contractor further agrees, without cost other than is specially provided for in this Contract, at any 
and all times during one (1) year next following the completion and final acceptance of the Work 
embraced in this Contract, without notice from City, to repair or rework any work that fails to 
function properly due to defective material or workmanship and to indemnify, save harmless and 
defend the City from any and all suits and actions of every description brought against City for, or 
on account of injuries or damages alleged to have been received or sustained by any party or 
parties by reasons of, or arising out of the failure of Contractor to repair or rework any work where 
such failures have occurred, which said injuries or damages are alleged to have been received 
or incurred within one (1) year from the final acceptance of the Work hereunder, and to pay any 
and all judgements that might be rendered against City in any suits and actions, together with 
such expenses or attorney fees expended or incurred by City in the defense thereof, and 
Contractor hereby expressly waives any notice that might by law be required to be given to them 
by City of any defect, break, settling, or failure or of any other condition that might be the cause 
of injury or damage to any person on account of which a claim or suit might be made or filed 
against City, or a judgement taken for damages against City. It is expressly agreed that the 
acceptance of the Work by City shall constitute no bar against any person injured or damaged by 
the failure of the Contractor to perform all of his covenants and agreements hereunder from 
maintaining an action against the Contractor, or against City from enforcing its rights against the 
Contractor hereunder. 

GC-36. NOTICES:
Any notices or other communications hereunder may be given to Contractor at the address listed 
in the Proposal, to the Surety at the office of the Attorney-in-Fact signing the bond or at Surety's 
home office address on file with the Insurance Commissioner of the State of Oklahoma, and to 
City in care of the Deputy Director of Public Works, or at such other place as may be designated 
in writing. The delivery to such address, or depositing in any mailbox regularly maintained by the 
Post Office, of any notice, letter, or other communication to the Contractor, shall be deemed 
sufficient service thereof, and the date of said service shall be the date of such delivery or mailing. 

GC-37. RELATION TO OTHER CONTRACTORS: 
Nothing herein contained and nothing marked upon the Drawings shall be interpreted as giving 
the Contractor exclusive occupancy of the territory or right-of-way provided. The City and its 
employees, officers, and agents for any just purpose, and other contractors of the City for any 
purpose required by their respective contracts, may enter upon or cross this territory or occupy 
portions of it or take materials therefrom as directed or permitted. When two or more contracts 
are being executed at one time on the same or adjacent land in such manner that the work on 
one contract may interfere with the work on another, the Engineers shall decide which contractor 
shall cease work and which shall continue, or whether the work on both contracts shall progress 
at the same time and in what manner. When the territory of one contract is the necessary or 
convenient means of access for the transportation or movement of men, machines, or appliances 
for the execution of another contract, such privilege of access or any other reasonable privilege 
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may be granted by the Engineers to the contractor desiring it, to the extent, amount, in the manner 

and at the time permitted. Any decision regarding the method or time of conducting the work or 

the use of the territory shall not be made the basis of claims for delay or damage except as 

otherwise stipulated. The Contractor shall not cause any unnecessary hindrance or delay to any 

other contractors on the premises, and shall bear all damages done to the work of such other 

contractors by him or by his employees. 

GC-38. PARTIAL OCCUPANCY AND USE: 
The City, upon advance written notification to the Contractor, shall have the right to occupy and 

use any completed or partially completed portions of the Work site when such occupancy and use 

are in the City's best interest, notwithstanding completion of the entire project. 

Such partial occupancy and use shall be upon the following terms: 

a. The Engineer shall make an inspection of the portion or portions of the Work concerned, 

and report to the City his findings as to the acceptability and completeness of the Work. 

The Engineer's report shall include a list of items to be completed or corrected before final 

payment. 

b. The City, upon acceptance of the Engineer's report, shall give written notice to the 

Contractor of the City's intention to occupy and use said portions of the Work site. The 

City's notice shall include a copy of the Engineer's report, shall clearly identify the portions 

of the Work site to be occupied and used, and shall establish the date of said occupancy 

and use. 

C. From the date thus established, the City shall assume all responsibilities for operation, 

maintenance, and the furnishing of water, gas, and electrical power for the portions of the 

Work site thus occupied and used. The City shall have the right to exclude the Contractor 

from those portions of the Work site but shall provide the Contractor reasonable access 

to complete or correct necessary items of Work. 

d. The one-year guarantee required by the General Conditions shall not begin until 

completion and final acceptance of the entire project, except as to any items of mechanical 

or electrical equipment such as pumps, blowers, process equipment, instrumentation, 

controls, metering equipment, heating, and ventilating equipment and similar items having 

movable or operable components, and any of which are thus used by the City. For said 

equipment, the one-year warranty shall start from the date established in the written notice 

from the City. 

e. Occupancy or use of any space in the Work site shall not constitute acceptance of Work 

not performed in accordance with the Contract, nor relieve the Contractor of liability to 

perform any Work required by the Contract but not completed at the time of said 

occupancy and use. 

f. The Contractor shall not be held responsible for normal wear and tear or damage resulting 

from said occupancy, except to the extent that such damage is covered by the one-year 

guarantee. 

g. The partial occupancy and use of any portions of the Work site by the City shall not 

constitute grounds for claims by the Contractor for release of any amounts retained from 

payments under the provisions of the Contract. The retained amounts will not be due until 

completion of the entire project for final acceptance and final payment, as set forth in the 

General Conditions. 
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(Published in the Tulsa World 

2021) 

Ordinance No. l 4f 16 

AN ORDINANCE AMENDING TITLE It, TULSA REVISED 
ORDINANCES, ENTITLED "PUBLIC WORKS DEPARTMENT" BY 
AMENDING CHAPTER 10, ENTITLED "STANDARD SPECIFICATIONS 
FOR HIGHWAY CONSTRUCTION" BY AMENDING SECTION 1000 AND 
SECTION 1001; PROVIDING FOR SEVERABILITY; REPEALING ALL 
ORDINANCES OR PARTS OF ORDINANCES IN CONFLICT HEREWITH 
AND ESTABLISHING AN EFFECTIVE DATE. 

BE IT ORDAINED BY THE CITY OF TULSA: 

Section 1. Amen(Iment of Title 11, Chapter 10. That Title 11, Clicqmer 10, Tulsa Revised 
Ordinances, enlilled for Highw i' Construction" be and the same is 
herehv amended and shall recite in its entirely as fc►Rous: 

"CHAPTER 10. STANDARD SPECIFICATIONS FOR HIGHWAY CONSTIZUcTION 

Section 1000. Adoption of State Standard Specifications. 
Section 1001. Additions, Revisions, Deletions and Exceptions. 

SECTION 1000. ADOPTION OF STATE STANDARD SPECIFICATIONS. 

That certain document, a bound copy and electronic copy of which has been filed in the Office of 
the City Clerk of the City of Tulsa, being marked and designated as Standard Specifications for 
Iii =hway Construction, 2019 Edition, as published by the Oklahoma Department of 
Transportation, is hereby adopted as the standard specifications for public improvement projects 
for the City of Tulsa with the additions, revisions, deletions and exceptions as set forth in 
SECTION 1001 of this chapter. 

SECTION 1001. ADDITIONS, REVISIONS, DELETIONS AND EXCEPTIONS. 

1001.A. The following definitions, listed as numbered in the 2019 Edition of the Standard 
Specifications for HiQhwav Construction, are hereby revised and amended for rill sections of 
this chapter as follows: 

101.03. Abbreviations and Acronyms. In Table 101:1, add the following abbreviations and 
expressions: 

• ADA - American \% ith Disabilities Act, excluding Chapter 500 
• ADA — Adjusted Daily Average, when used in Chapter 500 
• ADAAG - American with Disability Act Accessibility Guidelines 
• COT - City of Tulsa 
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• PROWAG — Public Rights-of-Way Accessibility Guidelines 
101.05. Definitions. Add the following subsections: 

• "101.05.CY. City of Tulsa (COT). The City of"Tulsa, Oklahoma, a municipal corporation 
acting by and through its duly authorized officers and agents." 

• "101.05.CZ. Non-Collusive Bidding Certificate. Replace all references to `Non-
Collusive Bidding Certificate' with 'Non-Collusion Affidavit'." 

• "101.05.DA. Qualified Products List (QPL). All references to `ODOT Traffic 
Engineering Division Qualified Products List (QI'L)' or 'QPL' shall mean `the City of 
Tulsa, Traffic Engineering Division Approved Products List'." 

• "101.05.DB. State Construction Engineer. The City Engineer of the City of Tulsa or 
authorized designee." 

101.05.A. Acceptance Date. Delete section. 

101.05.V. Commission. Replace definition with "The City of Tulsa, Oklahoma, a municipal 
corporation acting by and through its duly authorized officers and agents.'' 

101.05.Y. Contract. Replace definition with "The written agreement between the City of Tulsa 
and the Contractor setting firth obligations of the parties thereunder, including, but not limited to, 
the performance of the work, the furnishing of labor and materials, and the basis of payment. 

'The Contract includes the Notice to Bidders, Proposal, Contract Form, all Contract Bonds, 
Specifications, Special Specifications, Special Provisions, all Plans, Work Orders and Change 
Orders that are required to complete the construction of the work in an acceptable manner, 
includim,  authorized extensions." 

101.05.AG. Department. Replace definition with "The City of Tulsa, Oklahoma. a I11UIIiCIlXIl 

corporation acting by and through its duly authorized officers and agents." 

101.05.A1. Director. Replace definition with "The Director of the Engineering Services 
Department or the Director of any Successor department which has the responsibility for gener,11 
engineering services f or the City of Tulsa." 

101.05.AL. Engineer. Replace definition with ""I he City Engineer of' the City of Tulsa or 
authorized designee." 

101.05.AO. FAST Guide. Replace definition and all references to "FAST Guide" with "City of 
"Tulsa Acceptance Sampling/Testing Standard Specifications." 

101.05. AT. Holiday. Replace definition with "Days declared to be holidays fin• regular Civil 
Service employees ol'tile City of Tulsa." 

101.05.AV. Inspector. Replace definition with "The City of Tulsa's authorized representative 
assigned to inspect the work." 
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101.05.Br. Materials Division. Replace definition with "The Director of the Engineering 
Services Department or the Director of any successor department which has the responsibility for 
general engineering services for the City of "Tulsa." 

101.05.BG. Materials Engineer. Replace definition Nvith "The City En-inecr cif the Cite cif Tulsa 
or authorized designee." 

101.05.CC. Right-of-Way. Replace definition with "Right-of-Way or ROW shall mean the 
surface, the airspace above ground, and the area below the surlace of any public street, highway, 
parkway, lane, path, alley, sidewalk, boulevard, drive, bridge, tunnel, stormwater drainage 
system, easement, park, or similar property in which the City of Tulsa now or hereafter holds a 
property interest and/or a maintenance responsibility which, consistent with the purposes for which 
it was granted or dedicated, may be used to install, operate and maintain facilities." 

101.05.CD.(16). Sidewalk/Bicycle Path. Add the following sentence to the existing definition: 
"Refer to the Revised Ordinances of the City of Tulsa, Title 37 — Tulsa Traffic Code, Chapter 
and Chapter 10 for definition of bicycle." 

101.05.CH. State. Replace definition with "The City of Tulsa, Oklahoma, a municipal 
corporation acting by and through its duly authorized officers and agents." 

101.05.CS. Traffic Engineering Division. Replace definition with ""The City of Tulsa Traffic 
Engineering Division or any successor division which has the responsibility for traffic engineering 
services for the City of Tulsa." 

1001.8. City of Tulsa exceptions and amendments to the following provisions, listed as 
numbered in the 2019 Edition of the Standard Specifications for Highway Construction, are 
hereby revised, amended and described as follows: 

102.01. Pre-Qualification. Delete text of section, and replace with "The City of Tulsa requires 
General / Prime Contractors to be Prequalified according to Title 1 1, Chapter I I of the Revised 
Ordinances of'the City of Tulsa." 

102.0.1. Refusal of Proposals. At the end of the bulleted list, add the following bulleted list item: 
'`The bidder has tailed to comply with Small Business Enterprise requirements ofa previous City 
of "Tulsa contract... 

102.06. Examination of Plans, Specifications, Special Provisions, and the Work Site. 
Replace the rourth paragraph with "The City of Tulsa may have boring logs and subsurface 
reports used in determining design criteria. Bidders may request to inspect these documents, 
relevant to the currently advertised project, by contactinu, the Contract Administrator at the 
following address during normal business hours: 

City of Tulsa 
Engineering Services Department 



2317 S .lackson Ave 
Tulsa, OK 74107' 

102.08. Nonresponsive Proposals. At the end of the bulleted list, add the following bulleted 
statement: "The bidder does not properly comply with Small Business Enterprise requirements in 
accordance with the Proposal Forms." 

102.10. Delivery of Proposal. Delete text of section, and replace with the following: 

"Each bid Proposal shall be completed electronically on the electronic media provided, then 
printed, signed and submitted along with the electronic media and the complete bound copy of 
the contract documents or as instructed in the Notice to Bidders. In the event of a discrepancy 
between the pricing on the electronic media and the hard copy of a Proposal, the hard copy 
pricing will govern. If an electronic media is not provided, and the bid Proposal is manual, the 
bid Proposal shall be submitted in ink. The written words shall govern over the figures. 
Erroneous entries shall be lined out, initialed by the bidder, and the correct entry inserted. The 
unit price bid must cover all expense for furnishing the labor, materials, tools, equipment, and 
apparatus of every description to construct, erect, and Furnish all work required by and in 
conformance with the Plans and Specifications. 

Each bid shall be enclosed in a sealed envelope addressed to 

City Clerk's Office 
The City of Tulsa 
One Technology Center 
175 E. 2"d Street, Suite 260 
Tulsa, Oklahoma 74103 

or as otherwise instructed in the Notice to Bidders, and identified on the outside with the words: 

`PROJECT NO. 

Pre-qualification Certificate Number 

All addenda to the contract documents shall accompany the bid when submitted. 

Any bid received more than ninety-six (96) hours excluding Saturdays, Sundays and holidays 
before the time set for the opening of bids, or any bid received after the time set for opening 
of bids, shall be considered "non-responsive" and shall be returned unopened to the bidder." 

102.13. Public Opening of Proposals. Delete text of section, and replace with "Proposals shall 
be publicly opened and read on the date and at the hour and place set forth ill the advertisement 
and Notice to Bidders in the manner established by the City of Tulsa." 

102.16. Non-Collusive Bidding Certification. 

Replace the Non-Collusion Bidding Certification form with the following City of Tulsa 
Non-Collusion Affidavit form: 
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NON-COLLUSION AFFIDAVIT 

STATE OF ) 
ss: 

COUNTY OF ) 

of lawful age, being fast duly swom, says that: 

1. I am the duly authorized agent of the bidder submitting the competitive bid associated with 

this sworn statement for the purpose of certifying facts pertaining to the existence of 

collusion among bidders and between bidders and municipal officers or employees, as well 

as facts pertaining to the giving or offering of things of value to governmental personnel In 

return for special consideration in the letting of any contract pursuant to the bid; 

2 1 am fully aware of the facts and circumstances surrounding the making of the bid and have 
been personally and directly Involved In the proceedings leading to the submission of such 

bid; 

3. Neither the bidder nor anyone subject to the bidder's direction or control has been a party: 

a. to any collusion among bidders In restraint of freedom of competition by agreement 

to bid at a fixed price or to refrain from bidding; 
b. to any collusion with any municipal official or employee as to quantity, quality or price 

in the prospective contract, or as to any other terms of such prospective contract; nor 

c in any discussions between bidders and any municipal official concerning exchange 

of money or other things of value for special consideration In the letting of a contract 

4 If awarded the contract, neither the bidder nor anyone subject to the bidder's direction or 

control has paid, given or donated or agreed to pay, give or donate to any officer or 

employee of the City of Tulsa or of any public trust where the City of Tulsa is a beneficiary, 

any money or other thing of value, either directly or Indirectly, in procuring the contract for 

which the bid is submitted 

BIDDER (Company Name) Signed 

Title 

SUBSCRIBED and SWORN to before me this day of 20_. 

NOTARY PUBLIC 
MY COMMISSION EXPIRES 

COMMISSION NO.: 

In the f'Ourth paragraph, revise the phrase proceeding the bLllletCLl list to recitC, "The 
following do not Constitute CoIIUSIon within the, scope of the Non-Collusion Affidavit:" 

103.07. Execution of Contract. Revise the first paragraph as (()(lows: 

• Revise the first sentence to recite "I'he Contract shall be siOned in black or blue ink by the 
indiviLlual, all nlenlherS/partners of a general partnership orJoint venture. a general partner 
ol, a limited partnership, a duly authorized officer of the corporation, or a duly authorized 
manager, managing member or authorized officer of' the limited liability company, to 
whorl the Contract was awarded. 

In the last sentence delete "The Department will execute the Contract". and replace with 
­I he Department will endeavor to execute the Contract, in proper form.". 



103.08. Approval of Conti-act. Delete text of section, and replace with "The Contract shall not 
be binding upon the City of Tulsa until it has been executed and approved in the manner set forth 
in the 'I'lllsa City Charter." 

104.01. Purpose of Contract. After the first two (2) sentences, delete the rest of the section. 

104.07. Maintenance of Traffic. Revise the first sentence to recite "Keep all roads, sidewalks, 
and bicycle paths open to all traffic as shown on the plans." 

105.17. Project Completion and Acceptance. At the beginning of the section add, "This section 
does not apply to Infrastructure Development Projects (IPDs). For IDPs, refer to "Title 35 of the 
Revised Ordinances of the City of Tulsa." 

105.17.13. Project Completion. In the first sentence of the last paragraph, replace "The Resident 
Engineer will" with "The Resident Engineer may". 

105.17.C. Final Acceptance. Delete text of section, and replace with " Final Acceptance is the 
date on which the Request for Action (RFA) for final payment has been signed by the Mayor of 
the City of Tulsa." 

106.0l.A. Material Acceptance. At the end of this section, add the following paragraph: "For 
conflicts among ODOT Standard Specifications, ODOT Standard Materials Test Methods, and 
City orTulsa Acceptance Sampling/Testing Standard Specifications, the City ofTulsa Acceptance 
Sampling/Testing Standard Specifications shall take precedence." 

106.01.13. Buy America. Delete Section. 

106.04.D. Distribution of Certifications. Delete text of section, and replace with "TIle Contractor 
shall submit certifications to the Engineer Nvith another copy mailed to: 

Field Engineering 
City of'I'ulsa 
Engineering Services Department 
2317 S Jackson Ave 
Tulsa, OK 74107" 

106.05. Plant Inspection. In this section, replace all references to "Oklahoma City" with "Ttilsa." 

106.11. Guarantees and Warranties. In the first paragraph replace "six months" with "twelve 
months" and "six-month" with "twelve-month". 

107.01. Laws, Rules, and Regulations to be Observed. At the end of this section add the 
following: 

"The contractor shall certl)' that it and all of its Subcontractors to be used in the performance 
of the Contract are in compliance with 25 O.S. Sec. 1313 and participate in the Status 
Verification System. The Status Verification System is defined in 25 O.S. Sec. 1312 and 



includes but is not limited to the free Employee Verification Program (E-Verify) available at 
www.dhs.qov/E-Verif%,. 

The Contractor shall take the necessary actions to ensure its facilities are in compliance with 
the requirements of the Americans With Disabilities Act (ADA). It is understood that the 
Contractor's internal ADA program is not a program or activity of the City of Tulsa. The 
Contactor agrees that its program or activity will comply with the requirements of the ADA. 
Any costs of such compliance will be the responsibility of the Contractor. Under no 
cil•cumstances will Contractor conduct any activity which is not in compliance with the 
ADA." 

107.06. Barriers, Barricades, and Warning Signs. Before the first paragraph, add "in this 
section, the term "traffic" includes vehicular, pedestrian and bicycle traffic." 

107.14. No Waiver of Legal Rights. Delete section. 

107.19. Regulated Floodways. At the end of the section, add "The Contractor shall also follow 
the requirements of Title I 1 A of the Revised Ordinances of the City of Tulsa." 

107.20. Stormwater Management. After the first sentence, add "The Contractor shall also 
follow the requirements of "title I I A of the Revised Ordinances of the City of Tulsa." 

108.01. Subletting of Contract. Delete the last sentence of the first paragraph. 

108.02. Notice to Proceed and Preconst•uction Conference. Delete the first sentence in the 
second paragraph, and replace with "After the Contractor and Resident Engineer hold a 
preconstruction conference, the Contractor shall receive a Notice to Proceed before the start of 
construction." 

108.07.B.(l) Extensions for Adverse Weather. After the first sentence in the second paragraph. 
add "Extensions of Contract Time will not he granted if conditions exist such that the Contractor 
could work at least 4 hours." 

108.07.B.(3). Winter Time Suspension. Delete section. 

108.08. Incentive/Disincentive for Early/Late Completion. Delete section. 

108.09. Failure to Complete on Time. 

In the first sentence, delete "in accordance with Table 108:1, 'Schedule of Liquidated 
Damages.'" 
Delete Table 108:1 . 

109.04.B.(3). Equipment. 
• In first paragraph. delete the last two sentences, and replace with the following: 

"The Department will determine the maximum allowable rate as listed in the most eurrent 
edition of the Haar,• C'on.tin-nelion Cosis n•idr RSA1eans da/a, published by The Gordian 



Group. The Department will calculate the hourly rental rate in accordance with the 
following equation: 

H=[(MxR)/176]+O 

Where 

H = Hourly rental rate, 
M = Monthly rental rate, 
R = City cost index / 100, and 
O = Hourly operating cost. 

• In the second paragraph, delete the last two sentences. 

109.04.B.(4)(t). Employee Fringe Benefits. Delete text of section, and replace with "The City of 
"fulsa will not pay for the additional costs of employee fringe benefits incurred by the Contractor 
for labor during the period the disputed work was in progress." 

109.06. Progress Payments. Revise the first sentence of the second paragraph to recite "The 
Resident Engineer will make monthly progressive estimates." 

109.08. Final Payment. Delete last paragraph, and replace with "If the Contractor does not sign 
and return the Final Estimate within 90 days of receipt, the Engineer may start action to 
administratively close the project." 

109.10.A. Recoverable Costs. Delete section. 

201.04.A. Clearing. Delete the fourth sentence of the first paragraph, and replace with "Remove 
branches that overhang the roadway to at least 20 ft [6 m] above the road surface and at least 35 ft 
[ I I m] above the road surlace at traffic signals." 

201.06. Basis of Payment. In this section. delete all references to "Lump Sum", and replace with 
"Square Yard [Square Meter]". 

202.0.1. Construction Methods. In the second paragraph delete, "If the contract requires ground 
disturbance greater than one acre total." 

202.04.1).(2). Mandator-y Sources Designated on the flans. Delete sentence, and replace with 
" I f the I'lans show the source of selective subgrade topping, excavate the material at the specified 
source, haul to the speciliccl location, and place." ,

202.05.A. Unclassified Excavation. Delete the second sentence of the first paragraph. 

209.04. Construction Methods. At the cnd of the second paragraph, add the following: "Clean 
inlet and outlet channels within the right-of-way." 
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220.04.C. Contractor Responsibilities for SWPPP. In the first sentence of the second paragraph, 
replace "recommended" with "required". 

220.04.H.(3). Earthwork Operations. Delete first paragraph, and replace with "Protect 
excavation or embankment slopes as construction progresses with placement of temporary (e.g. 
seeding, mulching, soil retention blankets, or other approved soil stability), or permanent (e.g. 
seeding, sprigging, or sodding) erosion control measures. Obtain approval from the Resident 
Engineer in the preconstruction schedule Im any increase or decrease in the amount of the area 
exposed by construction operations. No exposed area shall remain unprotected without being 
stabilized. Install temporary or permanent erosion or sediment control measures on excavation or 
embankment slopes as work progresses in vertical increments of not more than 10 1113 m] unless 
other\\ ise directed by the Resident Engineer." 

220.05. Method of Measurement. In the bulleted list, delete the sixth bulleted item. 

221.01. Description. In the last sentence, replace "OOPDES" with "OPDES". 

221.02. D. Temporary Sediment Filter. Revise the first sentence to recite "Provide fiber log for 
"type 1-A and I-B sediment filter in accordance with Subsection 221.02.H, `Temporary Fiber Log.' 
Provide material to,. Type I-C sediment filter in accordance with Subsection 221.02.O, 
'Temporary Silt Fence.'" 

228.02. Materials. For the first item listed in the table, delete "Nylon". 

230.01. Description. Delete "Bermuda". 

230.02. Materials. Delete all references to "Bermuda" from this section. 

231.04.C.(1). Planting Seasons and Weather Restrictions. In the first sentence ofthe second 
paragraph, replace "suspend" with "Suspend". 

317.04.A. Mix Design and Proportioning. In the bulleted list, insert "•" before "Compressive 
strength at 7 days". 

317.04.F. Acceptance. 

• Delete the first paragraph. 

• At the end of the second paragraph add "Failure to reach strcm,-,th between 600 psi 14. 150 
kPa] and 2,000 psi 113,800  kPa] will result in rejection O1'111C \\ ork." 

317.06. Basis of Payment. Delete the third and tburth paragraphs and "liable 317:1. Replace with 
the following: "ODOT Acceptance and Strength Pay Factors shall not be used. Failure to meet 
criteria in Subsection 317.04.E %will result in rejection of the work." 

401.04.A.(1). Surface Elevation and Smoothness. Delete paragraph, and replace with '`Refer to 
the City of Tulsa Standard Specifications for Pavement and Bridge Deck Smoothness." 
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403.04.A.(2). Seasonal Limitations. Delete paragraph and 'fable 403:1, and replace with "The 
Department will evaluate claims for extension of Contract Time in accordance with Subsection 
108.07, when temperature and weather limitations in Table 403:2 are not met." 

405.04.G. Spreading and Finishing. In the last paragraph, replace "ODOT Bridge Division" with 
"Department". 

406.04.F. Weather and Seasonal Limitations. Delete the second paragraph. 

410.04.E. Aggregate Application Rate. Delete the third and fourth sentences, and replace with 
"The Contractor shall overlay the deficient area at no additional cost to the Department." 

410.05. Method of Measurement. Delete text of section, and replace with "The Resident 
Engineer will measure completed Micro Surfacing by the square yard [square meter]." 

410.06. Basis of Payment. Delete all Pay Items and Pay Units in the table and replace Nvith the 
following Pay Item and Pay Unit: "MICRO SURFACING, Square Yard [Square Meter]". 

411.03.C. Pavers. After the fi rst paragraph add the following paragraph and Table 411.03.C: 1. 
"Pavers shall be capable of placing a minimum paving width in one (1) lift as shown in Table 
411.03.C: 1. Longitudinal joints in the surface layer shall correspond with the locations indicated 
in Table 41 1.03.C: I .-

Table 411.113.0:1 
Minimum Paving Widths 

Roadway 
Classification 

Minimum Paving Width Location of 
Lon itudinal Joints 

Arterials one l fall lane width At edges of traffic lanes 
Nan-Arterials one-half '/s road width At centerline of road 

Trails and bike lanes ftdl width of trail/bike lane At edges of trail/bike lane 

411.03.F. Material Transfer Vehicle. 

• In the fourth paragraph, replace "Bridge Division" with "Department". 
• In the seventh paragraph, replace "500 ton [450 metric ton]" with "100 ton [90 metric ton]". 

411.04. Construction Methods. At the beginning of this section, add the following: 

"Prior to paving operations, submit a paving plan indicating the sequence of paving passes. 
pass widths, pass thicknesses. and requested temporary street closures. 

The contractor shall not drive empty or loaded trucks or equipment across newly paved areas 
for the construction period." 

411.04.13. Control Strip Requirements. 

• Delete the first paragraph. 
• In the second paragraph, replace "500 ton [450 metric ton]" with "100 ton [90 metric toil 
• Delete the last paragraph, and replace with "If the initial asphalt control strip produces 

failing results, make adjustments to production and placement procedures, and repeat the 
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test process for a second control strip. If required, create additional asphalt control strips 
on the shoulder until an acceptable mixture is produced." 

411.04.1. Spreading and Finishing. 

After the second sentence in the fixn-th paragraph, add "Once paving begins the 
Contractor should have sufficient trucks available to deliver asphalt materials in a 
continuous operation." 

After the fourth paragraph, add the following paragraph: "A leveling or "wedge" course 
may be required to establish the required cross-slope for the finished overlay. Adequate 
transitions to side streets and driveways must be provided. Paving shall extend to the 
returns of all side streets. Special consideration should be given to prevent ponding at 
side street intersections." 

411.04.3.(1). General. 
• Delete the second paragraph, and replace with the following: 

"Ensure longitudinal joints in the surface layer correspond with locations indicated in 
Table 41 1.03.C: 1. 

"Transverse ,joints shall be kept to a minimum. At a minimum, each lane shall be 
continuouslN' laid without cold joints either from intersection to intersection or a length 
of 500 ft." 

• Delete the last sentence in the last paragraph. 

411.04.K.(2). Acceptance. Delete the second sentence in the third paragraph. 

411.04.K.(2).(a). Layers At Least 1'/z in 138 mmj Thick. 

• In the second paragraph, delete the first sentence, and replace with "Asphalt density tests 
for each lot will be performed at random sample locations." 

• Delete Table 41 1:2 and the last paragraph in the section, and replace with the following: 

"ODOT Pay Adjustments for Lot Density shall not be used. Failure of any sample 
within the lot to reach density within 92.0 to 97.0 percent of the Maximum 
Theoretical Density will result in rejection of the entire lot. The Contractor shall 
remove and replace unacceptable lots at no additional cost to the Department." 

411.04.K.(2).(b). Layers Less Than 1 %2  in 140mm1 Thick. In the second paragraph, replace `'500 
yd  [500 n12]" with `'400 yd= 1330 m2]". 

4l 1.04.N.(2).(a). Basis of Acceptance and Payment. 

• In the first paragraph. 

o In the first sentence, delete "and payment": 

o After the first sentence, add the following: "The Resident Engineer may also 
consider other characteristics, including but not limited to, pavement 
smoothness." 
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• In the second paragraph, delete the second through the last sentence. 

Delete the fifth through the last paragraph, and replace with "ODOT pay factors for 
density, asphalt cement content, and air voids shall not be used. Failure to reach density 
of 92.0 to 97.0 percent of the Maximum "Theoretical Density, asphalt cement content of' 
+/- 0.40 of job mix formula, air voids greater than 1.5 deviation from target, or specified 
thickness of asphalt will result in rejection ofthe entire lot. Tile Contractor shall remove 
and replace unacceptable lots at no additional cost to the Department. 

411.04.N.(2).(b). Resident Engineer's Acceptance Procedures. Delete the second paragraph, 
the buffeted list, and Table 411:4; replace with "The Resident Engineer may perform varying 
amounts of sampling and testing per lot in accordance with the City of Tulsa Acceptance 
Sampling/Testing Standard Specifications." 

411.06.B.(2). Asphalt Binder Price Adjustment (ABPA). Delete the last paragraph, and replace 
with "ODOT will establish the Monthly Asphalt Binder Price Index each month and post the 
information to the ODOT website at littp://wwxv.okladot.state.ok.us/cotitractadniin/pdfs/binder-
index.pdf." 

414.02. Materials. 

• Delete "Fly Ash" from Table. 
• At the end of the section, add the following: 

"Fly Ash is not allowed in any concrete mixture unless otherwise specified in the Pkins 
or Special Provisions." 

414.03.B. Placing and Finishing Equipment. After the first sentence, acid the following: If 
paving is not performed by a slip form paver, a hand vibrator shall be required." 

414.04.R. Acceptance of Pavement. Delete text of section, and replace with the following: 
"ODOT pay factors shall not be used. Failure to reach the gradation specified, air content of 4.5% 
to 7.5%, or target strength of the mix design will result in rejection of the entire lot. Failure to 
provide pavement thickness equal to or greater than what is specified will result in rejection of the 
entire lot." 

414.04.R.(a). Engineer's Acceptance Procedures. Delete text of section and Table 414:2. 
Replace with "Refer to City of Tulsa Acceptance Sampling/Testing Standard Specifications." 

414.06. Basis of Payment. Delete the last sentence in this section. 

509.06. Basis of Payment. 

• Delete the second through the f11th paragraph and fable 509:7. Replace with the following: 
'`ODOT pay (actors for strength and air content shall not be used. Faihlre to reach the 
specified strength or the target air content within a deviation of l .5% will result in rejection 
of the work. Check any outlying concrete cylinder breaks and air entrainment tests in 
accordance with ASTM E 178 Table 1, Upper 10% Significance Level." 
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• In the sixth paragraph, revise the first sentence to recite "If the concrete is rejected by the 
Engineer, the Contractor may elect to core the represented concrete at no additional cost to 
the Department." 

515.04.O. Sampling and Testing of Bridge Decks and Approaches. Delete the first paragraph 
and bulleted list. Replace with "Refer to City of Tulsa Acceptance Sampling/Testing Standard 
Specifications for lot size." 

515.04.D.(2). Bridge Decks and Approach Slab Surfaces. 

• In the first paragraph, delete the third sentence. 

• Delete sections (a), (b) and (c). 

• Add the following: 

`' The percentage of absorption (using test results from OHD 1-39 shall be less than or 
equal to 1.0. The depth of penetration (using test results from OHD L X10) shall be 
greater than or equal to 0.15 inches. I f absorption and penetration requirements are 
not met, reapply penetrating water repellent at no additional cost to the Department 
until requirements are met." 

516.02.C. Casings. 

In the first sentence of the third paragraph, add the word "licensed" after "Registered 
Professional Engineer". 
In the fourth paragraph, delete the second sentence, and replace with "Use permanent 
interior casings in accordance with ASTM A760 and AASI ITO M36." 

516.04.C.(7). Concrete Acceptance. Delete the second and third sentence. Replace with the 
f'ollowing: "ODOT pay ('actors for concrete strength shall not be used. Failure to reach the specified 
strength will result in rejection of the work." 

610.04.F. Tactile Warning Device. Delete text ofsection, and replace with the following: 

`'Install tactile warning devices in accordance with the manulacturer's specifications and the 
city of Tulsa Standard Drawings. Tactile Warning Devices shall consist of Cast-In-Place 
Tactile Panels in accordance with 733. 1, "Tactile Warning Device Material". 

Tactile panels shall be cast into the wet concrete. Surface applied products shall not be 
allowed. The panels shall extend the full width of the ramp or landing area and shall extend a 
minimum of two (2) feet in the direction of' pedestrian travel. Panels shall be placed 
perpendicular to the direction of travel unless specifically noted otherwise or approved by the 
Engineer prior to installation. 

All construction shall meet current ADAAG and PROWAG Guidelines." 

611.01. Description. In the first sentence, delete ", brick masonry,". 

611.02.A. General. 

• Delete "Clay Brick" and "Concrete Brick" from the table of materials. 

13 

IE 



• In the second paragraph, delete "brick masonry or". 

611.04.B. Clay, Brick or Concrete Brick. Delete section. 

615. Sanitary Sewer Pipe Conduits. Delete section. 

616. Water Pipe and Fittings. Delete section. 

623. Guardrail and End Treatments. Revise the section title to recite "Guardrail, End 
Treatments, and Impact Attenuators". 

623.01. Description. 

• In bulleted list, add the item, "Guardrail Impact Attenuators". 
• In the last sentence of the last paragraph, after "Ensure the GETs", add "and Guardrail 

Impact Attenuators". 

623.04. Construction Methods. Add the tbllowing subsection: 

"623.04 H. Guardrail Impact Attenuators 

Ensure experienced workers fabricate and install guardrail impact attenuators as shown on 
the Plans. 

Construct guardrail impact attenuators with certified, crash tested hardware. Ensure 
NCI-IRP 350 TL-3 certification for substituted hardware and that the product appears on the 
'traffic lAngineering Division's Qualified Product List (QPL). Obtain the Resident 
Engineer's approval ofsubstitutions before installation." 

623.06. Basis of Payment. Add Pay Item "M Guardrail Impact Attenuator" with a Pay Unit of 
"Each". 

624.01. Description. In the bulleted list, add the bulleted item, "Fence, Other (Like Kind). 

624.02. Materials. In the table, add the Material, "Fence, Other (Like Kind)" with Section car 
Subsection of "732.10". 

624.06. Basis of Payment. Add Pay Item. "(1-1) Fence, Other (Like Kind)" with a Pay Unit of 
"Linear Foot [Meter]". 

642.06. Basis of Payment. In the table, Ibr both Pay Items, delete the Pay Unit of "Lump Sum", 
and replace with "Each". 

701.01.13. Cement Substitution. Delete text of section, Table 701:2, and Table 701:3. Replace 
with "Cement substitutions shall not be used in concrete mixtures." 

701.19.A. General. Controlled Low-Strength Material (CLSM). In the first sentence, delete 
"lly ash,.,. 
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701.19.B. Mix Design. In the table, delete the Material, "Fly Ash". 

702.O1.A. General. In the second paragraph 
• Delete the first sentence, and 
• In the last sentence, delete "PCC from one source (power plant) and". 

702.01.13. Requirements for Portland Cement Concrete Use. Delete section. 

702.02. Slag Cement. Delete section. 

702.03. Cement Kiln Dust. Delete section. 

702.04. Silica Funic. Delete section. 

708.04. Composition of Mixtures. In '[able 708:6, under "Other Mixture Requirements", add a 
row as follows: 

S2 S3 S4 S5 / RIL S6 

Asphalt Cement 
(for Non-Arterial > 5.0 > 6.0 > 6.0 / NA 
pavements only) 
% of mix mass 

711.06.1).(1). Acrylic Emulsion Polymer. In the second sentence, after "44 percent by", delete 
"weight [mass]". and replace with "total weight of the acrylic emulsion polymer." 

719.04.A. Description. In the second sentence, after "'type III" add ", Type IV, or Type iv. 

719.05.O. Material and Application. In the first sentence, delete "baking screen enamel o'. 

719.05.E. Tests. In the first sentence revise "Ensure screening enamel, stencil pastes, and process 
inks" to recite `'Ensure stencil pastes and process inks". 

726.02. Flexible Conduits. In Table 726:3, under Nonmetallic conduits—culverts, for Corrugated 
Polypropylene Pipe. delete the requirement for `'AASI-1TO Iv1330", and replace with - COT 215". 

732. Materials for Guardrail, Guide Posts, Bridge Rail, Miscellaneous Railing, and Fences. 
Add the following subsection: 

"732.10 Fence, Other (Like Kind) 
Provide fence, other ( like kind), in accordance with contract dacuments." 

733. Miscellaneous Materials. Add the following subsection: 

"733.1 Tactile Warning Device Material 
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Provide cast-in-place tactile panels to be embedded into wet concrete. Surface applied 
products are not allowed. The panels shall meet the size and spacing requirements shown in 
the plans or the City of Tulsa Standard Drawings. 

The tactile panels shall be composed of cast iron or vitrified polymer composite material. The 
color of the tactile panels shall comply with ADAAG and PROWAG color contrast 
requirements. Vitrified polymer composite panels shall be yellow and conform to Federal 
Color No. 33538. The color shall be homogeneous throughout the product. Any variations in 
color shall be approved by the Engineer prior to installation. 

"Tactile panels shall meet current ADAAG and PROWAG Guidelines." 

735.01. Sodding and Sprigging Materials. Within subsections A, B and C. delete the word 
.:Bermuda". 

735.01.B.(1). Solid Slab Sod. At the end ofthe first paragraph add "Nylon mesh shall not be 
allowed in solid slab sod." 

740.01. Materials. 

Delete the first three paragraphs. 
In fourth paragraph, delete "aluminum sheet material". Replace with "louvered aluminum 
backplates". 
At the end of the fifth paragraph, add "Retroreflective sheeting shall be 2 inches wide and 
attached to the front perimeter of the backplate. Retroreflective sheeting shall be 
fluorescent yellow." 

740.02. Finish. After "Ensure the backplate is" add "flat". 

801.01. Description. Delete the second paragraph. Replace with the following: 

"The contractor shall obtain the necessary permits for electrical inspection on all signal and 
lighting work. Electrical inspections shall include all electrical equipment, enclosures, 
devices, cables. conductors and raceways as defined by the NEC. High or low voltage shall 
be installed, maintained, connected or removed by a State of Oklahoma licensed Electrical 
contractor. All work shall meet the requirements of the NEC. The City of"I'ulsa shall reserve 
the right to define workmanlike manner. Proof of license shall be carried on person at all 
times and be available to City of Tulsa personnel upon request per "Title 158- Construction 
Industries Board Chapter -40 Subchapter I 1-2(a)(9). The Contractor shall contact City of 
Tulsa Traffic Operations to obtain the address needed to obtain the permit." 

801.04.A. General. Replace all references to "60-cycle" with "60 hertz". 

802. Electrical Conduit. Delete section. 

803. Pull Boxes and Ground Boxes. Delete section. 

80.1. Concrete Footings. Delete section. 
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805. Removal of Traffic Items. Delete section. 

806. Poles and Mast Arms. Delete section. 

807.02. Materials. In the second sentence of the second paragraph, replace "plastic" \%itli 
"hardened, tamper-proof". 

807.06. Basis of Payment. In the last paragraph, replace "plastic" with "hardened, tamper-proof". 

809. Luminaires. Delete section. 

810. Power Supplies. Delete section. 

811. Electrical Conductors Highway Lighting. Delete section. 

813.02. Materials. In the first two sentences of the first paragraph, after "(2) hardcopies" add "and 
one (1) electronic (pd f) copy". 

813.02.A. Structural Design. 

• In the second sentence of the first paragraph, delete `'corrosion-resistant (stainless or 
galvanized steel, or aluminum)". Replace with -'galvanized steel". 

• In the eighth paragraph, after "Provide the following luminaire ring suspensions as required 
by the Contract:", add "(Only top latching systems are allowed.)". 

813.04. Construction Methods. In the first paragraph, delete the third sentence and replace with 
"Submit to the Resident Engineer one ( I ) electronic (pdf) copy and at least five (5) hardcopies per 
project or one ( l ) copy per device." 

825. Traffic Signal Controller Assembly. Delete section. 

827. Solid-State Flashing Controller. Delete section. 

828. Vehicle Loop Detector and Loop Detector Wire. Delete section. 

830. Pedestrian Push Button. Delete section. 

831. Traffic Signal Heads. Delete section. 

832. Optically Programmed Adjustable Traffic Signal Heads. Delete section. 

833. Traffic Signal Backplates. Delete section. 

834. Electrical Conductors for Traffic Signals. Delete section. 

850. Signs. Delete section. 
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851. Galvanized Steel Sign Posts. Delete section. 

855.04.13. Application of Markings. At the end of the first paragraph, add "Remove temporary 
markings and reflective tabs prior to installing permanent markings." 

856. Traffic Stripe (Multi-Polymer). Delete section. 

858.01. Construction Methods. At the end of the second sentence of the first paragraph, delete 
"maker", and replace with "marker". 

880.02.13.(5). Warning Lights. In the first sentence, delete "6F-7OF", and replace with "6F.83". 

880.05.B. Lump Sum Pay Item. At the beginning of the second paragraph, revise "if additional 
and compensation" to recite "lf additional compensation". 

Seclion 2. REPEAL OFCONFLICTING ORDINANCES. That all other or•cJirrarrces 
orIntris gfordinances in c•onflicl herewilh be aral the scone are now expressly relwaled. 

Section 3. SEVERABILITY. if cu'v section, subsection, par•crgrcgrlr, subparagraph, 
sentence, clause or phrase of this ordinance shall he cleclarecl invalid for any reason 
whatsoever, such decision shall not aflC cl the remraining porlions of this ordinance, which shah 
remain in fu11 force and e}feel, cruel to this encl the provisions of this ordinance are herebt 
clec/crrecl to be severable. 

Se'CliOi1 4 EFFECTIVE,  DATE. This orc/incrncc s/rcrll he c ff&•live on.1uh, 1, 2021. 

ADOPTED by the Council: 

Received by the Mayor: 

JUN 0 2 2021 
Date 

L AAA t -

Chair of the Council 

OFFICE OF THE MAYOR 

at 
Date Time 

G.T. Bynum, Mayor 

By: 
Secretary 

is 



at 

APPROVED by the Mayor of the Cite of Tulsa, Oklahoma: 

Time 

14, Ivor 

n 
ATTEST: O 

Clerk 

APPROVED: 

OK-ZJMS 
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SPECIFICATIONS 

A. Oklahoma Department of Transportation Standard 
Specifications for Highway Construction, 2019 Edition as 
modified by Ordinance 24616, shall be used on this project 
including Section 100-General Provisions. 

B. City of Tulsa, Public Work, Engineering Division, Construction 
Specifications — March 2022 are incorporated herein as if fully 
set forth and are on file, including all revisions posted on 
internet prior to bid opening, with the Public Works 
Department, Engineering Division, 175 E. 2nd Street, Tulsa, 
Oklahoma or access on the internet at: 
https://www.cityoftulsa.org/government/departments/public-
works/engineering-services/specifications-checklists-and-
details/ 

Rev. 03/03/16 



SPECIAL 

PROVISIONS 



SPECIAL PROVISION 
SUPPLEMENTAL CONTRACT REQUIREMENTS 

PROJECT NO. 2036N2131 Z, 2036N5033Z, 2036N5026Z, 
2036N6149Z, 2036N3082Z 

NON-ARTERIAL STREET REHABILITATION 
MAINTENANCE ZONE 2131, 5033, 5026, 6149, 3082 

Apparent lowest, responsible bidder shall return their signed contract 
documents (including bonds and insurance) to the City of Tulsa, Contract 
Administration Section 175 E. 2nd Street, 13th Floor, OK 74103 
within fifteen (15) days after notification by the City. 

2. If the apparent lowest, responsible bidder provides their signed contract 
documents (including bonds and insurance) and the contract is executed 
by the City, the Pre-Construction Conference for this project will be held 
within sixty (60) days after bid opening. 

3. The Notice to Proceed or written work order (NTP) will be issued in the 
normal time period (approximately within ten (10) days of the Pre-
Construction Conference). 

The City will grant up to Ninety (90) days for a delayed (flexed) NTP after 
the Pre-Construction Conference. No delayed (flexed) NTP above this 
amount will be granted unless approved by the City Engineer or designee. 

4. There will be no additional compensation due to the use of a delayed 
(flexed) NTP. 

5. This Special Provision does not alter the Public Meeting requirements 
(and public notice) defined in the General Conditions. 
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SPECIAL PROVISIONS 

INSURANCE REQUIREMENTS 

In reference to Ordinance No. 24616 Adoption of State Specification for Highway Construction, Section 
107.12 shall be modified as follows: 

The CONTRACTOR (and any subcontractors) shall carry and keep in force during this Contract, policies 

of insurance issued by an insurer authorized to transact business in Oklahoma in minimum amounts as set 

forth below or as required by the laws of the State of Oklahoma. The CONTRACTOR shall also furnish 

an Owner's Protective Policy in the same amounts naming the City of Tulsa as the assured, issued by the 
same insurance company as the CONTRACTOR'S liability coverage and indemnifying the City of Tulsa 

against any and all actions, claims, judgments or demands arising from injuries of any kind and character 
sustained by any person or persons because of work performed by the CONTRACTOR. 

General Liability Insurance with a bodily injury and property damage combined single limit of not less 
than $1,000,000.00 for each occurrence. 

Employer's Liability and Workmen's Compensation in the amounts as required by law. 

The CONTRACTOR shall provide proof of such coverage: 

(a) By providing Certificate(s) of Insurance prior to the execution of this contract; and 

(b) By submitting updated Certificate(s) of Insurance with each and every subsequent request for 

payment. The Certificate(s) should show that the policies are current and should be dated within 30 days 

of payment request. 

The CONTRACTOR shall not cause any required insurance policy to be cancelled or permit it to lapse. If 

the CONTRACTOR cancels, allows to lapse, fails to renew or in any way fails to keep any required 
insurance policy in effect, the City will suspend all progress and/or final payments for the project until the 

required insurance is obtained. Further, a CONTRACTOR who fails to keep required insurance policies 

in effect may be deemed by the City to be in breach of contract, ineligible to bid on future projects, and/or 

ineligible to engage in any new contracts. 

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers, mechanics, and 

material men in a sum equal to one hundred percent (100%) of the contract price. 

The Contractor shall execute and furnish a Performance Bond in a sum equal to one hundred percent 
(100%) of the contract price. 

The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one hundred percent 
(100%) of the contract price. 

Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which shall certify that any 

damage caused by blasting is within the coverage of the Contractor's liability insurance to the full limits 

thereof. 

All bonds and insurance must be executed by a company licensed to do business in the State of Oklahoma 

and must be acceptable to the City. 
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07/11/2025 

SPECIAL PROVISIONS GENERAL 

1. Work Days: All work to be completed within 270 calendar days for the Base Bid. 

2. No work shall be done between the hours of 7:00 p.m. and 7:00 a.m., nor on 
Saturday, Sunday, or legal holidays without the prior written approval or permission 
of the Engineer in each case, except such work as may be necessary for the proper 
care, maintenance, and protection or work already done, or of equipment, or in the 
case of an emergency. 

3. Traffic Control: All work shall be done in cooperation with the City to establish, 
install, maintain and operate complete, adequate and safe traffic control during the 
entire construction period. Barricades, signs, lights, flags and all other traffic 
control devices shall meet the requirements and specifications of the Standard 
Drawings entitled "Typical Applications of Traffic Control Devices" and shall be 
approved by the Traffic Engineer of the City of Tulsa. Two-way traffic shall be 
maintained at all times, unless otherwise approved by the Engineer. All 
contractors shall contact the City of Tulsa Traffic Engineering Section before 
removing or replacing traffic devices, detector loops and street signs. A traffic plan 
must be submitted for any temporary street closure at least 2 working days prior 
to planned closing. 

4. Contractor shall provide an acceptable 10' straightedge for this Project. All 
transverse joints shall be straight edged and approved by the Engineer. Surface 
elevations will meet ODOT 401.04 and all other contract requirements. 

5. The Engineer may do quality assurance testing in addition to that performed by the 
Contractor. The Engineer or a testing laboratory designated by the Engineer will 
do any testing for quality assurance. The City will pay all costs of quality 
assurance. 

6. Full depth sawing of patches is required. This area to be removed shall be marked 
by the Contractor under the direction of the Engineer. The Contractor will provide 
personnel and equipment for marking of the patches as directed by the Engineer. 
Cost of full depth sawing shall be included in bid item for patching areas. 

7. Areas to be patched shall be delineated in a straight-line geometric pattern. When 
completed, the patch shall be level and provide a smooth riding surface. Portland 
Cement Concrete patches will be protected from all traffic for a minimum period of 
24 hours before removal of protective devices. No open excavations will be left 
overnight. 

8. All asphalt patch work will require that asphalt rollers and an asphalt laydown 
machine be available for use on the job as directed by the Engineer. 

G-1 



07/11/2025 

9. Contractor will be required to employ the use of an Automatic Grade Referencing 
System. The equipment shall be capable of accurately and automatically 
establishing grades along each edge of the machine by referencing the existing 
pavement by means of a ski or joint matching shoe, or from an independent grade 
control. Minimum length of ski shall be 40'. 

10. Prior to application of tack coat, the street shall be blown clean with compressed 
air to the satisfaction of the Engineer. 

11. The tack coat must be uniformly distributed and adequately cured prior to 
beginning the overlay. 

12. Contractor shall be responsible for cleanup and/or removal of any excessive over 
spray of any tack coat material to the satisfaction of the Engineer. 

13. Debris from routing of cracks and cold milling shall be swept and vacuumed from 
the street to the satisfaction of the Engineer. 

14. Contractor will be responsible for preparation and distribution of a written notice to 
residents within 48 hours of beginning milling and overlay operations. Costs 
associated with this requirement will be included in other items of work. 

15. Contractor shall provide a continuous work effort towards total completion of the 
work in an area prior to moving to a different location. 

16. No masonry structures shall be used in street right of way. Either precast or cast-
in-place structures shall be used. 

17. No lifting holes will be allowed in any reinforced concrete pipes or reinforced 
concrete boxes. 

18. No fly ash is allowed to be used on this project. 

19. The Contractor certifies that it and all of its Subcontractors to be used in the 
performance of the Contract are in compliance with 25 O.S. Sec. 1313 and 
participate in the Status Verification System. The Status Verification System is 
defined in 25 O. S. Sec. 1312 and includes but is not limited to the free Employee 
Verification Program (E-Verify) available at www.dhs.gov/E-Verify.

20. Driveways. Access to properties and businesses adjacent to the right of way must 
be provided and maintained at all times unless otherwise directed/approved by the 
Engineer. The Contractor will contact the business or property owner at least 5 
days in advance of any driveway closure. Driveways and patches in front of 
driveways, which are removed, shall not be left unusable overnight. If concrete 
cannot be placed the same day as removal, the Contractor shall furnish screening 
or other suitable aggregate material to maintain temporary access until concrete 
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can be placed. The cost of placing and removing the material for temporary access 
shall be included in the pay item for Concrete Driveway (High Early Strength). 
Failure to leave any driveway usable will subject the Contractor to a $1000.00 
per day fine for each and every calendar day that the driveway remains non-
useable. The only exception for a driveway to be non-useable is to allow for curing 
time for concrete. Cure time will not exceed 48 hours. 

21. Driveways in excess of 18-feet in width shall be constructed in half-sections and 
access shall be maintained at all times. 

22. Contractor shall prepare and present a schedule and plan for lane and driveway 
closures throughout the project. The Contractor shall include in the plan, driveway 
signage for local business access. Payment for signs will be included under the 
pay item "Signage for Local Business Access" and will be paid for by the square 
foot. Coordination with the City of Tulsa and local business operators shall be 
required before a driveway schedule and plan is approved. 

23. Contractor shall coordinate with the City of Tulsa and local business operators to 
identify opportunities to perform weekend or "after business hours" construction on 
driveways to minimize impacts to the area. 

24. Local and through traffic shall be maintained at all times through the project unless 
otherwise permitted by the Engineer. All public and private streets shall be 
accessible at all times. All detours, horizontal traffic movements, etc. are directly 
related to the sequence of work; therefore, the Contractor shall proceed with his 
construction operation in conformity with the details shown on the plans and as 
required by this special provision. 

25. Traffic must be handled appropriately through the entire project during construction 
and it shall be the responsibility of the Contractor to provide for the safety and 
comfort of the traveling public at all times. The Contractor shall be required to give 
the traveling public at least five (5) days advance notice of any lane and/or street 
closures. 

26. The Contractor may propose/recommend modifications to the sequence of work 
for consideration by the Engineer. Any major recommended modification by the 
contractor shall include any changes to the various pay items, impact to traffic, and 
effect of overall project in time and cost, etc. The Contractor shall not proceed with 
any construction operations based on a revised phase/sequence until the 
Contractor obtains written approval from the Engineer. 
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27. Two lanes shall remain open to traffic, one in each direction, throughout all phases 
of construction, unless otherwise approved/directed by the Engineer. Left turn 
lanes shall remain open to traffic throughout all phases of construction, unless 
otherwise approved/directed by the Engineer. Transitions from pavement 
elevations through construction areas to access driveways or intersections shall 
be the Contractor's responsibility. Contractor shall maintain signs and markings 
on a continuous basis. 
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SPECIAL PROVISIONS 
TIME FOR COMPLETION 

The work shall commence within ten days from and after the date of a written work 
order from the City. The Contractor agrees that the work shall be prosecuted 
regularly, diligently and uninterruptedly at a uniform rate of progress so as to 
ensure completion within the number of days after the day on which the work order 
is issued. If the Contractor shall fail to complete all work within the time specified, 
then the Contractor agrees to pay the City, not as a penalty, but as liquidated 
damages for Breach of Contract, the Sum of Two Thousand Five Hundred 
Dollars ($2,500.00) for each and every calendar day for failure to complete all 
work within the time specified. The said amount is fixed and agreed upon because 
of the impracticability and extreme difficulty of fixing and ascertaining the actual 
damages the City would in such event sustain. It is expressly understood and 
agreed that the said time for completion of the work described herein is a 
reasonable time for the completion of same. 

2. If the Contractor shall fail to complete reconstruction of a segment of roadway 
within thirty (30) days of beginning the reconstruction operation, then the 
Contractor agrees to pay the City, not as a penalty, but as liquidated damages for 
such breach of contract, the sum of Two Thousand Five Hundred Dollars 
($2,500.00) for each and every calendar day of failure to complete the work after 
the specified time. The said amount is fixed and agreed upon because of the 
impracticability and extreme difficulty of fixing and ascertaining the actual damages 
the City would in such event sustain. This time constraint applies only to roadways 
to be reconstructed and includes all subsidiary work items required to complete 
the reconstruction. Subsidiary items not required to complete the reconstruction 
are not subject to this time constraint. 

3. If the Contractor shall fail to complete overlaying of any separately milled segment 
of roadway within twenty (20) days of beginning the milling operation, then the 
Contractor agrees to pay the City, not as a penalty, but as liquidated damages for 
such breach of contract, the sum of Two Thousand Five Hundred Dollars 
($2,500.00) for each and every calendar day of failure to complete the work after 
the specified time. The said amount is fixed and agreed upon because of the 
impracticability and extreme difficulty of fixing and ascertaining the actual damages 
the City would in such event sustain. The City will authorize when milling is to be 
done based on weather conditions. This time constraint applies only to segments 
to be milled and includes all subsidiary work items required to complete the 
overlay. Subsidiary items not required to complete the overlay are not subject to 
this time constraint. 

4. The Contractor shall commence work within 24 hours of traffic control devices 
being established at the project location. If the Contractor shall fail to commence 
work within 24 hours of traffic control devices being established at the project 

TC-1 



09.11.25 

location, then the Contractor agrees to pay the City, not as a penalty, but as 
liquidated damages for such breach of contract, the sum of One Thousand 
Dollars ($1,000.00) per lane for each day of failure to commence work after the 
specified time set forth. The amount is fixed and agreed upon because of the 
impracticability and extreme difficulty of fixing and ascertaining the actual damage 
the City would in such event sustain. 

5. The successful contractor shall furnish a CPM schedule per ODOT 108.03B. 
If at any time, in the opinion of the Engineer, proper progress is not being 
maintained, such changes shall be made in the schedule of operations, which will 
satisfy the Engineer that the work will be completed within the period stated in the 
Proposal. Monthly progress meetings will be conducted to maintain coordination 
between all project entities. 

6. The Contractor will be required to provide a full-time, onsite English speaking 
superintendent for this Project for direct contact with City and coordination of 
subcontractors. A working foreman is not acceptable as a project superintendent. 
The superintendent shall be required to be present at the work site whenever the 
Contractor or subcontractors are performing work. The superintendent shall be a 
representative of the Contractor with the authority to make decision. If the 
Contractor shall fail to provide a non-working superintendent on a day when work 
is being performed, then the Contractor agrees to pay the City, not as a penalty, 
but as liquidated damages for such breach of contract, the sum of One Thousand 
Dollars ($1,000.00) for each and every calendar day of failure to provide a non-
working superintendent at the work site. The said amount is fixed and agreed upon 
because of the impracticability and extreme difficulty of fixing and ascertaining the 
actual damages the City would in such event sustain. 

7. It is further agreed that time is of the essence of each and every portion of this 
Contract and the specifications wherein a definite and certain time is fixed for the 
performance of any act whatsoever; and where under the contract an allowance 
of additional time for completion of any work is made, the new time fixed by such 
extension shall be of the essence of this Contract. 

8. Should the Contractor be delayed in the final completion of the work by any act or 
neglect of the City of Tulsa, or of any employees of either, or by strikes, injunctions, 
fire or other cause or causes outside of and beyond the control of the Contractor 
and which, in the opinion of the Engineer, could have been neither anticipated or 
avoided, then an extension of time sufficient to compensate for the delay as 
determined by the Engineer, shall be granted by the City, provided however, that 
the Contractor shall give the City and the Engineer notice in writing of the cause of 
the delay in each case on the Extension of Time Request Form enclosed in these 
documents, and agrees that any such claim shall be fully compensated for by an 
extension of time to complete performance of the work included herein. 

9. The Contractor shall submit the Extension of Time Request Form with each partial 
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payment application. Failure to submit the Extension of Time Request with a 
partial payment application shall constitute a complete waiver of any claim for time 
extension for the period covered by the partial payment. 

10. Extension of time may be granted for delays caused by unsuitable weather. 
Extension of time will not be granted for delays caused by ground condition, 
inadequate construction force, or the failure of the Contractor to place orders for 
equipment or materials a sufficient time in advance to ensure delivery when 
needed. Any extension of time by the City shall not release the Contractor and 
surety herein from the payment of liquidated damages for a period of time not 
included in the original contract or the time extension as herein provided. 

11. Failure to complete project within specified time, as set forth in the Contract, may 
be grounds for disqualification for future consideration for contracts with the City 
of Tulsa. 

12. Final Acceptance of the Project will be in strict accordance with ODOT 
Specification 105.17— Project Completion and Acceptance and ODOT 
Specification 104.10— Final Cleaning Up and defined as "The date on which the 
Request for Action (RFA) for final payment has been signed by the Mayor of the 
City of Tulsa." 

13. Contract Evaluation forms will be compiled by City staff upon completion of this 
Project to provide a record of the Contractor's performance for use in subsequent 
projects. 
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SPECIAL PROVISIONS 
FOR ADJUSTMENT OF ROADWAY UTILITIES 

Contractor is to remove the rings and covers of manholes and water valves and 
the frames and grates of single grate drop inlets and double grate drop inlets. If 
these items are to be reused, the Contractor is to mark, store and protect these 
materials for later placement in the exact orientation existing at the beginning of 
the Project. After removal of these obstructions, the Contractor shall place over 
each hole 5/8" thick steel plate cut to the proper size as directed by the Engineer. 
After placement of steel plate, the hole shall be filled with compacted asphalt to 
the established street grade. It shall be the Contractor's responsibility to make the 
necessary measurements to ensure that all utilities can be easily located after 
overlay. After the overlay the Contractor shall raise the utilities to the new grade. 

2. Manholes and inlet basins shall be raised or lowered as required by using a solid, 
continuous layer of bricks and mortar. The upper portion of manhole or basin shall 
be removed as required for correct raising or lowering adjustment. If existing basin 
or manhole walls are concrete, the Contractor may dowel apron into wall in lieu of 
removing the upper portion of wall. Dowels shall be #4, at 1' — 0" O.C. grade 60 
steel. 

3. All existing I-beams on double or triple grate frames shall be re-established under 
g rates. 

4. Where basins or manholes are covered for construction or other purposes, curbs 
shall be marked with green paint. 

5. Silicone construction joint material per Public Works Standards shall be used 
where concrete aprons meet existing or new concrete pavement. Bituminous 
construction joint material per Public Works Standards shall be used where 
concrete aprons meet existing or new asphalt pavement. 

6. The Contractor shall place a minimum 1/ 2" thick flexible gasket bitumastic sealant 
material in two concentric rings, along the inside and outside edge of the top of the 
manhole prior to reinstalling the frame. The gasket shall be E-Z STIK Butyl Rubber 
Sealant, PRO-STIK Performed Joint Sealant or equal. The material shall be able 
to withstand hydrogen sulfide and other corrosive gasses. After the frame has been 
set, a normal Y2 coat of trowelable bitumastic joint sealant shall be applied to the 
entire outside circumference of the manhole. The sealant shall be applied from the 
top of the lower flange down a minimum of 6" below the frame connection. It shall 
then be wrapped with a 6 mil plastic to protect against damage from backfill. The 
trowelable material shall be Joint Mastic Sewer Joint Compound or equal. The cost 
of the material and labor associated with installing it shall be included in the price 
bid for manholes, adjust to grade. 
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SPECIAL PROVISION 
FOR SPECIAL SPECIFICATIONS OF 

ASPHALT SPEED HUMPS 

1.0 GENERAL 

1.1 Intent and Scope. Furnish all labor, materials, equipment, tools, transportation and 

supplies necessary to install a speed hump (singular) or a series of speed humps 

(multiple) (herein referred to as an Installation) for the City of Tulsa (herein referred 

to as City), complete and in accordance with these specifications. 

1.2 Description of Work. The work is as specified by the Engineer in writing on the 

"Work Order." Construction traffic control is required. 

1.3 Quantities. The City does not guarantee any specific quantities. All listed quantities 

are estimates only. Claims will be processed to cover work as it is completed during 

the contract period. Bids are to establish unit prices only. 

2.0 WORK PERFORMANCE 

2.1 Use personnel with appropriate experience for placement of construction traffic 

control, construction layout, forming, spreading and finishing of asphalt mixture, 

application of pavement marking and sign installation. Contractor is responsible to: 

2.1.1 Place construction traffic control in accordance with the latest edition of 

the Manual on Uniform Traffic Control Devices 

(MUTCD) handbook. 

2.1.2 Install materials as-specified on City of Tulsa standards, 

■ 12' Asphalt Speed Hump, 

■ 22' Asphalt Speed Hump, and 

Oklahoma Department of Transportation standards, 

■ Square Sign Post Details (SSP-1-1), 

■ Typical Installation of Ground Mounted Signs (GMS1-1), 

■ Sheet Sign Assembly Details (SSA1-1), and 

■ Sign Blank and Bracket Details (SBS1-1), and 

Oklahoma Department of Transportation 1999 Standard Specifications 
for Highway Construction and the Manual on Uniform Traffic Control 
Devices (MUTCD) handbook, at the location as shown on the "Work 
Order" and that which is specified herein. 
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2.1.3 Exercise precaution to minimize damage to existing pavement, 

sidewalk, landscaping, curb, utilities, guardrail, vegetation, signs, 

lawn sprinklers, and other appurtenances in the right-of-way. The 

contractor is responsible for damages in the right-of-way incurred 

while performing speed hump and traffic calming device 

installation. 

2.1.4 Contractor shall install permanent warning signs no later than five 

days after the last speed hump is installed in a multiple installation, 

and shall upon completing sign installation, remove all warning 

signs, immediately. 

2.2 Work Sequence and Construction Traffic Control 

2.2.1 At the discretion of the Engineer and depending on the magnitude of the 

scope, Contractor may be required to submit a written work sequence 

and construction traffic control plan (CTCP). The plan will be required 

before commencing work. 

2.3 Quality Assurance 

2.3.1 Horizontal Alignment 

2.3.1.1 Horizontal asphalt hump layout and pavement marking 

layout shall not deviate more than 3" from centerlines 

shown on standard drawings and in "Work Order". 

2.3.2 Vertical Alignment 

2.3.2.1 Vertical asphalt hump profile alignment shall not deviate 

more than '/4°t from thickness shown on standard drawings. 

2.3.3 Compaction 

2.3.3.1 Compaction acceptance will be based on the Contractor 

performing compaction as approved by the Engineer to 

obtain optimum compaction. The 1999 Oklahoma 

Department of Transportation Specification for Highway 

Construction, percent of maximum theoretical density 

requirements are waived. Other parts of the specification 

remain in effect. 
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3.0 PAYMENT 

3.1 Method of Measurement. Accepted speed hump quantity shall be measured by the 

cross sectional linear foot for a 12 or 22-foot hump which includes asphalt concrete, and 

pavement markings. Sign quantity shall be measured per each by the combination(s) 

defined per speed hump Installation. 

3.1 Basis of Payment. Accepted quantities shall be paid as: 

SPECIAL 12' Asphalt Speed Hump w/ Pavement Markings L. F. 

SPECIAL 22' Asphalt Speed Hump w/ Pavement Markings L. F. 

SPECIAL Speed Hump (W17-1) Sign & Post EA 

SPECIAL Speed Hump (W17-1) Sign & Post w/ Optional Sign (W16-4) EA 

SPECIAL Roadside Delineator (OM2-2V) & Post EA 

Square tube size: 2'/" (Single)(14 Ga.) 

2Manufacture post in accordance with 1999 Oklahoma Department of Transportation Standard 
Specifications for Highway Construction, Section 710.02. Install roadside delineator so that top of 
object marker panel is 4.0 ft. above the near roadway edge. 

P:\TU L\C IVA4060919000_MaintZone8106\00_GN RL\10_CORR\10_ToTBC\COT\ 
Quebec Speed Hump Plans\2009 12 03 Patty Info 
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SPECIAL PROVISIONS 
FOR BIKE PATH MARKINGS 

This work shall consist of the construction of bike path symbols in reasonably close 
conformity with the Plan Details for "Bike Path Symbol", "Bike Path Callout", or as 
established by the Engineer. 

Materials shall be 3M, Series 380 High Performance Tape and Epoxy, Stamark Contact 
Cement E-44-T. Methods of Construction shall meet ODOT specifications 711.05, 
711.07, and 858.04 of the standard specifications. 

Construction of bike path symbols will be measured by each complete symbol and shall 
be paid at the Contract unit price for: 

BIKE PATH MARKINGS EA 

Which will be full compensation for performing the work specified and the furnishing of 
all materials, labor, tools, equipment, and incidentals necessary to complete the work as 
specified. 
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SPECIAL PROVISIONS 

FOR COLD MILLING BITUMINOUS PAVEMENT 

1. Contractor will perform milling operation in accordance with ODOT Specifications as stated in 

Section 417. 

2. Contractor will be required to perform the following as a minimum: 

3. Milling of Asphalt Pavement per Specifications and Special Provision. 

4. Provide all Traffic Control per Specifications and Special Provision. 

5. Load and haul milled material are the ownership of the contractor. 

6. Clean-up Milling Operation as directed by Engineer. This will include removal of unbonded 

asphalt overlays and sweeping. 

7. ALI streets designated for milling shall be milled as shown on typical sections. If street is full 

depth Asphalt the depth of cut shall be as specified for each segment. If street is concrete with an 

Asphalt Overlay then all existing asphalt shall be removed. Boring logs are included as Appendix A. 

No paymentwill be made for any additional passes necessary to remove asphalt to the required 

cross section. Care should be exercised not to mill into the underlying concrete pavement. The 

Contractor will be responsible for damage to concrete caused by excessive milling. 

8. The Contractor shall provide a power operated milling machine capable of planing a minimum 

depth of three inches in a single pass. The equipment shall be self-propelled with sufficient power, 

traction and stability to maintain accurate depth of cut and slope. The equipment shall be capable 

of accurately and automatically establishing profile grades along each edge of the machine by 

referencing the existing pavement by means of a ski, or matching shoe or from an independent 

grade control, and shall have an automatic system for controlling cross slope at a given rate. The 

machine shall be equipped with an integral loading means to remove the material being cut from 

the pavement surface and to discharge the cuttings into a truck, all in a single operation. 

9. Milled material to become property of City of Tulsa. 

10. The Contractor shall provide buttjoints as directed by the Engineer. Wherever the planned 

overlay of an asphalt street meets existing pavement, or at the end of a paving run, butt joints shall 

be provided to a depth matching the planned overlay thickness. The transition shall extend a 

minimum of 10 feet longitudinally from the joint for residential streets and a sufficient length to 

provide a smooth riding surface for arterial streets. Butt joints will not be paid for directly, but the 

cost shall be included in the price bid for milling. 
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11. Entrance and Exit Areas to projects: 

12. After an entrance or exit area has been milled, the Contractor shall construct assess ramps. 

These ramps shall be a minimum of 20' in length and shall be placed across full width of street. 

These ramps shall be maintained by Contractor and shall remain in place until lanes are closed for 

overlay. Ramps will be provided at driveways and non-arterial streets as needed to maintain a 

smooth transition for abutting properties during construction. Ramps will not be paid for directly, 

but the cost shall be included in the price bid for milling. 

13. The existing pavement shall be uniformly milled to provide a uniform texture, true to line, grade 

and cross section; it shall have no deviations in excess of 3/16 inch in ten feet. Any portion of the 

planed surface not meeting this requirement shall be corrected in a manner approved by the 

Engineer. 

CMBP-2 
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SPECIAL PROVISIONS 
FOR CRACK SEALING OF AC STREETS 

WITH RUBBERIZED ASPHALT 

All cracks from Y4" wide to 1" wide shall be routed, blown and filled with rubberized 
asphalt by use of a melter-applicator as described in ASTM D3405 XI.I. If the 
manufacturer of the sealant has specifications that exceed those of ASTM D6690 Type 
2, then the manufacturer's specifications will be used. 

Fill cracks to within 1/8 inch below pavement surface and blot any excess with approved 
material (no ridges). 

Sealant material shall meet the requirements of ODOT 701.08 "Joint Fillers and 
Sealers" and meet or exceed ASTM D6690 Type 2. 

Asphalt crack seal will be measured by the linear feet of cracks that are sealed, 
excluding the areas that are patched. 

The accepted quantities measured as provided above will be paid for at the Contract 
unit price as asphalt crack seal by the linear feet of cracks that are sealed, excluding the 
areas that are patched, which shall be full compensation for furnishing all materials, 
equipment, labor and incidentals to complete the work specified. 

Approval of Joints: At the City of Tulsa's request, a representative of the sealant 
supplier will be on site at the beginning of the final cleaning and sealing of the joint to 
demonstrate to the Contractor and to Inspection the acceptable standard for installation 
of the sealant. No sealing shall commence until the manufacturer's representative has 
approved the joints. Failure of the sealant to bond to the joint/crack surfaces will be 
cause for rejection and repair shall be at the Contractor's expense. 

Submittals: No work shall begin until the Contractor has submitted the following to the 
City as a minimum: 

A. Manufacturer's Material Specifications 
B. Manufacturer's Installation Specifications 
C. Manufacturer's Joint/Crack Dimension Specifications. 

Concrete curb: Concrete curb and combined curb and gutter to be removed and 
replaced shall receive joints per ODOT Specification 609.04(e) and be sealed with 
silicone. Costs for joints and sealer to be included in the unit price bid for either 
concrete curb or combined curb and gutter. 

All sawing necessary for sealing shall be included in the cost of the sealant where used. 
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SPECIAL PROVISIONS 
FOR COLD WEATHER CONCRETE CURING 

Placement of asphalt on street cut repair sections of cold weather concrete or opening of 
street cut repair sections of cold weather concrete to traffic shall be allowed when the 
concrete achieves a compressive strength of 3,000 pounds per square inch (psi). 
Construction equipment loads shall not be applied to the concrete repair section until the 
3,000 psi compressive strength is achieved. 
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Type text here 

SPECIAL PROVISIONS 
FOR COLD WEATHE&9Qb"ETE PLACEMENT 

When early traffic placement on a repair is required, the following guidelines are provided 

as a minimum to assure required strength during cold weather. The Contractor is 
responsible for the protection and quality of concrete placed during all weather conditions. 

If circumstances occur which preclude following these guidelines, lower early strength may 
result in delays in opening areas to traffic as desired. 

2. Ice, snow, and frost must be removed from the cut prior to placement of concrete. 
Concrete should not be placed on frozen subgrade. Removal of frozen subgrade will be 

paid as unclassified excavation. 

3. Fresh concrete temperatures shall be a minimum of 50°F and a maximum of 90°F at time 

of placement. Hot mix water and preheated aggregate may be necessary to accomplish 

the minimum temperature during extremely cold weather. The minimum ambient 
temperature at time of placement should be at least 30°F. 

4. Insulated blankets should be placed immediately when average daily temperatures are 

below 50°F or when minimum ambient temperatures are anticipated below 40°F during 

the curing period and left in place until opening to traffic. Insulated blankets shall be MA 

KA closed cell insulated blankets or approved equal. The insulated blankets shall have a 

minimum R-value of 2. Cost of insulated blankets shall be included in the price bid for the 

concrete where they are used. 

5. Strict compliance with mix design slumps must be achieved to reach early strengths. 

"Drying out" of excessive slump mixes will not be allowed to reduce the slump. 

6. All cold weather practices also apply to cementitious backfill material, except that blankets 

will not be required. 
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SPECIAL PROVISIONS 
FOR SPECIAL SPECIFICATION 

OF HIGH EARLY STRENGTH CONCRETE 

DESCRIPTION 

This work shall consist of furnishing and placing, High Early Strength Concrete. 

MATERIALS 

High Early Strength Concrete shall conform to Section 701, Portland Cement Concrete, 
of the Oklahoma Department of Transportation (ODOT) Standard Specification for 
Highway Construction, Current Edition, with the following modifications: 

Air Content - 5-7 percent 

Maximum Water - Cement Ratio - 0.41 

Slump - 1-3 inches 

Batching shall measure the weights of each material required within a tolerance of one 
percent for cement and two percent for aggregates (account for moisture content). The 
quantity of water used shall be within plus or minus one percent of that required by the 
design. Water may be measured either by volume or by weight. All materials shall be 
used in strict accordance with the manufacturer's recommendations. 

Submittals shall be delivered to the City of Tulsa at a date set by the Engineer. 
Submittals shall include the items outlined in ODOT Specification 701.03. 

CONSTRUCTION METHODS 

The concrete shall be mixed between 70 to 100 revolutions of the ready-mix truck. 
Mixing shall be in a mechanical mixer capable of combining the aggregates, cement, 
and water into a thoroughly mixed and uniform mass within the manufacturer's specified 
mixing period. There shall be no water in the mixing drum prior to adding the 
aggregates. 
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TESTING 

Following are the testing requirements for the High Early Strength Concrete mix: 

Compressive Strength:' 2,500 pounds per square inch (psi) —12 hours 
3,000 psi — 24 hours 

Slump: 1 inch minimum 
3 inches maximum 

Air Content: 5-7 percent 

During cool weather (less than 50 degrees Fahrenheit), specimens shall be cured in a fully insulated closed box. 

During moderate weather (between 50T and 80T), specimens shall be cured in both open and fully insulated closed 

boxes with compressive strength tests performed on specimens from each curing box. 

During warm weather (greater than 80T), specimens shall be cured in a closed box placed in a shaded area. 
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SPECIAL PROVISIONS 

FOR HOT MIX ASPHALT 

DESCRIPTION 

This work shall consist of furnishing and placing Hot Mix Asphalt. 

MATERIALS 

Hot Mix Asphalt shall conform to Section 
Surfaces, of the Oklahoma Department 
Specification for Highway Construction, 
modifications to Table 5A: 

Asphalt Cement 
% of mix mass 
(greater than or equal to) 

708, Plant Mix Bituminous Bases and 
of Transportation (ODOT) Standard 
Current Edition, with the following 

A B C 

5.0 6.0 6.0 

Submittals shall be delivered to the City of Tulsa at a date set by the Engineer. 
Submittals shall include the test results of the physical properties of the aggregate 
and asphalt cement as outlined in ODOT Specification 708. 
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SPECIAL PROVISIONS 
HANDICAP RAMP 

This work shall consist of the construction of concrete handicap ramps in reasonable 
close conformity with the location, lines and grades shown on the Standard Drawing for 
"Typical Curb Ramp" or established by the Engineer. 

Materials and Methods of Construction shall meet ODOT specification 610.02 and 
610.04 of the standard specifications. 

The subgrade for ramps shall be compacted to a density of 90% standard density for 
depth of 6". 

The minimum thickness of concrete on any portion of the ramp shall be 6" except in that 
portion of the ramp which extends over the pavement, which shall be 8". 

The handicap ramp shall be flush where it meets the street. This will supersede the 
standard drawing. 

The handicap ramps shall be installed according to City of Tulsa Standard Drawing No. 
790-Standard Sidewalk Ramp. 

Construction of handicap ramps will be measured by each ramp and shall be paid for at 
the contract unit price for: 

HANDICAP RAMP EA. 

Which shall be full compensation for performing the work specified and the furnishing of 
all materials, labor, tools, equipment and incidental necessary to complete the work as 
specified. Aggregate base, truncated domes and pipe railing, if necessary, shall be paid 
for separately. 
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SPECIAL PROVISIONS 
FOR JOINT / CRACK SEAL OF PCC STREETS WITH SILICONE 

All joints from Y4" wide to 1" wide shall be sawed, blown and filled with silicone in 
accordance with ODOT Specifications 419. All random cracks shall be cleaned by 
suitable tools (no routing), blown and filled with silicone that meets ODOT specification 

701.08G. 

Sealing 
Instructions: All aspects of the material application shall as a minimum meet the 

specifications of ODOT 701.08G. When material covered by that 
specification is used for maintenance or resealing of joints that 
have previously contained either similar or dissimilar sealing 
material, it is required that the joint be dry, cleaned thoroughly with 
a plow, wire brush, concrete saw, or other suitable tool or tools that 
are designed for the purpose of neatly cleaning pavement joints. 
Loose material shall be blown out. The sidewalls of the joint space 
to be sealed shall be thoroughly sandblasted, blown free of loose 
sand with high-pressure air and then sealed with sealant. If the 
manufacturer of the sealant has specifications that exceed those of 
ODOT 701.08G, then the manufacturer's specifications will be 
used. 

Joint Shape 
Requirements: Specifications for the dimensions of joints and cracks shall be the 

same as those recommended by the sealant manufacturer. 

Sealant Material: The construction of concrete joint rehabilitation shall meet the 
requirements of ODOT 701.08. "Joint Fillers and Sealers", except 
that the sealant material for concrete joint/crack rehabilitation shall 
meet or exceed the requirements of ODOT 701.08G. 

Method of 
Measurement: Concrete joint rehabilitation and concrete crack seal will be 

measured by the linear feet of joints/cracks that are sealed, 
excluding the areas that are patched. 

Basis of Payment: The accepted quantities measured as provided above will be paid 
for at the Contract unit price for Crack and Joint Sealer by the linear 
feet of joints/cracks that are sealed, excluding the areas that are 
patched, which shall be full compensation for furnishing all 

JCSPC -1 



02/08/16 

materials, equipment, labor and incidentals to complete the work 
specified. All sawing necessary for sealing shall be included in the 
cost of the sealant where used. 

Approval of Joints: At the City of Tulsa's request, a representative of the sealant 
supplier will be on site at the beginning of the final cleaning and 
sealing of the joint to demonstrate to the Contractor and to 
Inspection the acceptable standard for installation of the sealant. 
No sealing shall commence until the manufacturer's representative 
has approved the joints. Failure of the sealant to bond to the 
joint/crack surfaces will be cause for rejection and repair shall be at 
the Contractor's expense. 

Concrete Curb: Concrete curb and combined curb and gutter to be removed and 
replaced shall receive joints per ODOT specification 609.04(e) and 
be sealed with silicone. Costs for joints and sealer to be included in 
the unit price bid for concrete curb and gutter. The sealant for the 
curbs shall meet the requirements of ODOT 701.08F. 

Submittals: No work shall begin until the Contractor has submitted the following 
to the City as a minimum: 

A. Manufacturer's Material Specifications 
B. Manufacturer's Installation Specifications 
C. Manufacturer's Joint/Crack Dimension Specifications 
D. A 3 Year History of Sealing Projects 
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SPECIAL PROVISION 
The MINIMUM ASPHALT RETAINED STRENGTH 

This Special Provision revises, amends, and where in conflict, supersedes 
applicable sections of the 1999 Oklahoma Department of Transportation 
Standard Specifications for Highway Construction, (ODOT). 

The "% Retained Strength, min." for asphalt as listed in ODOT Section 708 
TABLE 6A "PROPERTIES OF LABORATORY MOLDED SPECIMENS" shall be 
80%. 
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SPECIAL PROVISIONS 
OWNER ALLOWANCE 

The "Owner Allowance" may be used for various work and miscellaneous items not 
specifically identified in the Contract Documents with the following provisions: 

A. The allowance shall be used for cost of design and construction, including all 
materials, labor, equipment, profit and overhead, of work items not specifically 
identified in the Construction Documents, or included in original pay items bid for 

the contract. 
B. The allowance shall be utilized only at the discretion of the City of Tulsa. Any 

balance remaining at the completion of the Project will be retained by the City of 

Tulsa. 
C. The Contractor shall provide, to the City of Tulsa, a written request for the use of 

any allowance, including a schedule of values and associated backup information, 
including validity of need, materials, labor, equipment, and time required to 
perform the associated work. 

Contractor shall proceed with the allowance work only after receiving written permission 

from the City of Tulsa. Proceeding with associated allowance work without written 

permission from the City of Tulsa will be at the Contractor's sole expense. 
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SPECIAL PROVISIONS 
FOR 

PRICE ADJUSTMENT FOR ASPHALT BINDER 

These special provisions revise, amend, and where in conflict, supersede applicable sections of the 

2009 Standard Specifications for Highway Construction, English and Metric. (Add the following.) 

109.12 PRICE ADJUSTMENT FOR ASPHALT BINDER 

A price adjustment clause is included in this Contract to provide additional compensation to 

the Contractor or a credit to the Department for fluctuations in asphalt binder prices. This price 

adjustment is dependent upon a change in the average price of asphalt binder which results in an 

increase or decrease in the price of products utilized on this project. 

A. Payment 

Payment will be made to the Contractor for monthly fluctuation in the price of asphalt binder used in 

performing the applicable items of Asphalt Concrete work as listed in the table below when the asphalt 

binder price fluctuates by more than 3% from the base price defined below. Payments may be positive, 

negative, or nonexistent depending on the circumstances. Payments or deductions will only be 

calculated on that portion of the asphalt binder price fluctuation that exceeds the 3% specified above. 

Payments or deductions for the asphalt binder price adjustment will be included in the Contractor's 

progressive estimates; and the payment or deduction authorized for each estimate will be based upon the 

algebraic difference between the quantities for applicable items of work. 

The Asphalt Binder Price Adjustment will be a dollar amount paid as compensation to the 

Contractor, or as a credit to the Department as reflected on the Progressive (or Final) Estimate Summary 

Report as Line Item Adjustments. 

B. Asphalt Binder Price Adjustment (ABPA) 

The Asphalt Binder Price Adjustment (ABPA) for the current estimate will be computed according to 

the following formula: 

ABPA= QxFxD 

where 

ABPA = Asphalt binder price adjustment, in dollars; 
Q = The algebraic difference between the quantities for the applicable 

items on the current estimate and the quantities shown on the 
previous estimate, in tons of mix; 

F = The Asphalt Binder Use Factor for the applicable items of work 
subject to this price adjustment, as listed in Table 109:1; 

D = Allowable price differential, in dollars. 

PAFAB-1 
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Table 109:1 
Asphalt Binder Use Factor 

ITEM OF WORK 
SPECIFICATION 

NUMBER 

ASPHALT BINDER USE FACTOR 
PER UNIT 

(English and Metric units) 

Permeable Friction Course 405 0.062 ton of binder per ton of mix 

Open Graded Friction Surface Course 406 0.058 ton of binder per ton of mix 

Asphalt Concrete, Type S-2 

Asphalt Concrete, Type S-3 

411(A) 
411(B) 

0.037 ton of binder per ton of mix 

0.042 ton of binder per ton of mix 

Asphalt Concrete, Type S-4 411(C) 0.048 ton of binder per ton of mix 

Asphalt Concrete, Type S-5 411(D) 0.053 ton of binder per ton of mix 

Asphalt Concrete, Type S-6 411(E) 0.058 ton of binder per ton of mix 

SMA 411(F) 0.062 ton of binder per ton of mix 

Asphalt Concrete, Type RBL 411(G) 0.054 ton of binder per ton of mix 

Asphalt Concrete, Type RIL 411O 0.054 ton of binder per ton of mix 

When the units of measure in this contract for the items of work listed in the table do not correspond 

with the units shown in the table (i.e. Asphalt Concrete paid by the square yard, etc.), those items will not 

be subject to the terms of this special provision or any asphalt binder price adjustment. 

The allowable price differential, "D", for the current estimate will be computed according to the 

following formulas: 

When the current price, P, is greater than the base price, Pro). 

D = P - 1.03 x P(n) 1, but not less than zero. 

When the current price, P, is less than the base price, Pro). 

D = P - 0.97 x Pro> 1, but not greater than zero. 

P, the asphalt binder current price in dollars per ton (mton), is the Monthly Asphalt Binder Price Index 

for the month in which the estimate pay period ends. 

Pro), the asphalt binder base price in dollars per ton (mton), is the Monthly Asphalt Binder Price Index for 

the month in which the bids for the work were received. 

The Department will establish the Monthly Asphalt Binder Price Index each month and post the 

information to the Department website at: 

httl2:H ww.okladot-state.ok.us/contractadmin/pdfs/binder-index.pdf 

PAFAB-2 



C. Asphalt Binder Index Determination 

The Monthly Asphalt Binder Price Index will be determined by calculating the average of the 

minimum and maximum prices for performance-graded binder using the Selling Price of PG64-22 paving 

1/14/13 

grade, as listed under "Midwest/Mid-Continent Markets - MISSOURI/KANSAS/OKLAHOMA - Tulsa, 

Oklahoma/Southem Kansas". The publication used to establish each Monthly Asphalt Binder Price 

Index will be the Asphalt Weekly Monitor® furnished by Poten & Partners, Inc. The issue of the Asphalt 

Weekly Monitor® used will be for the last full week in the previous month received by the Department 

prior to the first day of the index month. If the specified publication ceases to be available for any 

reason, the Department at its discretion will select and begin using a substitute price source or index to 

establish the Monthly Asphalt Binder Price Index. 

D. Supplemental Items Subject to Adjustment 

Items included in the contract that are listed in the table above are subject to adjustment in 

accordance with this provision, regardless of any amount of overrun to the plan quantity. Any new items 

of work added to the Contract by supplemental agreement that are listed in the table above, will be 

subject to the asphalt binder price adjustments in accordance with this provision. The base asphalt binder 

price, Pro), for any newly added eligible items will be the same Pro> as the eligible items in the Contract and 

the new unit price established by supplemental agreement will be determined accordingly. 

PAFAB-3 
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SPECIAL PROVISIONS 
FOR PATCHING OF CONCRETE AND ASPHALT STREETS 

The City of Tulsa Standards for street cut and repair shall be followed for materials and 
procedures except as modified here. 

Patching 
Instructions: Portland Cement concrete patches will be protected from all traffic for a 

period of 24 hours before removal of protective devices. Sawing of the patches is 
required. The area to be removed shall be marked by the Contractor under the 

direction of the Resident Inspector. The Contractor will provide personnel and 
equipment for making of patches as directed by Resident Inspector. When 
completed, the patch shall be level and provide a smooth riding surface. All 

asphalt patch work will require that asphalt rollers and an asphalt laydown 

machine be available for use on the job as directed by the engineer. The 
minimum size of any patch shall be 3'x 3'. 

Testing of 
Materials: The frequency of testing shall be as follows: 

Subgrade Compaction: A minimum of one (1) density test of the subgrade 

shall be done per patch. 

Concrete: Three cylinders shall be taken from every 50 cubic yards of concrete 

and tested for compressive strength. 

Asphalt: Compaction and extraction tests shall be taken a minimum of every 

50 tons of asphalt. 

Weather 
Limitations: The minimum temperature of the foundation course on which asphalt 

concrete may be laid shall be as shown in the following table: 

Compacted Lift Thickness (inches) 

3 or more 
1 1/2 to3 
less than 1 1/2

Surface Temperature (minimum) 

40° F 
45° F 
50° F 

Asphalt 
Materials: All asphaltic concrete used for this Project shall meet the specifications of 

ODOT Section 708. Under the paragraph, "Course Aggregates", the following 
sentence shall be added: When tested for soundness, the number of cycles 
shall be five (5), the solution shall be Nat SO, the maximum loss shall be 

10%. 

PCAS-1 
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Type I Patch 
Subgrade 
Replacement: Shall consist of the removal of subgrade material as measured from the 

bottom of the existing pavement. The removed subgrade material shall be 
replaced with separator fabric meeting the requirement of ODOT Section 
325 and aggregate material meeting the requirement of ODOT Section 
703.01 Type "A". The existing subgrade shall be compacted to 95% 
standard proctor density per AASHTO T-99 and the aggregate material 
shall be compacted to 98% modified proctor density per AASHTO T-180-86 
Method as measured by the Nuclear Density Method. Compaction shall be 
done with a roller or vibratory hand tamper. Certain situations may require 
substitution of Quick-set Fill Concrete for aggregate material. Fill concrete 
specifications are shown on the Standards for Pavement Cut and Repair. 
Separator fabric shall be used at all full depth pavement patches where 
aggregate base is required, as directed by the Engineer. The fabric shall 
be cut or overlapped to fit the size of the patch. These items will be paid 
separately from the bid item for patching. 

Type A Aggregate 
Base: This material shall have the following gradation, which is ODOT 

Section 
703-01 Type "A". 

Sieve (mm) % Passing 

1 Y2 in. (37.5) 100 
3% in. (19.0) 40-100 
3/8 in. (9.5) 30-75 
No. 4 (4.75) 25-60 
No. 10 (2.00) 20-43 
No. 40 (0.425) 8-26 
No. 200 (0.075) 4-12 

Type I Patch 
in PCC 
Pavement: When the patch is made in PCC, the pavement shall be cut with a concrete 

saw full depth before removal of existing pavement. The area to be 
patched shall be delineated in a straight-line geometric pattern. Placement 
of the subgrade stabilization material shall be in accordance with the 
paragraph; "Type I Patch Subgrade Replacement". After placement of the 
subgrade stabilization, the pavement shall be replaced with Class A High 
Early Strength concrete containing 4 to 6 percent air entrainment. The 
concrete shall have a maximum 3" slump. The concrete shall be placed in 
accordance with the detail in the drawings titled "Type I PCC Patch". The 
new concrete shall have a flat finish and match the grade of the adjacent 
pavement. 
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Existing joint patterns shall be reestablished and sealed as specified. The 
concrete shall be sprayed with curing compound and protected from traffic 
a minimum of 24 hours. Cold Joints around the perimeter of the patch shall 
be sawed and sealed with silicone in accordance with ODOT specification 
701.08(E). All sawing, pavement removal, and sealing costs shall be 
included in the bid item for patching, H.E.S. concrete. 

Type I Patch 
in Asphalt 
Pavement: When the patch is made in asphalt, the pavement shall be cut with a 

concrete saw full depth before removal of existing pavement. The area to 
be patched shall be delineated in a straight-line geometric pattern. 
Placement of the subgrade stabilization material shall be in accordance 
with the paragraph; "Type I Patch Subgrade Replacement". After 
placement of the subgrade stabilization material, the pavement shall be 
replaced in accordance with the detail in the drawings titled "Type I AC 
Patch", a minimum of 8" or existing paving thickness, whichever is greater. 
All asphalt materials shall meet the specifications of ODOT 708 Plant Mix 
Bituminous Bases and Surface. The asphalt shall be placed and 
compacted in maximum 3" lifts. The edges of the patch shall be tacked 
prior to the placement of asphalt. The asphalt shall be compacted to 92% 
minimum density as determined by AASHTO T-209 Method. The patch 
shall be stringlined as required and all areas not matching the adjacent 
grade shall be immediately corrected. Cold joints around the perimeter of 
the patch shall be sawed and sealed with rubberized asphalt. All sawing, 
pavement removal, replacement, and sealing costs shall be included in the 
bid item for patching, AC. 

Type I 
Patch in APC 
Pavements: Patching of PCC pavements with an asphalt overlay shall be performed as 

follows: Placement of the asphalt portion of the patch shall be in 
accordance with the paragraph "Type I Patch in Asphalt Pavements". 
Placement of the PCC portion of the patch shall be in accordance with the 
paragraph "Type I Patch in PCC Pavements". Placement of the subgrade 
stabilization material shall be in accordance with the paragraph "Type I 
Patch Subgrade Replacement". After placement of the subgrade 
stabilization material, the pavement shall be replaced in accordance with 
the detail in the drawings titled "Type I APC Patch". Payment will be made 
separately for each of the three materials: Type "B" AC, H.E.S. PCC and 
Aggregate Base. Initial sawing, 

pavement removal and sealing costs shall be included in the bid items for 
patching as listed above. Additional sawing required to go from a Type "III" 
to a Type "I" patch shall be included in the bid items for H.E.S. PCC. 
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Type II Patch 
In APC 

text here 

Pavement: The asphalt overlay shall be removed prior to sawing through the PCC 

Pavement to determine if only the asphalt needs to be patched. Sawing of 

The asphalt is required, but should not penetrate the PCC pavement. If the 

PCC pavement needs to be replaced, a Type "I" APC patch shall be made. 

Payment will me made for Type "B" or Type "C" AC only. If only the 

asphalt is removed, initial sawing, pavement removal, and sealing costs 

shall be included in the bid items for asphalt concrete. 
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SPECIAL PROVISIONS 
FOR PAVING OPERATIONS 

11`he If the width of a street is such that it exceeds the paver's ability to pave one-half 

the street width another paver will be required and shall be operated so as to lay 

asphalt on at least one-half of the street width at a time. 

2. The longitudinal joint shall run parallel to the approximate center of the street. 

Transverse joints shall be kept to a minimum. If it becomes necessary to stop the 

paving operation short of the end of the job then the two transverse joints shall be 

no farther apart than 6'. 

3. If for any reason the Contractor is unable to pave one-half the width of the street 

with one paver, paving operations shall cease. 

4. A paving plan, indicting sequence of paving passes, pass widths, pass thickness, 

and requested temporary street closures, will be submitted prior to paving. 

5. Once paving begins the Contractor should have sufficient trucks available to 

deliver asphalt materials in a continuous operation. 

6. Adequate transitions to side streets and driveways must be provided. In general, 

paving shall extend to the returns of all side streets. Special consideration should 

be given to preventing ponding in side street intersections. 

7. The contractor shall provide butt joints as directed by the Engineer. Wherever the 

planned overlay of an existing street meets existing pavement, or at the end of a 

paving run, butt joints shall be provided to a depth matching the planned overlay 

thickness. The transition shall extend a minimum of 10 feet longitudinally from the 

joint to provide a smooth riding surface. Butt joints will not be paid for directly but 

the cost shall be included in the cost of the paving operations where they are 

used. 

8. Contractor shall not drive empty or loaded trucks or equipment across newly 

paved areas for the construction period. 

9. A leveling or "wedge" course may be required to establish the required to cross-

slope for the finished overlay. This item of work will be paid for separately under 

the bid item designated as Asphalt Concrete Type "SY in tons. 
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SPECIAL PROVISIONS 
PERMANENT TRAFFIC SIGNS 

PART 608 - TRAFFIC SIGNS 

608.1 GENERAL 

608.1.1 This work shall consist of furnishing materials and installing traffic 

signs in accordance with these specifications and in reasonably close 

conformity with the location and dimensions shown on the Standards, 

Plans or established by the Engineer. 

608.1.2 Signs shall be designed in accordance with the 2009 Manual on 
Uniform Traffic Control Devices (MUTCD) with revisions and the 2004 

FHWA Standard Highway Signs (2012 Supplement to the 2009 
MUTCD). 

608.1.3 Street name sign proofs shall be submitted to the Traffic Engineer for 

review and approval prior to fabrication. 

608.2 MATERIALS 

608.2.1 General 

Signs shall be composed of aluminum metal sheeting overlaid with cut-
out film and a reflective sheeting material. Mounting shall be with posts, 
hardware and brackets as specified. 

608.2.2 Sheet Aluminum 

Provide 0.080-ga sheet aluminum signs in accordance with ASTM B 
209, alloy 6061-T6 or alloy 5052-H38 with mill finish. Use the 
dimensions, filleted corners, and hole sizes and locations as shown on 
the sign standards. Ensure panels are flat and straight within commercial 
tolerances. Treat sheet aluminum signs with a chromate type chemical 
conversion coating in accordance with ASTM B 449, Class II. 

608.2.3 Reflective Sheeting 

Post-Mounted Signs: Sheeting shall be High Intensity Prismatic meeting 
ASTM D4956 Type III / IV (3M 3930 or approved equal). 

Mast-Arm Mounted Signs: Sheeting shall be Diamond Grade meeting 
ASTM D4956 Type XI (3M DG3 or approved equal). 

All sheeting shall have a Class I adhesive backing. 
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608.2.4 Overlay 

Electronic cuttable sign film designed for use with electronic sign plotters 

(3M ElectroCut Series 1170 Film, or approved equal). 

608.2.5 Mounting Hardware 

Bolts, nuts, washers, brackets, and all other hardware needed for 

mounting shall be suitable for long-term outdoor use 

A) Bolts: 5/16" x 3", hex head 

B) Nuts: flanged, self-locking, size as needed 

C) Washers: %" O.D., maximum 

D) Brackets: for mast-arm mounting, use a prefabricated mounting 

system (Pelco Structural Astro-Brac® or approved equal). See COT 

Standard 616. 

608.2.6 Posts 

Sign posts shall be perforated square tube (Telespar®or approved 

equal). Signs shall be composed of new hot-rolled carbon sheet steel, 

structural quality, ASTM A 1101. Provide a finish that is in-line, hot-dip 

galvanized zinc coating in accordance with AASHTO M120, followed 

by a chromate conversion coating, and a clear organic exterior coating. 

Provide posts with'/2-in. (± 1/ 1s-in.) diameter holes spaced 1-in. on center 

along the center of each of the four sides. 

608.3 CONSTRUCTION METHODS 

608.3.1 General 

Construction methods shall involve fabrication and mounting of the sign 

to the appropriate type mount. 

608.4 METHOD OF MEASUREMENT 

608.4.1 Signs of the size and type specified will be measured by the square 

foot of area of the vertical front face with no deduction for rounded 

corners or bolt holes. 

608.4.2 Posts of the size specified will be measured by the linear foot between 

the ends of the installed post. 
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608.5 BASIS OF PAYMENT 

608.5.1 Accepted signs, measured as provided above, will be paid for at the 

contract unit price as follows: 

608.5.2 SIGNS 

GROUND SIGN ........ . ... ...... . ........ . .. ..... . SF 
OVERHEAD SIGN ............ . ..... ... . ........... SF 

Such payment shall be full compensation for furnishing all materials, 

equipment, labor and incidentals required to complete the work as specified. 

608.5.3 POSTS 

1-1/2" SIGN POST .... ..... ... ... ... .. .... ...... . .. .. LF 
1-3/4" SIGN POST ..................... ... ... ... ..... LF 

2" SIGN POST ... ...... ...... ............ ...... ....... LF 

Such payment shall be full compensation for furnishing all materials, 

equipment, labor and incidentals required to complete the work as specified. 
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WYRfHa eFaDQro,.ln• Pa°fwRn 
ax+uwvb«dRanmenrmm 

xnwweadRrannxroumev,

I ~ wwaTumdou 
' OiPSfIUAledal4 

emesrwweaow, 
wan-aorm~nrrw~ 

ea}101IYI-AR(e11VLxIlle ~ Iwlmetopcnwwul 
Ma °tnaKruM0u1 

ITI 

I' !Yl 
.awi+¢,vo..aer 

1Nf}1°~ STREET NAME SIGN INSERT DETAIL (WHERE REQUIRED) 

a' sn~icsrr~w~~aa~eawuuor~.e°~+nr~® ~Ym .w~roer. 
amenmmc.~arn 

a wirwuim ~t s0.mulFn emwwnoN vxmr romw eueva ro rnevewr 
uuwncn®neuo~aiarmoawn emnc 

n ron onx tum,a a uo ovu °nos auu of aszmeaim,uao n w., yr casuramartm 
- er~ensou. wcr+mxwwdna 

uoti arw. 
R+w1um KY0Pe 
iwner aurawne, 

—T---
R--m 

8 
~ ,7 n~maa~e.lrn,rldarmrwdsc

888 ane° "~m~."ew~°owr~m°.w~u~"manaw.oeeY
aaoemuroaw®ra,r°ouu,enee rose 

SIGN INSTALLATION DETAIL 

- J 
J Q 
Q Q' 
z 

F 

:uc em ou
a.oacn,u°crt° W Q 

rprwcoeo 

Lo

D 
w°~i,m°~xmac,nim h 

ra°lelc 

RESIDENTIAUCOLLECTOR 0° ®, 

ARTERIAL 

6400 BLOCK 
E-W 

U 
nwe 0 ,

°onw~movn 

mo Z 'rmo,u.wie 
c ~vamtnnsaura 

N I 

6500 BLOCK 
E-W 

Y 
U 
O 

STREET NAME SIGN PLACEMENT m Z 
AND BLOCK NUMBERING DETAIL o 

da~waaxumuumameou~nre+oevwi.unue.+eownw~m ct 

PAY 
ITEM 

DESCRIPTION UNIT USE FOR: 

808(A) GROUND SIGN S.F. POST-MOUNTED TRAFFIC I STREET NAME SIGNS 

608(8) OVERHEAD SIGN S.F. MAST-ARM MOUNTED SIGNS 

608(C) 1-112- SIGN POST LF. STREET NAME SIGN INSERT 

8D8(D) 144 SIGN POST L.F. MAIN SIGN POST 

808(E) 2- SIGN POST LF FOOTING SLEEVE 

SIGN PAY I I tM IALSLt 

PTS-4 

CITY OF TULSA OKLAHOMA 
ENGNEEWNG SERVICES DEPT. 

TRAFRC SIGNS 



SPECIAL PROVISIONS 
REMOVAL OF CASTINGS 

All water, sanitary sewer, and storm sewer manhole castings, lids, frames, curb hoods, 

grates, hydrants, valves, and other fittings removed as part of any construction project are 

property of the City of Tulsa. Contractor will not take ownership. 

All storm sewer and sanitary sewer castings shall be salvaged and delivered by the 

contractor to the Underground Collections North Sewer Base Stockyard at 9319 East 42"a

Street North. Contractor will coordinate the return of such items with the Stockyard 

personnel at 918-669-6130. 

All hydrants, valves, and other fittings from abandoned water mains shall be salvaged 

and delivered by the contractor to the South Yard at 2317 South Jackson Avenue. 

Contractor will coordinate the return of such items with the South Yard personnel at 918-

596-9401. 

RC-1 
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SPECIAL PROVISIONS 
FOR SPECIAL SPECIFICATION 

OF TYPE I MONUMENT PAYMENTS 

Under this item, the Contractor shall furnish and place for the payment requested for 

each monument, all materials, labor, equipment, and incidentals necessary to complete 

the work as shown on the sketch on the following page. The brass marker shall be 

provided by the City. The 5/8 inch rebar shall be a minimum of 36 inches in length. The 

locations will be as ordered by the Engineer. 

Materials will be in accordance with Section 626.02 of ODOT's Standard Specifications 

for Highway Construction, current addition, with Accelerated High Early Strength 

Concrete substituted for Portland Cement Concrete. 
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SPECIAL PROVISIONS 
TACTILE MARKERS TRUNCATED DOMES 

DESCRIPTION. This work shall consist of installing Truncated Domes. 

MATERIAL. The Truncated Domes shall be pre-cast concrete panels with a 

nominal thickness of 7/8 inch to 2 inches, and a minimum size of 12" x 16". They 

shall be constructed with a minimum of 4000 psi concrete. They shall be yellow 

in color and meet all ADA requirements for color contrast and dimensions. 

CONSTRUCTION METHODS. The panels shall be installed according to the 
manufacturer's recommendations and in accordance with ODOT standard 

WCR-2. 

METHOD OF MEASUREMENT. The Truncated Domes will be measured by the 
square foot of panel area. 

BASIS OF PAYMENT. Accepted panels, measured as provided above, will be 

paid for at the contract unit price as follows: 

(A) TRUNCATED DOMES SQUARE FOOT 

Such payment shall be full compensation for furnishing all materials, equipment, 

labor and incidentals to complete the work as specified. 
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SPECIAL PROVISIONS 
FOR TREE REMOVAL 

DESCRIPTION. This work shall consist of removing trees where called for on the Plans 

and shall include cutting such trees, removing their stumps and roots, and properly 

disposing of the material. 

CONSTRUCTION METHODS. Trees shall be removed and disposed of in a manner 

approved by the Engineer. All stumps and roots shall be removed to a depth of not less 

than 12 inches below the finished subgrade elevation. 

METHOD OF MEASUREMENT. The size of trees will be determined by the average 

diameter of the tree trunk taken at a point measured four feet above the base of the tree 

at the ground line. The diameter will be measured to the nearest full inch. 

BASIS OF PAYMENT. Trees to be removed under this item will be measured as 

provided above and will be paid for at the contract unit price per each tree in 

accordance with the following schedule of size: 

(A) REMOVING TREES 6-12 INCH IN DIAMETER EA. 

(B) REMOVING TREES 13-18 INCH IN DIAMETER EA. 

(C) REMOVING TREES 19-24 INCH IN DIAMETER EA. 

(D) REMOVING TREES 25 INCH AND MORE IN DIAMETER EA. 

which shall be full compensation for furnishing all materials, equipment, labor and 

incidentals to complete the work as specified. 

Removing trees less than 6 inches in diameter will be considered as incidental work and 

will not be paid for directly but the cost will be included in other items. 

TR-1 



SPECIAL PROVISION 
FOR UTILITY RELOCATIONS 

AND DESIGN ISSUES 

It is the intent of this specification to provide no more than seventy-five 
calendar days due to delays caused by required utility relocations and required 
design clarifications. Should the Contractor be delayed in the final completion of 
work by any utility relocation or design issue, additional days as determined by 
the Engineer shall be granted by the City. However, the Contractor shall give the 
Engineer notice in writing of the cause of the delay in each case on the Extension 
of Time Request Form enclosed in these documents and agrees that any claim 
shall be fully compensated for by the provisions of this specification to complete 
performance of the work. An adjustment will not be made to the contract time bid 
for incentive purposes. 

Any time granted for utility relocations or design issues up to (75) calendar days 
will be in addition to the number of days shown in the proposal for computation of 
disincentive and liquidated damages. 
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SPECIAL PROVISIONS 
URBAN RIGHT OF WAY RESTORATION 

DESCRIPTION: 
The work under this item shall consist of restoring Rights-of-Way. Contractor shall be responsible 

for the removal and replacement of mailboxes, drains, traffic signs, and curb street address 

number, sprinkler system or any other improvement within the right of way that is not paid for in 

other items of work. 

CONSTRUCTION REQUIREMENTS: 
All existing improvements as called for in this special provision to be replaced or reconstructed 

shall be restored to substantially the same condition as existed prior to the construction. 

Contractor shall document by photographing all obstructions and improvements prior to the start 

of construction. 

As the work progresses, all streets shall be thoroughly cleaned of all rubbish, excess earth, rock, 

and other debris resulting from such work. All clean-up operations at the location of such work 

shall be accomplished at the expense of the contractor and shall be completed to the satisfaction 

of the engineer. 

IRRIGATION SYSTEMS 

DESCRIPTION: 
The work shall consist of repairing any irrigation systems inside or outside the street Right of 

Ways as a result of damages or adjustments needed during the course of the construction to the 

satisfaction of the engineer. 

CONSTRUCTION REQUIREMENT: 
Contractor shall repair irrigation systems using like materials and shall include all materials 

necessary for the proper installation and function of the system. Materials such as valves, 

controllers, pop up spray and rotary heads, risers, seals, backflow preventer and main line pipe 

damaged during the course of the construction shall be re installed to its original condition. 

Excavation, placement, testing, back filling and compacting shall be done as required by the city 

of Tulsa standard specifications. 
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STREET ADDRESS AT CURB 

DESCRIPTION: 
The street address of the building, structure or lot served by the reconstructed driveway shall be 

painted on the curb of the driveway. Location to be approved by the Engineer. The street address 

shall face traffic flow. 

CONSTRUCTION REQUIREMENTS: 
The Street Address to be painted shall conform to city specifications as to size and form, and the 

quality of paint to be used, as determined by the City of Tulsa Public Works Department. 

Street Address placed on the curb shall be done using a vinyl numbers stencils; letters shall be in 

black paint in figures of the size of three inches in height, and impressed upon a white 

background of the size of five by eleven inches. Standard stencil lettering with height, color 

and style shall be as approved by the engineer or in accordance with the most current City of 

Tulsa Standards. 

MAILBOX REMOVAL AND RELOCATION 

DESCRIPTION: 
Contractor shall remove, reset and/or reconstruct any and all mailboxes within the street right of 

way. 

CONSTRUCTION REQUIREMENTS: 
The removal, resetting and/or reconstruction of mail boxes in street right of way shall be 

coordinated with the local postmaster as required. Mailboxes shall be located no closer than P 

behind the face of curb to face of box. 

Where Special mailboxes such as Stone, masonry brick, or non standard mail boxes exist, 

contractor shall replace all mailboxes in like kind. The kind and quality of materials in which 

mailboxes shall be reconstructed shall be to the satisfaction of the property owner and approved 

by the engineer. 

The replaced mailbox shall be capable of withstanding wind loading and lateral load associated 

with the delivery of the mail. 
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DRAINS 

DESCRIPTION: 
Contractor shall reestablish drains, roof drains, and other drainage through the curb. 

CONSTRUCTION REQUIREMENTS: 
Removal, replacement, salvage of drains in street right of way shall be done during road 
construction phase. 

Contractor shall replace all drains in like kind. The kind and quality of materials in which drains 
shall be reconstructed shall be to the satisfaction of the property owner and approved by the 
engineer. 

All re-established drains shall include a storm water curb opening as described in City of Tulsa 
Standard Drawing 758. 

TRAFFIC SIGNS 

DESCRIPTION: 
Unless otherwise directed by plans and specifications, this item shall consist of removing, storing, 
and resetting all existing traffic signs. Contractor shall remove, store, and reset all traffic signage 
as required for construction of this project. 

CONSTRUCTION REQUIREMENTS: 
Roadside signs shall be placed at locations shown on the plans or at existing locations and shall be 
installed in compliance with the latest edition of the Manual on Uniform Traffic Control Devices 
(MUTCD). 

METHOD OF MEASUREMENT: 
Irrigation Systems, Street Address at the Curb, Mailbox Removal and Relocation, Drains, and 
Traffic Signs will be measured by EACH for the project. 

PAYMENT: 
Special (C) Urban Right-Of Way Restoration (measured as provided above) will be paid for at the 
contract unit price by EACH. Such payment shall be full compensation for all equipment, tools, 
labor, and incidentals necessary to complete the work as specified. 

Special (C) Urban Right-Of-Way Restoration ....................................EACH 
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ATTACH DRAIN FROM HOUSE WITH 
COUPLER AND WATER TIGHT BAND CLAMP 
PER MFGR RECOMMENDATION, 

SECTION A-A 

RESIDENTIAL CURB INLET 

1. CONTRACTOR SHALL RECONNECT ANY SID 
DRAINS FROM ADJACENT PROPERTY 
THROUGH THE CURB. 

2. INSTALL R-3262-3 SERIES HEAVY DUTY 
STORM WATER CURB OPENING 
BY NEENAH OR APPROVED EQUAL. 

3. FIELD VERIFY SIZE AND LOCATION 
PRIOR TO PAVING OPERATIONS. 

4. CONTRACTOR SHALL CAST INLETS IN 
PLACE DURING CURB PRODUCTION 
"CUT IN" NOT ACCEPTED. 
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