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Published in the Tulsa World: 
August 21, 25, 26, 27, and 28, 2026 

NOTICE TO BIDDERS 
SEALED BIDS FOR 

TULSA METROPOLITAN UTILITY AUTHORITY 
PROJECT NO. TMUA-W 25-03 C2 and C3 

Notice is hereby given that pursuant to an order by the Tulsa 
Metropolitan Utility Authority, a Public Trust, sealed bids will be 
received in Room 260 of the Office of the City Clerk, City of Tulsa, 
175 E. 2nd Street, Tulsa, Oklahoma 74103 until 8:30 a.m., 
25th day of September 2026 for furnishing all tools, materials 
and labor and performing the work necessary to be done in the 
construction of the following: 

PROJECT NO. TMUA-W 25-03 C2 AND C3 2" WATERLINE 
REPLACEMENT - VICINITY OF 31ST TO 41ST STREETS AND 
LEWIS TO WHEELING AVENUES CONTRACT 2 AND 
CONTRACT 3 

The entire cost of the improvement shall be paid from Account No. 
2631 W00014.WaterDist. Water. 7400.74003300-541101 

A MANDATORY Pre-Bid Conference is scheduled for 
Tuesday, September 1, 2026, at 9:00 a.m. and will be held 
through video conferencing with Microsoft Teams, invitation 
presented on the City of Tulsa's website at this link: 
https://www.cityoftulsa.org/government/departments/engineering-
services/construction-bids/ 

Attendance at the Pre-Bid Conference is MANDATORY. Bids 
will not be received from contractors who did not attend the 
Pre-Bid Conference. 

Bids will be accepted by the City Clerk from the holder of valid 
pre-qualification certificates from the City of Tulsa in one or more 
of the following classifications: A or D 

Drawings, specifications and contract documents for construction 
of said public improvements of the said project have been adopted 
by the Mayor of said City. Copies of same may be obtained at the 
Office of Contract Administration, 175 E. 2nd St., 13th Floor, Tulsa, 
OK 74103 for a non-refundable fee in the amount of $50.00 made 
payable to the Tulsa Metropolitan Utility Authority by check or 
money order. 

Contract requirements shall include compliance as required by law 
pertaining to the practice of non-discrimination in employment. 
Attention is called to Resolution No. 18145 of August 23, 1988, 
requiring bidders to commit to the goal of employing on the project 
at least fifty percent bona fide residents of the City of Tulsa and/or 
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MSA in each employment classification. 
Attention is called to Resolution 7404 of November 8, 2006, 
requiring bidders, their subcontractors and their lower-tier 
subcontractors to hire only citizens of the United States. 

The Authority, acting on behalf of the City of Tulsa, is exempt from 
the payment of any sales or use taxes, and pursuant to Title 68 
O.S. Section 1356(10), direct vendors to the Authority are also 
exempt from those taxes. A bidder may exclude from his bid 
appropriate sales taxes which he will not have to pay while acting 
for and on behalf of the Tulsa Metropolitan Utility Authority. See 
Contract Article I I B. 

A Certified or Cashier's Check or Bidder's Surety Bond, in the sum 
of 5% of the amount of the bid will be required from each bidder to 
be retained as liquidated damages in the event the successful 
bidder fails, neglects or refuses to enter into said contract for the 
construction of said public improvements for said project and 
furnish the necessary bonds within thirty days from and after the 
date the award is made. 

The bidder to whom a contract is awarded will be required to 
furnish public liability and workmen's compensation insurance, 
Performance, Statutory, and Maintenance bonds acceptable to the 
Authority, in conformity with the requirements of the proposed 
contract documents. The Performance, Statutory, and 
Maintenance bonds shall be for one hundred percent (100%) of 
the contract price. 

The bidding for this project is subject to a local preference law as 
defined in Oklahoma Statutes, Title 61, Section 103. For purposes 
of Section 103 a "local bid" means a bid submitted by a business 
entity that is authorized to do business in the State of Oklahoma 
and maintains its primary office or principal place of business 
within the State of Oklahoma. If the conditions outlined in Title 61 
are met, The City of Tulsa must select the second lowest bid if 
within 5% of the lowest bid and the second lowest bid is a local bid 
and the lowest bid is not a local bid (i.e. non-local/out of state). 
Accordingly, when the local bid is required to be selected under 
the State law, the local bidder must agree to do the work at the 
lowest bid price to be awarded the project. 

All bids will be opened and considered by the Bid Committee of 
said City at a meeting of said Committee to be held in the City 
Council Room of City Hall, 175 E. 2nd Street, in said City at 9:00 
a.m. on the 25th day of September 2026. 

Dated at Tulsa, Oklahoma, this 21st day of August 2026. 

(SEAL) 
Lou Reynolds 

Tulsa Metropolitan Utility Authority 
°4.22.2025 NTB-2 



11.15.24 

INSTRUCTIONS TO BIDDERS 

B-1. BIDS 

Each bid Proposal shall be completed, signed, and submitted. No alterations, 
additions, or erasures shall be made on the Proposal. Erroneous entries shall be 
lined out, initialed by the bidder, and the correct entry inserted. The unit price bid 
must cover all expense for furnishing the labor, materials, tools, equipment, and 
apparatus of every description to construct, erect, and furnish all work required 
by and in conformance with the Drawings and Specifications. 

Each bid shall be enclosed in a sealed envelope addressed to the Tulsa 
Metropolitan Utility Authority, 175 E. 2nd Street, Room 260, City Hall, Tulsa, 
Oklahoma, identified on the outside with the words: 

PROJECT NO. 

Pre-qualification Certificate Number 

And shall be filed with the City Clerk in Room 260, City Hall. 

All addenda to the contract documents should be denoted on the last page of the 
Proposal in the space provided. 

B-2. BID SECURITY 

Each bid shall be accompanied by a cashier's check, a certified check, or 
bidder's bond, in the amount of five percent (5%) of the total amount bid. 

The bid security shall be made payable, without condition, to the Tulsa 
Metropolitan Utility Authority, Oklahoma. The bid security may be retained by 
and shall be forfeited to the Authority as liquidated damages if the bid is 
accepted, a contract based thereon is awarded, and the bidder fails to enter into 
a contract in the form prescribed, with legally responsible sureties, within thirty 
(30) days after such award is made by the Authority. 

B-3 RETURN OF BID SECURITY 

The bid security of each unsuccessful bidder will be returned when his bid is 
rejected. The bid security of the bidder to whom the contract is awarded will be 
returned when he executes a contract and files satisfactory bonds. The bid 
security of the second lowest responsible bidder may be retained for a period of 
time not to exceed sixty (60) days pending the execution of the contract and 
bonds by the successful bidder. 
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11.15.24 

B-4 WITHDRAWAL OF BIDS 

No bidder may withdraw his bid for sixty (60) days after the date and hour set for 
the opening. A bidder may withdraw his bid any time prior to expiration of the 
period during which bids may be submitted by making a written request signed in 
the same manner and by the same person who signed the Proposal. 

B-5 REJECTION OF BIDS 

Bids received more than ninety-six (96) hours before the time set for opening 
bids, excluding Saturdays, Sundays, and holidays, as well as bids received after 
the time set for opening bids, will not be considered and will be returned 
unopened. 

The Tulsa Metropolitan Utility Authority reserves the right to reject any and all 
bids when such rejection is in the best interest of the Tulsa Metropolitan Utility 
Authority. All bids are received subject to this stipulation and the Authority 
reserves the right to decide which bidder shall be deemed lowest responsible 
bidder. 

A violation of any of the following provisions by a bidder shall be sufficient reason 
for rejecting bidder's bid, or shall make any contract between the Tulsa 
Metropolitan Utility Authority and the Contractor that is based on bidder's bid, null 
and void: divulging the information in said bid before the bids have been opened; 
submission of a bid which is incomplete, unbalanced, obscure, incorrect, or 
which has conditional clauses, additions, or irregularities of any kind not in the 
original proposal form, or which is not in compliance with the Instruction to 
Bidders and published Notice to Bidders, or which is made in collusion with 
another bidder. The Authority shall have the right to waive any immaterial 
defects or irregularities in any bid received. 

B-6 DISQUALIFICATION OF BIDDERS 

No contract will be awarded to any person or persons, firm, partnership, 
company, or corporation which is in arrears to the Authority upon any debt of 
contract, or in default as surety or otherwise upon any obligation to the Authority. 

B-7 SIGNATURE OF BIDDERS 

Each bid shall be properly signed with the full name of the company or individual 
submitting the bid, the bidder's address, and the name and title of all persons 
signing printed below their signature lines. Bids by partnerships shall be signed 
with the partnership name followed by the signature and title of one of the 
partners. Bids by corporations shall be signed with the name of the corporation 
followed by the signature and title of the president, vice president, chairman, or 
vice chairman of the Board of Directors with attestation by the corporate 
secretary or assistant corporate secretary. Bids by joint ventures shall be signed 
by each participant in the joint venture. Bids by limited liability companies shall be 
signed with the name of the limited liability company followed by the signature 
and title of the Manager or Managing Member. Bid by limited partnerships shall 
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11.15.24 

be signed with the name of the limited partnership followed by the signature of 
the general partner. Note: The signature requirements listed above are for 
Oklahoma entities; entities organized in other states must follow the law of the 
state in which they are organized. 

A bid by a person who affixes to his signature the word "President", "Manager", 
"General Partner", "Agent", or other title, without disclosing the name of the 
company for which he is signing, may be held to be the bid of the individual 
signing. 

B-8 INTERPRETATION OF CONTRACT DOCUMENTS 

If any bidder who contemplates submitting a bid is in doubt as to the true 
meaning of any part of the drawing, specifications, or other proposed contract 
documents, bidder may submit to Contract Administration and the Engineer a 
written request for interpretation thereof. The person submitting the request shall 
be responsible for its prompt delivery. Interpretation of the proposed contract 
documents will be made only by addendum. The addendum will be posted on 
the Tulsa Metropolitan Utility Authority website and emailed to all the pre-bid 
attendees. The Authority will not be responsible for any other explanations or 
interpretations of the proposed contract documents. 

B-9 LOCAL CONDITIONS AFFECTING WORK 

Each bidder shall visit the site of the work and shall completely inform himself 
relative to construction hazards and procedure, labor, and all other conditions 
and factors, local and otherwise, which would affect prosecution and completion 
of the work and its cost. Such considerations shall include the arrangement and 
condition of existing structures and facilities, the procedure necessary for 
maintenance of uninterrupted operation of existing structures and facilities, the 
availability and cost for labor, and facilities for transportation, handling, and 
storage of materials and equipment. All such factors shall be properly 
investigated and considered in the preparation of the bid. There will be no 
subsequent financial adjustment for lack of such prior information. 

B-10 TIME OF COMPLETION 

The time of completion is an essential part of the contract and it will be necessary 
for each bidder to satisfy the Authority of his ability to complete the work within 
the allowable time set forth in the Bid Form. For all projects that will impact the 
public, a public meeting is required before any work is done. In this connection, 
attention is directed to the provisions of the General Conditions and Special 
Conditions relative to delays, extension of time, and liquidated damages. 

B-11 QUALIFICATION OF BIDDERS 

No bid will be received and filed by the City Clerk of the Tulsa Metropolitan Utility 
Authority unless the person submitting the bid has been pre-qualified as provided 

IB - 3 



11.15.24 

by ordinance, and is the holder of a current certificate of Pre-qualification in force 
and effect on the date such bid is to be submitted and filed. 

B-12 TAXES AND PERMITS 

Attention is directed to the requirements of the General Conditions regarding 
payment of taxes and obtaining permits. Contractor shall comply with all zoning 
ordinances of the City, as provided in the Tulsa Zoning Code, Title 42 Tulsa 
Revised Ordinances and conform with all zoning requirements established by the 
Tulsa Metropolitan Area Planning Commission and the Board of Adjustment. 
Contractor can call the Indian Nations Council of Governments (INCOG) at (918) 
584-7526, to determine if any zoning requirements must be met. 

B-13 OKLAHOMA LEGAL REQUIREMENTS 

The Contractor must comply with the Oklahoma Scaffolding Law, 40 Oklahoma 
Statues, Sections 174 - 177, which cover erection and use of scaffolds, hoists, 
cranes, stays, ladders, supports, or other mechanical contrivances. 

In accordance with Oklahoma Statutes, Title 68, Section 1701-1707, before 
commencing any work pursuant to this contract, any nonresident contractor shall 
give written notice by certified mail, return receipt requested, to the Oklahoma 
Tax Commission, the Oklahoma Employment Security Commission, the Workers 
Compensation Court, and the county assessor of each county in which work will 
be performed. The notices shall comply with the requirements set forth in said 
statute. 

B-14 BONDS 

The bidder to whom a contract is awarded will be required to furnish bonds as 
follows: 

a. Performance Bond — A Performance Bond to the Authority in 
an amount equal to one hundred percent (100%) of the 
Contract price. 

b. Statutory Bond — A Statutory Bond to the State of Oklahoma 
in an amount equal to one hundred percent (100%) of the 
contract price. 

C. Maintenance Bond — A Maintenance Bond to the Authority in 
an amount equal to one hundred percent (100%) of the 
contract price. 

The bonds shall be executed on the forms included in the contract documents by 
a surety company authorized to do business in the State of Oklahoma and 
acceptable as Surety to the Tulsa Metropolitan Utility Authority. 

Accompanying the bonds shall be a "Power-of-Attorney" authorizing the attorney-
in-fact to bind the Surety Company and certified to include the dates of the 
bonds. 
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11.15.24 

B-15 BOUND COPY OF CONTRACT DOCUMENTS 

Bound contract documents are no longer required. 

B-16 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS 

Each bidder agrees to comply with the terms of Title 5, Chapter 1, Section 111, 
of the Tulsa Revised Ordinances relating to Non-Discrimination. 

B-17 BASIS FOR AWARD OF CONTRACT 

The basis for award of a contract shall be the total base bid submitted by the 
lowest responsible bidder unless otherwise directed in the form of proposal. The 
Tulsa Metropolitan Utility Authority reserves the right to withhold the awarding of 
a contract for a reasonable period of time from the date of opening of bids. The 
awarding of a contract upon a successful bid shall give the bidder no right or 
action or claim against the Tulsa Metropolitan Utility Authority upon such contract 
until the same shall have been reduced to writing and duly signed by the 
contracting parties. The award of a contract will not be completed until the 
contract is duly executed and the necessary bonds and insurance approved. 

B-18 TIME FOR AWARDING OF CONTRACT 

The awarding of a contract to the lowest responsible bidder will be made within 
thirty (30) days after the opening of bids unless the Tulsa Metropolitan Utility 
Authority by formal recorded action and for good cause shown, provides for a 
reasonable extension to that period, which extension period shall not in any 
event exceed fifteen (15) days where only state or local funds are involved, or not 
to exceed ninety (90) days on any award of contract for the construction of public 
improvements where funds are utilized which are furnished by an agency of the 
federal government. 

B-19 SAFETY AND HEALTH REGULATIONS 

Bidders should note that they are subject to "Safety and Health Regulations for 
Construction", Chapter XVII of Title 29, CFR, Part 1926 and that compliance, 
review and enforcement are the responsibility of the U.S. Department of Labor. 

The Contractor is fully responsible for the safety of the work site and is expected 
to train their employees in all applicable safety issues. This should include but 
not be limited to: trench safety, confined space entry, head protection, etc. In 
accordance with construction contracts with the City, Authority, Board, or 
Commission, all applicable Labor and OSHA safety regulations must be 
followed. 

Work sites must be monitored by the Contractor and safety provisions enforced. 
Contractors are asked to ensure that all employees are properly informed and 
trained in construction, work site safety. 
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B-20 VENDORS AND SUBCONTRACTOR IDENTIFICATION 

Where Vendor and Subcontractor Identification Questionnaires are included in 
the bid documents, each bidder shall submit the Questionnaire directly to the 
Engineer no later than 5:00 p.m. on the first working day following the bid 
opening. Failure to submit the questionnaire may render the bid unresponsive 
and not eligible for award. The award of the Contract will be subject to the 
acceptability of the vendors and subcontractors listed. If an award is made, the 
vendors and subcontractors listed on the questionnaire shall be used on the 
project. No changes in the vendor and subcontractor list will be permitted unless 
prior consent is obtained from the Engineer. 

B-21 U.S. ENVIRONMENTAL PROTECTION AGENCY NPDES 
REQUIREMENTS FOR STORMWATER DISCHARGES 

The bidder's attention is directed to U.S. Environmental Protection Agency (EPA) 
NPDES requirements for stormwater discharges. The Contractor shall be 
responsible for filing a Notice of Intent and development and implementation of a 
Stormwater Pollution Prevention Plan (PPP). 

B-22 AMERICANS WITH DISABILITIES ACT 

The Contractor shall take the necessary actions to ensure its facilities are in 
compliance with the requirements of the Americans with Disabilities Act (ADA). It 
is understood that the program of the Contractor is not a program or activity of 
the Tulsa Metropolitan Utility Authority. The Contractor agrees that its program 
or activity will comply with the requirements of the ADA. Any costs of such 
compliance will be the responsibility of the Contractor. Under no circumstances 
will the Contractor conduct any activity, which it deems non-compliant with the 
ADA. 
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RESOLUTION NO. 18145 

A RESOLUTION REQUIRING THE INCLUSION IN PLANS AND SPECIFICATIONS FOR PUBLIC 
IMPROVEMENT CONTRACTS OF PROVISIONS PROVIDING FOR THE EMPLOYMENT OF BONA 
FIDE RESIDENTS OF THE CITY OF TULSA; AND/OR THE MSA; ALSO PROVIDING THAT AT LEAST 
OF FIFTY PERCENT (50%) OF EACH CLASS OF EMPLOYEES USED ON A PROJECT BE BONA 
FIDE RESIDENTS OF THE CITY OF TULSA AND/OR THE MSA; THAT THE DIRECTOR OF THE 
DEPARTMENT OF HUMAN RIGHTS IS CHARGED WITH ENSURING THAT ALL BIDS FOR PUBLIC 
CONSTRUCTION CONTRACTS COMPLY WITH THIS RESOLUTION; AND DECLARING AN 
EMERGENCY. 

WHEREAS, City of Tulsa, Oklahoma, desires to achieve a goal of full employment. 

WHEREAS, it is necessary for the protection of the health, safety and welfare of all residents of 
the City of Tulsa, Oklahoma, to accomplish this goal. 

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COMMISSIONERS OF THE CITY 
OF TULSA, OKLAHOMA: 

SECTION 1. The City of Tulsa is committed to the policy of achieving full employment of its 
citizens by encouraging the employment of bona fide Tulsa and MSA residents in public improvement 
contracts. 

SECTION 2. Definitions. The definitions of certain terms used in this resolution are as follows.

a. "Bidding Documents" or "Bid" means the bid notice, plans and specifications, bidding form, 
bidding instructions, special provisions and all other written instruments prepared by or on behalf 
of an awarding public agency for use by prospective bidders on a public construction contract. 

b. (i) "Bona Fide Residents" shall include only those persons who are either registered to vote in 
the City of Tulsa or who have resided within the city limits for at least six months, or who have 
purchased a permanent residence within the city limits or who have leased a residence for at 
least a six month term. Residency may be further determined by a valid Oklahoma driver's 
license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker. (ii) 
Bona fide residents of MSA shall include only those persons who are registered to vote in outlying 
MSA areas or who have resided within the outlying MSA area for at least six months, or who have 
purchased a permanent residence within the outlying MSA areas or who have leased a residence 
for at least a six month term. Residency may be further determined by a valid Oklahoma driver's 
license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker. 

c. "Public Construction Contract" or "Contract" means any contract exceeding Seven Thousand 
Five Hundred Dollars ($7,500.00) in amount, awarded by the City of Tulsa for the purpose of 
making any public improvements or constructing any public building or making repairs to the 
same. 

d. "Public Improvement" means any beneficial or valuable change or addition, betterment, 
enhancement or amelioration of or upon any real property, or interest therein, belonging to the 
City of Tulsa, intended to enhance its value, beauty or utility or to adapt it to new or further 
purposes. The term does not include the direct purchase of materials, equipment or supplies by 
the City of Tulsa. 
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e. "MSK. All of the land areas composed of Creek County, Osage County, Rogers County, 
Tulsa County and Wagoner County. 

SECTION 3. Residency Requirements of Contractor's Employees. Every employee and/or agent of the 
City of Tulsa, Oklahoma, charged or involved with the preparation of plans and specifications for any 
public impvement funded in whole or in part with funds of the City of Tulsa, is hereby charged to include 
in said plans and specifications the following provisions which shall be binding upon the successful 
bidders.-

a. Each bid shall be accompanied by a sworn statement that the bidder is committed to the goal 
of employing at least 50% bona fide residents of the City of Tulsa and/or the MSA in each 
classification as determined by the Oklahoma Commissioner of Labor. 

b. The successful bidder will be responsible for having like requirements placed upon any 
subcontractor. 

c. The successful bidder will submit to the Director or his designated representative of the 
Department of Human Rights any compliance reports involving the bidder and its subcontractors 
required by Title 31, Chapter 1, Section 9, of the Tulsa Revised Ordinances. The reports shall 
include information about the residence of each employee in each laboring and trade class 
applicable to any City project. 

SECTION 4. Unresponsive Bids. The failure to submit the documents required by Section 3 
shall render a bid unresponsive. Said documents must be submitted prior to the opening of the bids. The 
Director of the Department of Human Rights Section of City Development is charged with ensuring that all 
bids comply with Section 3 prior to the bid opening date. 

SECTION 5. Duty of Employees and/or Agents of the City of Tulsa. Any employee and/or agent 
of the City of Tulsa who fails to include the goals for residency requirements found in Section 3 in the 
plans and specifications for any public improvement may be subject to disciplinary action, including 
dismissal. 

SECTION 6. Severability. The invalidity of any section, subsection, provision or clause or portion 
of this chapter, or the invalidity of the application thereof to any person or circumstance shall not affect 
the validity of the remainder of this chapter or the validity of its application to other persons or 
circumstances. 

SECTION 7. Effect Date. This resolution shall take effect as of July 1, 1988. 

SECTION 8. Emergency Clause. That an emergency exists for the preservation of the public 
peace, health and safety, by reason whereof this resolution shall take effect immediately upon its 
passage, approval and publication. 

PASSED, with the emergency clause ruled upon separately and approved this 23rd day of August, 1988. 

APPROVED, this 23rd day of August, 1988. 
Rodger Randle 
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(Must be submitted at time of Bid) 
CITY OF TULSA 

RESOLUTION NO. 7404 
AFFIDAVIT OF COMPLIANCE 

, of lawful age, being first duly sworn, states that 
s(he) is the authorized agent of the Company set forth below. 

Affiant further states that the Company, in compliance with City of Tulsa Resolution No. 
7404, shall not hire or knowingly allow any of its subcontractors or lower tier 
subcontractors to hire anyone who is not a United States citizen or legal immigrant or 
anyone who does not have legal status as a temporary worker to perform work on any 
project which is the subject of a contract between the Company and the City of Tulsa. 

Affiant further states that the Company shall not fail to comply with and shall not 
knowingly allow any of its subcontractors or lower tier subcontractors to fail to comply 
with all applicable laws including, but not limited to, labor, employment and taxation 
laws, in the performance of any work on any project which is the subject of a contract 
between the Company and the City of Tulsa. 

Affiant further states that the Company shall make available to the City of Tulsa, at the 
City's request, sufficient information and/or affirmations to allow the City to confirm 
Company's compliance with Resolution No. 7404 relating to the performance of any 
contract between the Company and the City of Tulsa. 

Company: 

Signed: 

Title 

SUBSCRIBED and SWORN to before me, this day of ,20 . 

NOTARY PUBLIC 

MY COMMISSION EXPIRES: 

COMMISSION NO.: 

Resolution No. 7404 
RAC-1 



07/05/17 

(Must be submitted at time of Bid) 
CITY OF TULSA 

50% RESIDENT RESOLUTION 
AFFIDAVIT FOR BID 

STATE OF ) 
ss: 

COUNTY OF ) 

of lawful age, being first duly sworn, 
states that s(he) is the agent authorized by the bidder to submit the attached bid. 
Affiant further states that the bidder, in compliance with City of Tulsa Resolution 
No. 18145, is committed to the goal of employing at least 50% bona fide 
residents of the City of Tulsa and/or the Metropolitan Statistical Area (composed 
of Creek, Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties). 

Affiant further states that bidder is responsible for having like requirements 
placed upon any of its subcontractors. 

BIDDER (Company Name) SIGNED 

Title 

SUBSCRIBED and SWORN to before me this day of , 20 

NOTARY PUBLIC 

MY COMISSION EXPIRES: 

COMMISSION NO.: 
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02/01/19 

(Must be submitted at time of bid) 
NON-COLLUSION AFFIDAVIT 

STATE OF ) 
ss: 

COUNTY OF ) 

, of lawful age, being first duly sworn, says that: 

am the duly authorized agent of the bidder submitting the competitive bid associated with 

this sworn statement for the purpose of certifying facts pertaining to the existence of 

collusion among bidders and between bidders and municipal officers or employees, as well 

as facts pertaining to the giving or offering of things of value to governmental personnel in 

return for special consideration in the letting of any contract pursuant to the bid; 

2. 1 am fully aware of the facts and circumstances surrounding the making of the bid and have 

been personally and directly involved in the proceedings leading to the submission of such 

bid; 

3. Neither the bidder nor anyone subject to the bidder's direction or control has been a party: 

a. to any collusion among bidders in restraint of freedom of competition by agreement 

to bid at a fixed price or to refrain from bidding; 

b. to any collusion with any municipal official or employee as to quantity, quality or 

price in the prospective contract, or as to any other terms of such prospective contract; 

nor 
C. in any discussions between bidders and any municipal official concerning exchange 

of money or other things of value for special consideration in the letting of a contract. 

4. If awarded the contract, neither the bidder nor anyone subject to the bidder's direction or 

control has paid, given or donated or agreed to pay, give or donate to any officer or 

employee of the City of Tulsa or of any public trust where the City of Tulsa is a beneficiary, 

any money or other thing of value, either directly or indirectly, in procuring the contract for 

which the bid is submitted. 

BIDDER (Company Name) Signed 

Title 

SUBSCRIBED and SWORN to before me this 
I 
day of , 20 

MY COMMISSION EXPIRES: 

COMMISSION NO.-

NOTARY PUBLIC 

NA-1 



10/17/08 

(Must be submitted at time of bid) 
BUSINESS RELATIONSHIP AFFIDAVIT 

STATE OF ) 
) ss: 

COUNTY OF ) 

, of lawful age, being first duly sworn, says that 
s(he) is the agent authorized by the bidder to submit the attached bid. Affiant further 
states that the nature of any partnership, joint venture or other business relationship 
presently in effect or which existed within one (1) year prior to the date of this statement 
with the architect, engineer, or other party to the project is as follows: 

Affiant further states that any such business relationship presently in effect or which 
existed within one (1) year prior to the date of this statement between any officer or 
director of the bidding company and any officer or director of the architectural or 
engineering firm or other party to the project is as follows: 

Affiant further states that the names of all persons having any such business 
relationships and the positions they hold with their respective companies or firms are as 
follows: 

(If none of the business relationships herein above mentioned exist, affiant should so 
state.) 

Signed: 

BIDDER (Company Name) 
Title: 

SUBSCRIBED and SWORN to before me this day of 20

NOTARY PUBLIC 
MY COMMISSION EXPIRES: 

COMMISSION NO. -

BR-1 



(Must be submitted at time of bid) 
INTEREST AFFIDAVIT 

STATE OF 
)ss. 

COUNTY OF 

I, , of lawful age, being first duly sworn, state that I am the 

agent authorized by Contractor, Engineer, Architect or provider of professional service 

["Services Provider"] to submit the attached Agreement. Affiant further states that no officer or 

employee of the City of Tulsa either directly or indirectly owns a five percent (5%) interest or 

more in the Services Provider's business or such a percentage that constitutes a controlling 

interest. Affiant further states that the following officers and/or employees of the City of Tulsa 

own an interest in the Services Provider's business which is less than a controlling interest, either 

direct or indirect. 

ma

Signature 

Title 

Subscribed and sworn to before me this day of , 20 

Notary Public 

My Commission Expires: 

Notary Commission Number: 

County & State Where Notarized: 

The Affidavit must be signed by an authorized agent and notarized. 11 
IA-1 



Please read the following instructions carefully.

1.  After opening this file re-save it as your company's name.

2.  Open the BID FORM Sheet from the tabs below.

3.  Input the unit price of the appropriate pay item in the cells highlighted in blue.

4.  Review all data input and check calculations to ensure accuracy of Bid.
5.  Print 1hardcopy of the "PROPOSAL" tab, BID FORM and the "SIGNATURE PAGE" tab.
6.  Complete and sign the "Signature Page" document.

6.  Submit hardcopy and electronic disk with Contract Documents and Specifications for Bid opening date. 

LEGEND

1.00$          Cells Requiring Data Input.

1.00$          Internal Data Transfer.

2.00$          Calculated Results.

AGREEMENT FOR USING ELECTRONIC BID PROPOSAL

By and Between:                                (ENGINEER) and RECIPIENT. The enclosed electronic media is provided pursuant to your request and is for your limited use in connection with your submittal 

of Bid Proposal for Project No.                               .  In no event shall the information be used for any other purpose or be released to third parties without the written consent of the ENGINEER.  
In the event of a discrepancy between the hard copy and this electronic media at delivery or in the future, the hard copy shall govern. ENGINEER hereby disclaims any and all liability for the 
consequences from use of the electronic media and makes no warranty or guarantee of accuracy.  RECIPIENT shall assume full responsibility for the uses and consequences of the electronic 
media. It is agreed that ENGINEER has and retains ownership of the electronic media.  ENGINEER does not warrant or guarantee that the electronic data is compatible with RECIPIENT'S 
computer hardware or software, and ENGINEER'S responsibility for the electronic media is limited to replacement of defective media for a period of thirty (30) days after delivery to RECIPIENT. !!!  
By opening and using this FILE, You AGREE to these TERMS AND CONDITIONS!!!

                              ELECTRONIC BID PROPOSAL INSTRUCTIONS - EXCEL SPREADSHEET
PROJECT NO. TMUA-W 25-03 CONTRACT 2 AND CONTRACT 3

P-1



TO:  TULSA METROPOLITAN UTILITY AUTHORITY
        CITY OF TULSA, OKLAHOMA

THE UNDERSIGNED BIDDER, having carefully examined the drawings, specifications, and other Contract 
Documents of the above project presently on file in the City Clerk, City of Tulsa Oklahoma:

CERTIFIES THAT he has inspected the site of the proposed work and has full knowledge of the extent and 
character of the work involved, construction difficulties that may be encountered, and materials necessary 
for construction, class and type of excavation, and all other factors affecting or which may be affected by 
the specified work; and 

CERTIFIES THAT he has not entered into collusion with any other bidder or prospective bidder relative to 
the project and/or bid: and

HEREBY PROPOSES: to enter into a contract to provide all necessary labor, materials, equipment and 
tools to completely construct and finish all the work required by the Contract Documents hereto attached  
and other documents referred to therein: to complete said work within 365 calendar days after the work
order is issued; and to accept in full payment therefore the amount set forth below for all work actually
performed as computed by the Engineer as set forth in the Contract.

Basis of Award
THE BID PROPOSAL CONTAINS TWO PARTS, A CONTRACT 2 AND A CONTRACT 3, EACH WITH TWO
CONSTRUCTION METHODS, AN OPEN CUT OPTION HAVING A BASE BID AND THREE MATERIAL OPTIONS
AND A PIPE BURSTING OPTION HAVING A BASE BID. BIDDERS NEED ONLY SUBMIT PRICING ON ONE OF 
THE CONSTRUCTION METHODS FOR EACH PART. IF PRICING IS SUBMITTED ON BOTH CONSTRUCTION 
METHODS, THE CONSTRUCTION METHOD WITH THE LOWER COST WILL BE SELECTED. EACH OPEN CUT
OPTION CONTAINS THE BASE BID PLUS THREE MATERIAL OPTIONS. IF BIDDING AN OPEN CUT OPTION,
PRICING FOR ALL THREE MATERIAL OPTIONS MUST BE SUBMITTED. FAILURE TO DO SO WILL RENDER
THE BID NON-RESPONSIVE. THE CITY OF TULSA RESERVES THE RIGHT TO PICK THE MATERIAL OPTION

IF THE LOWEST MATERIAL OPTION COSTS ARE EQUAL. IT SHOULD BE NOTED THAT THE LOWEST
RESPONSIBLE TOTAL BID SHALL BE DETERMINED BY THE SUM OF THE CONTRACT 2 PLUS CONTRACT
3 AS DEFINED ABOVE. THE CITY OF TULSA RESERVES THE RIGHT TO SELECT EITHER CONSTRUCTION
METHOD OPTION FOR THE PROJECT AWARD IF BOTH THE CONSTRUCTION METHOD OPTIONS ARE 
SUBMITTED AND THE COSTS ARE EQUAL.

PROPOSAL
PROJECT NO: TMUA-W 25-03 CONTRACT 2 AND CONTRACT 3

2" WATERLINE REPLACEMENT - VICINITY OF 31ST TO 41ST STREETS AND LEWIS TO 
WHEELING AVENUES

P-2



BID ITEM SPEC NO. DESCRIPTION UNIT QTY

DATA INPUT
UNIT PRICE TOTAL EACH ITEM

1 ODOT 220 SWPP DOCUMENTATION AND MANAGEMENT LSUM 1 $0.00
2 ODOT 880J CONSTRUCTION TRAFFIC CONTROL CD 180 $0.00
3 COT 102 PROJECT SIGN LSUM 1 $0.00
4 COT 301 RIGHT-OF-WAY CLEARING AND RESTORING, COMPLETE IN PLACE SY 3,931 $0.00
5 COT 302 EXCAVATION AND BACKFILL, UNCLASSIFIED CY 5,196 $0.00
6 COT 303 MOBILIZATION EA 1 $0.00
7 ODOT 642 CONSTRUCTION STAKING (LEVEL II) EA 1 $0.00
8 COT 307 6 INCH DIP, CL 51 POLYETHYLENE WRAPPED, (RJ) LF 185 $0.00
9 COT 315(A) 3/4 INCH WATER METER CAN, LID & RIM EA 146 $0.00
10 COT 315(B) PRIVATE SERVICE CONNECTION BY LICENSED BONDED PLUMBER EA 14 $0.00
11 COT 312(A) 6 INCH D.I. SLEEVE (RJ) EA 10 $0.00
12 COT 312(B) 6 INCHX 6 INCH D.I. TEE (RJ) EA 1 $0.00
13 COT 317(A) 3-WAY FIRE HYDRANT, IN PLACE EA 14 $0.00
14 COT 317(B) 12 INCH FIRE HYDRANT EXTENSION EA 14 $0.00
15 COT 318(A) VALVE BOX EA 41 $0.00
16 COT 318(B) VALVE BOX EXTENSION VF 38 $0.00
17 COT 325 SOD REPLACEMENT, LIKE KIND SY 1,074 $0.00
18 COT 329(A) PAVEMENT, REMOVAL AND REPLACEMENT (ASPHALT) SY 891 $0.00
19 COT 329(B) PAVEMENT, REMOVAL AND REPLACEMENT (CONCRETE) SY 1,974 $0.00
20 COT 329(C) PAVEMENT, REMOVAL AND REPLACEMENT (CURB & GUTTER) LF 140 $0.00
21 COT 329(D) PAVEMENT, REMOVAL AND REPLACEMENT (CONCRETE DRIVEWAY) SY 32 $0.00
22 COT 333(A) 2 INCH WATERLINE ABANDONMENT LF 5,931 $0.00
23 COT 333(B) 6 INCH WATERLINE ABANDONMENT LF 784 $0.00
24 COT 334 CONSTRUCTION AS-BUILT EA 1 $0.00
25 COT 335 CONTRACTOR QUALITY CONTROL LSUM 1 $0.00
26 SPECIAL OWNER ALLOWANCE ALLOW (USD) 10,000 $1.00 $10,000.00

 BASE BID $10,000.00

Material Option 1A (DIP)
27 COT 307(A) 6 INCH DIP, CL 51 POLYETHYLENE WRAPPED, (RJ) LF 2,453 $0.00
28 COT 307(B) 6 INCH DIP, CL 51 POLYETHYLENE WRAPPED LF 5,204 $0.00
29 COT 309 8 INCH HDPE, AWWA C906, PE4710, DR-11 (DIPS) (BORED) LF 118 $0.00

30 COT 312(A) 6 INCH D.I. 11-1/4 DEGREE BEND (RJ) EA 15 $0.00
31 COT 312(B) 6 INCH D.I. 22-1/2 DEGREE BEND (RJ) EA 6 $0.00
32 COT 312(C) 6 INCH D.I. 45 DEGREE BEND (RJ) EA 91 $0.00
33 COT 312(D) 6 INCHX 6 INCH D.I. TEE (RJ) EA 26 $0.00
34 COT 312(E) 8 INCH X 6 INCH D.I. REDUCER (RJ) EA 2 $0.00
35 COT 312(F) 6 INCH HDPE MJ ADAPTOR (DIPS) (RJ) EA 2 $0.00
36 COT 315(A) 3/4 INCH WATER SERVICE CONNECTION (SHORT) EA 54 $0.00
37 COT 315(B) 3/4 INCH WATER SERVICE CONNECTION (LONG) EA 41 $0.00
38 COT 315(C) 1 INCH WATER SERVICE CONNECTION (SHORT) EA 22 $0.00
39 COT 315(D) 1 INCH WATER SERVICE CONNECTION (LONG) EA 27 $0.00
40 COT 315(E) 1 1/2 INCH WATER SERVICE CONNECTION (LONG) EA 1 $0.00
41 COT 315(F) 3/4 INCH WATER SERVICE CONNECTION (LONG) (HDPE) EA 1 $0.00
42 COT 315(G) SERVICE LINE EXTENSION LF 39 $0.00
43 COT 317(A) 6 INCH GATE VALVE (RJ) EA 41 $0.00
44 COT 317(B) 2 INCH AIR RELIEF VALVE & VAULT EA 7 $0.00
45 COT 328 6-INCH BORE LF 257 $0.00
46 SPECIAL 8 INCH HDPE WALL ANCHOR (DIPS)(RJ), COMPLETE IN PLACE EA 2 $0.00

 BASE BID WITH DIP OPTION 1A $10,000.00

Material Option 1B (PVC)
47 COT 309(A) 6 INCH PVC, AWWA C900, CLASS 200, DR-14, (RJ) LF 2,453 $0.00
48 COT 309(B) 6 INCH PVC, AWWA C900, CLASS 200, DR-14 LF 5,204 $0.00
49 COT 309 8 INCH HDPE, AWWA C906, PE4710, DR-11 (DIPS) (BORED) LF 118 $0.00
50 COT 312(A) 6 INCH D.I. 11-1/4 DEGREE BEND (RJ) EA 15 $0.00
51 COT 312(B) 6 INCH D.I. 22-1/2 DEGREE BEND (RJ) EA 6 $0.00
52 COT 312(C) 6 INCH D.I. 45 DEGREE BEND (RJ) EA 91 $0.00
53 COT 312(D) 6 INCHX 6 INCH D.I. TEE (RJ) EA 26 $0.00
54 COT 312(E) 8 INCH X 6 INCH D.I. REDUCER (RJ) EA 2 $0.00
55 COT 312(F) 6 INCH HDPE MJ ADAPTOR (DIPS) (RJ) EA 2 $0.00
56 COT 315(A) 3/4 INCH WATER SERVICE CONNECTION (SHORT) EA 54 $0.00
57 COT 315(B) 3/4 INCH WATER SERVICE CONNECTION (LONG) EA 41 $0.00
58 COT 315(C) 1 INCH WATER SERVICE CONNECTION (SHORT) EA 22 $0.00
59 COT 315(D) 1 INCH WATER SERVICE CONNECTION (LONG) EA 27 $0.00
60 COT 315(E) 1 1/2 INCH WATER SERVICE CONNECTION (LONG) EA 1 $0.00
61 COT 315(F) 3/4 INCH WATER SERVICE CONNECTION (LONG) (HDPE) EA 1 $0.00
62 COT 315(G) SERVICE LINE EXTENSION LF 39 $0.00
63 COT 317(A) 6 INCH GATE VALVE (RJ) EA 41 $0.00
64 COT 317(B) 2 INCH AIR RELIEF VALVE & VAULT EA 7 $0.00
65 COT 328 6-INCH BORE LF 257 $0.00

PROPOSAL FOR 

2" WATERLINE REPLACEMENT - VICINITY OF 31ST TO 41ST STREETS AND LEWIS TO WHEELING AVENUES
PROJECT NO. TMUA-W 25-03 CONTRACT 2 AND CONTRACT 3

OPEN CUT OPTION 1
TMUA-W 25-03 CONTRACT 2
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BID ITEM SPEC NO. DESCRIPTION UNIT QTY

DATA INPUT
UNIT PRICE TOTAL EACH ITEM

66 SPECIAL 8 INCH HDPE WALL ANCHOR (DIPS)(RJ), COMPLETE IN PLACE EA 2 $0.00
BASE BID WITH PVC OPTION 1B $10,000.00

Material Option 1C (HDPE)
67 COT 309A 8 INCH HDPE, AWWA C906, PE4710, DR-11 (DIPS) LF 7,657 $0.00
68 COT 309 8 INCH HDPE, AWWA C906, PE4710, DR-11 (DIPS) (BORED) LF 118 $0.00
69 COT 312(A) 8 INCH HDPE MJ ADAPTOR (DIPS) (RJ) EA 75 $0.00
70 COT 312(B) 8 INCH HDPE 11-1/4 DEGREE BEND (DIPS) EA 15 $0.00
71 COT 312(C) 8 INCH HDPE 22-1/2 DEGREE BEND (DIPS) EA 6 $0.00
72 COT 312(D) 8 INCH HDPE 45 DEGREE BEND (DIPS) EA 91 $0.00
73 COT 312(E) 6 INCH X 6 INCH D.I. TEE (RJ) EA 2 $0.00
74 COT 312(F) 8 INCH X 8 INCH HDPE TEE (DIPS) EA 24 $0.00
75 COT 312(G) 8 INCH X 6 INCH D.I. REDUCER (RJ) EA 20 $0.00
76 COT 315(A) 3/4 INCH WATER SERVICE CONNECTION (SHORT) EA 54 $0.00
77 COT 315(B) 3/4 INCH WATER SERVICE CONNECTION (LONG) EA 41 $0.00
78 COT 315(C) 1 INCH WATER SERVICE CONNECTION (SHORT) EA 22 $0.00
79 COT 315(D) 1 INCH WATER SERVICE CONNECTION (LONG) EA 27 $0.00
80 COT 315(E) 1 1/2 INCH WATER SERVICE CONNECTION (LONG) EA 1 $0.00
81 COT 315(F) 3/4 INCH WATER SERVICE CONNECTION (LONG) (HDPE) EA 1 $0.00
82 COT 315(G) SERVICE LINE EXTENSION LF 39 $0.00
83 COT 317(A) 6 INCH GATE VALVE (RJ) EA 4 $0.00
84 COT 317(B) 8 INCH GATE VALVE (RJ) EA 37 $0.00
85 COT 317(C) 2 INCH AIR RELIEF VALVE & VAULT EA 7 $0.00
86 COT 328 8-INCH BORE LF 257 $0.00
87 SPECIAL 8 INCH HDPE WALL ANCHOR (DIPS)(RJ), COMPLETE IN PLACE EA 7 $0.00

BASE BID WITH HDPE OPTION 1C $10,000.00

BID ITEM SPEC NO. DESCRIPTION UNIT QTY

DATA INPUT
UNIT PRICE TOTAL EACH ITEM

2001 ODOT 220 SWPP DOCUMENTATION AND MANAGEMENT LSUM 1 $0.00
2002 ODOT 880J CONSTRUCTION TRAFFIC CONTROL CD 180 $0.00
2003 COT 102 PROJECT SIGN EA 1 $0.00
2004 COT 301 RIGHT-OF-WAY CLEARING AND RESTORING, COMPLETE IN PLACE SY 2,644 $0.00
2005 COT 302 EXCAVATION AND BACKFILL, UNCLASSIFIED CY 3,343 $0.00
2006 COT 303 MOBILIZATION EA 1 $0.00
2007 ODOT 642 CONSTRUCTION STAKING (LEVEL II) EA 1 $0.00
2008 COT 307 6 INCH DIP, CL 51 POLYETHYLENE WRAPPED, (RJ) LF 712 $0.00
2009 COT 312(A) 6 INCHX 6 INCH D.I. TEE (RJ) EA 7 $0.00
2010 COT 312(B) 6 INCH D.I. SLEEVE (RJ) EA 37 $0.00
2011 COT 312(C) 2 INCH D.I. PLUG (RJ) EA 1 $0.00
2012 COT 312(D) 6 INCH D.I. PLUG (RJ) EA 1 $0.00
2013 COT 315(A) 3/4 INCH WATER METER CAN, LID & RIM EA 117 $0.00
2014 COT 315(B) PRIVATE SERVICE CONNECTION BY LICENSED BONDED PLUMBER EA 6 $0.00
2015 COT 317(A) 3-WAY FIRE HYDRANT, IN PLACE EA 19 $0.00
2016 COT 317(B) 12 INCH FIRE HYDRANT EXTENSION EA 7 $0.00
2017 COT 318(A) VALVE BOX EA 41 $0.00
2018 COT 318(B) VALVE BOX EXTENSION VF 6 $0.00
2019 COT 325 SOD REPLACEMENT, LIKE KIND SY 586 $0.00
2020 COT 329(A) PAVEMENT, REMOVAL AND REPLACEMENT (ASPHALT) SY 1,020 $0.00
2021 COT 329(B) PAVEMENT, REMOVAL AND REPLACEMENT (CONCRETE) SY 1,019 $0.00
2022 COT 329(C) PAVEMENT, REMOVAL AND REPLACEMENT (CURB & GUTTER) LF 170 $0.00
2023 COT 329(D) PAVEMENT, REMOVAL AND REPLACEMENT (CONCRETE DRIVEWAY) SY 96 $0.00
2024 COT 333(A) 2 INCH WATERLINE ABANDONMENT LF 5,200 $0.00
2025 COT 333(B) 6 INCH WATERLINE ABANDONMENT LF 14 $0.00
2026 COT 334 CONSTRUCTION AS-BUILT EA 1 $0.00
2027 COT 335 CONTRACTOR QUALITY CONTROL LSUM 1 $0.00
2028 SPECIAL OWNER ALLOWANCE ALLOW (USD) 10,000 $1.00 $10,000.00

 BASE BID $10,000.00

Material Option 1A (DIP)
2029 COT 307(A) 6 INCH DIP, CL 51 POLYETHYLENE WRAPPED, (RJ) LF 1,392 $0.00
2030 COT 307(B) 6 INCH DIP, CL 51 POLYETHYLENE WRAPPED LF 3,903 $0.00
2031 COT 312(A) 6 INCH D.I. 11-1/4 DEGREE BEND (RJ) EA 9 $0.00
2032 COT 312(B) 6 INCH D.I. 22-1/2 DEGREE BEND (RJ) EA 11 $0.00
2033 COT 312(C) 6 INCH D.I. 45 DEGREE BEND (RJ) EA 45 $0.00
2034 COT 312(D) 6 INCHX 6 INCH D.I. TEE (RJ) EA 19 $0.00
2035 COT 315(A) 3/4 INCH WATER SERVICE CONNECTION (SHORT) EA 43 $0.00
2036 COT 315(B) 3/4 INCH WATER SERVICE CONNECTION (LONG) EA 56 $0.00
2037 COT 315(C) 1 INCH WATER SERVICE CONNECTION (SHORT) EA 6 $0.00
2038 COT 315(D) 1 INCH WATER SERVICE CONNECTION (LONG) EA 11 $0.00
2039 COT 315(E) 2 INCH WATER SERVICE CONNECTION (LONG) EA 1 $0.00
2040 COT 317(A) 6 INCH GATE VALVE (RJ) EA 41 $0.00
2041 COT 317(B) 2 INCH AIR RELIEF VALVE & VAULT EA 5 $0.00
2042 COT 328 6-INCH BORE LF 168 $0.00

 BASE BID WITH DIP OPTION 1A $10,000.00

TMUA-W 25-03 CONTRACT 3
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BID ITEM SPEC NO. DESCRIPTION UNIT QTY

DATA INPUT
UNIT PRICE TOTAL EACH ITEM

Material Option 1B (PVC)
2043 COT 307 6 INCH DIP, CL 51 POLYETHYLENE WRAPPED, (RJ) LF 21 $0.00
2044 COT 309(A) 6 INCH PVC, AWWA C900, CLASS 200, DR-14, (RJ) LF 1,371 $0.00
2045 COT 309(B) 6 INCH PVC, AWWA C900, CLASS 200, DR-14 LF 3,903 $0.00
2046 COT 312(A) 6 INCH D.I. 11-1/4 DEGREE BEND (RJ) EA 9 $0.00
2047 COT 312(B) 6 INCH D.I. 22-1/2 DEGREE BEND (RJ) EA 11 $0.00
2048 COT 312(C) 6 INCH D.I. 45 DEGREE BEND (RJ) EA 45 $0.00
2049 COT 312(D) 6 INCHX 6 INCH D.I. TEE (RJ) EA 19 $0.00
2050 COT 315(A) 3/4 INCH WATER SERVICE CONNECTION (SHORT) EA 43 $0.00
2051 COT 315(B) 3/4 INCH WATER SERVICE CONNECTION (LONG) EA 56 $0.00
2052 COT 315(C) 1 INCH WATER SERVICE CONNECTION (SHORT) EA 6 $0.00
2053 COT 315(D) 1 INCH WATER SERVICE CONNECTION (LONG) EA 11 $0.00
2054 COT 315(E) 2 INCH WATER SERVICE CONNECTION (LONG) EA 1 $0.00
2055 COT 317(A) 6 INCH GATE VALVE (RJ) EA 41 $0.00
2056 COT 317(B) 2 INCH AIR RELIEF VALVE & VAULT EA 5 $0.00
2057 COT 328 6-INCH BORE LF 123 $0.00

BASE BID WITH PVC OPTION 1B $10,000.00

Material Option 1C (HDPE)
2058 COT 307 6 INCH DIP, CL 51 POLYETHYLENE WRAPPED, (RJ) LF 21 $0.00
2059 COT 309A 8 INCH HDPE, AWWA C906, PE4710, DR-11 (DIPS) LF 5,274 $0.00
2060 COT 312(A) 8 INCH HDPE MJ ADAPTOR (DIPS) (RJ) EA 52 $0.00
2061 COT 312(B) 8 INCH HDPE 11-1/4 DEGREE BEND (DIPS) EA 9 $0.00
2062 COT 312(C) 8 INCH HDPE 22-1/2 DEGREE BEND (DIPS) EA 11 $0.00
2063 COT 312(D) 8 INCH HDPE 45 DEGREE BEND (DIPS) EA 45 $0.00
2064 COT 312(E) 6 INCH X 6 INCH D.I. TEE (RJ) EA 6 $0.00
2065 COT 312(F) 8 INCH X 8 INCH HDPE TEE (DIPS) EA 13 $0.00
2066 COT 312(G) 8 INCH X 6 INCH D.I. REDUCER (RJ) EA 29 $0.00
2067 COT 315(A) 3/4 INCH WATER SERVICE CONNECTION (SHORT) EA 43 $0.00
2068 COT 315(B) 3/4 INCH WATER SERVICE CONNECTION (LONG) EA 56 $0.00
2069 COT 315(C) 1 INCH WATER SERVICE CONNECTION (SHORT) EA 6 $0.00
2070 COT 315(D) 1 INCH WATER SERVICE CONNECTION (LONG) EA 11 $0.00
2071 COT 315(E) 2 INCH WATER SERVICE CONNECTION (LONG) EA 1 $0.00
2072 COT 317(A) 6 INCH GATE VALVE (RJ) EA 12 $0.00
2073 COT 317(B) 8 INCH GATE VALVE (RJ) EA 29 $0.00
2074 COT 317(C) 2 INCH AIR RELIEF VALVE & VAULT EA 5 $0.00
2075 COT 328 8-INCH BORE LF 123 $0.00
2076 SPECIAL 8 INCH HDPE WALL ANCHOR (DIPS)(RJ), COMPLETE IN PLACE EA 17 $0.00

BASE BID WITH HDPE OPTION 1C $10,000.00
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BID ITEM SPEC NO. DESCRIPTION UNIT QTY

DATA INPUT
UNIT PRICE TOTAL EACH ITEM

1 ODOT 220 SWPP DOCUMENTATION AND MANAGEMENT LSUM 1 $0.00
2 ODOT 880J CONSTRUCTION TRAFFIC CONTROL CD 180 $0.00
3 COT 102 PROJECT SIGN LSUM 1 $0.00
4 COT 301 RIGHT-OF-WAY CLEARING AND RESTORING, COMPLETE IN PLACE SY 448 $0.00
5 COT 302 EXCAVATION AND BACKFILL, UNCLASSIFIED CY 448 $0.00
6 COT 303 MOBILIZATION EA 1 $0.00
7 ODOT 642 CONSTRUCTION STAKING (LEVEL II) EA 1 $0.00
8 COT 307 6 INCH DIP, CL 51 POLYETHYLENE WRAPPED, (RJ) LF 185 $0.00
9 COT 309A 8 INCH HDPE, AWWA C906, PE4710, DR-11 (DIPS), PIPE BURSTING LF 6,715 $0.00

10 COT 312(A) 6 INCH D.I. SLEEVE (RJ) EA 10 $0.00
11 COT 312(C) 8 INCH HDPE MJ ADAPTOR (DIPS) (RJ) EA 75 $0.00
12 COT 312(D) 8 INCH HDPE 11-1/4 DEGREE BEND (DIPS) EA 15 $0.00
13 COT 312(E) 8 INCH HDPE 22-1/2 DEGREE BEND (DIPS) EA 9 $0.00
14 COT 312(F) 8 INCH HDPE 45 DEGREE BEND (DIPS) EA 3 $0.00
15 COT 312(G) 6 INCH X 6 INCH D.I. TEE (RJ) EA 3 $0.00
16 COT 312(H) 8 INCH X 8 INCH HDPE TEE (DIPS) EA 24 $0.00
17 COT 312(I) 8 INCH X 6 INCH D.I. REDUCER (RJ) EA 20 $0.00
18 COT 315(A) 3/4 INCH WATER SERVICE CONNECTION (SHORT) EA 54 $0.00
19 COT 315(B) 3/4 INCH WATER SERVICE CONNECTION (LONG) EA 42 $0.00
20 COT 315(C) 1 INCH WATER SERVICE CONNECTION (SHORT) EA 22 $0.00
21 COT 315(D) 1 INCH WATER SERVICE CONNECTION (LONG) EA 27 $0.00
22 COT 315(E) 1 1/2 INCH WATER SERVICE CONNECTION (LONG) EA 1 $0.00
23 COT 315(F) SERVICE LINE EXTENSION LF 39 $0.00
24 COT 315(G) 3/4 INCH WATER METER CAN, LID & RIM EA 146 $0.00
25 COT 315(H) PRIVATE SERVICE CONNECTION BY LICENSED BONDED PLUMBER EA 14 $0.00
26 COT 317(A) 3-WAY FIRE HYDRANT, IN PLACE EA 14 $0.00
27 COT 317(B) 12 INCH FIRE HYDRANT EXTENSION EA 14 $0.00
28 COT 317(C) 6 INCH GATE VALVE (RJ) EA 4 $0.00
29 COT 317(D) 8 INCH GATE VALVE (RJ) EA 37 $0.00
30 COT 317(E) 2 INCH AIR RELIEF VALVE & VAULT EA 7 $0.00
31 COT 318(A) VALVE BOX EA 41 $0.00
32 COT 318(B) VALVE BOX EXTENSION VF 38 $0.00
33 COT 325 SOD REPLACEMENT, LIKE KIND SY 412 $0.00
34 COT 329(A) PAVEMENT, REMOVAL AND REPLACEMENT (ASPHALT) SY 18 $0.00
35 COT 329(B) PAVEMENT, REMOVAL AND REPLACEMENT (CONCRETE) SY 18 $0.00
36 COT 329(C) PAVEMENT, REMOVAL AND REPLACEMENT (CURB & GUTTER) LF 45 $0.00
37 COT 334 CONSTRUCTION AS-BUILT EA 1 $0.00
38 COT 335 CONTRACTOR QUALITY CONTROL LSUM 1 $0.00
39 SPECIAL 8 INCH HDPE WALL ANCHOR (DIPS)(RJ), COMPLETE IN PLACE EA 7 $0.00
40 SPECIAL OWNER ALLOWANCE ALLOW (USD) 10,000 $1.00 $10,000.00

 BASE BID $10,000.00

BID ITEM SPEC NO. DESCRIPTION UNIT QTY

DATA INPUT
UNIT PRICE TOTAL EACH ITEM

2001 ODOT 220 SWPP DOCUMENTATION AND MANAGEMENT LSUM 1 $0.00
2002 ODOT 880J CONSTRUCTION TRAFFIC CONTROL CD 180 $0.00
2003 COT 102 PROJECT SIGN EA 1 $0.00
2004 COT 301 RIGHT-OF-WAY CLEARING AND RESTORING, COMPLETE IN PLACE SY 376 $0.00
2005 COT 302 EXCAVATION AND BACKFILL, UNCLASSIFIED CY 369 $0.00
2006 COT 303 MOBILIZATION EA 1 $0.00
2007 ODOT 642 CONSTRUCTION STAKING (LEVEL II) EA 1 $0.00
2008 COT 307 6 INCH DIP, CL 51 POLYETHYLENE WRAPPED, (RJ) LF 712 $0.00
2009 COT 309A 8 INCH HDPE, AWWA C906, PE4710, DR-11 (DIPS), PIPE BURSTING LF 5,214 $0.00
2010 COT 312(A) 6 INCH D.I. SLEEVE (RJ) EA 37 $0.00
2011 COT 312(B) 8 INCH HDPE MJ ADAPTOR (DIPS) (RJ) EA 52 $0.00
2012 COT 312(C) 8 INCH HDPE 11-1/4 DEGREE BEND (DIPS) EA 12 $0.00
2013 COT 312(D) 8 INCH HDPE 22-1/2 DEGREE BEND (DIPS) EA 4 $0.00
2014 COT 312(E) 8 INCH HDPE 45 DEGREE BEND (DIPS) EA 11 $0.00
2015 COT 312(F) 6 INCH X 6 INCH D.I. TEE (RJ) EA 13 $0.00
2016 COT 312(G) 8 INCH X 8 INCH HDPE TEE (DIPS) EA 13 $0.00
2017 COT 312(H) 8 INCH X 6 INCH D.I. REDUCER (RJ) EA 29 $0.00
2018 COT 315(A) 3/4 INCH WATER SERVICE CONNECTION (SHORT) EA 43 $0.00
2019 COT 315(B) 3/4 INCH WATER SERVICE CONNECTION (LONG) EA 56 $0.00
2020 COT 315(C) 1 INCH WATER SERVICE CONNECTION (SHORT) EA 6 $0.00
2021 COT 315(D) 1 INCH WATER SERVICE CONNECTION (LONG) EA 11 $0.00
2022 COT 315(E) 2 INCH WATER SERVICE CONNECTION (LONG) EA 1 $0.00
2023 COT 315(F) 3/4 INCH WATER METER CAN, LID & RIM EA 117 $0.00
2024 COT 315(G) PRIVATE SERVICE CONNECTION BY LICENSED BONDED PLUMBER EA 6 $0.00
2025 COT 317(A) 3-WAY FIRE HYDRANT, IN PLACE EA 19 $0.00
2026 COT 317(B) 12 INCH FIRE HYDRANT EXTENSION EA 7 $0.00
2027 COT 317(C) 6 INCH GATE VALVE (RJ) EA 12 $0.00
2028 COT 317(D) 8 INCH GATE VALVE (RJ) EA 29 $0.00
2029 COT 317(E) 2 INCH AIR RELIEF VALVE & VAULT EA 5 $0.00
2030 COT 318(A) VALVE BOX EA 41 $0.00
2031 COT 318(B) VALVE BOX EXTENSION VF 6 $0.00
2032 COT 325 SOD REPLACEMENT, LIKE KIND SY 340 $0.00
2033 COT 329(A) PAVEMENT, REMOVAL AND REPLACEMENT (ASPHALT) SY 18 $0.00
2034 COT 329(B) PAVEMENT, REMOVAL AND REPLACEMENT (CONCRETE) SY 18 $0.00
2035 COT 329(C) PAVEMENT, REMOVAL AND REPLACEMENT (CURB & GUTTER) LF 45 $0.00
2036 COT 334 CONSTRUCTION AS-BUILT EA 1 $0.00
2037 COT 335 CONTRACTOR QUALITY CONTROL LSUM 1 $0.00
2038 SPECIAL 8 INCH HDPE WALL ANCHOR (DIPS)(RJ), COMPLETE IN PLACE EA 17 $0.00
2039 SPECIAL OWNER ALLOWANCE ALLOW (USD) 10,000 $1.00 $10,000.00

 BASE BID $10,000.00

PROPOSAL FOR 

2" WATERLINE REPLACEMENT - VICINITY OF 31ST TO 41ST STREETS AND LEWIS TO WHEELING AVENUES
PROJECT NO. TMUA-W 25-03 CONTRACT 2 AND CONTRACT 3

PIPE BURSTING OPTION 2
TMUA-W 25-03 CONTRACT 2

TMUA-W 25-03 CONTRACT 3

P-6



C2 Lowest Material Option Open Cut $10,000.00

Base Bid C2 Pipe Burst $10,000.00

C3 Lowest Material Option Open Cut $10,000.00

Base Bid C3 Pipe Burst $10,000.00

P-7



    TOTAL BID (Contract 2 and Contract 3) $20,000.00

Enclosed is a (         ) Bidder's Surety Bond, (        ) Certified Check, (        ) Cashier's Check for 

_________________________________________ Dollars ($______________________)
Figures

which the City of Tulsa may retain or recover as liquidated damages in the event that the undersigned fails to enter into
contract for the work covered by this proposal., provided the Contract is awarded to the undersigned within thirty (30)
days, or within ninety (90) days if Federal funds are utilized, from the date fixed for opening of bids and the undersigned
fails to execute said Contract and furnish the required bonds and other requirements as called for in these Contract
Documents within thirty (30) days after award of Contract.

Dated at Tulsa, Oklahoma, this ________ day of __________________________, 20__.

                                          Respectfully submitted,

______________________________________________________________________
                                       (Complete legal name of company)

(State of Organization)

By:         ATTEST:
_____________________________________ ____________________________________
Title:                 Title: Corporate Secretary

                             Title: Corporate Secretary 

             (SEAL)

Address:________________________________
_______________________________________

 _______________________________________
_______________________________________
_______________________________________

Telephone Number: _______________________ Fax Number: _______________________________

The undersigned acknowledge receipt of the following Addenda (give number and date of each):

______________________________________________________________________
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________

SIGNATURE PAGE
PROJECT NO: TMUA-W 25-03 CONTRACT 2 AND CONTRACT 3

P-8



SIGNATURE PAGE 
PROJECT NO: TMUA-W 25-03 CONTRACT 2 AND CONTRACT 3 

TOTAL BID (Option 1 - Base Bid with lower of the three Material Options or Option 2 Base Bid) 

Enclosed is a ( ) Bidder's Surety Bond, ( ) Certified Check, ( ) Cashier's Check for 

Dollars ($ 
Figures 

which the City of Tulsa may retain or recover as liquidated damages in the event that the undersigned fails to enter into 

contract for the work covered by this proposal., provided the Contract is awarded to the undersigned within thirty (30) 

days, or within ninety (90) days if Federal funds are utilized, from the date fixed for opening of bids and the undersigned 

fails to execute said Contract and furnish the required bonds and other requirements as called for in these Contract 

Documents within thirty (30) days after award of Contract. 

Dated at Tulsa, Oklahoma, this day of , 20_. 

By: 

Title: 

Respectfully submitted, 

(Complete legal name of company) 

(State of Organization) 

Address: 

ATTEST: 

Title: Corporate Secretary 

(SEAL) 

Telephone Number: Fax Number: 

The undersigned acknowledge receipt of the following Addenda (give number and date of each): 

$0.00 
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This form is made available for example purposes only and is not intended to be legal advice nor intended to be relied upon in 
lieu of consultation with an attorney. 

Certificate of Secretary 

The undersigned (Assistant) Secretary of , a 
corporation, (the "Corporation") hereby certifies that the following is a 

true and correct copy of a Resolution duly adopted by the Board of Directors of the Corporation 
on the day of , 20 

RESOLVED, that is authorized to 
execute and enter into bids, contracts, bonds, affidavits and any ancillary 
documents, on behalf of the Corporation. 

The undersigned further certifies that this Resolution is in full force and effect as of the date of 
this Certificate and has not been amended, modified, revoked or rescinded. 

IN WITNESS WHEREOF, I have executed this Certificate this day of , 20_ 

(Signature) 

Printed Name 

(Assistant) Secretary 

CS-1 



This form is made available for example purposes only and is not intended to be legal advice nor intended to be relied upon in 
lieu of consultation with an attorney. 

Consent of Members 

The undersigned, being all of the Members of [Name of Company], LLC, an Oklahoma 
Limited Liability Company, hereby authorize, consent to, approve and ratify the execution by 

on behalf of [Name of Company], LLC of bid proposals, contracts, 
affidavits and related documents in connection with [Name of Project] of the City of Tulsa. 

DATED, this day of , 20_ 

Name printed: 

Name Printed: 

[ADD ADDITIONAL LINES FOR ADDITIONAL MEMBERS] 

CM-1 



Eiry OF 

TMUA: Tulsa Metropolitan TLU: L S3DA Utility Authority 

(DATE) 

(Company Name) 
(Address) 
(City, State, Zip Code) 

RE: Tulsa Metropolitan Utility Authority Project No. 

TO WHOM IT MAY CONCERN: 

The vendor of materials and supplies under the above referenced contract is hereby authorized to 

invoice the Tulsa Metropolitan Utility Authority (TMUA), 175 E. 2nd Street, Suite 1300, Tulsa, 
Oklahoma 74107, for all materials and supplies purchased under the above contract, noting any 
contract discount and omitting all sales taxes. All invoices shall include the contract number and the 

name of the contractor ordering the materials or supplies. 

Upon receipt the Tulsa Metropolitan Utility Authority will pay the invoice, in accordance with its terms 

and conditions, as money is due the Contractor per referenced contract. 

This letter of authorization expires Date. 

Sincerely, 

Eric Lee, 
Director of Water and Sewer 

MV:cc 

Tulsa Metropolitan Utility Authority 
175 E. 2nd Street Tulsa, OK 74103 

www.cityoftuisa.org 



EXTENSION OF TIME REQUEST 
(to be submitted with eack partial payment application) 

DATE: 

CONTRACTOR: 

ADDRESS: 

CONTRACT NO.: 

PROJECT NO.: 

DESCRIPTION: 

ARE THERE ANY CHANGES TO YOUR SBE UTILIZATION? YES NO 

IF YES, GIVE REASON AND ATTACH CHANGE REQUEST FORM (SBE-4): 

EXTENSION OF CONTRACT TIME REQUIRED: YES 

TOTAL OF EXTENSION TIME REQUESTED: 

IF YES GIVE REASON: 

SIGNATURE - CONTRACTOR 

NO 

CONSULTING ENGINEER OR DEPARTMENT OF PUBLIC WORKS STAFF RECOMMENDATIONS 

APPROVED: 

REASON: 

SIGNATURE 

DATE 

REJECTED: 

ACTION WILL BE TAKEN WITHIN 30 DAYS FROM RECEIPT OF REQUEST 

ETR-1 
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11/1/2025 

CONTRACT FOR CONSTRUCTION OF PUBLIC IMPROVEMENTS 

TULSA, OKLAHOMA 

THIS CONTRACT made and entered into this day of , 2026, by 
and between _ , an (list state) (Corporation or Limited Liability Company) of _, 
Oklahoma hereinafter called the "CONTRACTOR", and the TULSA METROPOLITAN 
UTILITY AUTHORITY, Tulsa, Oklahoma, a Public Trust, herein called the "Authority". 

WITNESSETH: 

WHEREAS, the Authority has caused to be prepared the necessary Drawings, 
Specifications, and other Contract Documents for the public improvements herein 
described, and has invited bids for the construction thereof in accordance with the terms of 
the Contract, all of which is hereby designated as: 

PROJECT NO. TMUA-W 25-03 C2 AND C3 2" WATERLINE REPLACEMENT -VICINITY 
OF 31ST TO 41ST STREETS AND LEWIS TO WHEELING AVENUES CONTRACT 2 
AND CONTRACT 3 

WHEREAS, the Contractor, in response to the Advertisement, has submitted to the 
Authority, in the manner and at the time specified, a sealed bid in accordance with the 
terms of this Contract; and, 

WHEREAS, the Authority, in the manner prescribed by law, has publicly opened, 
examined, and canvassed the bids submitted, and has determined the above named 
Contractor to be the lowest responsible bidder for the work and has duly awarded to the 
said Contractor therefore, for the sum or sums named in the Contractor's bid, a copy of the 
Bid Form being attached to and made a part of this Contract; 

NOW, THEREFORE, in consideration of the compensation to be paid to the Contractor and 
of the mutual agreements and covenants herein contained, the parties to this Contract have 
agreed and hereby agree, as follows: 

ARTICLE I. That the contractor shall (a) furnish all tools, equipment, supplies, 
superintendence, transportation, and other construction accessories, services, and 
facilities; (b) furnish all materials, supplies, and equipment specified and required to be 
incorporated in and form a permanent part of the completed work; (c) provide and 
perform all necessary labor; and (d) in a good, substantial, and workmanlike manner 
and in accordance with the requirements, stipulations, provisions and conditions of the 
Contract as defined in the attached General Conditions, said documents forming the 
Contract and being as fully a part thereof as if repeated verbatim herein, perform, 
execute, construct, and complete all work included in and covered by the Authority's 
official award of this Contract to the said Contractor, such award being based 
on the acceptance by the Authority of the Contractor's bid, or part thereof, as follows: 

C-1 



11/1/2025 

PROJECT NO. TMUA-W 25-03 C2 and C3 2" WATERLINE REPLACEMENT — VICINITY 
OF 31ST TO 41ST STREETS AND LEWIS TO WHEELING AVENUES CONTRACT 2 
AND CONTRACT 3 

ARTICLE II. That the Authority shall pay to the Contractor for performance of the work 
embraced in this Contract, and the Contractor will accept as full compensation therefor, the 
sum (subject to adjustment as provided by the Contract) of 
AND /100 Dollars ($ ) for all work covered by and included in the 
Contract award and designated in the foregoing Article I; payments therefore to be made in 
cash or its equivalent, in the manner provided in the General Conditions. 

ARTICLE IIA. All materials and supplies to be purchased under the terms of this contract 
shall be ordered by the Contractor from the vendor or supplier who shall be directed to 
invoice the Tulsa Metropolitan Utility Authority direct. The invoice shall reflect any 
contractor discount and no sales tax shall be added. The invoice will be paid direct by the 
Tulsa Metropolitan Utility Authority in accordance with the terms and conditions of the 
invoice (Oklahoma Tax Commission Rules Part 27 Trust Authority 710:65-13-140). The 
monies paid direct by Tulsa Metropolitan Utility Authority to the vendor or supplier shall be 
deducted from the total contract price. The Contractor shall accept delivery and be 
responsible for and shall warrant and hold the Authority harmless for the safety and 
security of all of the materials and supplies furnished for the project under this contract. 

ARTICLE III. That the Contractor shall start work within ten (10) days following the date 
stipulated in a written order from the Authority to proceed with the work to be performed 
hereunder, and shall complete the work within the number of consecutive calendar days 
after the authorized starting date, as stipulated below: 

All Work Completed: 365 calendar days 

ARTICLE IV. The sworn, notarized statement below shall be signed and notarized before 
this Contract will become effective. 

ARTICLE V. Prior to submitting a final payment request, the Contractor shall furnish alien 
waiver certifying that all subcontractors and suppliers have been paid. 

ARTICLE VI. If the Contractor has 10 or more full-time employees, and this contract 
exceeds $100,000 in total value, Contractor acknowledges and agrees that, in accordance 
with and pursuant to 21 O.S. 1289.31, Contractor verifies to Authority that: (1) it does not 
have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, and (ii) will not discriminate against a firearm entity or firearm 
trade association during the term of this Contract. 

IN WITNESS WHEREOF, the Authority and the Contractor hereto have set their hands and 
seals, respectively, this day of , 2026. 
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11/1/2025 

APPROVED AS TO SUBSTANCE: 

Date: 
Director 

TULSA METROPOLITAN UTILITY AUTHORITY, a Public Trust 

By: 

Date: 
Chairman 

ATTEST: 

Date: 
Secretary 

APPROVED AS TO FORM: 

Date: 
Attorney for the Trust 

CONTRACTOR 

By.-

Print Name: 

Title 

ATTEST: 

Corporate Secretary 

(SEAL) 

Date: 
Title 

C-3 
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11/1/2025 

AFFIDAVIT 

STATE OF ) 
)ss 

COUNTY OF ) 

, of lawful age, being first duly sworn, on oath that 
(s)he is the agent authorized by the Contractor to submit the above Contract to the Tulsa 
Metropolitan Utility Authority, Tulsa, Oklahoma. 

Signature 

SUBSCRIBED AND SWORN to before me this day of 2026. 

NOTARY PUBLIC 

My Commission Expires: 

C-4 



City of Tulsa Construction Escalation Process 

Contractor 
Step City of Tulsa Representative(s) Process 

Communication / 
Resolution (**) No Resolution 

Typical Time 

Frame (***) 
Representative(s) Documentation 

Field Meeting If not resolved within 

Request for 
Phone, Text, 

Within Construction Construction Same day to 
1.0 Superintendent Construction Inspector 

Information (RFI) 
Email, or RFI / Documents Documents, escalate 3 days 

may apply 
Daily Report 

to 2.0 

Field Meeting If not resolved within 

2.0 Superintendent Construction Inspector Manager/ Construction Inspector 
Request for 

Information (RFI) 

Phone, Text, 

Email, or RFI / 
Daily Report 

Within Construction 
Documents 

Construction 
Documents, escalate 

1 da to 3 da s 
y 

y 

may apply to 3.0 

Construction Manager/ Construction Inspector Manager/ 
Phone, Email, RFI 

Additional information 

provided. Potential Allowance 

If not resolved by 

additional information 
Within 10 calendar 

Project Manager/ 
3.0 

Construction Inspector Contractor / Daily Report, RFI Authorization, Extension of and within terms of 
days 

Superintendent Lead Engineer/ Project Manager submit RFI
Log, Progress Mtg Quantities, Change Order, or contract, escalate to 

(as ODOT 

Design Consultant Other 4.0 
104.06.13) 

Field Engineering Manager 
If not resolved by 

Field Engineering Manager/ Construction Manager 
Appeal 

Email, RFI / Daily 
makes determination on 

Allowance 
additional information 

Within 10 calendar 

days 
Project Manager/ 

4.0 Lead Engineer/ Project Manager 
Construction 

Managers 
Report, RFI Log, 

appeal. Potential 

Authorization, Extension of 
and within terms of 

(as ODOT Superintendent 
Design Consultant Decision 

Progress Mtg 
Quantities , Change Order, or 

contract, escalate to 
104.06.13) 

5.0 
Other 
PW Deputy Director and/or 

PW Deputy Director and/or other Dept Design Manager / Field Appeal Field 
Email, RFI / Daily 

other Dept. Design Manager 

makes determination on If appeal is not 
Within 10 calendar 

Owner/ Project Manager/ Engineering Manager/ Construction Manager Engineering Report, RFI Log, appeal. Potential resolved, esca[ateto 
days 

5.0 
Superintendent Lead Engineer/ Project Manager Manager's 

Progress Mtg Authorization, Extension of 6.0 
(as ODOT 

Design Consultant Decision Quantities, Change Order, or 
104.06.13) 

Other 

Appeal PW 
Director makes determination * 

Director ( ) / PW Deputy Director and/or other Dept Design Deputy Director's Email, RFI / Daily on appeal. Potential Within 10 calendar 

Owner/ Project Manager/ Manager/ Field Engineering Manager/ Construction Manager and/or other 
Report, RFI Log, Allowance Authorization, 

days 
6.0 

Superintendent Lead Engineer/ Project Manager Dept. Design Progress Mtg Extension of Quantities, 
as ODOT 

Design Consultant Manager's 
Change Order, or Other 

104.06.13) 

Decision 

(*) Director of the Department under whose authority construction is managed by Public Works Field Engineering. Public Works Deputy Director will notify Director of Public Works. 

(**) Resolution - Complete information will assist in the most timely resolution. Each escalation step should address any information deficiencies and proposed resolutions, if any, thatwere unsatisfactory. 

(***) Time frames - It is understood that special issues will require a more rapid response and escalation. 

City of Tulsa Construction Escalation Process V1.0 FINAL 
EP-1 05.27.25 



06/13/06 
PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS: That we, the undersigned, 
, (hereinafter called the "Contractor"), 

duly authorized by law to do business as a construction contractor in the State of 

Oklahoma, and 
(hereinafter called the "Surety"), a corporation organized under the laws of the State of 

, and authorized to transact business in the State of 

Oklahoma, as Surety, are hereby held and firmly bound unto the Tulsa Metropolitan 

Utility Authority, Tulsa, Oklahoma (hereinafter called the "Authority"), in the penal sum 

of Dollars (full amount of the Contract), ($.00) lawful money of the United States, for 

the payment of which, well and truly to be made unto the said Authority, we bind 

ourselves, our heirs, executors, administrators, successors, and assigns, jointly and 

severally, firmly by these presents, as follows: 

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT, WHEREAS, the 

Contractor has on the day of , 20_, entered into a written 

contract with the Tulsa Metropolitan Utility Authority, Tulsa, Oklahoma, for furnishing all 

materials, labor, tools, equipment, and transportation necessary for: 

PROJECT NO. TMUA-W 25-03 C2 AND C3 2" WATERLINE REPLACEMENT -

VICINITY OF 31ST TO 41ST STREETS AND LEWIS TO WHEELING AVENUES 
CONTRACT 2 AND CONTRACT 3 

NOW, THEREFORE, if said Contractor shall well and truly perform and complete said 

project in accordance with said Contract, Advertisement for Bids, General Conditions, 

Instructions to Bidders, Bid Form, Plans and Specifications, and related documents, shall 

comply with all the requirements of the laws of the State of Oklahoma; shall pay as they 

become due all just claims for work or labor performed and materials furnished in 

connection with said contract, and shall defend, indemnify and save harmless said 

Authority against any and all liens, encumbrances, damages, claims, demands, 

expenses, costs and charges of every kind, including patent infringement claims except 

as otherwise provided in said specifications and other contract documents, arising out of 

or in relation to the performance of said work and the provisions of said Contract, then 

these presents shall be void; otherwise, they shall remain in full force and effect. 

This obligation is made for the use of said Authority and also for the use and benefit of all 

persons who may perform work or labor, or furnish any material in the execution of said 

Contract, and may be sued on thereby in the name of the Authority. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of 

time, alteration or addition to the terms of the Contract, or to the work to be performed 

thereunder, or the specifications accompanying same, shall in any way affect its 

obligation on this bond; and it does hereby waive notice of any such change, extension of 

time, alteration or addition of the terms of the Contract, or to the work or to the 

specifications. 

PB - 1 TMUA 



06/13/06 

IN WITNESS WHEREOF, the said Principal has caused these presents to be executed in 

its name and its corporate seal to be hereunto affixed by its duly authorized officers, and 

the said Surety has caused these presents to be executed in its name and its corporate 

seal to be hereunto affixed by its attorney-in-fact, duly authorized so to do, the day and 

year first above written. 

CONTRACTOR (Principal) 

BY: ATTEST: ( SEAL ) 

Date: 
Title: Title: 

Date: 

Date: Date: 
Attorney-In-Fact Surety ( SEAL ) 

* * This date shall match the date of the notarized certificate on the Power of Attorney 

(Accompany this Bond with Power-Of-Attorney) 

APPROVED AS TO FORM: 

Attorney for the Tulsa Metropolitan 
Utility Authority 

APPROVED AS TO FORM: 

City Attorney 

City Clerk 

Date: 

Date: 

Date: 

PB - 2 TMUA 



5/30/06 

STATUTORY BOND 

WHEREAS, the undersigned 
has entered into a certain contract dated the day of ,20 , 
designated as Project No. TMUA-W 25-03 C2 and C3, for the construction of certain 
public improvements consisting of 2" Waterline Replacement —Vicinity of 31stto 
41st Streets And Lewis to Wheeling Avenues Contract 2 and Contract 3 to be 
situated and constructed on and through the property described in said Contract, 
including all of the work mentioned and described in said Contract, and to be 
performed by the undersigned strictly and punctually in accordance with the terms, 
conditions, drawings and specifications thereof, on file in the office of the Tulsa 
Metropolitan Utility Authority. 

NOW, THEREFORE, KNOW ALL MEN BY THESE 

organized under the laws of the State of 
transact business in the State of Oklahoma, 
unto the State of Oklahoma 

PRESENTS: That 
as Principal, and 

, a Corporation 
and authorized to 

as Surety, are held and firmly bound 
in the penal sum of 

Dollars (Full Amount of Contract) ($ ), lawful money of the United 
States, for the payment of which sum well and truly to be made, we bind ourselves, 
our successors, and assigns, jointly and severally firmly by these presents. 

NOW, THEREFORE, if the said Principal shall fail or neglect to pay all indebtedness 
incurred by Principal or sub-contractors of said principal who perform work in the 
performance of such contract, for labor and materials and repairs to and parts for 
equipment used and consumed in the performance of said contract within thirty (30) 
days after the same becomes due and payable, the person, firm or corporation 
entitled thereto may sue and recover on this bond the amount so due and unpaid. 

The Surety, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration, or addition to the terms of the contract or to the work to 
be performed thereunder, or the specifications accompanying the same, shall in any 
way affect its obligation on this bond, and it does hereby waive notice of any such 
change, extension of time, alteration, or addition to the terms of the contract or to the 
specifications. 

SB - 1 TMUA 



5/30/06 

IN WITNESS WHEREOF, the said Principal has caused these presents to be 
executed in its name and its corporate seal to be hereunto affixed by its duly 
authorized officers, and the said Surety has caused these presents to be executed in 
its name and its corporate seal to be hereunto affixed by its attorney-in-fact, duly 
authorized so to do, the day and year first above written. 

CONTRACTOR(Principal) 

06 

Title: 

Attorney-In-Fact 

ATTEST: ( SEAL ) 

Date: Date: 

Date: 

Title: 

S u rety ( SEAL ) 
Date: 

* * This date shall match the date of the notarized certificate on the Power of Attorney 

(Accompany this Bond with Power-Of-Attorney) 

APPROVED AS TO FORM: 

Attorney for the Tulsa Metropolitan 
Utility Authority 

APPROVED AS TO FORM: 

City Attorney 

City Clerk 

Date: 

Date: 

Date: 

SB - 2 TMUA 



11/18/05 

MAINTENANCE BOND 

KNOW ALL MEN BY THESE PRESENTS: 

That 
and 
under the laws of the State of 
State of Oklahoma, as Surety, 
Authority in the Penal Sum of 

are held and 

, as Principal, 
a corporation organized 

and authorized to transact business in the 
firmly bound unto the Tulsa Metropolitan Utility 

Dollars (full amount of Contract) ( $ _) in lawful money of the 

United States of America for the payment of which, well and truly to be made, we bind 

ourselves and each of us, our heirs executors, administrators, trustees, successors, and 

assigns, jointly and severally, firmly by these presents. 

The condition of this obligation is such that: 

WHEREAS, said Principal entered into a written contract with the Tulsa Metropolitan Utility 

Authority dated ,20 , for 

PROJECT NO. TMUA-W 25-03 C2 AND C3 2" WATERLINE REPLACEMENT - VICINITY 

OF 31ST TO 41ST STREETS AND LEWIS TO WHEELING AVENUES CONTRACT 2 
AND CONTRACT 3 

all in compliance with the drawings and specifications therefore, made a part of said 

Contract and on file in the office of the Authority, Tulsa, Oklahoma. 

NOW, THEREFORE, if said Principal shall pay or cause to be paid to the Tulsa 

Metropolitan Utility Authority, all damage, loss, and expense which may result by reason of 

defective materials and/or workmanship in connection with said work, occurring within a 

period of one (1) year for all projects, from and after acceptance of said project by the Tulsa 

Metropolitan Utility Authority and if Principal shall pay or cause to be paid all labor and 

materials, including the prime contractor and all subcontractors; and if principal shall save 

and hold the Tulsa Metropolitan Utility Authority harmless from all damages, loss, and 

expense occasioned by or resulting from any failure whatsoever of said Principal, then this 

obligation shall be null and void, otherwise to be and remain in full force and effect. 

It is further expressly agreed and understood by the parties hereto that no changes or 

alterations in said Contract and no deviations from the plan or mode of procedure herein 

fixed shall have the effect of releasing the sureties, or any of them, from the obligation of 

this Bond. 

11 

TMUA 



11/18/05 

IN WITNESS WHEREOF, the said Principal has caused these presents to be executed in 

its name and its corporate seal to be hereunto affixed by its duly authorized officers, and the 

said Surety has caused these presents to be executed in its name and its corporate seal to 

be hereunto affixed by its attorney-in-fact, duly authorized so to do, the day and year first 

above written. 

CONTRACTOR(Principal) 

Title: 
Date: 

Date: 

ATTEST: ( SEAL ) 

Date: 
Title: 

Attorney-In-Fact * * Surety ( SEAL) 
Date: 

* * This date shall match the date of the notarized certificate on the Power of Attorney 

(Accompany this Bond with Power-Of-Attorney) 

APPROVED AS TO FORM: 

Attorney for the Tulsa Metropolitan 
Utility Authority 

APPROVED AS TO FORM: 

City Attorney 

City Clerk 

Date: 

MB-2 

Date: 

Date*

TM UA 



AFFIDAVIT OF CLAIMANT 

STATE OF 

COUNTY OF 

The undersigned, of lawful age, being first duly sworn, on oath says that this contract is true and correct. 

Affiant further states that the work, services or materials will be completed or supplied in accordance with 

the contract, plans, specifications, orders or requests furnished the affiant. Affiant further states that 

(s)he has made no payment directly or indirectly of money or any other thing of value to any elected 

official, officer or employee of the City of Tulsa or any public trust of which the City is a beneficiary to 

obtain or procure the contract or purchase order. 

By: 
Signature 

Name: 

Company: 

Title: 

Subscribed and sworn to before me this day of 1 20 

Notary Public 

My Commission Expires: 

Notary Commission Number: 

AC-1 
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GENERAL CONDITIONS OF CONTRACT 

GC-1. SCOPE: 
The Contract stipulations which follow are general in scope and may refer to conditions 
which will not be encountered in the performance of the work included in this Contract, 
and which are not applicable thereto. Any requirements, provisions, or other 
stipulations of these General Conditions which pertain to a nonexistent condition and 
are not applicable to the work to be performed hereunder, shall have no meaning in the 
Contract. 

The specifications and drawings are intended to supplement, but not necessarily 
duplicate each other. Together they constitute one (1) complete set of specifications 
and drawings, so that any work exhibited in the one and not in the other shall be 
executed just as if it had been set forth in both, in order that the work shall be completed 
according to the complete design or designs as decided and determined by the 
Engineer. 

Should anything be omitted from the specifications and drawings which is necessary to 
a clear understanding of the work, or should it appear various instructions are in conflict, 
then the Contractor shall request written clarification from the Engineer before 
proceeding with the construction affected by such omissions or discrepancies. 

GC-2. CONTRACT DOCUMENTS: 
It is understood and agreed that the Notice to Bidders, Instructions to Bidders, Proposal, 
Contract, Statutory Bond, Performance Bond, Maintenance Bond, Power of Attorney, 
Certificates of Insurance, General Conditions, Specifications, Drawings, Addenda and 
duly authorized Change Orders, together with any and all supplementary drawings 
furnished by the Engineer as and when required to make clear and to define in greater 
detail the intent of the contract, drawings, and specifications, other drawings, 
specifications, and engineering data furnished by the Contractor (when accepted by the 
Engineer), and instructions furnished by manufacturers of equipment for the installation 
thereof, are each and all included in this Contract, and the work shall be done in full 
compliance and accord therewith. 

GC-3. DEFINITIONS:
Any word, phrase, or other expression defined in this paragraph and used in these 
Contract Documents shall have the meaning herein given: 

1. "Contract" or "Contract Documents" shall include all of the documents and drawings 
mentioned in Paragraph GC-2. 

2. "Authority" shall mean the Tulsa Metropolitan Utility Authority, Tulsa County, 
Oklahoma, a Public Trust. 
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3. "Contractor" shall mean the entity named and designated in the Contract who has 
entered into this Contract to perform the work covered thereby, and its, his, or their duly 
authorized agents and other legal representatives. 

4. "Engineer" shall mean the Superintendent of Water Plant or Sewer Plant, or the 
Architect or Engineers who have been designated, appointed, or employed by the 
Authority and Superintendent of Water Plant or Sewer Plant for this project, or their duly 
authorized agents; such agents acting within the scope of the particular duties entrusted 

to them in each case. 

5. "Inspector" shall mean the engineering or technical inspector or inspectors duly 
authorized by the Engineer, limited in each case to the particular duties entrusted to him 

or them. 

6. "Surety" shall mean any entity that executes, as surety, the Contractor's performance 
bond, maintenance bond, and statutory bond securing the performance of this Contract. 

7. "Drawings" shall mean and include all drawings prepared by the Authority as a basis 

for proposals; all drawings submitted by the successful bidder with his proposal and by 

the Contractor to the Authority, when and as accepted by the Engineer, and all drawings 
submitted by the Authority to the Contractor during the progress of the work as provided 
herein. 

8. "Subcontractor" shall mean a person, firm or corporation to whom any portion of this 

work has been sublet by the Contractor. 

9. "Work" shall mean the task to be performed, necessary for the fulfillment of this 
Contract. 

10. "Unit Price" shall mean the cost per specified unit of measurement of work and/or 
material. 

11. "Lump Sum" shall mean the price of an item of work including all things necessary 

to complete the item as shown on the drawings and specifications. Such an item is not 
measured in units but is defined by description. 

GC-4. MODIFICATIONS AND ALTERATIONS: 
In executing the Contract, the Contractor agrees that the Authority shall have the right to 

make such modifications, changes, and alterations as the Authority may see fit, in the 
extent or plan of the Work agreed to be done or any part thereof, or in the materials to 
be used therein, either before or after the beginning of construction thereof, without 
affecting the validity of the Contract or the liability of the Sureties upon the performance 

of this Contract or the Statutory Bond. 

Where any modification, change, or alteration increases the quantity of Work to be 
performed and is within the scope of a fair interpretation thereof, such increase shall be 
paid for according to the quantity of work actually done, either at Unit Prices included in 
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the Contract, or in the absence of such unit, as extra Work. Modifications and 
alterations which reduce the quantity of Work to be done shall not constitute a claim for 

damages or for anticipated profits on Work involved in such reduction. 

The Engineer shall determine, on an equitable basis, the amount of credit due the 
Authority for Work not performed as a result of modifications or alterations authorized 
hereunder; where the value of the omitted Work is not fixed by Unit Prices in the 
Contract; allowance to the Contractor for any actual loss incurred in connection with the 

purchase, delivery, and subsequent disposal of materials and equipment required for 

use on the Work as actually built; and any other adjustment of the Contract amount 

where the method to be used in making such adjustment is not clearly defined in the 
Contract Documents. In this respect, such determination shall be final and binding only 

when approved by the Superintendent of Water Plant or Sewer Plant. 

GC-5. CPM SCHEDULE AND DRAWINGS TO BE FURNISHED BY CONTRACTOR: 

The successful contractor shall furnish a CPM schedule per ODOT 108.03B. If at 

any time, in the opinion of the Engineer, proper progress is not being maintained, such 

changes shall be made in the schedule of operations, which will satisfy the Engineer 

that the work will be completed within the period stated in the Proposal. Monthly 
progress meeting will be conducted to maintain coordination between all project entities. 

The Contractor shall furnish all shop, fabrication, assembly, foundation, and other 
drawings required by the specifications; drawings of equipment and devices, offered by 

the Contractor for review by the Engineer shall be in sufficient detail to show adequately 

the construction and operation thereof; drawings of essential details of any change in 

design or construction proposed for consideration of the Engineer, by the Contractor in 

lieu of the design or arrangement required by the Contract or any item of extra work 
thereunder. The Contractor shall submit to the Engineer, the required number of each 

copy of such drawing for the Engineer's review. After review by the Engineer, all such 

drawings shall become a part of the Contract Documents and the work or equipment 

shown thereby shall be in conformity therewith unless otherwise required by the 
Authority. 

The Engineer's check and acceptance of drawings submitted by the Contractor will be 

for, and will cover, only general conformity to the plans and specifications and will not 
constitute a blanket acceptance of all dimensions, quantities, and details of the material 

or equipment shown; nor shall such acceptance relieve the Contractor of his 
responsibility for errors contained in such drawings. 

GC-6. CONTRACTOR'S BUSINESS ADDRESS: 
The business address of the Contractor given in the bid or proposal upon which this 
Contract is founded is hereby designated as the place to which all notices, letters, and 

other communications to the Contractor may be mailed or delivered. The delivery at the 

above named address or depositing in any mailbox regularly maintained by the Post 

Office, of any notice, letter, or other communication to the Contractor, shall be deemed 
sufficient service thereof upon the Contractor and the date of said service shall be the 

date of such delivery or mailing. Such address may be changed at any time by a written 
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instrument, executed by the Contractor and delivered to the Engineer. Nothing 
contained herein shall be deemed to preclude or render inoperative the service of any 
notice, letter, or communication upon the Contractor personally. 

GC-7. CONTRACTOR'S RISK AND RESPONSIBILITY: 
The performance of the Contract and the Work is at the risk of the Contractor until the 
final acceptance thereof and payment therefor. The Contractor shall take all 
responsibility of the Work, and shall bear all losses resulting because of the amount or 
character of the Work, or because the nature of the land in or on which the Work is 

done is different from what is assumed or expected, or on account of the weather, 
floods, fire, windstorm, or other actions of the elements, or any cause or causes, 
whatsoever, for which the Authority is not responsible. If the Work or any part or parts 
thereof is destroyed or damaged from any of the aforesaid causes, the Contractor, at 

his own cost or expense, shall restore the same or remedy the damage. 

The Contractor shall, in a good and workmanlike manner, perform all Work and furnish 

all supplies and materials, machinery, equipment, facilities, and means, except as 
otherwise expressly specified, necessary or proper to perform and complete all Work 
required by the Contract within the time herein specified, in accordance with the 
provisions of these Contract Documents and Drawings of the Work covered by this 
Contract, and any and all supplemental Drawings. The Contractor shall observe, 
comply with, and be subject to all terms, conditions, requirements and limitations of the 

Contract, and shall complete the entire Work to the satisfaction of the Engineer and of 

the Authority. 

GC-8. ASSIGNMENT AND SUBLETTING OF CONTRACT: 
The Contractor shall give his personal attention to the fulfillment of this Contract, and 
shall not let, assign or transfer it or his right, title, or interest in any part thereof, by 
attorney or otherwise, or sublet any part of the Work to any other person without the 
prior consent of the Authority in writing. 

Should any Subcontractor fail to perform his Work in a satisfactory manner, his 
subcontract shall be immediately terminated by the Contractor upon notice from the 
Authority. The Contractor shall be fully responsible to the Authority for the acts and 
omissions of his Subcontractor and of persons either directly or indirectly employed by 

his Subcontractor. Nothing contained in these Contract Documents shall create any 
contractual relation between any Subcontractor and the Authority. 

GC-9. CONTRACTOR'S REPRESENTATIVES: 
The Contractor shall designate a person on the Work to represent him when absent 
from the Work site. 

GC-10. CONTRACTOR AND HIS EMPLOYEES: 
The Contractor shall employ competent foremen, experienced mechanics, and others 

skilled in the several parts of the Work in this Contract and shall promptly discharge any 

and all incompetent or otherwise unsatisfactory employees. Contractor's employees 
directly employed to perform the Work shall not be paid less than the prevailing 
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minimum wage scale. 

Necessary sanitary conveniences for the use of employees on the job site, properly 

secluded from public observation, shall be provided and maintained by the Contractor. 

The construction and location of the facility and disposal of the contents shall comply 

with all laws of the City and State, relating to health and sanitation regulations. 

GC-11. CONTRACTOR'S RIGHT OF PROTEST: 
If the Contractor considers any work demanded of him to be outside the requirements of 

the Contract, or considers any record or ruling of the Engineers to be unfair, he shall, 
immediately upon such Work being demanded or such record or ruling being made, ask 

for written instructions or decisions, whereupon he shall proceed without delay to 
perform the Work or to conform to the record or ruling, and within ten (10) days after the 

date of receipt of written instructions or decision, he shall file a written protest with the 

Engineer, stating clearly and in detail the basis of his objections. Except for such 

protests and objections made of record in the manner herein specified and within the 

time stated, the records, rulings, or decisions of the Engineer shall be final and 
conclusive. 

GC-12. INSURANCE AND BONDS: 
The Contractor (and any subcontractors) shall carry and keep in force during this 
Contract, policies of insurance issued by an insurer authorized to transact 
business in Oklahoma in minimum amounts as set forth below or as required by 

the laws of the State of Oklahoma. The Contractor shall also furnish an Owner's 

Protective Policy in the same amounts naming the Tulsa Metropolitan Utility 
Authority as the assured, issued by the same insurance company as the 
Contractor's liability coverage and indemnifying the Authority against any and all 

actions, claims, judgments or demands arising from injuries of any kind and 
character sustained by any person or persons because of work performed by the 
Contractor. 

General Liability Insurance with a bodily injury and property damage 
combined single limit of not less than $1,000,000.00 for each occurrence. 

Employer's Liability and Workmen's Compensation in the amounts as 
required by law. 

The Contractor shall provide proof of such coverage: 

(a) By providing Certificate(s) of Insurance prior to the execution of this 
contract; and 

(b) By submitting updated Certificate(s) of Insurance with each and every 
subsequent request for payment. The Certificate(s) should show that the 
policies are current and should be dated within 30 days of the payment 
request_ 

The Contractor shall not cause any required insurance policy to be cancelled or permit it 
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to lapse. If the Contractor cancels, allows to lapse, fails to renew or in any way fails to 

keep any required insurance policy in effect, the Authority will suspend all progress 

and/or final payments for the project until the required insurance is obtained. Further, a 

Contractor who fails to keep required insurance policies in effect may be deemed by the 

Authority to be in breach of contract, ineligible to bid on future projects, and/or ineligible 

to engage in any new contracts. 

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers, 

mechanics, and material men in a sum equal to one hundred percent (100%) of the 

contract price. 

The Contractor shall execute and furnish a Performance Bond in a sum equal to one 

hundred percent (100%) of the contract price. 

The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one 

hundred percent (100%) of the contract price. 

Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which 

shall certify that any damage caused by blasting is within the coverage of the 

Contractor's liability insurance to the full limits thereof. 

All bonds and insurance must be executed by a company licensed to do business in the 

State of Oklahoma and must be acceptable to the Authority. 

GC-13. TIME FOR COMPLETION 

For all projects that will impact the public, a public meeting is required before any work 

is started. The City of Tulsa requires a minimum of 25 days' notice to get the public 

meeting scheduled and invitations mailed out. 

The Work shall commence within ten (10) days from and after the date of a written order 

from the Authority. The Contractor agrees that the Work shall be performed regularly, 

diligently, and uninterruptedly at a uniform rate of progress so as to insure completion 

within the number of days after the day on which the work order is issued. If the 

Contractor fails to complete all Work within the time specified, then the Contractor 

agrees to pay the Authority, not as a penalty, but as liquidated damages for such breach 

of contract, the sum of Two Thousand Five Hundred Dollars ($2,500.00) for each and 

every calendar day beyond the date on which the work was to be completed. The said 

amount is fixed and agreed upon because of the impracticability and extreme difficulty 

of fixing and ascertaining the actual damages the Authority would sustain in such event. 

It is expressly understood and agreed that the said time for the completion of the Work 

described herein is a reasonable time for the completion of the same. 

The Contractor shall commence work within twenty-four (24) hours of traffic control 

devices being established at the project location. If the Contractor fails to commence 

work within twenty-four (24) hours of traffic control devices being established at the 
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project location, then the Contractor agrees to pay the Authority, not as a penalty, but as 

liquidated damages the sum of One Thousand Dollars ($1,000.00) per lane for each 

day of failure to commence work after the specified time set forth. The amount is fixed 

and agreed upon because of the impracticability and extreme difficulty of fixing and 

ascertaining the actual damage the Authority would sustain in such event. 

The Contractor will be required to provide a full-time, onsite English-speaking 

superintendent for this Work for direct contact with Authority and coordination of 

Subcontractors. A working foreman is not acceptable as a work superintendent. The 

superintendent shall be required to be present at the Work site whenever the Contractor 

or Subcontractors are performing Work. The superintendent shall be a representative of 

the Contractor with the authority to make decisions. If the Contractor fails to provide a 

non-working superintendent on a day when Work is being performed the Contractor 

agrees to pay the Authority, not as a penalty, but as liquidated damages for such breach 

of contract, the sum of One Thousand Dollars ($1,000.00) for each and every calendar 

day it fails to provide a non-working superintendent at the Work site. This amount is fixed 

and agreed upon because of the impracticability and extreme difficulty of fixing and 

ascertaining the actual damages the Authority would sustain in such event. 

It is further agreed that time is of the essence as to each and every portion of this 

Contract and the specifications wherein a definite and certain time is fixed for the 

performance of any act whatsoever; and where under the Contract an allowance of 

additional time for completion of any Work is made, the new time fixed by such 

extension shall be of the essence of this Contract. 

Failure to complete the Work within the specified time, as set forth in the Contract, may 

be grounds for disqualification for future consideration for contracts with the Authority. 

Final acceptance of the Work is defined as the completion of the Work and the Contractor 

moving off the project site. No defined or additional Work is needed. 

Contract Evaluation forms will be compiled by Authority staff upon completion of Work 

to provide a record of the Contractor's performance for use in subsequent projects. 

GC-14. EXTENSIONS OF TIME: 
Should the Contractor be delayed in the final completion of the Work by any act or 

neglect of the Authority or Engineer, or any employee of either, or strikes, injunctions, 

fire, or other causes outside of and beyond the control of the Contractor and which, in 

the opinion of the Engineer, could have been neither anticipated nor avoided, then an 

extension of time sufficient to compensate for the delay, as determined by the Engineer, 

shall be granted by the Authority, provided, however, that the Contractor shall give the 

Authority and the Engineer notice in writing of the cause of each delay on the 

"Extension of Time Request" form enclosed in these documents, and agrees that any 

such claim shall be fully compensated for by an extension of time to complete 

performance of the Work. 

The Contractor shall submit the "Extension of Time Request" form with each partial 
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payment application. Failure to submit the Extension of Time Request with a partial 
payment application shall constitute a complete waiver of any claim for time extension 

for the period covered by the partial payment. 

Extensions of time will not be granted for delays caused by unsuitable ground 
conditions, inadequate construction force, or the failure of the Contractor to place orders 
for equipment or materials a sufficient time in advance to ensure delivery when needed. 
Any extension of time granted by the Authority shall not release the Contractor and 
Surety herein from the payment of liquidated damages as provided in the General 
Conditions of this Contract, for a period of time not included in the original Contract or 

the time extension, as herein provided. 

In no event shall the Authority be liable or responsible to the Contractor, Surety, or any 
person for or on account of any stoppage or delay of Work herein provided for by 
injunction or any other kind of legal, equitable proceedings, or from or by or on account 
of any delay from any other cause whatsoever. 

GC-15. ENGINEER'S POWERS AND DUTIES: 
The Engineer will provide general administration of the Contract, including performance 

of the functions hereinafter described. 

The Engineer will be the Authority's representative during construction and until final 
payment. The Engineer will have authority to act on behalf of the Authority to the extent 
provided herein unless otherwise modified by written instrument, which will be shown to 

the Contractor. The Engineer will advise and consult with the Authority, and all of the 
Authority's instructions to the Contractor shall be issued through the Engineer. Nothing 
contained in the Contract documents shall create any contractual relationship between 

the Engineer and the Contractor. 

The Engineer shall at all times have access to the Work as provided elsewhere herein. 

The Engineer will make periodic visits to the Work site to familiarize himself generally 
with the progress and quality of the Work and to determine in general whether the Work 

is proceeding in accordance with the Contract. On the basis of his on-site observations 

as Engineer, he will keep the Authority informed of the progress of the Work and will 
endeavor to guard the Authority against defects and deficiencies in the Work caused by 
the Contractor. The Engineer will not be responsible for construction means, methods, 
techniques, sequences, or procedures, or for safety precautions and programs in 
connection with the Work, and will not be responsible for the Contractor's failure to carry 

out the Work in accordance with the Contract. Based on such observations and the 
Contractor's applications for payment, the Engineer will determine the amounts owing to 
the Contractor and will issue certificates for payment in amounts as provided elsewhere 
herein. 

The Engineer may provide one or more full-time project representatives to assist the 
Engineer in carrying out his responsibilities at the Work site. The duties, responsibilities 
and limitations of authority of the Engineer as the Authority's representative during 
construction as set forth herein will not be modified or extended without written consent 
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of the Authority, the Contractor and the Engineer. 

The Engineer will not be responsible for the acts or omissions of the Contractor, any 
Subcontractors, or any of their agents or employees, or any other persons performing 

any of the Work. 

The Engineer shall decide the meaning and intent of any portion of the specifications, 

and of any plans or Drawings, where the same are found to be obscure or be in dispute; 

he shall have the right to correct any errors or omissions therein when such corrections 

are necessary to further the intent of said specifications, plans or Drawings; the action 

of such correction shall be effective from the date that the Engineer gives due notice 

thereof. 

Any differences or conflicts which may arise between the Contractor and other 

contractors with the Authority in regard to their work shall be adjusted as determined by 

the Engineer. 

Neither the Engineer's authority to act under this article or elsewhere in the Contract nor 

any decision made by the Engineer in good faith either to exercise or not to exercise 

such authority shall give rise to any duty or responsibility of the Engineer to the 
Contractor, any Subcontractor, any manufacturer, fabricator, supplier or distributor, or 

any of their agents or employees or any other person performing any of the Work. 

Whenever in the Contract the terms "as ordered", "as directed", "as required", "as 

allowed", or terms of like effect or import are used, or the adjectives "reasonable", 

"suitable", "acceptable", "proper", or "satisfactory" or adjectives of like effect or import 

are used, to describe requirements, direction, review or judgement of the Engineer as to 

the Work, it is intended that such requirement, direction, review, or judgement will be 
solely to evaluate the Work for compliance with the Contract (unless there is a specific 

statement indicating otherwise). The use of any such term or adjective never indicates 

that the Engineer shall have authority to supervise or direct performance of the Work or 

authority to undertake responsibility contrary to the provisions of this General Condition. 

GC-16. AUTHORITY'S RIGHT OF INSPECTION: 
The Authority shall appoint or employ such engineers or inspectors as the Authority may 

deem proper to inspect the materials furnished and the work performed, and to 
determine whether said materials are furnished and work is performed in accordance 

with the Drawings and specifications therefor. The Contractor shall furnish all 
reasonable aid and assistance required by the Engineer, or by the Inspectors, for the 

proper inspection and examination of the Work and all parts thereof, even to the extent 

of uncovering or taking out portions of finished Work. Should the Work thus exposed or 

examined prove satisfactory, the uncovering or removing and the replacing of the 

covering or the making good of the parts removed shall be paid for by the Authority; 

however, should the Work exposed or examined prove unsatisfactory, the uncovering, 

taking out, replacing, and making good shall be at the expense of the Contractor. 

Such inspection shall not relieve the Contractor of any obligation to perform said Work 
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strictly in accordance with the Drawings and specifications or any modifications thereto 

as herein provided, and the Work not so constructed shall be removed and made good 

by the Contractor at his own expense, and free of all expense to the Authority, 

whenever so ordered by the Engineer, without reference to any previous oversight or 

error in inspection. 

GC-17. SUSPENSION OF WORK ON NOTICE: 
The Contractor shall delay or suspend the progress of the Work or any part thereof 

whenever he shall be so required by written order of the Authority or Engineer, and for 

such period of time as it or he shall require. Any such order of the Authority or Engineer 

shall not modify or invalidate in any way the provisions of this Contract. 

GC-18. QUALITY OF WORKMANSHIP: 
All workmanship shall be the best possible, both as to material and labor, that could be 

demanded by these Contract Documents, or if no specific description is given, it is 

understood that the best quality is required. 

GC-19. SATURDAY, SUNDAY, HOLIDAY, AND NIGHT WORK: 

No work shall be done between the hours of 7:00 p.m. and 7:00 a.m., nor on Saturday, 

Sunday, or legal holidays without the written approval or permission of the Engineer in 

each case, except such work as may be necessary for the proper care, maintenance, 

and protection of work already done, or of equipment, or in the case of an emergency. 

Allowable working times within secured facilities may be adjusted by Engineer as 

necessary to facilitate established operational shift schedules. 

GC-20. LAWS AND ORDINANCES: 
The Contractor shall keep himself fully informed of all existing and current regulations of 

the City, county, state and national laws which in any way limit or control the actions or 

operations of those engaged upon the Work, or affecting the materials supplied to or by 

them. The Contractor shall at all times observe and comply with all applicable 

ordinances, laws, and regulations, and shall protect and indemnify the Authority and the 

Authority's employee's officers and agents against any claims or liability arising from or 

based on any violations of the same. 

The contractor certifies that it and all of its Subcontractors to be used in the performance 

of the Contract are in compliance with 25 O.S. Sec. 1313 and participate in the Status 

Verification System. The Status Verification System is defined in 25 O. S. Sec. 1312 and 

includes but is not limited to the free Employee Verification Program (E-Verify) available 

at www.dhs.gov/E-Verify.

The Contractor shall take the necessary actions to ensure its facilities are in compliance 

with the requirements of the Americans with Disabilities Act (ADA). It is understood that 

the program of the Contractor is not a program or activity of the City of Tulsa. The 

Contractor agrees that its program or activity will comply with the requirements of the 

ADA. Any costs of such compliance will be the responsibility of the Contractor. Under 

no circumstances will Contractor conduct any activity, which it deems to not be in 

compliance with the ADA. 
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GC-21. TAXES AND PERMITS: 
Unless otherwise specified in these Contract Documents, the Contractor shall pay all 

sales, use, and other taxes that are lawfully assessed against the Authority or 
Contractor in connection with the Work included in this Contract and shall obtain all 

licenses, permits, and inspections required for the Work. Contractor shall comply with 

all zoning ordinances of the City, as provided in the Tulsa Zoning Code, Title 42 Tulsa 

Revised Ordinances and conform with all zoning requirements established by the Tulsa 

Metropolitan Area Planning Commission and the Board of Adjustment. Contractor can 

call the Indian Nations Council of Governments (INCOG) at (918) 584-7526, to 
determine if any zoning requirements must be met. 

GC-22. PROTECTION OF PROPERTY: 
The protection of City, state, and government monuments, street signs, and other City 

property is of prime importance, and if the same be damaged, destroyed, or removed, 

they shall be repaired, replaced, or paid for by the Contractor. 

Work occurring within secured facilities will require the Contractor to obtain City of Tulsa 

issued ID badges for all employees and subcontractors requiring facility gate access. 

The Contractor will be responsible for all coordination with City Security as necessary to 

process background checks and issue badges. The City of Tulsa has the right to deny 

access to any individual based on evaluation of background check. 

GC-23. PATENT RIGHTS: 
All fees for any patented invention, article, or arrangement that is based upon, or in any 

manner connected with the construction, erection, or maintenance of the Work or any 

part thereof embraced in the Contract and these specifications, shall be included in the 

price stipulated in the Contract for said Work. The Contractor shall protect and hold 

harmless the Tulsa Metropolitan Utility Authority, against any and all demands of such 

fees or claims. 

GC-24. DEFENSE OF SUITS: 
In case any action at law or suit in equity is brought against the Authority or any 
employee, officer or agent thereof, for or on account of the failure, omission or neglect 

of the Contractor to do and perform any of the covenants, acts, matters, or things 

required by this Contract to be done or performed, or for injury or damage caused by 
negligence or willful act of the Contractor or his Subcontractors or his or their agents, or 

in connection with any claim or claims based on the lawful demands of Subcontractors, 

workmen, materialmen, or suppliers of machinery and parts thereof, equipment, power 

tools, and supplies incurred in the fulfillment of this Contract, the Contractor shall 
indemnify and save harmless the Authority and its employees, officers and agents, and 

the Engineer and any employees, officers and agents thereof, of and from all losses, 

damages, costs, expenses, judgements, or decrees whatsoever arising out of such 

action or suit that may be brought, without requiring said parties to give any notice 

thereof. 

The Authority may suspend payments of any sum due or to become due for work done 
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on this Contract until such claims, suits, actions, or proceedings are final and liability 

has been determined. The amount of such damages or liability shall be deducted from 

sums due or to become due on this Contract. The sums mentioned above will be 

retained by the Authority until the Contractor furnishes evidence that satisfactory 

settlement has been made. Any action taken by the Authority shall not excuse the 

Contractor for failure to perform this Contract or bar the Authority from legal action to 

recover from the Contractor the amount of damages or liability suffered in excess of the 

amount retained. 

The Contractor shall furnish the Authority with satisfactory evidence, upon demand, that 

all persons who have done work on the Contract or furnished materials for the Contract 

have been paid in full. If such evidence is not furnished, the amount necessary to pay 

the lawful claims may be retained until such evidence is furnished, or if such evidence is 

not furnished, the Authority may apply any sums retained to valid claims and charge the 

amounts disbursed, including the costs of any action that may be necessary to prove or 

disprove the claims against the Contractor. 

GC-25. REMOVAL OF CONDEMNED MATERIALS AND STRUCTURES: 

The Contractor shall remove from the site of the Work, without delay, all rejected and 

condemned materials or structures of any kind brought to or incorporated in the Work, 

and upon his failure to do so, or to make satisfactory progress in so doing, within 

forty-eight (48) hours after the service of a written notice from the Engineer ordering 

such removal, the condemned material or structures may be removed by the Authority 

and the cost of such removal be taken out of the money that may be due or may 

become due the Contractor by virtue of this Contract. No such rejected or condemned 

material shall again be offered for use by the Contractor under this or any other 

Contract under this project. 

GC-26. EXTRA WORK: 
If a modification increases the amount of the Work, and the added Work or any part 

thereof is of a type and character which can properly and fairly be classified under one 

or more Unit Price items of the Bid Form, then the added Work or part thereof shall be 

paid for according to the amount actually done and at the applicable Unit Price. 

Otherwise, such work shall be paid for as hereafter provided. 

Claims for extra work will not be paid unless the Work covered by such claims was 

authorized in writing by the Authority. The Contractor shall not have the right to take 

action in court to recover for extra work unless the claim is based upon a written order 

from the Authority. Payments for extra Work will be based on agreed lump sums or on 

agreed Unit Prices whenever the Authority and the Contractor agree upon such prices 

before the extra Work is started. 

For the purpose of determining whether proposed extra work will be authorized, or for 

determining the payment method for extra work, the Contractor shall submit to the 

Engineer, upon request, a detailed cost estimate for proposed extra work. The estimate 

shall show itemized quantities and charges for all elements of direct cost. 
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The cost shall include only those extra costs for labor and materials expended in direct 

performance of the extra work and may include: 

(a) Labor. For all labor and foremen in direct charge of the specific operations, the 

Contractor shall receive the rate of wage (or scale) agreed upon in writing before 

beginning work for each and every hour that said labor and foremen are actually 

engaged in such work. An amount equal to fifteen (15) percent of the sum of the 

above items will also be paid the Contractor. 

(b) Bond, Insurance, and Tax. For property damage, liability, and workmen's 
compensation insurance premiums, unemployment insurance contributions and 

social security taxes on the force account work, the Contractor shall receive the 

actual cost, to which cost no percentage will be added. The Contractor shall 

furnish satisfactory evidence of the rate or rates paid for such bond, insurance, 

and tax. 

(c) Materials. For materials accepted by the Engineer and used, the Contractor shall 

receive the actual cost of such materials delivered on the Work site, including 
transportation charges paid by him (exclusive of machinery rentals as hereinafter 

set forth), to which cost ten (10) percent will be added. 

(d) Equipment. For any machinery or special equipment (other than small tools) 

including fuel, lubricants and transportation costs, the use of which has been 

authorized by the Engineer, the Contractor shall receive the rental rates agreed 

upon in writing before such work is begun for the actual time that such equipment 

is in operations on the Work, as provided in Subsection 109.04(b3), to which 
rental sum no percentage will be added. 

(e) Miscellaneous. No additional allowance will be made for general 
superintendence, the use of small tools, or other costs for which no specific 
allowance is herein provided. 

The form on which field cost records are kept, the construction methods and the type 

and quantity of equipment used shall be submitted to the Engineer for approval. 

Construction equipment which the Contractor has on the Work site and which is of a 

type and size suitable for use in performing the extra Work shall be used. The hourly 

rental charges for equipment, including all insurance, taxes, fuel, and operating costs, 

shall not exceed twelve (12) percent of the latest applicable Associated Equipment 

Distributors published monthly rental rates and shall apply to only the actual time the 

equipment is used in performing the extra Work. 

When extra Work requires the use of equipment, which the Contractor does not have on 

the work site, the Contractor shall obtain the approval of the Engineer before renting or 

otherwise acquiring additional equipment. The rental charges for the additional 
equipment shall not exceed the latest applicable Associated Equipment Distributors 

published rental rates. 
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The Contractor shall file with the Engineer, certified lists in duplicate, of any equipment 

and the schedule of pay rates for common and semi-skilled labor and operators of 

various classes which are intended to be used in performing the Work covered by this 

Contract. These rates shall be subject to the review of the Engineer. This information 

will be used by the Engineer for computation of extra work as mentioned above, 
however, if the Contractor fails to file these lists with the Engineer prior to starting any 

Work covered by this Contract, then the Engineer's computation shall be based on 

average wages and rates paid on Authority work. 

GC-27. PAYMENT FOR CONTRACTOR'S PLANT AND MISCELLANEOUS 
TEMPORARY WORK: 
For providing plant, tools, and equipment, and for furnishing, erecting, maintaining, and 

removing scaffolding and construction plant, construction roads, camps, sanitary 
conveniences, temporary water supply, trestles, dewatering and other temporary works, 

the Contractor shall receive no direct payment, but compensation for them shall be 
considered as having been included in the prices stipulated for the appropriate items. 

GC-28. BASIS OF PAYMENT FOR ITEMS OF WORK: 
The Contractor shall be paid for all Work performed under the Contract based on the 

Engineer's computations of as-built quantities and the Contractor's Unit Price or Lump 

Sum bid per item. This payment shall be full compensation for furnishing all supplies, 

materials, tools, equipment, transportation, and labor required to do the Work; for all 

loss or damage, because of the nature of the work, the action of the elements or any 

unforeseen obstruction or difficulty which may be encountered in the performance of the 

Work, and for which payment is not specifically provided; for all expense incurred by or 

because of any suspension or discontinuance of all or any part of the Work; and for 

faithfully completing the Contract according to the Drawings and specifications and 
requirements of the Engineer. 

GC-29. PAYMENTS:
(1) Partial: If the work is progressing in good and workmanlike manner and if the 
Contractor is faithfully carrying out the terms of this Contract, approximate estimates of 

the work done shall be made by the Engineers between the first and fifteenth of each 

calendar month, including labor actually performed and supplies or materials actually 

used or incorporated in the Work, and an allowance will be made for acceptable 
materials satisfactorily delivered, stored and secured on the site of the Work in such 

amount as can be incorporated in the Work within a reasonable time. The Authority 
shall have a lien as owner on any materials stored on the site of the Work. 

Each partial estimate for payment shall contain or have attached an affidavit in the form 

found in this book of specifications, as required by law. 

The Contractor shall submit with each partial pay estimate a complete list of vendors 

and suppliers with itemized purchases and invoices from each vendor. Each list shall 

contain the name of the Contractor or Subcontractor ordering the materials or supplies, 

and the specific use or placement of each of the materials purchased by the Tulsa 
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Metropolitan Utility Authority for this project in accordance with Article IIB of the 
Contract. At the direction of the Contractor, the Tulsa Metropolitan Utility Authority will 

withhold retainage in the amount of 5% on materials and supplies to be purchased 

under the terms of this Contract. If fuels are purchased, they shall be limited to dyed 

diesel fuel and/or kerosene for non-highway use. No unleaded gasoline will be 

permitted. 

Each month that work is performed for which payment is due, the Contractor shall 

submit to the Engineer an application for such payment, provided said payment is not 

less than $1,000.00, and, if required, receipts or other vouchers from Subcontractors 

showing his payments to them shall be submitted. 

Each estimate shall be of the approximate value of all work performed and materials in 

place or delivered to the Work site, determined as aforesaid from the beginning of this 

contract to the date fixed for the current estimate, from which shall be deducted five 

percent (5%), or a lesser amount approved by the Authority, and, in addition thereto, all 

previous payments and all other sums withheld under the foregoing provisions of this 

Contract, the remainder to become due and payable; after the estimate has been 

reviewed and signed by the Engineer and the Authority, shall pay the estimate in the 

regular manner in the amount determined as due unless it shall be known by the 

Authority that there is good reason under the terms of this Contract for withholding 

same. 

When the Contractor has completed Work constituting more than fifty percent (50%) of the total 
Contract amount, the retainage will continue at two and one-half percent (2.5%) for the balance 
of the remaining work; provided, however, that the City or its duly authorized representative has 
determined that satisfactory progress is being made and upon approval by the Surety. 

The Contractor may withdraw any part or the whole of the amount which has been 

retained from partial payment to the Contractor pursuant to the terms of Contract, upon 

depositing with or delivery to the City: 

(1) United States Treasury Bonds, United States Treasury Notes, 
United States Treasury bills, or 

(2) General Obligation Bonds of the State of Oklahoma, or 

(3) Certificates of Deposit from a state or national bank having 
its principal office in the State of Oklahoma. 

No retained amount shall be withdrawn which would represent an amount in excess of the 

market value of the securities at the time of deposit or of the par value of such securities, 

whichever is lower. 

All partial estimates are subject to correction in the final estimate. 

(2) Final Payment: 
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When this contract, in the opinion of the Engineer, shall be completely performed on 

the part of the Contractor, the Engineer shall proceed with all reasonable diligence to 

measure up the Work and shall make out the final estimate for the same, and shall, 

except for cause herein specified, give to the Contractor, within thirty (30) days after 

receiving said certificate, an order on the Authority for the balance found to be due, 

excepting therefrom such sum or sums as may be lawfully retained under any of the 

provisions of the Contract; PROVIDED, that nothing herein contained shall be construed 

to affect the rights of the Authority hereby reserved to reject the whole or any portion of 

the aforesaid Work should the said estimate and certificate be found or known to be 

inconsistent with the terms of this Contract or otherwise improperly given; PROVIDED, 

that if after the work hereunder has been accepted and final payment made, it shall be 

discovered that any part of the Contract has not been fully performed or has been done 

in an improper or faulty manner, the Contractor shall immediately remedy such defect, 

or, in case of neglect to do so within a reasonable time after notice thereof, shall be 

liable for and shall pay to the Authority the cost of remedying such defect or a sum 

equal to the damages sustained thereby, as the Authority shall elect and the 
acceptance of and final payment for the Work shall be no bar to suit on any bond 

against any principal or principals, or Surety or Sureties, or both, given for the due 

performance of the Contract, or for the recovery of such cost or the equivalent of such 

damage. 

The Authority will pay to the Contractor interest at the rate of three-fourths percent 

(3/4%) per month on the final payment due the Contractor. For lump sum contracts, the 

interest shall commence thirty (30) days after the Work under the Contract has been 

completed and accepted and all required material certifications and other 
documentation required by the Contract have been furnished the Authority by the 
Contractor, and shall run until the date when the final payment or estimate is tendered 

to the Contractor. For contracts bid by Unit Prices, the interest will commence sixty (60) 

days after the above conditions are satisfied. When contract quantities or the final 

payment amount is in dispute, the interest-bearing period will be suspended until the 

conclusion and settlement of the dispute. 

GC-30. CONTRACTOR REIMBURSEMENT FOR SURETY BOND: 
For contracts of $1,000,000.00 or more, the Contractor may receive reimbursement for 

the cost of the surety bonds after issuance of a work order. To receive reimbursement, 

the Contractor shall submit a standard partial payment form and affidavit, and a copy of 

the surety bond invoice. The final partial pay estimate will be reduced by the amount 

paid for surety bond reimbursement. 

GC-31. RELEASE OF LIABILITY AND ACCEPTANCE: 
The acceptance by the Contractor of the final payment shall operate as, and shall be a 

release to the Authority and every employee, officers and agents thereof, from all claims 

and liability to the Contractor for anything done or furnished for or relating to the Work, 

or for any act or neglect of the Authority or of any person relating to or affecting the 

Work, and, following such acceptance, no person, firm, or corporation other than the 

signer of this Contract as Contractor, will have any interest hereunder, and no claim 

shall be made or be valid, and neither the Authority nor any employees or agent thereof 
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shall be liable or be held to pay any money, except as herein provided. 

It shall be the duty of the Engineer to determine when the Work is completed and the 
Contract fulfilled, and to recommend its acceptance by the Authority. The Work herein 
specified to be performed shall not be considered finally accepted until all the Work has 
been accepted by the Authority. 

GC-32. RIGHT OF AUTHORITY TO TERMINATE CONTRACT: 
If the Work to be done under this Contract shall be abandoned by the Contractor, or if 

this Contract shall be assigned by him otherwise than as herein provided, or if the 
Contractor should be adjudged bankrupt, or if a general assignment of his assets be 
made for the benefit of his creditors, or if a receiver should be appointed for the 
Contractor or any of his property; or if at any time the Engineer shall certify in writing to 

the Authority that the performance of the Work under this Contract is being 
unnecessarily delayed, or that the Contractor is executing the same in bad faith or 
otherwise not in accordance with the terms of the Contract; or if the work be not 
substantially completed within the time named for its completion, or within the time to 
which such completion date may be extended; then the Authority may serve written 
notice upon the Contractor and his Surety of Authority's intention to terminate this 
Contract, and unless, within five (5) days after service of such notice upon the 
Contractor, a satisfactory arrangement is made for the continuance of the Contract, this 
Contract shall cease and terminate. In the event of such termination, the Authority shall 
immediately serve notice upon the Surety and Contractor, and the Surety shall have the 

right to take over and complete the Work, provided, however, that if the Surety does not 
commence performance thereof within fifteen (15) days from the date of said notice of 
termination, the Authority may take over the Work and perform same to completion, by 
Contract or otherwise, for the account and at the expense of the Contractor, and the 
Contractor, and his Surety, shall be liable to the Authority for any and all excess cost 
sustained by the Authority by reason of such performance and completion. In such 
event the Authority may take possession of and utilize in completing the Work, all such 
materials, equipment, tools, and plant as may be on the site of the Work and necessary 
therefor. The Contractor shall not receive any other payment under the Contract until 
said Work is wholly finished, at which time, if the unpaid balance of the amount to be 
paid under the Contract shall exceed the expense incurred by the Authority in finishing 

the Work as aforesaid, the amount of the excess shall be paid to the Contractor, but if 
such expense shall exceed the unpaid balance, the Contractor shall pay the difference 
to the Authority. 

GC-33. ADMINISTRATIVE COSTS AND FEES: 
Cash Improvements - In the event the improvements are to be paid for in cash: the 
costs and fees for publication, engineering, filing, recording, abstracting, acquisition of 
easements, flushings, and pipe testing, shall be paid by the Authority unless otherwise 
provided for in these Contract Documents. 

Assessment Improvements: In the event the improvements are to be paid for by the 
issuance of special assessment bonds, the costs and fees for publication, engineering, 
filing, recording, abstracting, acquisition of easements, flushing, pipe testing, and other 
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authorized costs shall be added to the contract price and paid for in the same manner 
as the other Work included in this Contract. The Contractor shall pay the Authority the 
amount of said charges before the execution and delivery of the special assessment 
bonds or other payments. If the Contractor fails, neglects, or refuses to pay said 
charges within thirty (30) days after the bonds are ready for delivery, he shall pay the 
Authority interest at the rate of seven percent (7%) per annum and shall be liable for 
same in a civil suit. The Contractor shall pay the pipe testing fees directly to the testing 
laboratory. 

GC-34. PAYMENT OR ACCEPTANCE NOT A WAIVER BY AUTHORITY: 
Neither acceptance by the Authority or the Engineer or any employee of either nor any 
order by Authority for the payment of money, or the payment thereof, nor any taking of 
possession by Authority, nor the granting of any extension of time, shall operate as a 
waiver of any rights or powers of the Authority hereunder, and in the event that after the 
Work hereunder has been accepted and final payment made, it should be discovered 
that any part of this Contract has not been fully performed, or has been done in a faulty 
or improper manner, the Contractor shall immediately remedy such defect, or in the 
event of neglect to do so within a reasonable time after notice thereof, shall be liable for 
and shall pay to Authority the cost of remedying such defect, or a sum equal to the 
damage caused thereby, as Authority may elect. The acceptance of the Work or final 
payment therefor shall be no bar to suit against the Contractor or Surety, or both. 

GC-35. CONTRACTOR'S OBLIGATION AFTER ACCEPTANCE: 
Contractor further agrees, without cost other than is specially provided for in this 
Contract, at any and all times during one (1) year next following the completion and final 
acceptance of the Work embraced in this Contract, without notice from Authority, to refill 
all trenches or ditches that may sink or settle; and to repair all breaks and failures that 
may occur in the construction work due to defective material or workmanship; and to 
indemnify, save harmless and defend the Authority from any and all suits and actions of 
every description brought against Authority for, or on account of injuries or damages 
alleged to have been received or sustained by any party or parties by reasons of, or 
arising out of the failure of Contractor to refill all trenches and ditches and to repair all 
breaks or failures of said construction work, which said injuries or damages are alleged 
to have been received or incurred within one (1) year from the final acceptance of the 
Work hereunder, and to pay any and all judgements that might be rendered against 
Authority in any suits and actions, together with such expenses or attorney's fees 
expended or incurred by Authority in the defense thereof, and Contractor hereby 
expressly waives any notice that might by law be required to be given to them by 
Authority of any defect, break, settling, or failure or of any other condition that might be 
the cause of injury or damage to any person on account of which a claim or suit might 
be made or filed against Authority, or a judgement taken for damages against Authority. 
It is expressly agreed that the acceptance of the Work by Authority shall constitute no 
bar against any person injured or damaged by the failure of the Contractor to perform all 
of his covenants and agreements hereunder from maintaining an action against the 
Contractor, or against Authority from enforcing its rights against the Contractor 
hereunder. 
GC-36. NOTICES:
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Any notices or other communications hereunder may be given to Contractor at the 
address listed in the Proposal, to the Surety at the office of the Attorney-in-Fact signing 
the bond or at Surety's home office address on file with the Insurance Commissioner of 
the State of Oklahoma, and to Authority in care of the City of Tulsa's Director of Public 
Works, or at such other place as may be designated in writing. The delivery at such 
address, or depositing in any mailbox regularly maintained by the Post Office, of any 
notice, letter, or other communication to the Contractor, shall be deemed sufficient 
service thereof, and the date of said service shall be the date of such delivery or 
mailing. 

GC-37. RELATION TO OTHER CONTRACTORS: 
Nothing herein contained and nothing marked upon the Drawings shall be interpreted 
as giving the Contractor exclusive occupancy of the territory or right-of-way provided. 
The Authority and its employees, officers, and agents for any just purpose, and other 
contractors of the Authority for any purpose required by their respective contracts, may 
enter upon or cross this territory or occupy portions of it or take materials therefrom as 
directed or permitted. When two or more contracts are being executed at one time on 

the same or adjacent land in such manner that the work on one contract may interfere 
with the work on another, the Engineers shall decide which contractor shall cease work 
and which shall continue, or whether the work on both contracts shall progress at the 
same time and in what manner. When the territory of one contract is the necessary or 
convenient means of access for the transportation or movement of men, machines, or 
appliances for the execution of another contract, such privilege of access or any other 
reasonable privilege may be granted by the Engineers to the contractor desiring it, to 
the extent, amount, in the manner and at the time permitted. Any decision regarding the 
method or time of conducting the work or the use of the territory shall not be made the 
basis of claims for delay or damage except as otherwise stipulated. The Contractor 
shall not cause any unnecessary hindrance or delay to any other contractors on the 
premises and shall bear all damages done to the work of such other contractors by him 
or by his employees. 

GC-38. PARTIAL OCCUPANCY AND USE: 
The Authority, upon advance written notification to the Contractor, shall have the right to 
occupy and use any completed or partially completed portions of the Work site when 
such occupancy and use are in the Authority's best interest, notwithstanding completion 
of the entire project. 

Such partial occupancy and use shall be upon the following terms: 

a. The Engineer shall make an inspection of the portion or portions of 
the Work concerned, and report to the Authority his findings as to 
the acceptability and completeness of the Work. The Engineer's 
report shall include a list of items to be completed or corrected 
before final payment. 

b. The Authority, upon acceptance of the Engineer's report, shall give 
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written notice to the Contractor of the Authority's intention to occupy 
and use said portions of the Work site. The Authority's notice shall 
include a copy of the Engineer's report, shall clearly identify the 
portions of the Work site to be occupied and used, and shall 
establish the date of said occupancy and use. 

C. From the date thus established, the Authority shall assume all 
responsibilities for operation, maintenance, and the furnishing of 
water, gas, and electrical power for the portions of the Work site 
thus occupied and used. The Authority shall have the right to 
exclude the Contractor from those portions of the Work site but 
shall provide the Contractor reasonable access to complete or 
correct necessary items of Work. 

d. The one-year guarantee required by the General Conditions shall 
not begin until completion and final acceptance of the entire project. 
If, before final acceptance, the Contractor completes any 
mechanical or electrical equipment such as pumps, blowers, 
process equipment, instrumentation, controls, metering equipment, 
heating, and ventilation equipment and similar items having 
movable or operable components, the Contractor may then request 
partial acceptance of each completed equipment system. In 
response, the Engineer will perform a final inspection of each 
system and determine if all specifications are satisfied, including 
but not limited to start-up conditions, performance criteria, control 
systems, training, and final operation manuals (O & M's). Once 
found to be complete, ready for operation, and isolated from all 
remaining work, the Engineer will provide Contractor with written 
notice of partial acceptance and the start date for the one-year 
guarantee required by the General Conditions. 

e. Occupancy or use of any space in the Work site shall not constitute 
acceptance of Work not performed in accordance with the Contract, 
nor relieve the Contractor of liability to perform any Work required 
by the Contract but not completed at the time of said occupancy 
and use. 

The Contractor shall not be held responsible for normal wear and 
tear or damage resulting from said occupancy, except to the extent 
that such damage is covered by the one-year guarantee. 

g. The partial occupancy and use of any portions of the Work site by 
the Authority shall not constitute grounds for claims by the 
Contractor for release of any amounts retained from payments 
under the provisions of the Contract. The retained amounts will not 
be due until completion of the entire project for final acceptance 
and final payment, as set forth in the General Conditions. 

TMUAGC-20 



SPECIAL 

PROVISIONS 



SPECIAL PROVISION 
SUPPLEMENTAL CONTRACT REQUIREMENTS 

PROJECT NO. TMUA-W 25-03 C2 AND C3 2" WATERLINE REPLACEMENT -

VICINITY OF 31 ST TO 41 ST STREETS AND LEWIS TO WHEELING AVENUES 
CONTRACT 2 AND CONTRACT 3 

1. Apparent lowest, responsible bidder shall return their signed contract 
documents (including bonds and insurance) to the City of Tulsa, Contract 
Administration Section 175 E. 2nd Street, 13th Floor, OK 74103 
within fifteen (15) days after notification by the City. 

2. If the apparent lowest, responsible bidder provides their signed contract 
documents (including bonds and insurance) and the contract is executed 

by the City, the Pre-Construction Conference for this project will be held 
within sixty (60) days after bid opening. 

3. The Notice to Proceed or written work order (NTP) will be issued in the 
normal time period (approximately within ten (10) days of the Pre-
Construction Conference). 

The City will grant up to ninety (90) days for a delayed (flexed) NTP after 

the Pre-Construction Conference. No delayed (flexed) NTP above this 
amount will be granted unless approved by the City Engineer or designee. 

4. There will be no additional compensation due to the use of a delayed 
(flexed) NTP. 

5. This Special Provision does not alter the Public Meeting requirements 
(and public notice) defined in the General Conditions. 
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SPECIAL PROVISIONS 

INSURANCE REQUIREMENTS 

In reference to Ordinance No. 24616 Adoption of State Specification for Highway Construction, Section 

107.12 shall be modified as follows: 

The CONTRACTOR (and any subcontractors) shall carry and keep in force during this Contract, policies 

of insurance issued by an insurer authorized to transact business in Oklahoma in minimum amounts as set 

forth below or as required by the laws of the State of Oklahoma. The CONTRACTOR shall also furnish 

an Owner's Protective Policy in the same amounts naming the Tulsa Metropolitan Utility Authority as the 

assured, issued by the same insurance company as the CONTRACTOR'S liability coverage and 

indemnifying the Tulsa Metropolitan Utility Authority against any and all actions, claims, judgments or 

demands arising from injuries of any kind and character sustained by any person or persons because of 

work performed by the CONTRACTOR. 

General Liability Insurance with a bodily injury and property damage combined single limit of not less 

than $1,000,000.00 for each occurrence. 

Employer's Liability and Workmen's Compensation in the amounts as required by law. 

The CONTRACTOR shall provide proof of such coverage: 

(a) By providing Certificate(s) of Insurance prior to the execution of this contract; and 

(b) By submitting updated Certificate(s) of Insurance with each and every subsequent request for 

payment. The Certificate(s) should show that the policies are current and should be dated within 30 days 

of payment request. 

The CONTRACTOR shall not cause any required insurance policy to be cancelled or permit it to lapse. If 

the CONTRACTOR cancels, allows to lapse, fails to renew or in any way fails to keep any required 

insurance policy in effect, the City will suspend all progress and/or final payments for the project until the 

required insurance is obtained. Further, a CONTRACTOR who fails to keep required insurance policies 

in effect may be deemed by the City to be in breach of contract, ineligible to bid on future projects, and/or 

ineligible to engage in any new contracts. 

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers, mechanics, and 

material men in a sum equal to one hundred percent (100%) of the contract price. 

The Contractor shall execute and furnish a Performance Bond in a sum equal to one hundred percent 

(100%) of the contract price. 

The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one hundred percent 

(100%) of the contract price. 

Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which shall certify that any 

damage caused by blasting is within the coverage of the Contractor's liability insurance to the full limits 

thereof. 

All bonds and insurance must be executed by a company licensed to do business in the State of Oklahoma 

and must be acceptable to the City. 

IR-1 



03/27/15 

SPECIAL PROVISIONS 
OWNER ALLOWANCE 

The "Owner Allowance" may be used for various work and miscellaneous items 

not specifically identified in the Contract Documents with the following provisions: 

A. The allowance shall be used for cost of design and construction, including 
all materials, labor, equipment, profit and overhead, of work items not 
specifically identified in the Construction Documents, or included in 
original pay items bid for the contract. 

B. The allowance shall be utilized only at the discretion of the City of Tulsa. 
Any balance remaining at the completion of the Project will be retained by 
the City of Tulsa. 

C. The Contractor shall provide, to the City of Tulsa, a written request for the 
use of any allowance, including a schedule of values and associated 
backup information, including validity of need, materials, labor, equipment, 
and time required to perform the associated work. 

Contractor shall proceed with the allowance work only after receiving written 

permission from the City of Tulsa. Proceeding with associated allowance work 

without written permission from the City of Tulsa will be at the Contractor's sole 

expense. 
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SPECIAL PROVISION 
FOR UTILITY RELOCATIONS 

AND DESIGN ISSUES 

It is the intent of this specification to provide no more than seventy-five 75 

calendar days due to delays caused by required utility relocations and required 

design clarifications. Should the Contractor be delayed in the final completion of 

work by any utility relocation or design issue, additional days as determined by 

the Engineer shall be granted by the City. However, the Contractor shall give the 

Engineer notice in writing of the cause of the delay in each case on the Extension 

of Time Request Form enclosed in these documents, and agrees that any claim 

shall be fully compensated for by the provisions of this specification to complete 

performance of the work. An adjustment will not be made to the contract time bid 

for incentive purposes. 

Any time granted for utility relocations or design issues up to (75 calendar days 

will be in addition to the number of days shown in the proposal for computation of 

disincentive and liquidated damages. 
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SPECIFICATIONS 



SPECIFICATIONS 

A. Oklahoma Department of Transportation Standard 
Specifications for Highway Construction, 2019 Edition as 
modified by Ordinance 24616, shall be used on this project 
including Section 100-General Provisions. 

B. City of Tulsa, Public Work, Engineering Division, Construction 
Specifications — March 2022 are incorporated herein as if fully 
set forth and are on file, including all revisions posted on 
internet prior to bid opening, with the Public Works 
Department, Engineering Division, 175 E. 2nd Street, Tulsa, 
Oklahoma or access on the internet at: 
https://www.citVoftuisa.org/government/departments/public-
works/engineering-services/specifications-checklists-and-
details/ 

Rev. 03/03/22 






