



IFB 19-909
Remote Racking System for Switchgear
Water & Sewer Department
Bid Date: May 24, 2019

Buyer: Donny Tiemann
dtiemann@cityoftulsa.org
Please contact if you have any questions

1. Delivery:

If your Bid is accepted and a contract is executed, state the number of days you need to deliver the Goods and/or to begin providing Services:

You must be able to deliver the Goods and/or Services as specified in your Bid. Failure to do so may result in City terminating your contract or canceling the Purchase Order, pursuing collection under any performance bond, as well as seeking any other damages to which it may be entitled in law or in equity.

2. Pricing

(ESTIMATED QUANTITIES FOR EVALUATION PURPOSES ONLY)

Quantities Listed are for evaluation purposes only. There is no guaranteed quantity of purchases under this contract.

			Switchgear Solutions, Inc.		Remote Solutions, LLC		CBS Arcsafe Inc		Broken Arrow Electric Supply, Inc.	
Item	Description	Quantity	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost
1	Remote Racking System w/remote switch operator (600V Circuit breakers)	1	\$8,976.00	\$8,976.00	\$9,018.00	\$9,018.00	\$11,500.00	\$11,500.00	\$14,205.88	\$14,205.88
2	Remote Racking System w/remote switch operator (VCP-W door open racking)	1	\$17,328.00	\$17,328.00	\$12,022.00	\$12,022.00	\$11,500.00	\$11,500.00	\$14,205.88	\$14,205.88
3	Remote Switch Actuator (DS breakers)	1	\$4,063.00	\$4,063.00	\$3,250.00	\$3,250.00	\$5,940.00	\$5,940.00	\$7,337.65	\$7,337.65
4	Remote Switch Actuator (MCCB breakers)	1	\$5,313.00	\$5,313.00	\$4,250.00	\$4,250.00	\$4,675.00	\$4,675.00	\$5,775.00	\$5,775.00
5	Remote Switch Operator (compatible with Item 3 & 4)	1	--	--	Included	Included	\$4,730.00	\$4,730.00	\$5,842.94	\$5,842.94
6	Radio Remote (compatible with Item 5)	1	\$2,500.00	\$2,500.00	Included	Included	\$2,799.50	\$2,799.50	\$3,458.21	\$3,458.21
7	Remote Switching System	1	--	--	\$2,000.00	\$2,000.00	\$2,658.00	\$2,658.00	\$3,283.41	\$3,283.41
TOTAL COST NOT TO EXCEED: (All costs must be included or your Bid will be disqualified)			*\$38,180.00		*\$30,540.00		*\$43,802.50		\$54,108.97	
DELIVERY:			Up to 224 days for production + 4 days transit = 228 Days		56 Days		July 8th, 2019		70 - 77 Days	
Notes:			*Freigh additional \$592.00 for a total of \$38,772.0		* Price if material Only Training Estimate is \$6,075 Total = \$36,615.00		* Freigh Additional \$500.00 for a total of \$44,302.50			