Date: April 15, 2020

To: Plan Holders

Company: Contractors

Number of Pages: 2 (Including Cover)

From: Anika Ture - Contract Administration
Telephone No. 918-596-9637
Fax No. 918-699-3470
Email – ature@cityoftulsa.org

RE: PROJECT NO. 144209, 144210, 144062 ARTERIAL STREET AND BRIDGE REHABILITATION OF E. 21ST ST-GARNETT RD TO 129TH E. AVE. INCLUDING BRIDGE 323B AT 12000 E. 21ST ST.

ADDENDUM NO. 1

Please fax or email a signed cover sheet 918-699-3470 to or jiten@cityoftulsa.org as acknowledgement of receipt.

Thank you,

Signature Company Date
April 15, 2020

ADDENDUM NO. 1
TO
PROJECT NO. PROJECT 144209, 144210, 144062 ART ST.
AND BRIDGE REHABILITATION E. 21ST GARNETT RD. TO
129TH E. AVE. BRIDGE 323B AT 12000 E. 21ST ST.

This Addendum No. 1 consisting of (1) item, submitted by City of Tulsa, is hereby made a part
of the Contract Documents to the same extent as though it were originally included therein,
and shall supersede anything contained in the Plans and Specifications with which it might
conflict. This entire Addendum shall be attached to the Index Sheet of the Contract
Documents, recorded on page P-4 of the proposal, and submitted with bid. Failure to
do so shall result in the bid being deemed non-responsive.

This Addendum No. 1 consists of the following:

1. Mandatory 2nd Pre-Bid Virtual Meeting through Microsoft Teams, Monday April 20,
   2020 at 10:00 a.m. Link will be presented on
   https://www.cityoftulsa.org/government/departments/engineering-
services/construction-bids/ - Project 144209, 144210, 144062 Art St. and Bridge
   Rehabilitation E. 21st Garnett Rd. to 129th E. Ave. Bridge 323B at 12000 E. 21st St.

   Participants who attended the first pre-bid, are not required to attend meeting.

All other provisions of the Plans and Specifications shall remain in full force and effect.

CITY OF TULSA

[Signature]
Paul D. Zachary, P.E.
City Engineer

[Signature]
HAS/DDH/AT/tat

2317 South Jackson Avenue • Tulsa, OK 74107 • Office 918.596.9565 • Fax 918.596.7277
www.cityoftulsa.org