

City of Tulsa Purchasing Department 175 E. 2nd Street 15TH Floor Tulsa, OK 74103

IFB 20-809B Welder/Generator Water & Sewer Department Bid Date: May 7, 2020

Senior Buyer: Ashleigh McCarn amccarn@cityoftulsa.org Please contact if you have any questions

1. Delivery: If your bid is accepted and a contract is executed, state the number of days you need to deliver the Goods and /or to begin providing services:

You must be able to deliver the Goods and /or Services as specified in your Bid. Failure to do so may result in City terminating your contract or canceling the Purchase Order, pursuing collection under any performance bond, as well as seeking any other damages to whic it may be entitled in law or in equity.

2. Pricing

(ESTIMATED QUANTITIES FOR EVALUATION PURPOSES ONLY)

			Hipower Systems Oklahoma, LLC			Lampton Welding Supply Co., Inc.			Woodall Equipment Company			Welsco		
ITEM	DESCRIPTION	Estimated Annual Quantity	Unit Cost	Extended Cost	Manufacturer & Part Number	Unit Cost	Extended Cost	Manufacturer & Part Number	Unit Cost	Extended Cost	Manufacturer & Part Number	Unit Cost	Extended Cost	Manufacturer & Part Number
1	Miller Big Blue 600 Air Pak Diesel Engine Welder/Generator, Part #907750001 or equal	1 or more	\$42,500.00	\$42,500.00	Miller 907750001	\$38,825.00	\$38,825.00	Miller 907750001	\$39,837.00	\$39,837.00	Miller 907750001	\$35,503.12	\$35,503.12	Miller 907750001
Accessories														
1	Hypertherm Powermax 45 XP Plasma System, Part#088116 or equal	1 or more	\$2,757.50	\$2,757.50	Hypertherm 088116	\$2,440.00	\$2,440.00	Hypertherm 088116	\$2,474.00	\$2,474.00	Hypertherm 088116	\$2,304.44	\$2,304.44	Hypertherm 088116
2	Miller ArcReach SuitCase 12 including Bernard Pipework 250-15 Gun MIG Gun Package, Part #951732 or equal	1 or more	\$3,252.50	\$3,252.50	Miller 951732	\$2,780.00	\$2,780.00	Miller 951732	\$2,864.00	\$2,864.00	Miller 951732	\$2,718.51	\$2,718.51	Miller 951732
3	400ft of #2/0 Welding Cable	1 or more	\$1,193.75	\$1,193.75	N/A	\$2.30	\$920.00	Direct AWG 2/0	\$1,172.00	\$1,172.00	Royal Excellence EXE2/0-250	\$745.16	\$745.16	Kalas CAB 20
4	50ft of PFX Green 1/4 in Hose	1 or more	\$78.12	\$78.12	N/A	\$35.00	\$35.00	Profax SGR-50	\$46.00	\$46.00	Anchor Brand 1/4x1- GRN	\$21.17	\$21.17	Anchor HOS 7015
TOTAL EXTENDED COST (All costs must be included or your bid will be disqualified)		\$49,781.87			\$45,000.00			\$46,393.00			\$41,292.40			
Delivery:			10 Days			7 Days			14 Days			10 Days		

			Hipower Systems Oklahoma, LLC			Lampton Welding Supply Co., Inc.			Woodall Equipment Company			Welsco		
ITEM	DESCRIPTION	Estimated Annual Quantity	Unit Cost	Extended Cost	Manufacturer & Part Number	Unit Cost	Extended Cost	Manufacturer & Part Number	Unit Cost	Extended Cost	Manufacturer & Part Number	Unit Cost	Extended Cost	Manufacturer & Part Number
	Miller Big Blue 600 Air Pak Diesel Engine Welder/Generator, Part #907750001 or equal	1 or more	\$42,500.00	\$42,500.00	Miller 907750001	\$38,825.00	\$38,825.00	Miller 907750001	\$39,837.00	\$39,837.00	Miller 907750001	\$35,503.12	\$35,503.12	Miller 907750001
Accessories														
	Hypertherm Powermax 45 XP Plasma System, Part#088116 or equal	1 or more	\$2,757.50	\$2,757.50	Hypertherm 088116	\$2,440.00	\$2,440.00	Hypertherm 088116	\$2,474.00	\$2,474.00	Hypertherm 088116	\$2,304.44	\$2,304.44	Hypertherm 088116
2	Miller ArcReach SuitCase 12 including Bernard Pipework 250-15 Gun MIG Gun Package, Part #951732 or equal	1 or more	\$3,252.50	\$3,252.50	Miller 951732	\$2,780.00	\$2,780.00	Miller 951732	\$2,864.00	\$2,864.00	Miller 951732	\$2,718.51	\$2,718.51	Miller 951732
3	400ft of #2/0 Welding Cable	1 or more	\$1,193.75	\$1,193.75	N/A	\$2.30	\$920.00	Direct AWG 2/0	\$1,172.00	\$1,172.00	Royal Excellence EXE2/0-250	\$745.16	\$745.16	Kalas CAB 20
4	50ft of PFX Green 1/4 in Hose	1 or more	\$78.12	\$78.12	N/A	\$35.00	\$35.00	Profax SGR-50	\$46.00	\$46.00	Anchor Brand 1/4x1- GRN	\$21.17	\$21.17	Anchor HOS 7015
TOTAL EXTENDED COST (All costs must be included or your bid will be disqualified)			\$49,781.87			\$45,000.00			\$46,393.00			\$41,292.40		
Delivery:			10 Days			7 Days			14 Days			10 Days		