

City of Tulsa Purchasing Department 175 E. 2nd Street 15th Floor Tulsa, OK 74103 IFB 20-821 49,000 lb. Excavator Streets & Stormwater Department Bid Date: May 14, 2020 Senior Buyer: Ashleigh McCarn amccarn@cityoftulsa.org Please contact if you have any questions

1. Delivery: If your bid is accepted and a contract is executed, state the number of days you need to deliver the Goods and /or to begin providing services:

You must be able to deliver the Goods and /or Services as specified in your Bid. Failure to do so may result in City terminating your contract or canceling the Purchase Order, pursuing collection under any performance bond, as well as seeking any other damages to which it may be entitled in law or in equity.

2. Pricing

(ESTIMATED QUANTITIES FOR EVALUATION PURPOSES ONLY)

			Central Power Systems & Services, LLC		Kirby-Smith Machinery, Inc.		OCT Equipment LLC		G.W. Van Keppler Company		Technology International, Inc.	
ITEM	DESCRIPTION	Estimated Annual Quantity	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost
1	Excavator, 49,000 lb.	1 or more	\$189,702.54	\$189,702.54	\$235,192.65	\$235,192.65	\$224,827.00	\$224,827.00	\$185,732.00	\$185,732.00	\$226,408.00	\$226,408.00
	TOTAL EXTENDED COST (All costs must be included or your bid will be disqualified)		\$189,702.54		\$235,192.65		\$224,827.00		\$185,732.00		\$226,408.00	
Delivery:			90 Days from Date Awarded		6 - 8 Weeks		30 to 180 Days from PO		60 Days or Less		175 - 210 Days ARO	
Notes:												

			Yellowhouse Machinery Co. of OK		Kubota of Northwest Arkansas, Inc.		Warren Power & Machinery, Inc Bid 1		Warren Power & Machinery, Inc Bid 2	
ITEM	DESCRIPTION	Estimated Annual Quantity	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost
1	Excavator, 49,000 lb.	1 or more	\$210,479.52	\$210,479.52	\$239,304.08	\$239,304.08	\$244,024.00	\$244,024.00	\$221,780.00	\$221,780.00
TOTAL EXTENDED COST (All costs must be included or your bid will be disqualified)			\$210,479.52		\$239,304.08		\$244,024.00		\$221,780.00	
Delivery:			60 -90 Days		90 -120 Days from PO		Delivery Approx 20 Weeks ARO		Delivery Approx 20 Weeks ARO	