



City of Tulsa Purchasing Department
175 E. 2nd Street 15th Floor
Tulsa, OK 74103

IFB 20-826
Hydraulic Hammer
Water & Sewer Department
Bid Date: May 14, 2020

Senior Buyer: Ashleigh McCarn
amccarn@cityoftulsa.org
Please contact if you have any questions

1. **Delivery:** If your bid is accepted and a contract is executed, state the number of days you need to deliver the Goods and /or to begin providing services:

You must be able to deliver the Goods and /or Services as specified in your Bid. Failure to do so may result in City terminating your contract or canceling the Purchase Order, pursuing collection under any performance bond, as well as seeking any other damages to which it may be entitled in law or in equity.

2. Pricing

(ESTIMATED QUANTITIES FOR EVALUATION PURPOSES ONLY)

			Orange Power Group dba Ditch Witch of Tulsa		Improved Construction Methods		OTC Equipment, LLC		OTC Equipment, LLC		Yellowhouse Machinery Co. of OK		Kubota of Northwest Arkansas, Inc.		Kirby-Smith Machinery, Inc.	
ITEM	DESCRIPTION	Estimated Annual Quantity	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost
1	Breaker, Hydraulic Hammer for Backhoe	2 or more	\$12,750.00	*\$25,500.00	\$12,542.00	\$25,084.00	\$21,709.00	\$43,418.00	\$15,645.00	\$31,290.00	\$12,809.66	*\$25,619.32	\$16,651.08	\$33,302.16	\$21,277.93	\$42,555.86
TOTAL EXTENDED COST (All costs must be included or your bid will be disqualified)			*\$25,500.00		\$25,084.00		\$43,418.00		\$31,290.00		*\$25,619.32		\$33,302.16		\$42,555.86	
Delivery:			60 Days		30 - 45 Days		20 - 40 Days from PO		20 - 40 Days from PO		45 - 60 Days		If not in Stock, 30 Day's from PO		14 - 21 Days	
Notes:			*Extended cost corrected based on unit cost								*Extended cost corrected based on unit cost					