

**SYNOPSIS OF THE
ENGINEERING SERVICES BID OPENING
CITY COUNCIL ROOM
May 22, 2020
9:00 A.M.**

The Engineering Services Bid Opening Meeting started at 9:00 a.m.
Bids for the following three (3) projects were opened.

1. **Project No.:** 2020-MPO (C5)
Project Title: Arterial Mill , Patch & Overlay Citywide
*** Addenda 2 ***
Basis of Award: Total Base Bid
Prequalifications: A or C

Four (4) bid was submitted.

Contractor	Total Base Bid
Grade Line Construction	\$1,118,555.00
APAC-Central, Inc.	\$995,000.00
Becco Contractors, Inc.	\$967,000.00
Ellsworth Construction LLC	\$975,230.50
Engineer's Estimate	\$1,099,750.00

2. **Project No.:** 144209 , 144210 , 144062
Project Title: Arterial Street and Rehabilitation of East 21st Street – Garnett Road to 129th East Avenue including Bridge 323B at 12000 East 21st Street

*** 4 Addenda ***

Basis of Award: Total Base Bid

Prequalifications: A or C

Three (3) bid was submitted.

Contractor	Total Base Bid
Grade Line Construction	\$4,161,031.85
Crossland Heavy Contractors	\$4,320,000.00
Becco Contractors, Inc.	\$4,079,000.00
Engineer's Estimate	\$3,780,975.09

3. **Project No.:** 144944 , 104944 , TMUA-W 11-42 , MS-633 , SWD 10518

Project Title: Non-Arterial Street Maintenance Zone 9044

*** 5 Addenda ***

Basis of Award: Total Base Bid (the lowers of the three material options, lower of the two stormwater material options and the water line base and base bid)

Prequalifications: A or C

Four (4) bid was submitted

Contractor	Base Bid	Waterline Base	Stormwater Material	Sanitary Sewer		Sanitary Sewer	Total Base Bid (Base Bid with the lower of the material options)
			Option 1 PVC	Option 1 RCP	Option 2 CPP		
Grade Line Construction	\$3,011,377,.85	\$179,250.50	\$369,947.00	\$3,455,042.85	\$3,503,332.85	\$421,881.00	\$4,246,870.85
Tri-Star Construction	\$2,478,564.00	\$208,699.00	\$361,003.00	\$2,899,546.00	\$2,860,302.00	\$353,695.00	\$3,575,00.00
Crossland Heavy Contractors	\$2,419,727.05	\$80,447.95	\$375,842.95	\$2,938,662.05	\$2,855,021.05	\$583,136.00	\$3,814,000.00
Becco Contractors, Inc.	\$3,006,360.00	\$271,625.00	\$570,130.00	\$3,355,495.00	\$3,327,100.00	\$639,770.00	\$4,537,000.00
Engineer's Estimate	\$2,166,241.75	Waterline Base bid with PVC Pipe Option		Storm Sewer Pipe Option NO. 2 CCP		\$290,935.00	\$3,025,137.25
		\$ 323,606.50		\$ 244,354.00			