



City of Tulsa Purchasing Department
 175 E. 2nd Street 15th Floor
 Tulsa, OK 74103

IFB 20-822A
 Grapple Bulky Waste Truck
 Streets & Stormwater Department
 Bid Date: July 16, 2020

Senior Buyer: Ashleigh McCarn
amccarn@cityoftulsa.org
 Please contact if you have any questions

1. Delivery: If your bid is accepted and a contract is executed, state the number of days you need to deliver the Goods and /or to begin providing services:

You must be able to deliver the Goods and /or Services as specified in your Bid. Failure to do so may result in City terminating your contract or canceling the Purchase Order, pursuing collection under any performance bond, as well as seeking any other damages to which it may be entitled in law or in equity.

2. Pricing

(ESTIMATED QUANTITIES FOR EVALUATION PURPOSES ONLY)

ITEM	DESCRIPTION	Estimated Annual Quantity	Industrial Power LLC		Rush Truck Center, Tulsa		Frontier Equipment Sales, LLC		Premier Truck Group Bid 1		Premier Truck Group Bid 2		Summit Truck Group of Oklahoma LLC	
			Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost
1	Bulky Waste Grapple Truck	1 or more	\$202,000.00	\$202,000.00	\$171,465.00	\$171,465.00	\$180,700.00	\$180,700.00	\$175,600.00	\$175,600.00	\$169,427.00	\$169,427.00	\$171,613.31	\$171,613.31
TOTAL EXTENDED COST <i>(All costs must be included or your bid will be disqualified)</i>			\$202,000.00		\$171,465.00		\$180,700.00		\$175,600.00		\$169,427.00		\$171,613.31	
Delivery:			180 Days		120 - 150 Days		60 - 80 Days ARO		Chassis is 45 - 60 Days after receipt of PO. Grapple is 90 Days after receipt of Chassis.		Chassis is 45 - 60 Days after receipt of PO. Grapple is 90 Days after receipt of Chassis.		90 Days after receipt of chassis at factory / 90 Days on Chassis ARO - 180 Days Total	