



City of Tulsa Purchasing Department
175 E. 2nd Street 15th Floor
Tulsa, OK 74103

IFB 21-901
ARI Combination Air Relief Valves
Water & Sewer Department
Bid Opening Date: August 27, 2020

Buyer: Donny Tiemann
dtiemann@cityoftulsa.org
Please contact if you have any questions

1. Delivery:

If your Bid is accepted and a contract is executed, state the number of days you need to deliver the Goods and/or to begin providing Services:

You must be able to deliver the Goods and/or Services as specified in your Bid. Failure to do so may result in City terminating your contract or canceling the Purchase Order, pursuing collection under any performance bond, as well as seeking any other damages to which it may be entitled in law or in equity.

2. Pricing

(ESTIMATED QUANTITIES FOR EVALUATION PURPOSES ONLY)

			Fortiline, Inc dba Fortiline Waterworks		Utility Supply Co		Core & Main LP		Forrest Schoemaker Air Conditioning, Inc	
Item	Description	Estimated Annual Quantity	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost
1	4" Combination Non-Slam Air Valve ARI Model D-060-C HF NS04	25 or More	\$1,799.00	\$44,975.00	\$1,714.10	\$42,852.50	\$2,079.50	\$51,987.50	\$2,848.74	\$71,218.50
2	6" Combination Non-Slam Air Valve ARI Model D-060-C HF NS06	1 or More	\$3,259.00	\$3,259.00	\$3,104.10	\$3,104.10	\$3,675.00	\$3,675.00	\$4,856.71	\$4,856.71
3	8" Combination Non-Slam Air Valve ARI Model D-060-C HF NS08	2 or More	\$5,285.00	\$10,570.00	\$5,035.10	\$10,070.20	\$5,795.00	\$11,590.00	\$7,608.30	\$15,216.60
4	10" Combination Non-Slam Air Valve ARI Model D-060-C HF NS10	1 or More	\$13,723.00	\$13,723.00	\$13,070.10	\$13,070.10	\$14,768.00	\$14,768.00	\$19,366.80	\$19,366.80
	NO SUBSTITUTIONS ACCEPTED									
TOTAL COST NOT TO EXCEED: (All costs must be included or your Bid will be disqualified)			\$72,527.00		\$69,096.90		\$82,020.50		\$110,658.61	
Delivery:			4, 6 - 10 Days, 8, 10 - 6 Weeks		12 Weeks ARO		4, 6 - 5 Days, 8, 10 -8 Weeks		4, 6 - Stock, 8, 10 - 8 Weeks	
									4" Vendor shows \$ 68,369.76 Ext Total	