

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 9/13/2020

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
7/31/20		TMUA ES-2021-SOM 4	Cleaning and Video Inspection of Sanitary Sewer System	Mandatory August 26, 2020 9:30 a.m. 9319 E. 42 nd St. N. Remotely conducting meeting	September 18, 2020	A	
8/21/20		WPC 20-1	FY'20 Water Pollution Control Capital Equipment Replacements	Mandatory September 1, 2020 9:00 a.m. 5300 S. Elwood Ave. Remotely conducting meeting	September 18, 2020	A or D	1
9/1/20		ES 2015-20, C8	Concrete Pipe Replacement Program, Contract 8	Mandatory September 9, 2020 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting	September 25, 2020	A or D	
8/28/20		TMUA ES-2021-SOM 3	Sanitary Sewer Point Repairs & Rehab	Mandatory September 16, 2020 9:30 a.m. 9319 E. 42 nd St. N. Remotely conducting meeting	October 9, 2020	A or D	
9/11/20		TMUA-W 13-33, C2	Lake Yahola (Sequoyah Cell) Intake Tower	Mandatory September 21, 2020 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting	October 9, 2020	A or D	