



City of Tulsa Purchasing Department  
175 E. 2nd Street 15th Floor  
Tulsa, OK 74103

IFB 21-908  
S & C 15kv Pad Mount Switches  
Water & Sewer Department  
Bid Date: November 5, 2020

Buyer: Donnie Tiemann  
[dtiemann@cityoftulsa.org](mailto:dtiemann@cityoftulsa.org)  
Please contact if you have any questions

#### 1. Delivery:

If your Bid is accepted and a contract is executed, state the number of days you need to deliver the Goods and/or to begin providing Services:

You must be able to deliver the Goods and/or Services as specified in your Bid. Failure to do so may result in City terminating your contract or canceling the Purchase Order, pursuing collection under any performance bond, as well as seeking any other damages to which it may be entitled in law or in equity.

#### 2. Pricing

(ESTIMATED QUANTITIES FOR EVALUATION PURPOSES ONLY)

			Shoemaker Electric, LLC			Third Generation Electrical, Inc.			Broken Arrow Electric Supply, Inc.			Shermco Industries, Inc.		
Item	Description	Estimated Annual Quantity	Unit Cost	Extended Cost	MFR Part #	Unit Cost	Extended Cost	MFR Part #	Unit Cost	Extended Cost	MFR Part #	Unit Cost	Extended Cost	MFR Part #
1	S & C 15kv Pad Mount Switches (Part #PMH-12) (55172R4-B5C3K9M2M3N8) or equivalent allowing cable termination to be exact is acceptable. (per Technical Specifications)	5	\$33,675.00	\$168,375.00	S & C Electric Company Part # PMH-12 55172R4-B5C3K9M2M3N8	\$27,464.80	\$137,324.00	Type PSI/II	\$34,320.00	\$171,600.00	55172R4-B5C3K9M2M3N8	\$40,786.80	\$203,934.00	Model #PMH-12 55172R4-B5C3K9M2M3N8
TOTAL COST NOT TO EXCEED: (All costs must be included or your Bid will be disqualified)			\$168,375.00			\$137,324.00			\$171,600.00			\$203,934.00		
Delivery:			18 - 20 weeks from receipt of Purchase Order			12 weeks			16 - 18 weeks to ship ARO			Lead time is 16 - 18 weeks		