



**Tulsa**  
CITY OF  
A New Kind of Energy.

## FAX TRANSMITTAL

Date: December 9, 2020

To: Plan Holders

Company: Contractors

Number of Pages: 2 (Including Cover)

From: Anika Ture - Contract Administration  
Telephone No. 918-596-9637  
Fax No. 918-699-3470  
Email – [ature@cityoftulsa.org](mailto:ature@cityoftulsa.org)

RE: **Project No. TMUA ES 2019-01 CITYWIDE LIFT STATION  
IMPROVEMENTS FRANCIS HILLS RELIEF SEWER AND  
VENSEL CREEK LIFT STATION**

### **ADDENDUM NO. 1**

Please fax or email a signed cover sheet 918-699-3470 to or  
[ature@cityoftulsa.org](mailto:ature@cityoftulsa.org) as acknowledgement of receipt.

Thank you,

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Company

\_\_\_\_\_  
Date



**ADDENDUM NO. 1  
TO  
PROJECT NO. ES 2019-01  
CITYWIDE LIFT STATION IMPROVEMENTS FRANCIS HILLS RELIEF SEWER AND  
VENSEL CREEK LIFT STATION**


This Addendum No. 1 consisting of (1) item, submitted by Holloway, Updike & Bellen, Inc., is hereby made a part of the Contract Documents to the same extent as though it were originally included therein, and shall supersede anything contained in the Plans and Specifications with which it might conflict. **This entire Addendum shall be attached to the Index Sheet of the Contract Documents, recorded on page P-4 of the proposal, and submitted with bid. Failure to do so shall result in the bid being deemed non-responsive.**

This Addendum No. 1 consists of the following:


The attached document list the detail items that have been modified in Addendum No. 1. These documents shall be inclusive and apply to this project.

All other provisions of the Plans and Specifications shall remain in full force and effect.

**CITY OF TULSA**

  
Paul D. Zachary, P.E.  
City Engineer

  
HAS/AJ/AT/at



**HOLLOWAY, UPDIKE AND BELLEN, INC.**

905A South 9<sup>th</sup> Street  
Broken Arrow, OK 74012  
(918) 251-0717  
(918) 251-0754 Fax

818 East Side Boulevard  
Post Office Box 1543  
Muskogee, OK 74402  
(918) 682-7811  
(918) 682-4551 Fax

**ADDENDUM NO. 1  
DECEMBER 09, 2020**

**PROJECT NO. TMUA ES 2019-01  
CITY WIDE LIFT STATION IMPROVEMENTS  
FRANCIS HILLS RELIEF SEWER AND VENSEL CREEK LIFT STATION**

---

This Addendum No. 1, consisting of One (1) items is hereby made a part of the Contract Documents to the same extent as though it were originally included therein, and shall supersede anything contained in the Plans and Specifications with which it might conflict. **This Addendum shall be attached to the Index Sheet of the Contract Documents and submitted with bid. Failure to do so shall result in the bid being deemed non-responsive.**

**CONTRACT DOCUMENTS:**

**VOLUME I – BIDDING DOCUMENTS:**

1. Bid Opening Date:

The Bid Opening Date is changed from December 11, 2020 to December 18, 2020.

**HOLLOWAY, UPDIKE AND BELLEN, INC.**

Stephen Tolar, P.E.  
Vice President



END OF ADDENDUM NO. 1