

## CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 1/10/2021

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
11/24/20	X	144642	Non-Arterial Street Maintenance & Waterline Replacement for MZ 6142 E. 23 <sup>rd</sup> St. from S. 129 <sup>th</sup> E. Ave. to S. 133 <sup>rd</sup> E. Ave., S. 130 <sup>th</sup> E. Ave., S. 131 <sup>st</sup> E. Ave., S. 132 <sup>nd</sup> E. Ave., and S. 133 <sup>rd</sup> E. Ave.	Mandatory December 2, 2020 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting	January 15, 2021	A or C	2
12/4/20		TMUA-W 18-14	Citywide 2" Waterline Replacement in the Vicinity of W. Edison St. and N. 65 <sup>th</sup> W. Ave.	Mandatory December 15, 2020 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting	January 15, 2021	A or D	1
11/13/20		ES 2015-17, C2	Southside WWTP Peak Flow Optimization: Third River Crossing and Diversion Facilities	Mandatory November 30, 2020 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting	January 15, 2021	A or D	1
12/21/20	X	SP 19-13	Roof Replacement – Airforce Plant 3 – Building 6	Mandatory January 5, 2021 9:00 a.m. 2317 S. Jackson Ave. Remotely conducting meeting	January 29, 2021	A, B, or S	
12/14/20	X	144200	Construction Plans for Arterial Street Rehabilitation and Waterline Replacement for 36 <sup>th</sup> St. North from MLK Jr. Blvd. to Peoria	Mandatory January 5, 2021 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting	January 29, 2021	A, C, or D	
12/28/20	X	SP 19-1	Reed Park Pool and Water Playground Reconstruction	Mandatory January 6, 2021 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting	January 29, 2021	A, B, or S	
1/7/21	X	144101	Arterial Street Widening – S. Yale Ave. from E. 81 <sup>st</sup> St. South to E. 91 <sup>st</sup> St. South	Mandatory January 19, 2021 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting	February 12, 2021	A, C, or D	1
N/A	X	173120 T.O. 21	FEMA Flood Damage Projects 115010, 116205, 117880, 126333, 126335, 126336	Mandatory January 19, 2021 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting	February 12, 2021	A, C, or D	