FAX TRANSMITTAL

Date: February 2, 2021

To: Plan Holders

Company: Contractors

Number of Pages: (Including Cover)

From: Anika Ture - Contract Administration
Telephone No. 918-596-9637
Fax No. 918-699-3470
Email – ature@cityoftulsa.org

RE: Project No. 144200 CONSTRUCTION PLANS FOR ARTERIAL STREET REHABILITATION AND WATERLINE REPLACEMENT FOR 36TH ST. norths FROM MLK JR. BLVD. TO PEORIA

ADDENDUM NO. 2

Please fax or email a signed cover sheet 918-699-3470 to or ature@cityoftulsa.org as acknowledgement of receipt.

Thank you,

________________________  ______________________  ____________
Signature                  Company                  Date
February 2, 2021

ADDENDUM NO. 2
TO
PROJECT NO. 144200 CONSTRUCTION PLANS FOR ARTERIAL STREET
REHABILITATION AND WATERLINE REPLACEMENT FOR 36TH ST. NORTH FROM MLK
JR. BLVD. TO PEORIA

This Addendum No. 2 consisting of (1) item, submitted by City of Tulsa, is hereby made a part of the Contract Documents to the same extent as though it were originally included therein, and shall supersede anything contained in the Plans and Specifications with which it might conflict. This entire Addendum shall be attached to the Index Sheet of the Contract Documents, recorded on P-7 of the proposal, and submitted with bid. Failure to do so shall result in the bid being deemed non-responsive.

This Addendum No. 2 consists of the following:

1. Bid Opening Date changing from February 5, 2021 to February 26, 2021.

All other provisions of the Plans and Specifications shall remain in full force and effect.

CITY OF TULSA

Paul D. Zachary, P.E.
City Engineer

HAS/DDH/AT/ji