February 23, 2021

ADDENDUM NO. 1
TO
TULSA METROPOLITAN UTILITY AUTHORITY
PROJECT NO. WPC 21-1
FY’21 WATER POLLUTION CONTROL
CAPITAL EQUIPMENT REPLACEMENTS

This Addendum No. 1, consisting of one (1) item is hereby made a part of the Contract Documents to the same extent as though it were originally included therein, and shall supersede anything contained in the Plans and Specifications with which it might conflict. This Addendum shall be attached to the Index sheet of the Contract Documents and submitted with bid. Failure to do so shall result in the bid being deemed non-responsive.

All other provisions of the Plans and Specifications shall remain in full force and effect.

CITY OF TULSA WATER AND SEWER DEPARTMENT

Matt Vaughan, P.E.
Water Pollution Control Support Services Manager
ENGINERS

ADDENDUM NO. 1
February 23, 2021

PROJECT NO. WPC 21-1
FY’21 WATER POLLUTION CONTROL
CAPITAL EQUIPMENT REPLACEMENTS

This Addendum No. 1, consisting of one (1) item is hereby made a part of the Contract Documents to
the same extent as though it were originally included therein, and shall supersede anything contained
in the Plans and Specifications with which it might conflict. This Addendum shall be attached to the
Index Sheet of the Contract Documents and submitted with bid. Failure to do so shall result in the
bid being deemed non-responsive.

CONTRACT DOCUMENTS:

VOLUME I—BIDDING DOCUMENTS:

MANDATORY PRE-BID Conference is scheduled for Monday, March 1, 2021 at 9:00 a.m. and will be
held through a video conferencing with Microsoft Teams, invitation presented on the City of Tulsa’s
website at this link: https://www.cityoftulsa.org/government/departments/engineering-
services/construction-bids/.

HOLLOWAY, UPDIKE AND BELLEN, INC.

Stephen Tolar, P.E., S.E.
President

END ADDENDUM NO. 1