CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 2/28/2021

| Date Plans Available | SBE 10% | Project Number | Project Name | Pre-Bid Meeting Date | Bid Opening Date | Pre- Qualifications | Addendum |
|----------------------------|---------|---------------------------|--|--|------------------|------------------------|----------|
| 1/28/21 | X | 173120 T.O. 21 | FEMA Flood Damage Projects 115010, 116205, 117880, 126333, 126335, 126336 | Mandatory February 2, 2021 10:00 a.m. 2317 S. Jackson Ave. Remotely conducting meeting | March 5, 2021 | A, C, or D | 4 |
| 1/28/21 | х | 173120-2 | 71 st & Memorial Storm Sewer Improvements | Mandatory February 8, 2021 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting | March 5, 2021 | A or D | |
| 1/29/21 | | ES 2019-13 | Haikey Creek WWTP Flow Equalization Basin West Repair | Mandatory February 9, 2021 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting | March 5, 2021 | A or D | 2 |
| 2/1/21 | | TMUA-W 16-02, TO-5 & TO-6 | City of Tulsa Storage Building and Parking Facility S. Jackson Ave. and W. 25 th St. | Mandatory February 15, 2021 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting | March 5, 2021 | A, B, or C | 2 |
| 2/12/21 | x | MS 21-002 | Citywide Non-Arterial Microsurfacing | Mandatory February 22, 2021 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting | March 5, 2021 | A or C | |
| 2/12/21 | | WPC 21-3 | FY'21 Northslope Capital Equipment Replacements | Mandatory February 23, 2021 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting | March 19, 2021 | A or D | |
| 2/19/21 | х | 2021-2022 | Citywide Infrastructure Rehabilitation and Improvements | Mandatory March 1, 2021 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting | March 19, 2021 | A or C | |
| 2/19/21 | | WPC 21-1 | FY'21 Water Pollution Control Capital Equipment Replacements | Mandatory March 1, 2021 9:00 a.m. 2317 S. Jackson Ave. Remotely conducting meeting | March 26, 2021 | A or D | 1 |
| 2/19/21 | | WPC 21-4 | FY'21 Southslope Capital Equipment Replacements | Mandatory March 2, 2021 9:00 a.m. 2317 S. Jackson Ave. Remotely conducting meeting | March 26, 2021 | A or D | |
| 2/26/21 | х | CSM 21-001 | Arterial Concrete Street Maintenance Garnett Road From 31 st Street to 41 st Street | Mandatory March 8, 2021 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting | March 26, 2021 | A or C | |
| 2/26/21 | х | 2021-MPO (C1) | Arterial Mill Patch & Overlay Citywide | Mandatory March 9, 2021 9:30 a.m. 2317 S. Jackson Ave. Remotely conducting meeting | March 26, 2021 | A or C | |

LAST REVISED: 2/26/21 at 4:40 P.M.

Copies to: Amos, April; Ball, Terry; Barton, Tanner; Bennett, Holly; Bilby, Josh; Bolte, Brian; Boyd, James; Briggs, Zane; Carr, Debra; Case, Tony; Chappell, Chris; City Clerk; Crutcher, Bradley; Davis, Maranda; DeBose, Angenette; Donnelly-Landolt, Wyatt; Fisher, Josh; Glen, Shawn; Gonter, Rich; Hanneman, Tamara; Helt, Donald (Doug); Hinds, Marsha; Holk, Clay; Hood, Larry; Howery, Philip; Keith, Sharron; Kell, Mary; Killian, Pete; King, Angela; Kirkeby, Heath; Kovac, Chris; Kraft, Kurt; Lankford, Andrew; Liechti, Matt; Mashburn, Chris; McColpin, Gary; McKaskle, Ryan; Meloy, Kim; Mitchell, Judith; Murdock, Eric; Nyholm, Tracy; Olsen, Richard; Parker, Eric; Pearson, James; Rice, Karmen; Rigsby, Jesse; Roper, Steve; Sams, Glen; Schellhorn, Gary; Som de Cerff, Henry; Spera, Katie; Stout, Brent; Strassberger, Rachel; Teel, Kelsi; Thomas, Terry; Tiemann, Donald; Tune, Angie; Ture Anika; Vance, Britt; Vaughan, Matt; Weber, Lara; Wells, Max; Wernhardt, Patricia; Wilkins, Anthony; Wilson, Cheryl; Zachary, Paul