

FAX TRANSMITTAL

Signature	Comp	pany	Date
Thank you,			
		signed cover sheet 918-6 a.org as acknowledgem	
	<u>ADDEI</u>	NDUM NO. 1	
RE: Project No. IMPROVEM		IEMORIAL STORM SE	WER
From:	Anika Ture -	Contract Administration Telephone No. 918-596 Fax No. 918-699-3470 Email – ature@cityoftu	6-9637)
Number of Pages:	(Including Cover)		
Company:	Contractors		
То:	Plan Holders		
Date:	March 2, 2021		

Tulsa A New Kind of Energy-

ENGINEERING SERVICES DEPARTMENT

March 2, 2021

ADDENDUM NO. 1 TO PROJECT NO. 173120-2 71ST & MEMORIAL STORM SEWER IMPROVEMENTS

This Addendum No. 1 consisting of one (1) item and two (2) clarifications, submitted by Meshek and Associates, LLC, is hereby made a part of the Contract Documents to the same extent as though it were originally included therein, and shall supersede anything contained in the Plans and Specifications with which it might conflict. This entire Addendum shall be attached to the Index Sheet of the Contract Documents, recorded on page P-4a of the proposal, and submitted with bid. Failure to do so shall result in the bid being deemed non-responsive.

This Addendum No. 1 consists of the following:

The attached documents list the detail items and clarifications that have been modified in Addendum No. 1. These documents shall be inclusive and apply to this project.

All other provisions of the Plans and Specifications shall remain in full force and effect.

CITY OF TULSA

Paul D. Zachary, P.E.

City Engineer

2317 South Jackson Avenue • Tulsa, OK 74107 • Office 918.596.9565 • Fax 918.596.7277 www.cityoftulsa.org



March 2, 2021

ADDENDUM NO. 1 TO 71ST & MEMORIAL STORM SEWER IMPROVEMENTS PROJECT NO. 173120-2

This Addendum No. 1, consisting of one (1) updated Bid Proposal Form and two (2) clarifications submitted by Meshek & Associates, is hereby made a part of the Contract Documents to the same extent as though it were originally included therein, and shall supersede anything contained in the Plans and Specifications with which it might conflict. This Addendum shall be attached to the Index Sheet of the Contract Documents and submitted with the bid. Failure to do so shall result in the bid being deemed non-responsive.

This Addendum No. 1 consists of the following:

PROPOSAL

 Delete the existing Proposal in its entirety and replace with the revised Proposal found at https://www.cityoftulsa.org/government/departments/engineering-services/construction-bids/. It is the Bidder's responsibility to download the revised Proposal onto their existing thumb drive.

CLARIFICATIONS

- Updated Sheet 2 General Construction & Pay Item Notes to include Pay Item No. 29 CONSTRUCTION TRAFFIC CONTROL and Pay Item No. 30 URBAN RIGHT-OF-WAY RESTORATION, and the additional pay item notes associated with each (G-6,7,8,9,10 and T-5).
- 2. Pay Item No. 11 (SP) 24" CORRUGATED POLYPROPYLENE PIPE, COMPLETE IN PLACE; Pay Item No. 12 (SP) 60" CORRUGATED POLYPROPYLENE PIPE, COMPLETE IN PLACE; Pay Item No. 15 15" REINFORCED CONCRETE PIPE, COMPLETE IN PLACE; Pay Item No. 16 18" REINFORCED CONCRETE PIPE, COMPLETE IN PLACE; and Pay Item No. 17 24" REINFORCED CONCRETE PIPE, COMPLETE IN PLACE shall all be complete in place and shall include all pipe, standard bedding material or aggregate base, trench excavation, joint gaskets and all other incidentals.

All other provisions of the Plans and Specifications shall remain in full force and effect.

BY: D3 No. Fletcher, PE

DATE/SEAL:

ELECTRONIC BID PROPOSAL INSTRUCTIONS - EXCEL SPREADSHEET PROJECT NO. 173120-2

71ST & MEMORIAL STORM SEWER IMPROVEMENTS

Please read the following instructions carefully.

- 1. After opening this file re-save it as your company's name.
- 2. Open the BID FORM Sheet from the tabs below.
- 3. Input the unit price of the appropriate pay item in the cells highlighted in blue.
- 4. Review all data input and check calculations to ensure accuracy of Bid.
- 5. Print 1hardcopy of the "PROPOSAL" tab, BID FORM and the "SIGNATURE PAGE" tab.
- 6. Complete and sign the "Signature Page" document.
- 6. Submit hardcopy and electronic disk with Contract Documents and Specifications for Bid opening date.

AGREEMENT FOR USING ELECTRONIC BID PROPOSAL

By and Between: Meshek & Associates, LLC, (ENGINEER) and RECIPIENT. The enclosed electronic media is provided pursuant to your request and is for your limited use in connection with your submittal of Bid Proposal for Project No. 173120-2. In no event shall the information be used for any other purpose or be released to third parties without the written consent of the ENGINEER. In the event of a discrepancy between the hard copy and this electronic media at delivery or in the future, the hard copy shall govern. ENGINEER hereby disclaims any and all liability for the consequences from use of the electronic media and makes no warranty or guarantee of accuracy. RECIPIENT shall assume full responsibility for the uses and consequences of the electronic media. It is agreed that ENGINEER has and retains ownership of the electronic media. ENGINEER does not warrant or guarantee that the electronic data is compatible with RECIPIENT'S computer hardware or software, and ENGINEER'S responsibility for the electronic media is limited to replacement of defective media for a period of thirty (30) days after delivery to RECIPIENT. !!! By opening and using this FILE, You AGREE to these TERMS AND CONDITIONS!!!

PROPOSAL PROJECT NO. 173120-2 71ST & MEMORIAL STORM SEWER IMPROVEMENTS

TO: HONORABLE MAYOR CITY OF TULSA, OKLAHOMA

THE UNDERSIGNED BIDDER, having carefully examined the drawings, specifications, and other Contract Documents of the above project presently on file in the City Clerk, City of Tulsa Oklahoma:

CERTIFIES THAT he has inspected the site of the proposed work and has full knowledge of the extent and character of the work involved, construction difficulties that may be encountered, and materials necessary for construction, class and type of excavation, and all other factors affecting or which may be affected by the specified work; and

CERTIFIES THAT he has not entered into collusion with any other bidder or prospective bidder relative to the project and/or bid: and

HEREBY PROPOSES: to enter into a contract to provide all necessary labor, materials, equipment and tools to completely construct and finish all the work required by the Contract Documents referred to therein; to complete said work within <u>45</u> calendar days after the work order is issued; and to accept in full payment therefore the amount set forth below for all work actually performed as computed by the Engineers as set forth in the Contract.

Basis of Award

IT SHOULD BE NOTED THAT THE LOWEST RESPONSIBLE BID SHALL BE DETERMINED BY THE TOTAL BASE BID.

Note: - Item numbers omitted are not a part of the Contract.

PROPOSAL FOR PROJECT NO. 173120-2 71ST & MEMORIAL STORM SEWER IMPROVEMENTS

ITEM	SPEC				1	
NUMBER	NUMBER	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
1	202(A)	UNCLASSIFIED EXCAVATION	ÇY	1377		
2	303(A)	AGGREGATE BASE TYPE A	CY	1109		
3	325	SEPARATOR FABRIC	SY	1330		
4	409(A)	FABRIC REINFORCEMENT	SY	1208		
5	411(B)	SUPERPAVE, TYPE S3 (PG 64-22 OK)	TON	407		
6	411(C)	SUPERPAVE, TYPE S4 (PG 64-22 OK)	TON	136		
7	509(A)	CLASS A CONCRETE	CY	67		
8	511(A)	REINFORCING STEEL	LB	6532		
9	609(B)	COMBINED CURB & GUTTER (6" BARRIER)	LF	26		
10	611(G)	INLET (SMD-TYPE 1)	EA	4		
11	COT 215	(SP) 24" CORRUGATED POLYPROPYLENE PIPE, COMPLETE IN PLACE	LF	64		
12	COT 215	(SP) 60" CORRUGATED POLYPROPYLENE PIPE, COMPLETE IN PLACE	LF	356		
13	611(A)	(5' I.D.) MANHOLE, COMPLETE IN PLACE	EA	2		
14	611(A)	(8' 1.D.) MANHOLE, COMPLETE IN PLACE	EA	4		
15	613 (A)	15" REINFORCED CONCRETE PIPE, COMPLETE IN PLACE	LF	8		
16	613 (A)	18" REINFORCED CONCRETE PIPE, COMPLETE IN PLACE	LF	8		
17	613 (A)	24" REINFORCED CONCRETE PIPE, COMPLETE IN PLACE	LF	8		
18	619(B)	REMOVAL OF ASPHALT PAVEMENT	SY	1259		
19	619(B)	REMOVAL OF MANHOLES	EA	2		
20	619(B)	REMOVAL OF EXISTING PIPE	LF	500		
21	619(B)	REMOVAL OF DRAINAGE INLETS	EA	4		
22	619(B)	REMOVAL OF CURB & GUTTER	ĹF	26		
23	641	MOBILIZATION	EA	1		
24	642	CONSTRUCTION STAKING	EA	1		
25	855(A)	TRAFFIC STRIPE (PLASTIC) (4" WIDE)	LF	331		
26	SPECIAL	(SP) PRECAST CONC RND 8' DIA MANHOLE	ĒΑ	1		
27		POINT REPAIR	EA	4		
28	SPECIAL	OWNER ALLOWANCE	ALLOW	1	\$10,000.00	\$10,000.0
29	880(J)	CONSTRUCTION TRAFFIC CONTROL	EA	1		
30	<u> </u>	URBAN RIGHT-OF-WAY RESTORATION	EA	1		
- ·-		· · · · · · · · · · · · · · · · · · ·	-		TOTAL	\$10,000.0

TO	TAI	BASE	RID

\$10,000.00 Figures

Enclosed is a () Bidder	's Surety Bond, () Certified Check, () Cashier's Check for	or
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	, , ,		·	
			Dollars	(\$Figures
which the City of Tulsa may contract for the work covered lays, or within ninety (90) d ails to execute said Contract Documents within thirty (30)	d by this proposal., ays if Federal funds I and furnish the req	provided the Contract i are utilized, from the d juired bonds and other	s awarded to the under ate fixed for opening o	rsigned within thirty (30) of bids and the undersigne
Dated at Tulsa, Oklahoma, tl	nis day o	f	, 20	
Re	spectfully submitted	d,		
(Cor	mplete legal name o	f company)	.	
	(State of Organiz	zation)		
Ву:			ATTEST:	
Title:			Title: Corpor	rate Secretary
Printed Name:			Printed Name:	(SEAL)
		A 11		
		-		
				
Telephone Number:		_	Fax Number:	
-				
By signing above	bidder acknowledg		ing Addenda (give nui	mber and date of each):