

SUMMARY OF BIDS RECEIVED AT BID OPENING MEETING

Date Opening: 01-29-2021

Project No. SP 19-1 Project Title: Reed Park Pool and Water Playground Reconstruction *** Addendum 1 *** Prequalifications: A, B or S				
Contractor	Total Base Bid	Add. Alt. 1-4	Deduct Alt #5	Total Bid (Base Bid+Add Alts #1 Thru #4 and Deduct Alt #5)
Builder's Unlimited, Inc.	\$2,678,757.00	\$21,200.00	\$18,000.00	\$2,788,457.00
		\$56,300.00		
		\$6,700.00		
		\$7,500.00		
Lowry Construction Services, Inc.	\$2,748,169.77	\$23,106.42	-\$1.00	\$2,869,798.69
		\$82,320.49		
		\$7,416.87		
		\$8,786.14		
Magnum Construction, Inc.	\$2,565,000.00	\$17,000.00	\$7,000.00	\$2,657,000.00
		\$50,050.00		
		\$7,500.00		
		\$10,000.00		
Rick Scott Construction	\$3,222,421.42	\$24,337.80	-\$25,630.00	\$3,323,767.00
		\$770,488.11		
		\$7,812.14		
		\$24,337.80		
Engineer's Estimate	\$3,062,782.00	\$14,000.00	-\$29,200.00	\$3,088,482.00
		\$17,500.00		
		\$12,000.00		
		\$11,400.00		
* BIDS WILL NOT BE REVIEWED FOR RESPONSIVENESS UNTIL AFTER THE BID OPENING MEETING				

SUMMARY OF BIDS RECEIVED AT BID OPENING MEETING

Date Opening: 1-29-2021

Project No. SP 19-13 Project Title: Roof Replacement – Airforce Plant 3 – Building 6 *** Addendum 1 *** Prequalifications: A, B or S			
Contractor	Total Base Bid	Add. Alt. 1-3	Total Bid (Base Bid+Add Alts #1 Thru #3)
Lowry Construction Services, Inc.	\$399,989.22	\$17,350.00	\$508,140.22
		\$34,745.00	
		\$56,056.00	
Magnum Construction, Inc.	\$531,980.30	\$23,000.00	\$627,230.00
		\$32,000.00	
		\$40,250.00	
Engineer's Estimate	\$635,580.00	\$8,815.78	\$681,933.94
		\$14,503.38	
		\$23,034.78	
* BIDS WILL NOT BE REVIEWED FOR RESPONSIVENESS UNTIL AFTER THE BID OPENING MEETING			