

City of Tulsa Purchasing Department 175 E. 2nd Street 15th Floor Tulsa, OK 74103 IFB 21-934 Nidec 250 HP 900 RPM 3 PH Motor Water & Sewer Department Bid Date: April 8, 2021 Buyer: Donny Tiemann dtiemann@cityoftulsa.org

Please contact if you have any questions

1. Delivery:

If your bid is accepted and a contract is executed, state the number of days you need to deliver the Goods and /or to begin providing services:

You must be able to deliver the Goods and /or Services as specified in your Bid. Failure to do so may result in City terminating your contract or canceling the Purchase Order, pursuing collection under any performance bond, as well as seeking any other damages to which it may be entitled in law or in equity.

2. Pricing

(ESTIMATED QUANTITIES FOR EVALUATION PURPOSES ONLY)

r												
			Allen's Electric Motor Service, Inc.		Smith Pump Company, Inc		Global Energy Solutions		Shermco Industries, Inc.		Evans Enterprises Inc.	
Item	Description	Estimated Annual Quantity	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cos
1	Nidec AC Motor, 250 HP, 900 RPM, 3 PH, 60 Hz, 4160 V, 5010S Frame, Type RSEI	1	\$64,825.34	\$64,825.34	\$54,290.00	\$54,290.00	\$49,854.00	\$49,854.00	\$53,175.00	\$53,175.00	\$49,998.00	\$49,998.00
NO SUBSTITUTIONS			\$64,825.34		\$54,290.00		\$49,854.00		\$53,175.00		\$49,998.00	
	NDED COST ist be included or your bid will be disqualified)											
Delivery:		14 Weeks plus transit		98 Calendar Days plus transit from Mena, AR		84 Calendar Days		105 Days/15 Weeks		85 Days		
Notes:												

			Xtreme Wash Gear, LLC		Sunrise Oilfield Supply LLC		Technology International, Inc.		ESR Motor Systems, LLC	
Item	Description	Estimated Annual Quantity	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost
	Nidec AC Motor, 250 HP, 900 RPM, 3 PH, 60 Hz, 4160 V, 5010S Frame, Type RSEI	1	\$63,528.59	\$63,528.59	\$61,658.03	\$61,658.03	\$61,995.00	\$61,995.00	\$50,250.00	\$50,250.00
NO SUBSTITUTIONS			\$63,528.59		\$61,658.03		\$61,995.00		\$51,250.00	
TOTAL EXTENDED COST All costs must be included or your bid will be disqualified)										
Delivery:			84 Days		12 - 13 Weeks		140 Days ARO		98 Days ARO	
								Freight - \$1000.0	00 not to exceed	