

IFB 22-805 Electrical Equipment Covers Water & Sewer Department Bid Date: November 18, 201 Buyer: Shelley Crayton scrayton@cityoftulsa.org Please contact if you have any questions

1. Delivery:

If your Bid is accepted and an agreement is executed, state the number of days you need to deliver the Goods and/or to begin providing Services:

You must be able to deliver the Goods and/or Services as specified in your Bid. Failure to do so may result in City terminating your agreement or canceling the Purchase Order, pursuing collection under any performance bond, as well as seeking any other damages to which it may be entitled in law or in equity.

(ESTIMATED QUANTITIES FOR EVALUATION PURPOSES ONLY)

			VOY Construction LLC	
ltem	Description of Services	Quantity	Unit Cost	Extended Cost
1	MSVC Quantity: 1 - 24' x 45' Concrete Base: 4' x 4' x 2' spread footing with a 2' x 2' x 2' pier on top of each column	1	\$85,422.36	\$85,422.36
2	Substation 6 Quantity: 1 - 32' x 54' Concrete Base: 4' x 4' x 2' spread footing with a 2' x 2' x 2' pier on top of each column Mounting: Anchors	1	\$105,411.57	\$105,411.57
3	Substation 9 Quantity: 1 - 34' x 90' Concrete Base: 4' x 4' x 2' spread footing with a 2' x 2' x 2' pier on top of each column Mounting: Anchors	1	\$159,848.69	\$159,848.69
4	Substation 3 Quantity: 1 - 12' x 10' Concrete Base: 4' x 4' x 2' spread footing with a 2' x 2' x 2' pier on top of each column Mounting: Anchors	1	\$125,119.96	\$125,119.96
5	Substation 3 Generator Quantity: 1 - 30' x 30' Mounting: Anchor to existing concrete base	1	\$63,841.07	\$63,841.07
6	Guard Shack Quantity: 1 - 12'x 12' Mounting: Anchor to existing concrete base	1	\$44,534.19	\$44,534.19
7	Substation 12 Quantity: 1 - 34 x 90' Concrete Base: 4' x 4' x 2' spread footing with a 2' x 2' x 2' pier on top of each column Mounting: Anchors Each column will have a 40" high brick base with cast stone cap. Brick must match existing color scheme at plant	1	\$93,570.76	\$93,570.76
	DTAL COST NOT TO EXCEED: Il costs must be included or your Bid will be disqualified)		\$677,748.60	
Delivery			150	
		Notes		