



ENGINEERING SERVICES DEPARTMENT

November 1, 2022

**ADDENDUM NO. 1
TO
PROJECT NO. 2035X001Z
BUILD/LINK-ADA UPGRADES, FIBER OPTIC INSTALLATION, AND TRAFFIC
SIGNAL UPGRADES**


This Addendum No. 1 consisting of (1) item, submitted by City of Tulsa, is hereby made a part of the Contract Documents to the same extent as though it were originally included therein, and shall supersede anything contained in the Plans and Specifications with which it might conflict. This entire Addendum shall be attached to the Index Sheet of the Contract Documents, recorded on page P-5 of the proposal, and submitted with bid. Failure to do so shall result in the bid being deemed non-responsive.

This Addendum No. 1 consists of the following:

1. Bid Opening Date Changing from November 18, 2022, to **December 2, 2022.**

All other provisions of the Plans and Specifications shall remain in full force and effect.

CITY OF TULSA

Paul

Paul D. Zachary, P.E.
City Engineer


HAS/DDH/AT/tc