



**PUBLIC WORKS**  
Engineering

**DATE:**  
December 6, 2023

**TO:**  
Plan Holders  
  
Contractors

**FROM:**  
Jenna Richardson  
  
918-596-9637

[jennarichardson@cityoftulsa.org](mailto:jennarichardson@cityoftulsa.org)

## EMAIL TRANSMITTAL

ADDENDUM NO. 1

**PROJECT NO. 144017-AJ ARTERIAL STREET  
REHABILITATION SHERIDAN ROAD – 91ST STREET TO 101ST  
STREET**

Number of pages: 2


Please email a signed cover sheet to [kteel@cityoftulsa.org](mailto:kteel@cityoftulsa.org)  
as acknowledgement of receipt.

Thank you,

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Company

\_\_\_\_\_  
Date



**PUBLIC WORKS**  
Engineering

**DATE:**  
**December 6, 2023**

**ADDENDUM NO. 1**  
**TO**  
**PROJECT NO. 144017-AJ ARTERIAL STREET REHABILITATION**  
**SHERIDAN ROAD – 91ST STREET TO 101ST STREET**

This Addendum No.1 consisting of (1) Items, submitted by City of Tulsa is hereby made a part of the Contract Documents to the same extent as though it were originally included therein and shall supersede anything contained in the Plans and Specifications with which it might conflict. **This entire Addendum shall be attached to the Index Sheet of the Contract Documents recorded on page P-5 of the proposal and submitted with bid. Failure to do so shall result in the bid being deemed non-responsive.**

This Addendum No. 1 consists of the following:

1. **Bid Opening Date** changing from December 8, 2023 to **January 12, 2024.**

**All other provisions of the Plans and Specifications shall remain in full force and effect.**

**CITY OF TULSA**

A blue ink signature of Paul D. Zachary, P.E., written over the text "CITY OF TULSA".

Paul D. Zachary, P.E.  
Deputy Director

A blue ink signature of HAS/DDH/JR/kt, written over the text "CITY OF TULSA".

HAS/DDH/JR/kt