



**PUBLIC WORKS**  
Engineering

**DATE:**  
April 17, 2025

**TO:**  
Plan Holders  
Contractors

**FROM:**  
Jenna Richardson  
918-596-9637  
[jennarichardson@cityoftulsa.org](mailto:jennarichardson@cityoftulsa.org)

## EMAIL TRANSMITTAL

ADDENDUM NO. 1

**PROJECT NO. TD-23-0003 TRAFFIC SIGNAL N. PEORIA AVE.  
AND MOHAWK BLVD.**

Number of pages: **2**

All addenda to the contract documents should be denoted on the  
last page of the Proposal in the space provided.

Thank you,  
Contract Administration



**PUBLIC WORKS**  
Engineering

**DATE:**  
April 17, 2025

**ADDENDUM NO. 1  
TO  
PROJECT NO. TD-23-0003  
TRAFFIC SIGNAL N. PEORIA AVE. & MOHAWK BLVD.**

This Addendum No. 1 consisting of one (1) clarification, submitted by City of Tulsa is hereby made a part of the Contract Documents to the same extent as though it were originally included therein and shall supersede anything contained in the Plans and Specifications with which it might conflict. **All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.**

This Addendum No. 1 consists of the following:

1. The SBE requirement cannot be omitted. The 10% goal for this project is acknowledged to be difficult to attain, but good faith efforts to attain the goal are required.

**All other provisions of the Plans and Specifications shall remain in full force and effect.**

**CITY OF TULSA**

A large, stylized blue ink signature of Paul D. Zachary, P.E., written over the text of his name and title.

Paul D. Zachary, P.E.  
Deputy Director

A smaller blue ink signature, possibly initials, written over the text of the name.

HAS/DDH/JR