

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 5/5/2025

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
4/4/2025	X	TD-23-0003	Traffic Signal N. Peoria Ave. & Mohawk Blvd.	Mandatory – Virtual Teams Meeting April 15, 2025, 9:00 a.m.	May 9, 2025	A, C or S	2
4/18/2025		ES 2023-17	Areawide Sewer Rehabilitation, FY24	Mandatory – Virtual Teams Meeting April 29, 2025, 9:00 a.m.	May 23, 2025	A or D	
4/18/2025	X	2025-MPO C2	Non-Arterial Mill, Patch & Overlay Maintenance Zone 1002	Mandatory – Virtual Teams Meeting April 29, 2025, 9:30 a.m.	May 23, 2025	A or C	
4/25/2025	X	144317-S	Non-Arterial Street Maintenance Rehabilitation, Maintenance Zone 3017-S	Mandatory – Virtual Teams Meeting May 6, 2025, 9:00 a.m.	May 30, 2025	A or C	
4/25/2025	X	2025-MPO C3	Arterial Mill, Patch & Overlay Lewis Ave. from Admiral Blvd. to 10 th St.	Mandatory – Virtual Teams Meeting May 6, 2025, 9:30 a.m.	May 30, 2025	A or C	
4/25/2025		WPC 25-3	FY'25 Northslope Capital Equipment Replacements	Mandatory – On-Site Meeting May 14, 2025, 9:00 a.m. Northside WWTP Admin. Conf. Rm 5628 N. 105 th East Ave.	June 6, 2025	A or D	
Not Available		TMUA-W 21-02, TO#12	Berryhill Waterline Replacement	Mandatory – Virtual Teams Meeting May 12, 2025, 9:30 a.m.	June 6, 2025	A or D	
5/2/2025		ES 2022-15, C1	Spunky Creek Interceptor East Branch Contract 1	Mandatory – Virtual Teams Meeting May 13, 2025, 9:00 a.m.	June 6, 2025	A or D	
5/2/2025	X	2025-MPO C4	Non-Arterial Mill, Patch, & Overlay Maintenance Zone 7104	Mandatory – Virtual Teams Meeting May 13, 2025, 9:30 a.m.	June 6, 2025	A or C	