

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 6/30/2025

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
5/23/2025	X	144017-AA	Arterial Street Rehabilitation 31 <sup>st</sup> St. from Yale Ave. to Sheridan Rd.	Mandatory – Virtual Teams Meeting June 3, 2025, 9:30 a.m.	July 11, 2025	A or C	1
5/30/2025	X	2036N8116Z	Non-Arterial Street Rehabilitation Maintenance Zone 8116	Mandatory – Virtual Teams Meeting June 9, 2025, 9:30 a.m.	July 11, 2025	A or C	
5/30/2025		TMUA-W 21-02, TO #1	21 <sup>st</sup> Street Waterline Replacement	Mandatory – Virtual Teams Meeting June 10, 2025, 9:30 a.m.	July 11, 2025	A or D	
5/30/2025	X	2036N7109Z	Non-Arterial Street Rehabilitation MZ 7109 & Bridge No. 315	Mandatory – Virtual Teams Meeting June 17, 2025, 9:30 a.m.	July 11, 2025	A or C	
6/13/2025	X	CP 24-20	Tulsa Zoo – Rainforest HVAC & Electrical Upgrades	Mandatory – Virtual Teams Meeting June 23, 2025, 9:30 a.m.	July 18, 2025	A or B	
6/13/2025	X	SW-2020-01-06-01	3171 N Toledo Ave Culvert Design	Mandatory – Virtual Teams Meeting June 24, 2025, 9:30 a.m.	July 18, 2025	A or C	
6/13/2025		ES 2020-07 C2	Citywide Lift Station Improvements Kingston Gravity Sewer	Mandatory – Virtual Teams Meeting June 24, 2025, 9:00 a.m.	July 25, 2025	A or D	1
6/20/2025	X	144213 & TMUA-W 22-90	Rehabilitation & Reconstruction of 91 <sup>st</sup> Street South from Harvard to Yale	Mandatory – Virtual Teams Meeting June 30, 2025, 9:00 a.m.	July 25, 2025	A or C	
6/20/2025		ES 2025-09	Coal Creek Small Diameter Concrete Pipe Replacement	Mandatory – Virtual Teams Meeting June 30, 2025, 9:30 a.m.	July 25, 2025	A or D	
6/20/2025	X	2036D0001Z, 2036D0006Z & TMUA-W 23-13	Arterial Street Reconstruction E. 4 <sup>th</sup> St. – S. Detroit Ave. to S. Lansing Ave. & S. Lansing Ave. – E. 4 <sup>th</sup> St. to E. 2 <sup>nd</sup> St.	Mandatory – Virtual Teams Meeting July 1, 2025, 9:00 a.m.	July 25, 2025	A or C	
6/13/2025		TMUA-W 21-02, TO #12	Berryhill Waterline Replacement	Mandatory – Virtual Teams Meeting July 1, 2025, 9:30 a.m.	August 1, 2025	A or D	2
6/27/2025	X	SW-23-01-01	Stormwater Maintenance & Operations Building	Mandatory – Virtual Teams Meeting July 8, 2025, 9:30 a.m.	August 1, 2025	A or B	
Not Available	X	2036W0001Z, 2036A0024Z & TMUA-W 22-37	Arterial Street Reconstruction Gilcrease Museum Rd. (N. 25 <sup>th</sup> W.A.) W. Admiral Blvd. to W. Pine Street	Mandatory – Virtual Teams Meeting July 15, 2025, 9:30 a.m.	August 8, 2025	A or C	