



WATER AND SEWER
Engineering Design

DATE:
July 1, 2025

TO:
Plan Holders
Contractors

FROM:
Jenna Richardson
918-596-9637
jennarichardson@cityoftulsa.org

EMAIL TRANSMITTAL


ADDENDUM NO. 1

PROJECT NO. SW-23-01-01
STORMWATER MAINTENANCE AND OPERATIONS
BUILDING

Number of pages: **2**

All addenda to the contract documents should be denoted on the
last page of the Proposal in the space provided.

Thank you,
Contract Administration



WATER AND SEWER
Engineering Design

DATE:
July 1, 2025

**ADDENDUM NO. 1
TO
PROJECT NO. SW-23-01-01
STORMWATER MAINTENANCE AND OPERATIONS BUILDING**

This Addendum No. 1 consisting of two (2) items, submitted by BKL, Inc., is hereby made a part of the Contract Documents to the same extent as though it were originally included therein and shall supersede anything contained in the Plans and Specifications with which it might conflict. **All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.**

This Addendum No. 1 consists of the following:

1. **Changing Mandatory Pre-Bid** from Tuesday July 8, 2024 at 9:30 a.m. to **Tuesday July 22, 2025 @ 9:30 a.m.**
2. **Bid Opening Date changing** from August 1, 2025, to **August 15, 2025.**

All other provisions of the Plans and Specifications shall remain in full force and effect.

CITY OF TULSA

A handwritten signature in blue ink, appearing to read "Eric Lee".

Eric Lee
Director

FOR

HAS typ BCL
HAS/TGP/BC/JR/kt