



PUBLIC WORKS
Engineering

DATE:
July 10, 2025

TO:
Plan Holders
Contractors

FROM:
Jenna Richardson
918-596-9637
jennarichardson@cityoftulsa.org

EMAIL TRANSMITTAL

ADDENDUM NO. 1

PROJECT NO. 2036W0001Z, 2036A0024Z & TMUA-W 22-37
Arterial Street Reconstruction Gilcrease Museum Rd. (N. 25th W. Ave.) W. Admiral Blvd. to W. Pine St.

Number of pages: **2**

All addenda to the contract documents should be denoted on the
last page of the Proposal in the space provided.

Thank you,
Contract Administration



PUBLIC WORKS
Engineering

DATE:
July 10, 2025

**ADDENDUM NO. 1
TO
PROJECT NO. 2036W0001Z, 2036A0024Z & TMUA-W 22-37
Arterial Street Reconstruction Gilcrease Museum Rd. (N. 25th W. Ave.)
W. Admiral Blvd. to W. Pine St.**

This Addendum No. 1 consisting of one (1) item, submitted by City of Tulsa is hereby made a part of the Contract Documents to the same extent as though it were originally included therein and shall supersede anything contained in the Plans and Specifications with which it might conflict. **All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.**

This Addendum No. 1 consists of the following:

1. Changing **Mandatory Pre-Bid** from Tuesday July 15, 202 at 9:30 a.m. to Monday **July 21, 2025 @ 1:30 p.m.**

All other provisions of the Plans and Specifications shall remain in full force and effect.

CITY OF TULSA

for 
Paul D. Zachary, P.E.
Deputy Director


HAS/DDH/JR/kt