

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 7/21/2025

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
5/30/2025		TMUA-W 21-02, TO #1	21 st Street Waterline Replacement	Mandatory – Virtual Teams Meeting June 10, 2025, 9:30 a.m.	July 25, 2025	A or D	2
6/13/2025		ES 2020-07 C2	Citywide Lift Station Improvements Kingston Gravity Sewer	Mandatory – Virtual Teams Meeting June 24, 2025, 9:00 a.m.	July 25, 2025	A or D	2
6/20/2025	X	144213 & TMUA-W 22-90	Rehabilitation & Reconstruction of 91 st Street South from Harvard to Yale	Mandatory – Virtual Teams Meeting June 30, 2025, 9:00 a.m.	July 25, 2025	A or C	1
6/20/2025		ES 2025-09	Coal Creek Small Diameter Concrete Pipe Replacement	Mandatory – Virtual Teams Meeting June 30, 2025, 9:30 a.m.	July 25, 2025	A or D	1
6/20/2025	X	2036D0001Z, 2036D0006Z & TMUA-W 23-13	Arterial Street Reconstruction E. 4 th St. – S. Detroit Ave. to S. Lansing Ave. & S. Lansing Ave. – E. 4 th St. to E. 2 nd St.	Mandatory – Virtual Teams Meeting July 1, 2025, 9:00 a.m.	July 25, 2025	A or C	1
6/13/2025	X	CP 24-20	Tulsa Zoo – Rainforest HVAC & Electrical Upgrades	Mandatory – Virtual Teams Meeting June 23, 2025, 9:30 a.m.	August 1, 2025	A or B	3
6/13/2025		TMUA-W 21-02, TO #12	Berryhill Waterline Replacement	Mandatory – Virtual Teams Meeting July 1, 2025, 9:30 a.m.	August 1, 2025	A or D	2
7/8/2025	X	2036W0001Z, 2036A0024Z & TMUA-W 22-37	Arterial Street Reconstruction Gilcrease Museum Rd. (N. 25 th W.A.) W. Admiral Blvd. to W. Pine Street	Mandatory – Virtual Teams Meeting July 21, 2025, 1:30 p.m.	August 8, 2025	A or C	1
6/27/2025	X	SW-23-01-01	Stormwater Maintenance & Operations Building	Mandatory – Virtual Teams Meeting July 22, 2025, 9:30 a.m.	August 15, 2025	A or B	1