



PUBLIC WORKS
Engineering

DATE:
July 22, 2025

**ADDENDUM NO. 2
TO
PROJECT NO. 2036D0001Z, 2036D0006Z, TMUA-W 23-13
ARTERIAL STREET RECONSTRUCTION OF 4th ST – DETROIT AVE TO
LANSING AVE & LANSING AVE – 4th ST TO 2nd ST**

This Addendum No. 2 consisting of one (1) clarification, submitted by the City of Tulsa is hereby made a part of the Contract Documents to the same extent as though it were originally included therein and shall supersede anything contained in the Plans and Specifications with which it might conflict. **All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.**

This Addendum No. 2 consists of the following:

1. Question: Regarding Item No. 68 "Traffic Signal Interconnect": How will required work under this item be paid?
 - a. Answer: It is an allowance only to be used if the traffic interconnect is disturbed during construction. Payment will be for time and materials, with appropriate overhead costs needed to restore the functionality of the interconnect. Disturbing the interconnect must be avoided to the extent possible.

All other provisions of the Plans and Specifications shall remain in full force and effect.

CITY OF TULSA


For Paul D. Zachary, P.E.
Deputy Director


HAS/DDH/JR/ma



PUBLIC WORKS
Engineering

DATE:
JULY 22, 2025

TO:
Plan Holders
Contractors

FROM:
Jenna Richardson
918-596-9637
jennarichardson@cityoftulsa.org

EMAIL TRANSMITTAL

ADDENDUM NO. 2

PROJECT NO. 2036D0001Z, 2036D00062 & TMUA-W 23-13
ARTERIAL STREET RECONSTRUCTION E. 4TH ST. - S. DETROIT
AVE. TO S. LANSING AVE. ANDS. LANSING AVE. - E. 4TH ST. TO E.
2ND ST.

Number of pages: 2

All addenda to the contract documents should be denoted on the
last page of the Proposal in the space provided.

Thank you,
Contract Administration