

SUMMARY OF BIDS RECEIVED AT BID OPENING MEETING

Date Opening: August 1, 2025

Project No. CP 24-20 Project Title: Tulsa Zoo – Rainforest HVAC & Electrical Upgrades *** 4 Addenda *** Prequalifications: A or B			
Contractor	Base Bid	Add Alt 1-3	Total Base Bid (Base Bid Plus Add Alt 1-3)
VOY Construction, LLC	\$4,051,861.38	\$185,544.00	\$5,517,750.48
		\$701,470.00	
		\$578,875.10	
Engineer’s Estimate	\$1,847,026.00	\$146,625.00	\$2,955,726.00
		\$200,000.00	
		\$762,075.00	
* BIDS WILL NOT BE REVIEWED FOR RESPONSIVENESS UNTIL AFTER THE BID OPENING MEETING			

SUMMARY OF BIDS RECEIVED AT BID OPENING MEETING

Date Opening: August 1, 2025

Project No. TMUA-W 21-02 TO #12
Project Title: Berryhill Waterline Replacement
***** 4 Addenda *****
Prequalification's: A or D

Contractor	Base Bid with Material Options			Add Alt. #1	Total Bid (Base Bid Lowest Material Options Plus Add Alt. No. 1)
	Option #1 DIP	Option #2 PVC	Option#3 HDPE		
Grade Line Construction, LLC	\$2,892,557.50	\$3,065,182.50	\$4,041,832.50	\$45,125.00	\$2,937,682.50
Crossland Heavy Contractors, Inc.	\$3,040,000.00	\$3,457,020.00	\$4,368,350.00	\$57,000.00	\$3,097,000.00
McGuire Brothers Construction, Inc.	\$2,840,000.00	\$2,848,725.00	\$2,946,458.00	\$57,000.00	\$2,897,000.00
Timber Wolf Excavating, LLC	\$3,568,794.25	\$3,651,065.25	\$7,802,725.25	\$68,875.00	\$3,637,669.25
Engineer's Estimate	\$3,003,907.25			\$65,550.00	\$3,069,457.25

*** BIDS WILL NOT BE REVIEWED FOR RESPONSIVENESS UNTIL
AFTER THE BID OPENING MEETING**