

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 10/27/2025

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
9/26/2025	X	144017-M	Arterial Street Rehabilitation for North Sheridan Road from E. Pine St. to E. Apache St.	Mandatory – Virtual Teams Meeting October 6, 2025, 9:00 a.m.	October 31, 2025	A or C	1
9/26/2025		ES 2023-19	Wilshire Trails Sanitary Sewer Improvements	Mandatory – Virtual Teams Meeting October 7, 2025, 9:30 a.m.	October 31, 2025	A or D	
9/26/2025	X	SP 20-6	Greenwood Cultural Center Facility Rehabilitation	Mandatory – Virtual Teams Meeting October 6, 2025, 9:30 a.m.	November 7, 2025	A or B	2
10/3/2025	X	2036N5027Z & TMUA-W 22-19	Rehabilitation of Non-Arterial Street Maintenance Zone 5027	Mandatory – Virtual Teams Meeting October 14, 2025, 9:30 a.m.	November 7, 2025	A or C	
	X	2026 – 2027	Citywide Infrastructure Rehabilitation & Improvements	Mandatory – Virtual Teams Meeting October 27, 2025, 9:30 a.m.	November 7, 2025	A or C	
10/6/2025	X	144168-N	Non-Arterial Street Maintenance Zone 1068-N	Mandatory – Virtual Teams Meeting October 21, 2025, 9:00 a.m.	November 14, 2025	A or C	1
10/10/2025	X	PR 25-6	Legacy Park Improvements	Mandatory – Virtual Teams Meeting October 21, 2025, 9:30 a.m.	November 21, 2025	A or B	1
	X	2037B0241Z	Citywide Bridge Rehabilitation Bridge No. 241, 263, 301, and 301A	Mandatory – Virtual Teams Meeting October 27, 2025, 9:00 a.m.	November 21, 2025	A or C	
10/10/2025		TMUA ES 2026-SOM3	Sanitary Sewer Rehab and Repair	Mandatory – Virtual Teams Meeting October 29, 2025, 10:30 a.m.	November 21, 2025	A or D	
10/24/2025		ES 2024-04	Crow Creek Specific Remediation Plan	Mandatory – Virtual Teams Meeting November 4, 2025, 9:30 a.m.	December 5, 2025	A or D	