

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 11/17/2025

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
10/10/2025	X	PR 25-6	Legacy Park Improvements	Mandatory – Virtual Teams Meeting October 21, 2025, 9:30 a.m.	November 21, 2025	A or B	3
10/14/2025	X	2037B0241Z	Citywide Bridge Rehabilitation Bridge No. 241, 263, 301, and 301A	Mandatory – Virtual Teams Meeting October 27, 2025, 9:00 a.m.	November 21, 2025	A or C	1
10/10/2025		TMUA ES 2026-SOM3	Sanitary Sewer Rehab and Repair	Mandatory – Virtual Teams Meeting October 29, 2025, 10:30 a.m.	November 21, 2025	A or D	1
10/24/2025		ES 2024-04	Crow Creek Specific Remediation Plan	Mandatory – Virtual Teams Meeting November 4, 2025, 9:30 a.m.	December 5, 2025	A or D	
11/7/2025	X	2436B0005Z	Citywide Bridge Maintenance & Rehabilitation for Bridge No. 166, 171, 288, & 288A	Mandatory – Virtual Teams Meeting November 17, 2025, 9:30 a.m.	December 12, 2025	A or C	
11/7/2025	X	SP 23-6	Roof Replacement Reed Park Recreation Center	Mandatory – Virtual Teams Meeting November 18, 2025, 9:00 a.m.	December 12, 2025	A or B	
11/7/2025	X	CDBG 25-001	Sidewalks (47 th and Braden)	Mandatory – Virtual Teams Meeting November 18, 2025, 9:30 a.m.	December 12, 2025	A or C	