

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 12/1/2025

| Date Plans Available | SBE 10% | Project Number | Project Name                                                                      | Pre-Bid Meeting Date                                              | Bid Opening Date  | Pre-Qualifications | Addendum |
|----------------------|---------|----------------|-----------------------------------------------------------------------------------|-------------------------------------------------------------------|-------------------|--------------------|----------|
| 10/24/2025           |         | ES 2024-04     | Crow Creek Specific Remediation Plan                                              | Mandatory – Virtual Teams Meeting<br>November 4, 2025, 9:30 a.m.  | December 5, 2025  | A or D             | 1        |
| 11/7/2025            | X       | 2436B0005Z     | Citywide Bridge Maintenance & Rehabilitation for Bridge No. 166, 171, 288, & 288A | Mandatory – Virtual Teams Meeting<br>November 17, 2025, 9:30 a.m. | December 12, 2025 | A or C             |          |
| 11/7/2025            | X       | SP 23-6        | Roof Replacement<br>Reed Park Recreation Center                                   | Mandatory – Virtual Teams Meeting<br>November 18, 2025, 9:00 a.m. | December 12, 2025 | A or B             |          |
| 11/7/2025            | X       | CDBG 25-001    | Sidewalks<br>(47 <sup>th</sup> and Braden)                                        | Mandatory – Virtual Teams Meeting<br>November 18, 2025, 9:30 a.m. | December 12, 2025 | A or C             | 1        |