



PUBLIC WORKS
Engineering

DATE:
December 4, 2025

TO:
Plan Holders
Contractors

FROM:
Jenna Richardson
918-596-9637
jennarichardson@cityoftulsa.org

EMAIL TRANSMITTAL

ADDENDUM NO. 2

PROJECT NO. CDBG 25-001 Sidewalks (47th & Braden)

Number of pages: **2**

All addenda to the contract documents should be denoted on the
last page of the Proposal in the space provided.

Thank you,
Contract Administration



PUBLIC WORKS
Engineering

DATE:
December 4, 2025

ADDENDUM NO. 2
TO
PROJECT NO. CDBG 25-001
SIDEWALKS (47th & BRADEN)

This Addendum No. 2 consisting of one (1) clarification, submitted by City of Tulsa is hereby made a part of the Contract Documents to the same extent as though it were originally included therein and shall supersede anything contained in the Plans and Specifications with which it might conflict. **All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.**

This Addendum No. 2 consists of the following:

1. There is a sunset timeline for the Federal Funds for this project of 6/30/26. All construction work must be completed by this date.

All other provisions of the Plans and Specifications shall remain in full force and effect.

CITY OF TULSA

A blue ink signature of Paul D. Zachary, P.E., Deputy Director. The signature is stylized and written in a cursive-like font.

Paul D. Zachary, P.E.
Deputy Director

HAS
HAS/ML/JR/ma