

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 12/8/2025

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
11/7/2025	X	2436B0005Z	Citywide Bridge Maintenance & Rehabilitation for Bridge No. 166, 171, 288, & 288A	Mandatory – Virtual Teams Meeting November 17, 2025, 9:30 a.m.	December 12, 2025	A or C	1
11/7/2025	X	SP 23-6	Roof Replacement Reed Park Recreation Center	Mandatory – Virtual Teams Meeting November 18, 2025, 9:00 a.m.	December 12, 2025	A or B	2
11/7/2025		CDBG 25-001	Sidewalks (47 th and Braden)	Mandatory – Virtual Teams Meeting November 18, 2025, 9:30 a.m.	December 12, 2025	A or C	3
12/5/2025	X	2036A0055Z	Arterial Street Rehabilitation: 129 th EA – Apache St. to Pine St.	Mandatory – Virtual Teams Meeting December 16, 2025, 9:30 a.m.	January 9, 2025	A or C	
12/5/2025	X	144017-AO & 144019 Phase 6B	Arterial Street Rehabilitation: S. Detroit Ave. – Archer St. to E. 13 th St.	Mandatory – Virtual Teams Meeting December 16, 2025, 10:00 a.m.	January 9, 2025	A or C	