

# CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 12/22/2025

| Date Plans Available | SBE 10% | Project Number                      | Project Name                                                                                                | Pre-Bid Meeting Date                                               | Bid Opening Date | Pre-Qualifications | Addendum |
|----------------------|---------|-------------------------------------|-------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------|------------------|--------------------|----------|
| 12/5/2025            | X       | 2036A0055Z                          | Arterial Street Rehabilitation:<br>129 <sup>th</sup> EA – Apache St. to Pine St.                            | Mandatory – Virtual Teams Meeting<br>December 16, 2025, 9:30 a.m.  | January 9, 2026  | A or C             |          |
| 12/5/2025            | X       | 144017-AO & 144019 Phase 6B         | Arterial Street Rehabilitation:<br>S. Detroit Ave. – Archer St. to E. 13 <sup>th</sup> St.                  | Mandatory – Virtual Teams Meeting<br>December 16, 2025, 10:00 a.m. | January 9, 2026  | A or C             |          |
| 12/19/2025           | X       | 144754, TMUA-W 17-08,<br>& SW 11180 | Non-Arterial Street Maintenance & Waterline<br>Replacement at Various Locations in<br>Maintenance Zone 7054 | Mandatory – Virtual Teams Meeting<br>January 6, 2026, 9:00 a.m.    | January 30, 2026 | A or C             |          |
| 12/19/2025           | X       | SW-2025-21                          | Arkansas Riverwest Bank Stabilization<br>ARP-23-0012-DPG                                                    | Mandatory – Virtual Teams Meeting<br>January 6, 2026, 9:30 a.m.    | January 30, 2026 | A or D             |          |