

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 1/12/2025

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
12/19/2025	X	144754, TMUA-W 17-08, & SW 11180	Non-Arterial Street Maintenance & Waterline Replacement at Various Locations in Maintenance Zone 7054	Mandatory – Virtual Teams Meeting January 6, 2026, 9:00 a.m.	January 30, 2026	A or C	1
12/19/2025		SW-2025-21	Arkansas Riverwest Bank Stabilization ARP-23-0012-DPG	Mandatory – Virtual Teams Meeting January 6, 2026, 9:30 a.m.	January 30, 2026	A or D	
12/26/2025	X	144017-AP, TMUA-W 17-33 & SWD 11252	Arterial Street Rehabilitation – Pine Street & Martin Luther King Boulevard Intersection	Mandatory – Virtual Teams Meeting January 6, 2026, 10:00 a.m.	January 30, 2026	A or C	
1/9/2025	X	2026 AMR-1	2026 AMR Pavement Restoration 1	Mandatory – Virtual Teams Meeting January 20, 2026, 9:00 a.m.	February 13, 2026	A or C	
1/9/2025	X	2436B0005Z-225, 2037B0225Z, & 2036A0044Z	Arterial Street Rehabilitation & Bridge Rehabilitation: E. Pine St. from Mingo Rd. to Garnett Rd. & Bridge #225 over Mingo Creek	Mandatory – Virtual Teams Meeting January 20, 2026, 9:30 a.m.	February 13, 2026	A or C	