

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 2/9/2026

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
1/9/2026	X	2026 AMR-1	2026 AMR Pavement Restoration 1	Mandatory – Virtual Teams Meeting January 20, 2026, 9:00 a.m.	February 13, 2026	A or C	
1/9/2026	X	2436B0005Z-225, 2037B0225Z, & 2036A0044Z	Arterial Street Rehabilitation & Bridge Rehabilitation: E. Pine St. from Mingo Rd. to Garnett Rd. & Bridge #225 over Mingo Creek	Mandatory – Virtual Teams Meeting January 20, 2026, 9:30 a.m.	February 13, 2026	A or C	2
1/16/2026	X	SW-2020-01-05 TO #6 & TMUA-W 26-14	E. 2 nd Street and S. Elgin Ave. Intersection Reconstruction	Mandatory – Virtual Teams Meeting January 27, 2026, 9:00 a.m.	February 20, 2026	A or C	
1/16/2026	X	PR 25-1	Hicks Park Parking Lot & Drive Improvements	Mandatory – Virtual Teams Meeting January 27, 2026, 9:30 a.m.	February 20, 2026	A or C	
12/19/2025	X	144754, TMUA-W 17-08, & SW 11180	Non-Arterial Street Maintenance & Waterline Replacement at Various Locations in Maintenance Zone 7054	Mandatory – Virtual Teams Meeting January 6, 2026, 9:00 a.m.	February 13, 2026	A or C	4
1/30/2026	X	MS 26-001	Citywide Arterial Microsurfacing and Crack Seal	Mandatory – Virtual Teams Meeting February 10, 2026, 9:00 a.m.	March 6, 2026	A or C	
1/30/2026	X	MS 26-002	Citywide Non-Arterial Microsurfacing and Crack Seal	Mandatory – Virtual Teams Meeting February 10, 2026, 9:30 a.m.	March 6, 2026	A or C	
1/30/2026	X	2036N4021Z & TMUA-W 20-15	Non-Arterial Street Rehabilitation & Waterline Replacement MZ 4021	Mandatory – Virtual Teams Meeting February 10, 2026, 10:00 a.m.	March 6, 2026	A or C	
2/6/2026	X	PR 25-06-R	Legacy Park Improvements	Mandatory – Virtual Teams Meeting February 10, 2026, 10:30 a.m.	March 6, 2026	A or S	1
2/6/2026	X	2026 MPO C1	Non-Arterial Mill, Patch & Overlay Maintenance Zone 5024	Mandatory – Virtual Teams Meeting February 17, 2026, 9:30 a.m.	March 13, 2026	A or C	