

## CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 3/2/2026

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
1/30/2026	X	MS 26-001	Citywide Arterial Microsurfacing and Crack Seal	<b>Mandatory – Virtual Teams Meeting</b> February 10, 2026, 9:00 a.m.	March 6, 2026	A or C	
1/30/2026	X	MS 26-002	Citywide Non-Arterial Microsurfacing and Crack Seal	<b>Mandatory – Virtual Teams Meeting</b> February 10, 2026, 9:30 a.m.	March 6, 2026	A or C	
1/30/2026	X	2036N4021Z & TMUA-W 20-15	Non-Arterial Street Rehabilitation & Waterline Replacement MZ 4021	<b>Mandatory – Virtual Teams Meeting</b> February 10, 2026, 10:00 a.m.	March 6, 2026	A or C	
2/6/2026	X	PR 25-06-R	Legacy Park Improvements	<b>Mandatory – Virtual Teams Meeting</b> February 10, 2026, 10:30 a.m.	March 6, 2026	A or S	2
2/6/2026	X	2026 MPO C1	Non-Arterial Mill, Patch & Overlay Maintenance Zone 5024	<b>Mandatory – Virtual Teams Meeting</b> February 17, 2026, 9:30 a.m.	March 13, 2026	A or C	
2/13/2026	X	CSM 26-001	Concrete Street Maintenance	<b>Mandatory – Virtual Teams Meeting</b> February 24, 2026, 9:00 a.m.	March 20, 2026	A or C	
2/13/2026	X	2026 MPO C2	Non-Arterial Mill, Patch & Overlay Maintenance Zone 9043	<b>Mandatory – Virtual Teams Meeting</b> February 24, 2026, 9:30 a.m.	March 20, 2026	A or C	
2/20/2026	X	2026 MPO C3	Non-Arterial Mill, Patch & Overlay Maintenance Zone 6042	<b>Mandatory – Virtual Teams Meeting</b> March 3, 2026, 9:00 a.m.	March 27, 2026	A or C	
2/27/2026	X	2026 MPO C4	Non-Arterial Mill, Patch & Overlay Maintenance Zone 2132	<b>Mandatory – Virtual Teams Meeting</b> March 10, 2026, 9:00 a.m.	April 10, 2026	A or C	
2/27/2026	X	2026 MPO C5	Arterial Mill, Patch & Overlay E. 31 <sup>st</sup> St. & 217 <sup>th</sup> E.A.	<b>Mandatory – Virtual Teams Meeting</b> March 10, 2026, 9:30 a.m.	April 10, 2026	A or C	
2/27/2026		ES 2026-SOM2	Sanitary Sewer Manhole Rehab	<b>Mandatory – Virtual Teams Meeting</b> March 18, 2026, 9:30 a.m.	April 10, 2026	A or D	