

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 4/20/2026

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
3/13/2026	X	2026 MPO C8	Arterial Mill, Patch & Overlay Apache St. from Sheridan Rd. to Young St.	Mandatory – Virtual Teams Meeting March 24, 2026, 9:00 a.m.	April 24, 2026	A or C	1
3/13/2026	X	2026 MPO C9	Non-Arterial Mill, Patch & Overlay Maintenance Zone 3018	Mandatory – Virtual Teams Meeting March 24, 2026, 9:15 a.m.	April 24, 2026	A or C	1
3/20/2026		ES 2024-17	Citywide Lift Station Improvements Cherokee Park Lift Station	Mandatory – Virtual Teams Meeting March 31, 2026, 9:00 a.m. Mandatory Site Visit March 31, 2026, 1:00 p.m.	April 24, 2026	A or D	1
3/20/2026	X	SP 21-6	Fred Johnson Park Rehabilitation	Mandatory – Virtual Teams Meeting April 7, 2026, 9:30 a.m.	April 24, 2026	A, B or C	1
3/27/2026		WPC 26-1	FY'26 Water Pollution Control Capital Equipment Replacements	Mandatory – On-Site Meeting April 9, 2026, 10:00 a.m. NWWTP Conference Room 5628 N. 105 th EA	April 24, 2026	A or D	1
3/27/2026	X	2026 MPO C10	Non-Arterial Mill, Patch & Overlay Maintenance Zone 5033	Mandatory – Virtual Teams Meeting April 7, 2026, 9:00 a.m.	May 1, 2026	A or C	
3/27/2026	X	2026 MPO C11	Arterial Mill, Patch & Overlay Lynn Lane 11 th – 31 st	Mandatory – Virtual Teams Meeting April 7, 2026, 9:15 a.m.	May 1, 2026	A or C	
4/3/2026	X	CSM 26-002	Arterial Concrete Street Maintenance 31 st from Peoria to Lewis	Mandatory – Virtual Teams Meeting April 13, 2026, 9:15 a.m.	May 8, 2026	A or C	
4/3/2026	X	2436B0005Z-189	Bridge Rehabilitations for Bridges: 189, 190, 219B, 224, 272, 300A & 304	Mandatory – Virtual Teams Meeting April 14, 2026, 9:30 a.m.	May 8, 2026	A or C	
2/27/2026	X	2026 MPO C5	Arterial Mill, Patch & Overlay E. 31 st St. & 217 th E.A.	Mandatory – Virtual Teams Meeting March 10, 2026, 9:30 a.m.	May 15, 2026	A or C	1
4/3/2026	X	2026 MPO C12	Non-Arterial Mill, Patch & Overlay Maintenance Zone 4029	Mandatory – Virtual Teams Meeting April 13, 2026, 9:00 a.m.	May 15, 2026	A or C	
4/10/2026		ES 2024-05	FY'25 IOT2 Areawide Sewer Rehabilitation	Mandatory – Virtual Teams Meeting April 21, 2026, 9:00 a.m.	May 15, 2026	A or D	
4/17/2026		ES 2025-07	Turley South Interceptor Rehabilitation Phase 1 (ORF-19-0001-CW)	Mandatory – Virtual Teams Meeting April 28, 2026, 9:00 a.m.	May 22, 2026	A or D	

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 4/20/2026

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
4/17/2026		TMUA-W 25-03, C1	Waterline Replacement – Vicinity of E. 55 th Pl. & S. Columbia Ave.	Mandatory – Virtual Teams Meeting April 28, 2026, 9:30 a.m.	May 22, 2026	A or D	1