

# CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 5/11/2026

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
2/27/2026	X	2026 MPO C5	Arterial Mill, Patch & Overlay E. 31 <sup>st</sup> St. & 217 <sup>th</sup> E.A.	<b>Mandatory – Virtual Teams Meeting</b> March 10, 2026, 9:30 a.m.	May 15, 2026	A or C	1
4/3/2026	X	2026 MPO C12	Non-Arterial Mill, Patch & Overlay Maintenance Zone 4029	<b>Mandatory – Virtual Teams Meeting</b> April 13, 2026, 9:00 a.m.	May 15, 2026	A or C	
4/10/2026		ES 2024-05	FY'25 IOT2 Areawide Sewer Rehabilitation	<b>Mandatory – Virtual Teams Meeting</b> April 21, 2026, 9:00 a.m.	May 15, 2026	A or D	
4/17/2026		ES 2025-07	Turley South Interceptor Rehabilitation Phase 1 (ORF-19-0001-CW)	<b>Mandatory – Virtual Teams Meeting</b> April 28, 2026, 9:00 a.m.	May 22, 2026	A or D	
4/17/2026		TMUA-W 25-03, C1	Waterline Replacement – Vicinity of E. 55 <sup>th</sup> Pl. & S. Columbia Ave.	<b>Mandatory – Virtual Teams Meeting</b> April 28, 2026, 9:30 a.m.	May 22, 2026	A or D	1
4/24/2026		WPC 26-2	Haikey Creek Operation & Maintenance Capital Equipment Replacements	<b>Mandatory – On-Site Meeting</b> May 6, 2026, 1:00 p.m. HCWWTP Admin. Conf. Rm. 11602 E. 151 <sup>st</sup> St., BA	May 22, 2026	A or D	
5/1/2026	X	2036A0045Z	Arterial Street Rehabilitation Pine St. from Garnett Rd. to 129 <sup>th</sup> E.A.	<b>Mandatory – Virtual Teams Meeting</b> May 5, 2026, 9:30 a.m.	May 29, 2026	A or C	
5/1/2026	X	2036N9037Z	Non-Arterial Street Rehabilitation Maintenance Zone 9037, Phase 2	<b>Mandatory – Virtual Teams Meeting</b> May 12, 2026, 9:30 a.m.	June 5, 2026	A or C	