



PUBLIC WORKS
Engineering

DATE:
June 30, 2026

TO:
Plan Holders
Contractors

FROM:
Jenna Richardson
918-596-9637
jennarichardson@cityoftulsa.org

EMAIL TRANSMITTAL

ADDENDUM NO. 1

**PROJECT NO. 144017-G, 144017-AS, 2036A0025Z & 2036A0035Z
ARTERIAL STREET REHABILITATION FOR UNION AVENUE SOUTHWEST
BLVD TO 41ST ST INCLUDING 41ST ST INTERSECTION AND ARTERIAL
STREET REHAB OF W. 41ST STREET S. UNION AVE TO ELWOOD AVE & W
41ST S. & ELWOOD AVE INTERSECTION**

Number of pages: **1**

All addenda to the contract documents should be denoted on the
last page of the Proposal in the space provided.

Thank you,
Contract Administration



PUBLIC WORKS
Engineering

DATE:
June 30, 2026

**ADDENDUM NO. 1
TO
PROJECT NO. 144017-G, 144017-AS, 2036A0025Z & 2036A0035Z
ARTERIAL STREET REHABILITATION FOR UNION AVENUE SOUTHWEST
BLVD TO 41ST ST INCLUDING 41ST ST INTERSECTION AND ARTERIAL
STREET REHAB OF W. 41ST STREET S. UNION AVE TO ELWOOD AVE & W
41ST S. & ELWOOD AVE INTERSECTION**


This Addendum No. 1 consisting of one (1) item, submitted by City of Tulsa is hereby made a part of the Contract Documents to the same extent as though it were originally included therein and shall supersede anything contained in the Plans and Specifications with which it might conflict. **All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.**

This Addendum No. 1 consists of the following:

- 1. The digital drawings on the City of Tulsa web page have been updated to include all associated projects.

All other provisions of the Plans and Specifications shall remain in full force and effect.

CITY OF TULSA

For 
Paul D. Zachary, P.E.
Deputy Director


HAS/DDH/JR/ma

1836 x 1898

TUL * USA